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PART 1 - GENERAL 
 
1.1 PRECEDENCE 
 

.1 For projects undertaken for the federal government, the sections of Division 
01 take precedence over the technical specifications in the other sections of 
the specifications.  

.2 In the event of a contradiction or a discrepancy between the information 
provided in English and in French on the plans and in the specifications for 
this contract, the French text shall take precedence. 

 
1.2 REFERENCES 
 

.1 Quebec Construction  Code - Chapter I, Building, and the National Building 
Code of Canada (NBC), 2005 edition, including all of the modifications made 
up to the closing date for the bidding. 

 
 
1.3 DESCRIPTION OF THE WORK 
 
 .1 The project includes the following work. The list below is not necessarily 

complete and does not in any way lessen the liability of the Contractor to 
perform the entire project in accordance with good trade practices, the 
general intentions and principles, as described below in these specifications 
and on the plans. 
1. Remove existing roof system and components down to the structural 

deck. 
.2 Dispose of all associated debris. 
.3 Reconstruct wood blocking for curbs, parapets and walls, as indicated 

on drawings. 
.4 Install new roof assembly and related metal flashing. 
.5 Perform interior modifications for new roof access. 
.6 Return the site to its original state prior to construction. 
 

 
1.4 COMPULSORY SITE VISIT 
 
 .1 For security considerations, the site visit inside the prison will take place at a 

predetermined time, which will be indicated in the bid documents. The 
meeting point will be the front entrance of the institution in question. The site 
visit is compulsory. 

 
 .2 Examine the site and the specific conditions which may affect the work. The 

submission of a bid shall constitute an acknowledgment on the part of the 
bidder that he accepts the conditions. 
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1.5 SECURITY CHECK 
 
  .1 All of the workers will be required to undergo a security check in order to be 

accredited to the security level required by Correctional Services Canada and 
Public Works and Government Services Canada. 

 
   .2 Section 01545 (013513) describes the detailed procedures for the security 

check. 
 
  .3 At the commencement of the work, a special site meeting will be held in the 

presence of representatives of the institution for the purpose of 
communicating the instructions that apply to security and to construction work 
in a prison setting. 

 
 
1.6 CODES 
 
  .1 Perform the work in accordance with the National Building Code of Canada 

(NBC 2005) and all other applicable provincial and local codes. In the event 
of a discrepancy or contradiction, the strictest requirement shall apply. 

 
  .2 Perform the work to satisfy all of the requirements of: 
   .1 the contract  documents; 
   .2 the specified standards and codes as well as the other documents 

cited as references. 
 
 
1.7 REQUIRED DOCUMENTS 
 
  .1 Keep on the site a copy of each of the following documents: 
   .1 the contract plans; 
   .2 the specifications; 
   .3 the addenda; 
   .4 the revised shop drawings; 
   .5 the change orders; 
   .6 the other modifications to the contracts; 
   .7 the reports of on-site testing; 
   .8 the approved work schedule; 
   .9 the instructions governing installation and workmanship supplied by 

the manufacturers. 
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1.8 WORK SCHEDULE 
 
  .1 Commence the work immediately after receiving the notice of acceptance of 

your bid. The work which is the object of this document, including the 
correction of construction defects, shall be completed within the deadline 
specified in this document. In the event of the failure to respect the schedule, 
measures will be taken in accordance with the standard purchase clauses 
and conditions of Public Works and Government Services Canada 
(PWGSC). Following the awarding of the contract, the commencement of the 
work shall be determined in consultation with the Owner.  

 
 .2 Within ten (10) working days of the awarding of the contract, submit the work 

schedule indicating the timing of the various steps phases of the project and 
the date of the completion of the work. 

 
 .3 The Contractor shall direct and assist his subcontractors and suppliers in the 

planning and coordination of the detailed schedules prior to and during the 
construction for each major step of the project and they shall also receive 
directions from the Engineer.  The detailed schedules shall be based on the 
milestone dates provided in this contract. These detailed schedules shall be 
approved and accepted by the subcontractors and suppliers who will be 
responsible for performing the work. 

 
 .4 The sequence of the work shall be as follows: 
  .1 the start-up meeting and submission of the schedule, the shop 

drawings, the technical data sheets, the samples and the security 
check forms for approval; 

  .2 the approval of the submitted documents; 
  .3 the commencement of the work; 
  .4 the work; 
  .5 the submittal of the operating and maintenance manuals for approval; 
  .6 the provisional acceptance; 
  .7 the training of the maintenance staff; 
  .8 the correction of defects; 
  .9 the final acceptance. 
 
 .5 Within ten (10) working days of the awarding of the contract, the Contractor 

shall supply, in a form acceptable to the CSC Representative, a work 
schedule showing: 

  .1 the submittal dates for the shop drawings, the lists of materials and 
the samples; 

  .2 the dates for the commencement and the completion of the work 
described in each section of the specifications; 
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1.8 WORK SCHEDULE (continued) 
 
  .3 the final date of completion of the work in relation to the completion 

delay stipulated in the contract documents.. 
 
 .6 Provisional revisions to the state of advancement of the work, as per the 

submitted work schedule, shall be made by the CSC Representative as he 
deems appropriate. The schedule shall be updated by the Contractor with the 
cooperation and approval of the CSC Representative. 

 
.7 For the purposes of planning the work, the Contractor shall take into account 

the hours of access to the prison which are shown in Section 01545 (013513). 
 
.8 The Contractor shall take all of the precautions required to ensure that the 

work is completed within the described delays and, to this end, he shall provide 
in his contract for the possible need to provide one or more additional work 
shifts if needed to perform the work. 

 
      .9 The Contractor is responsible for the coordination of his work with the work of 

the other subcontractors and suppliers in order to ensure the complete 
performance of the work within the time limits indicated in this section. 

 
.10 All of the delays indicated in the preceding paragraphs represent upper limits 

and they shall begin to be counted from the date of the official notification of 
the awarding of the contract. 

 
 
1.9 COORDINATION OF THE WORK 
 
 .1 The Contractor is responsible for planning his work schedule and for 

performing his work in a manner which will not disturb or interrupt the daily 
operation of the prison. This Contractor shall be prepared to change his 
schedule if so requested by the CSC Representative in order to ensure the 
continuity of the construction work and the security of the institution. 

 
 .2 The Contractor shall plan his schedule in such a manner as to ensure that the 

mechanical and electrical systems and all other systems remain in operation at 
all times during the construction. Before he initiates any interruption in the 
mechanical and electrical systems or in any other system, he shall notify the 
representatives of the institution belonging to Correctional Services Canada 
(CSC). 
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1.10 ACCEPTANCE OF EQUIVALENTS 
  
 .1 In a case where particular materials are specified by a name, a trademark or 

the name of a manufacturer or supplier, the bid must be based on the use of 
the designated materials. During the bidding period, replacement materials 
may be considered on condition that the contracting authority receive, in 
writing, complete technical information at least ten (10) days prior to the date 
set for the closing of the bidding. If the replacement materials are approved 
for the purposes of the bidding, an addendum to the contract documents will 
be issued. 

 
 .2 It is the responsibility of the Contractor to provide proof of equivalence. The 

request for equivalence shall be clearly presented and shall include all of the 
details required for a proper analysis. 

 
 .3 The principal criteria for the acceptance of equivalence are: construction, 

performance, capacity, dimensions, arrangement of the fittings, availability of 
replacement parts, ease of maintenance, delivery times, and the proven use 
of similar components over a certain period of time. 

 
 .4 If the use of a component which has been accepted as an equivalent results 

in changes to the installations shown on the plans or in the specifications, 
these changes shall be the responsibility of the General Contractor, who shall 
also assume the cost of the modifications which are required in the work of 
the specialized contractors as a consequence of these changes.   

 
 
1.11 COST BREAKDOWN 
 
 .1 At the moment of the awarding of the contract, the Contractor shall submit a 

detailed breakdown of the costs associated with this contract, indicating also 
the total price of the contract on the supplied bid schedule. Once 
approved, the cost breakdown shall serve as the basis for the purposes of 
calculating the progress payments. 

 
1.12 PAYMENTS 
 
 .1 Payment will take place monthly, on a pro rata basis in accordance with the 

degree of advancement of the work. Before sending an invoice, the 
Contractor shall submit for approval an itemized request for payment, as per 
the bid schedule, indicating the percentage of completion for each item. A 
holdback of 5% shall be applied to the total amount, before taxes, of the 
request for payment. The holdback shall be payable at the time of the final 
acceptance of the work. 
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1.13 MESUREMENT FOR PURPOSES OF PAYMENT 
 
 .1 Provide adequate notice to the CSC Representative prior to the 

commencement of the work to permit him to perform the required 
measurements for purposes of payment. 

  
 
1.14 USE OF THE PREMISES BY THE CONTRACTOR 
 
 .1 During the construction, the institution shall be maintained in full operation; 

for this purpose, the CSC Representative or the person responsible for the 
security of the institution may ask the Contractor to stop, immediately and 
temporarily, the performance of work in order to avoid any adverse effect on 
the activities of the institution. 

 
 .2 Use of the premises: access is provided only to the work area.  Any work 

which needs to be performed outside of the work area shall be performed by 
a team which is accompanied by an escort supplied by CSC. 

 
 .3 Perform the work in such as way as to disturb the occupants as little as 

possible. Consult with the CSC Representative to determine how best to 
facilitate the performance of the work. 

 
 .4 Allow the existing services in the buildings to remain in operation. 
 
 .5 No vehicle or mobile construction equipment shall remain on institution 

premises outside of working hours.  All construction vehicles must be parked 
in the lot in front of the postern (main entrance).  Refer to section 01545 
(013513). 

 
 
1.15 AMBIENT NOISE AND CELLULAR TELEPHONES 
 
 .1 No radio or boom boxes shall be permitted on the work site. 
 
 .2 The use or carrying of a cellular telephone is prohibited within the limits of 

the institution. 
 
1.16 PARKING ON THE WORK SITE 
 
 .1 The Contractor shall use only the parking areas which are authorized by the 

Warden of the institution.   
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1.17 SITE MEETINGS 
 
 .1 Site meetings shall be held at the times and in the locations approved by the 

CSC Representative. 
 
 .2 All of the participants shall be notified of the holding of a site meeting. 
 
 .3 The CSC Representative shall organize site meetings, determine the date 

and time, and assume the responsibility for the preparation and distribution of 
the minutes. 

 
 
1.18 LOCATION OF THE VARIOUS APPLIANCES AND EQUIPMENT 
 
 .1 The locations of the various appliances and equipment and the electrical 

outlets, as indicated on the plans or in the specifications, shall be considered 
to be approximate. 

 
 .2 Install the appliances and equipment and the components of the distribution 

services so as to minimize inconveniences and to preserve the greatest 
possible usable surface area, all in accordance with the recommendations of 
each manufacturer with respect to safety, access and maintenance.  

 
 .3 Inform the CSC Representative of the approaching installation date and 

request his approval with respect to the intended location. 
 
 .4 When requested by the CSC Representative, submit location plans showing 

the relative position of the various equipment and services. 
 
  
1.19 EXISTING SERVICES 
 
 .1 When the work to be performed requires connection to existing services, 

perform this work at the times determined by the authorities having 
jurisdiction, taking care to hinder as little as possible the circulation of 
pedestrian and vehicular traffic. 

 
  .2 Submit the work schedule to the CSC Representative and obtain his 

approval at least 48 hours in advance of any cessation or interruption of the 
existing services. Undertake the cessations in accordance with an approved 
schedule and provide the persons affected with advance notice. 

 
 .3 If unidentified installations are discovered during the work, notify the CSC 

Representative immediately and submit a written report of your findings to 
him. 
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1.20 DRILLING AND SEALING 
 
 .1 The CSC Representative approval shall be obtained before cutting or drilling 

in bearing members or inserting sleeves. 
 
 .2 Drilling and sealing shall be performed so as to ensure that connections are 

exact and with no play. 
 
 .3 Holes and openings must be clean, straight, and smooth. 
 
 .4 When the addition of a new structure requires modifications to an existing 

one, all required drilling, sealing, and other repairs shall be carried out to 
restore the existing structure to its condition prior to the work. 

 
 
1.21 MODIFICATIONS, ADDITIONS OR RENOVATIONS TO EXISTING BUILDINGS 
 
 .1 Perform the work so as to disrupt the occupants and the public as little as 

possible and to ensure, to the extent possible, the normal use of the rooms.  
Consult with the CSC Representative to determine how best to facilitate the 
performance of the work. 

 
 .2 Do not reduce the safety measures at any time because of the work that is 

the object of this contract, and take the necessary steps to provide the 
required level of safety.  

 
 .3 When work is to be carried out in occupied spaces, the Contractor shall 

provide and install whatever is required to protect the furnishings, equipment, 
and finish work; install dust barriers, partitions, and temporary notices, and 
clean the area at the end of each work day. 

 
 
1.22 ADDITIONAL PLANS 
 
 .1 The CSC Representative may provide the Contractor with additional plans for 

purposes of clarification. These additional plans shall have the same 
significance and the same importance as if they formed part of the contract 
documents. 

 
 
1.23 RESTRICTIONS WITH RESPECT TO THE USE OF TOBACCO 
 
 .1 Conform to the restrictions that apply to the use of tobacco. 
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1.24 OPERATING MANUAL 
 

.1  See Section 01100. 
 
 
1.25 ASBESTOS 
 
 .1 Removing sprayed or troweled-on asbestos can be a health risk.  If, during 

the course of the work, the Contractor encounters materials that appear to be 
sprayed or troweled-on asbestos, he shall halt work and immediately inform 
the CSC Representative work shall not be resumed  unless so authorized in 
writing by the CSC Representative. 

 
 
 

- END - 
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1. CONTRACT DOCUMENTS 
 

.1 All of the contractual clauses, and the requirements of all of the conditions 
of the division that are applicable, shall govern all of the sections and shall 
form an integral part of it.  

 
.2 The Contractor shall keep himself informed concerning notices and 

addenda and, where applicable, and he shall comply with them. 
 

.3 For purposes of convenience and proper understanding, the specifications 
are divided into different sections. These sections shall not be understood 
to be defining the scope of the work of the various construction trades. It is 
the responsibility of the General Contractor to assign and/or distribute the 
work among the different construction trades.  

 
2. SCOPE OF WORK 
 

.1 This section is a supplement to the general conditions. 
 

.2 Certain work described in other sections of these specifications consists of 
related work which affect or may affect the work described in a section. 
The Contractor must therefore familiarize himself with these related 
sections. 

 
.3 This section shall not be read alone, but shall always be considered as an 

integral part of each section to which it refers. 
 
.4 The description of work in a section is not limited to this section, but shall 

be considered to form part of a whole. 
 
.5 Any mention in this document and any representation on the plans of 

components, materials, operations or work methods, signifies that the 
Contractor is bound to supply each item mentioned or represented and, 
that each of these items shall be of the quality described and is subject to 
the specified qualifications. 

 
.6 The Contractor is therefore bound to perform each prescribed operation in 

accordance with the specified conditions and to supply, to this end, all of 
the required labour, equipment and accessories. 

 
.7 The work which is the object of this contract consists principally of: 

.1 The total performance of all of the work required for the 
replacement of the roof membrane, the reconstruction of the 
curbs and parapets and the installation of a new roof access at 
the building M1 at the La Macaza Institution as shown on the 
plans and described in the specifications of the CSC 
Representatives. 
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3. PRELIMINARY EXAMINATION 
 

.1 Inspect the condition of the work previously performed and the surfaces 
and conditions that will receive the work described herein. No work 
described in this section shall be performed unless the adjacent or 
previous work and the state of the premises are in satisfactory condition. 

 
.2 The decision to commence the work partially or fully implies that the 

Contractor considers the existing conditions to be satisfactory. Work 
performed on defective surfaces or under faulty conditions shall be redone 
at his expense.  

 
.3 Imperfections, errors and/or omissions which occur in the work of a 

construction trade shall not serve as an excuse or justification for 
imperfections, errors or omission in the work of another construction trade. 

 
.4 Verify all measurements and templates before undertaking any work. 
 
 

4. SUPERVISION AND TESTING 
 

.1 The CSC Representative reserves the right to require laboratory analyses, 
tests, examinations, specialized studies or specific studies on the 
materials to be used or already incorporated into the project. 

 
.2 Facilitate access to the site for every Inspector, and cooperate with him in 

the operations required for his testing work. This testing work shall be 
required only in cases where the Contractor cannot demonstrate, by other 
means, the correctness of the materials used and, in such cases, he shall 
pay the costs of this testing work. 

 
.3 If the tests demonstrate that the materials are as specified, the CSC 

Representative shall only reimburse the Contractor for the cost of the 
tests. 

 
.4 The CSC Representative also reserves the right to visit, or to have an 

Inspector visit, workshops, storerooms and warehouses to ensure that the 
work is performed in accordance with the plans and with these 
specifications. 
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4. SUPERVISION AND TESTING (continued) 
 

.5 Supply everything that is required in order to facilitate the supervision and 
verification both at the factory and on the work site. This includes all of the 
labour and equipment required to sample and handle the materials subject 
to testing. 

 
 
5. SHOP DRAWINGS 
 

.1 See Section 01300. 
 
6. SAMPLES 
 

.1 The Contractor shall provide the CSC Representative with samples of the 
materials or fabricated work which he intends to use and he shall indicate 
the manner in which he plans to finish them. Once accepted, these 
samples shall be identified and shall serve as a model for the work to be 
performed in accordance with the contract. 

 
.2 See Section 01300. 

 
 
7. HANDLING AND STORAGE 
 

.1 Store the materials in areas which are able to provide the best possible 
protection. Follow the recommendations of the manufacturers with respect 
to the storage of the various products.  

 
.2 Materials which are normally supplied in containers shall be delivered in 

their original undamaged containers. The labels and seals shall be intact.   
 
.3 Use the greatest possible care during the handling and storage of all of 

the materials, and protect them from all damage. 
 
.4 Store the materials so as to prevent any bodily injury, any obstruction to 

the progress of the work, and any damage to work already performed. 
 
8. LABOUR AND EQUIPMENT 
 

.1 Only experienced workers shall be used for each type of work. 
 

.2 All of the work shall be performed in accordance with the instructions of 
professionals, and only the most suitable equipment for each type of work 
shall be used. 
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8. LABOUR AND EQUIPMENT (continued) 
 

.3 Certain work shall be performed in accordance with the recommendations 
of manufacturers recognized and approved by the CSC Representative. 

 
.4 A copy of the instruction manual from each manufacturer supplying 

materials for this contract shall be kept on the work site for use by the 
CSC Representative. 

 
9. ENCLOSED WORK 
 

.1 Do not enclose or bury work which is intended to be enclosed by others or 
buried without first obtaining permission from the CSC Representative on 
the site. 

 
 
10. CUTTING AND REPAIRING 
 

.1 Perform the perforating, adjusting and sealing work required so that work 
which must be connected or abutted to other work will be done in a 
precise manner and without any gaps. 

 
.2 Where new work is to be connected to existing work and where the latter 

has been modified, perform the perforating, sealing and restoration work 
required to adapt it to the work already in place. 

 
.3 Obtain the approval of the CSC Representative before perforating, cutting 

or modifying a loadbearing component or inserting a sleeve into it. 
 
.4 Make perforations so that the edges are clean and smooth, and provide 

sealant joints that are as imperceptible as possible. 
 
.5 Provide airtight joints between the work and the piping, sleeves, channels 

and conduits. 
 
.6 Provide all of the adjustments and furring required to conceal the exposed 

piping and conduits in all rooms except for mechanical and electrical 
rooms.  

 
 
11. PROTECTION 
 

.1 Protect adjacent surfaces and the work of other sections from any 
damage that might result from the work of this section. 
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12. WARRANTY 
 

.1 Provide a “written descriptive” warranty against all defects for a period of 
one (1) year, except where indicated otherwise in the sections of these 
specifications, to take effect on the date of issue of the certificate of 
provisional acceptance of the work by the CSC Representative. 

 
 .2 This warranty shall be signed by the manufacturers, the subcontractors 

and the Contractor. 
 

.3 This warranty shall bind the signatories jointly and severally for this period. 
 
.4 Any repair or replacement work, as well as any damage caused to the 

work of other construction trades by defective work for this section within 
the warranty period, shall be redone at the expense of the signatories to 
this warranty.  

 
.5 The warranty shall be issued to the CSC Representative within fifteen (15) 

days of the date of issue of the certificate of provisional acceptance of the 
work by the CSC Representative. 

 
.6 In addition, the Contractor shall indemnify the CSC Representative for any 

damages resulting from negligence in the work covered by this warranty. 
 
.7 None of the following - the supervision of the work, the approval of 

samples or materials or a portion of the work, the final acceptance of the 
work, and the payment of the work by the CSC Representative – shall 
relieve the Contractor of his responsability associated with defective 
workmanship and materials. 

 
.8 The warranty required for each section shall not alter in any way the civil 

liability established by the applicable articles of the Quebec Civil Code and 
shall not diminish, in any way, the warranties which exceed this liability 
and which are normally provided by certain manufacturers. 

 
 
13. HEALTH AND SAFETY ON THE WORK SITE 
 

.1 The CSC Representative hereby delegates to the Contractor the 
responsibility of “principal contractor” for the purposes of the application of 
the Act respecting Occupational health and safety (R.S.Q. c. S-2.1) for the 
performance of all of the work on the work site. Nevertheless, the CSC 
Representative reserves the following prerogatives: 
.1 All authority over the design of the work and the preparation of the 

plans and specifications; 



  
Roof Replacement Building M1 –  
La Macaza 
BTAA File: 13118 
CSC: 550-2-352-3223 

 
SUPPLEMENTARY GENERAL 

CONDITIONS 

Section 01100 
Page 6 of 10 

June 2014 

 

Bergeron Thouin Associés CSC Representativees Inc.  Roof Repla
  La Macaza Institution 

13. HEALTH AND SAFETY ON THE WORK SITE (continued) 
 
.2 All authority over the supervision and approval of the work for the 

purposes of determining the characteristics of the work to be 
undertaken and of ensuring its conformity with the plans and 
specifications. 

 
.2 In addition, notwithstanding any incompatible provision, the Contractor 

and his heirs and assigns consent to protecting and indemnifying the CSC 
Representative, its officers and employee, for all penalties, expenses, 
claims or proceedings of any kind whatsoever, by anyone whomsoever, 
which result directly, indirectly or incidentally from the operations or work 
performed or to be performed by the Contractor, its officers, agents, 
employees and any other person or company acting in accordance with 
this contract , whether these penalties, expenses, claims or proceedings 
are the fault of the Contractor or the subcontractors or their respective 
officers, agents, employees or whether they are jointly the fault of these or 
singly the fault of one of them.  

 
.3 The Contractor also consents, at his own costs, to assume the defence of 

the CSC Representative, his officers, agents and employees in any 
proceeding taken against all or one of them and to pay the damages, 
costs and expenses, including the costs and fees of the lawyers, that may 
result from them. 

 
 
14. NOT IN CONTRACT 
 

.1 All of the work which is indicated, on the plans or in the specifications, as 
“not in contract”, “N.I.C.”, or “by the CSC Representative”, while being 
excluded from the contract, may have an impact on the layout, dimensions 
and cutting for certain work; the fabricators of the various work should 
determine what equipment is to be acquired by the CSC Representative 
before undertaking any fabrication work which may be affected by these 
acquisitions. 

 
 
15. CORRECTION OF DEFICIENCIES 
 

.1 The delay prescribed for the correction of the deficiencies described in the 
deficiency list(s) issued by the Professionals is thirty (30) working days 
from the date of their receipt. 
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15. CORRECTION OF DEFICIENCIES (continued) 
 

.2 The Contractor is required to keep his site superintendent on the work site 
until both the work and the corrections in the deficiency lists prepared by 
the Professionals have been fully completed. The site superintendent 
shall ensure the proper progress, within the prescribed delays, of the work 
to be completed and of the deficiencies to be corrected. 

 
.3 Before requesting that the Professionals perform their inspection work, the 

Contractor shall first ensure, by conducting his own on-site inspection, 
that the work to be corrected or completed, as indicated on the lists, has 
actually been performed. For this purpose, the Contractor shall provide 
them with the lists, duly initialled.  

 
 
16. DOCUMENTS PROVIDED TO THE CONTRACTOR 
 

,1 The CSC Representative shall provide to the Contractor, without any cost 
to the latter, a maximum of five (5) copies required for the performance of 
the work, in the form of plans and/or specifications according to his needs 
and as a function of the corresponding costs. Any additional copies shall 
be charged to the Contractor at the cost established during the bid call. 

 
 

17. SUBSTANTIAL COMPLETION OF THE WORK 
 

.1 The work shall not be deemed to have been completed and delivered until 
the certification of the substantial completion of the work by the CSC 
Representative and its formal acceptance by the CSC Representative. 
The Contractor may not put the CSC Representative and the CSC 
Representative on formal notice to accept the work before he has 
submitted to the CSC Representative all of the customary documents and 
certificates of approval required by provincial and municipal law and by 
local municipal regulations, among them the following: 

 
.2 The certificates from the C.S.S.T and the C.C.Q. 

 
.3 Any other certificate or warranty which is required in accordance with 

provincial or municipal laws or municipal regulations and other special 
warranties indicated in the specifications. 

 
.4 A copy of the “as-built” plans. 

 
.5 The copies of the approved shop drawings. 
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17. SUBSTANTIAL COMPLETION OF THE WORK (continued) 
 

.6 The documents, catalogues, data sheets, manufacturers’ instructions, 
maintenance data, etc., as are required in the contract documents. 

 
.7 All of the warranties required from the Contractors and suppliers in 

accordance with the provisions of the construction contract. 
 
.8 A sworn declaration from the General Contractor to the effect that the 

salaries and wages of the workers have been paid, in all cases in strict 
conformity with the scale of minimum salaries of the Collective Work  
Agreement of the Construction Industry which has territorial jurisdiction in 
the region where the work is being performed. 

 
.9 A sworn declaration from the General Contractor to the effect that the 

materials incorporated into the building have been paid for. 
 
.10 A sworn declaration to the effect that the subcontractors have been fully 

paid or have been paid up to the amount of the 10% holdback on the 
amount of their contract. 

 
.11 The CSC Representative shall issue a certificate of substantial completion 

of the work accompanied, where required, by a list of the work which 
remains to be completed or corrected.  

 
.12 The date entered on the certificate of substantial completion of the work 

shall be interpreted as:  
.1 the date on which the general warranty for one year and the other 

contractual warranties take effect; 
 

 
18. DOCUMENTS FOR FINAL ACCEPTANCE 
 

.1 At the final acceptance of the work, submit to the Professionals two (2) 
copies of the operating and maintenance data, in French, prepared as 
follows: 
.1 enter the data on loose-leaf sheets, 215 mm x 280 mm, bound in a 

three-ring binder with a rigid vinyl cover; 
.2 enter, on the title page, “Données d’utilisation et guide d’entretien” 

(Operating and Maintenance Data), the name of the project, the 
date and the table of contents; 

.3 divide the contents into sections to match those of these 
specifications; mark each section with a labelled tab, covered with 
celluloid which is fastened to a divider sheet made of heavy paper. 
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18. DOCUMENTS FOR FINAL ACCEPTANCE (continued) 
 

.2 Include the following information in addition to the prescribed data: 
.1 instructions from the manufacturers for the fabricated products and 

the finished materials; 
.2 the names, addresses and telephone numbers of the 

subcontractors and the suppliers; 
.3 the various warranties and bonds, indicating: 

.1 the name and address of the project; 

.2 the date on which the warranty takes effect; 

.3 the term of the warranty; 

.4 the object of the warranty and the remedies which it 
provides; 

.5 the  signature and the seal of the Contractor; 

.6 the additional components used as replacement parts and 
mentioned in the various sections, as well as the name of the 
manufacturer and the source; 

.4 type the lists and comments clearly; ensure that the drawings, 
diagrams and publications from the manufacturers are clear; 

.5 add a complete set of shop drawings, bound separately and 
showing the corrections and the changes made during the 
fabrication and installation. 

 
 
19. CONTRACTUAL WARRANTIES 
 

.1 All of the contractual warranties from the Contractor, his subcontractors, 
suppliers and others shall take effect on the date of the signature of the 
certificate of the provisional acceptance of the work. 

 
 
20. AS-BUILT PLANS 
 

.1 The Contractor shall provide the CSC Representative with two (2) sets of 
opaque copies of the plans to be kept in the project file. 

 
.2 Keep the plans and note accurately on them any differences with respect 

to the provisions of the contract documents, the changes required 
because of the nature of the site, and all other types of changes that were 
made. 

 
.3 Enter the changes in red. 

 
.4 Include the following information: 

.1 The changes made following changes that were ordered and 
directives that were received on the site. 
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20. AS-BUILT PLANS (continued) 
 

.5 Once the work has been completed, but prior to the final inspection, enter 
the corrections carefully on the second set of plans and submit the two (2) 
complete sets to the Professionals. 

 
 
21. CSC REPRESENTATIVE MAINTENANCE AND OPERATING MANUALS 
 

.1 Loose-leaf sheets, 215 x 280 mm, bound in three (3)-ring binders with a 
rigid vinyl cover with a pocket on the back of the rear cover. Provide, 
initially, a complete copy for verification and comments by the 
Professionals. Following the verification, this copy shall be corrected by 
the Contractor and returned to the Professionals with two (2) other 
corrected copies. Provide, in all, a total of two (2) manuals. 

 
.2 Indicate the contents of each binder in the pocket located on the back of 

the rear cover. 
 
.3 Contents 
 (Divisions 2 to 14): 

.1 The cover page of the binder shall contain the following 
information: 
.1 the date on which it was submitted; 
.2 the name, location and number of the project; 
.3 the names and addresses of the Contractor and all of his 

subcontractors; 
.2 the table of contents; 
.3 the list of replacement materials; 
.4 the list of specified special tools; 
.5 the list of replacement parts; 
.6 the warranties; 
.7 the copes of the certificates of approval and the other required 

certificates; 
.8 the verified shop drawings and the product descriptions. 
 

 
 
 
 

- END - 
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PART 1 – SHOP DRAWINGS, DATA SHEETS AND SAMPLES 
 
1.1 DEFINITION 
 

.1 The expression “shop drawings” shall signify the drawings, schematic 
drawings, diagrams, graphics, illustrations, tables and other printer matter 
which the Contractor transmits to the CSC Representative in order to show, 
in detail, a part of the work which is required by the specifications or which 
the CSC Representative may reasonably request. 

 
1.2 PURPOSE OF THE VERIFICATION 
 

.1 The sole purpose of the verification of the shop drawings transmitted by the 
Contractor is to ascertain that the information contained therein conforms to 
the general concept of the project, as explained in Article 5 of Section 01100. 

 
1.3 VERIFICATION PROCEDURE 
 

.1 Make sure that two (2) copies of the shop drawings have been prepared. 
Once the verification has been performed, the CSC Representative shall 
transmit one annotated copies to the Contractor. 

 
.2 Confirm and coordinate the dimensions on the work site. 

 
.3 Report to the CSC Representative, I writing, any situation which does not 

conform to the final plans and specifications and prepare the shop drawings 
as directed by him. 

 
.4 Indicate the manufacturing processes, the construction techniques, the 

assembly details, the manner of installation and any information which is 
pertinent to the coordination of the work of other sections. 

 
.5 Indicate clearly each discrepancy with respect to the final plans and 

specifications. 
 

.6 Where shop drawings indicate several variations of a product or accessories 
for which a choice is given, indicate clearly each proposed component. 

 
.7 Identify, verify, approve, date, sign and seal the drawings before transmitting 

them to the CSC Representative. 
 

.8 Where necessary, make the changes to the shop drawings which are 
required by the CSC Representative so that they are compatible with the final 
plans and specifications. 
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1.3 VERIFICATION PROCEDURE (continued)  
 
.9 For each new issue of the shop drawings, indicate the changes that were 

made since the issuing of the previous version, whether or not they were 
requested by the CSC Representative. 

  
.10 Where several shop drawings are required for a section, the examination of 

these for purposes of verification shall not be performed until they have all 
been transmitted to the CSC Representative. 

 
.11 Do not perform any fabrication work until the shop drawings have been 

verified. 
 

.12 At the time of issue of each shop drawing, provide written indication of the 
delivery delays. 

 
.13 Conform to the list of documents and samples to be submitted, which is 

found in Article 1.5 at the end of this section. 
 

.14 Do not transmit any shop drawings by fax.  
 
 
1.4 SAMPLES  
 

.1 Where needed, the CSC Representative shall designate the products for 
which the Contractor must transmit a sample of reasonable dimensions for 
approval, as required by Article 6 of Section 01100. Conform to the list of 
samples which is found in Article 1.5 at the end of this section. 

 
.2 The sample shall bear a data label, indicating its origin, its designation and 

the use for which this product in intended in the work. 
 
.3 The Contractor shall provide the CSC Representative with samples of the 

materials or fabricated items which he will use and he shall indicate the 
manner in which he intends to finish them. Once accepted, these samples 
shall be identified and shall serve as models for the work which is to be 
performed in accordance with the contract. 

 
.4 All of the samples shall be submitted in three (3) copies; one (1) copy shall 

be returned to the Contractor once it has been approved, one (1) shall be 
kept in the CSC Representative’s office, and one (1) shall be transmitted to 
the CSC Representative. 
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1.4 SAMPLES (continued)  
 

.5 Each sample shall be clearly identified with the name of the project, the 
contract number, the name of the supplier, the name of the fabricator and an 
identification number, and shall be accompanied by a short technical 
description which provides all of the details. 

 
.6 Where needed, make the changes required by the CSC Representative and 

submit new samples for approval.  
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1.5 LIST OF DOCUMENTS AND SAMPLES TO BE SUBMITTED  
 
 

 
Section 
No. 

 
Heading 

 
Shop 
drawings 

 
Samples 

 
Data 
sheets 

 
Mainten-
ance 
manuals 

 
Mainten-
ance 
materials 

 
Warranty 

 
See 
comment 
no. 

 
05500 

 
Metal work 

 
X 

 
 X 

 
X 

 
 

 
 

 
X 

 
 

 
06100 

 
Rough carpentry and 
general work 

 
 

 
 X 

  
 

 
X 

 

 
07560 

 
SBS Modified bitumen 
membrane roofing 

 
X 

 
X 

 
X 

 
 

 
 

 
X 

 
 

 
COMMENTS 

 
 

 
 

 
 
 
 
 
 
 
 
 

- END - 
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PART 1 - GENERAL 
 
1.1 CONTENTS OF THIS SECTION  

 
.1 Temporary utility services. 
.2 Work site installations. 
.3 Construction aids. 
.4 Installation and removal of temporary work. 
.5 Access roads. 
.6 Functional signage. 
.7 Site office. 
.8 Storage. 
.9 Work site enclosure. 
.10 Signs. 
.11 Dust protection barriers. 
.12 Temporary protective measures. 
.13 Temporary enclosures. 
.14 Storage and admissible loads. 
.15 Fire protection. 
.16 Work site cleanliness. 
.17 Cleaning during the construction and final cleaning. 
.18 Existing equipment. 
.19 Odour control. 
 

1.2 COMMON REQUIREMENTS 
 
.1 Supply, put in place or set up the temporary access and protective work 

required to permit the performance of the work as quickly as possible. 
 
.2 Disassemble the components and remove them from the work site when 

they are no longer needed. 
 
 

1.3 TEMPORARY UTILITY SERVICES 
 

.1 Fire protection 
.1 Provide the fire protection equipment required by the relevant 

insurance companies and by the codes and regulations in force, and 
assume the responsibility for its maintenance. 

.2 Refer to the engineering documents to determine the measures to be 
taken for the protection of the premises and its contents during work 
involving the cutting of steel and welding. 
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1.4 WORK SITE INSTALLATIONS 

.1 Site organization 
.1 Provide a complete and readily identified first aid kit, and store it in a 

readily accessible location. 
.2 Where needed, the subcontractors shall provide their own office. 

Indicate to them the location where this office may be installed. 
 

.2 Telecommunications and information processing 
.1 The Contractor may use, without charge, the telephone lines of the 

Owner which are in place for telephone and data transmission 
purposes. 

 
.3 Sanitary installations 

.1 The existing sanitary installations may not be used.  The Contractor 
shall provide portable temporary sanitary installation. 

 
 

1.5 CONSTRUCTION AIDS 
 
.1 Lifting equipment 

.1 Supply and install the hoists required for the movement of workers, 
materials and equipment and provide for their maintenance and 
operation. Make the necessary financial arrangements with the 
subcontractors for the use of the hoisting equipment. 

.2 The operation of the hoisting equipment shall be performed by 
qualified workers. 

 
 

1.6 FUNCTIONAL SIGNAGE 
 

.1 Functional signage 
.1 Provide interior and exterior signage to provide notification of the 

presence of the work site and to give instructions for pedestrian 
circulation.  

.2 The indications appearing on the instruction panels and on the safety 
notices shall be written so as to conform to the Charter of the French 
Language and to the language policy of the Owner. The graphic 
symbols shall conform to CAN/CSA-Z321-96 (R2006). 

.3 Maintain the approved panels and notices in good condition for the 
entire duration of the work, relocate them as the work progresses, 
and remove them from the site at the end of the work. 
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1.7 INSTALLATION AND REMOVAL OF TEMPORARY WORK 
 

.1 Supply and install the work site equipment and the temporary work required 
to permit the work to begin without delay.  

 
.2 The Contractor shall restore to operating condition the installation(s) and 

surfaces which were damaged by his own use or by that of his 
subcontractors and his employees. 

 
.3 Once the work has been completed, dismantle this temporary work and 

remove it from the work site. 
 
 
1.8 ACCESS ROADS 
 

.1 Install and maintain suitable roads to permit access to the work site. 
 

.2 Maintain and clean the public circulation roads used by the Contractor’s 
vehicles. Respect all of the municipal regulations in force regarding this. 
Repair all damage resulting from their use. 

 
3 The Contractor shall restore the portion of the site used as an access road to 

its original condition. 
 
 
1.9 SITE OFFICE 
 

.1 A copy of the plans and specification shall remain at all times in a room 
designated by the CSC Representative. This room shall be used for the site 
meetings. 

 
 
1.10 STORAGE 
 

.1 The Contractor may not use the existing spaces to store his materials, and 
the Owner will not make rooms available for his use in the existing building. 

 
.2 The Contractor shall provide his own spaces for the storage of materials and 

of materials to be recuperated from the demolition work as indicated in 
Section 02060, DEMOLITION. 
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1.11 WORK SITE ENCLOSURE 
 

.1 The contractor shall erect all of the fences, barriers, barricades, 
passsageways and other safety components required by the various laws 
and regulations in force, in accordance with their provisions. 

 
.2 Where required by the work, provide the building openings with temporary 

protective closures. If there is a risk of damage to the existing buildings, 
protect the existing windows with plywood. 

 
 
1.12 DUST PROTECTION BARRIERS 
 

.1 Supply and install dust protection barriers or partitions to prevent the spread 
of dust during work which produces dust and to protect the public, the 
workers and the areas where the work has been completed. 

 
.2 Maintain and relocate the protection barriers and partitions until this work has 

been completed. 
 

.3 Construct the barriers using 38 x 89 mm wood studs installed at 400 mm o.c. 
with polyethylene sheeting on one side of the barrier, sealed at its perimeter, 
and 12.7 mm plywood on the other side. 

 
.4 To prevent the entry of dust into the mechanical systems, the Contractor 

shall block off the grilles and the open sections of ductwork and cover all of 
the louvers (supply and return) which may be affected by dust, with flexible 
filters. He shall submit the types of filter for approval and shall replace them 
regularly so that the mechanical systems remain unaffected. 

 
.5 Seal the perimeter of the unused existing doors which adjoin the work site 

zone with removable adhesive tape. 
 
.6 Once the construction work has been completed, the Contractor shall 

thoroughly remove, from the walls, the floor and the ceiling, all traces of 
sealant, dust, grease and other foreign matter left by the work. He shall also 
clean thoroughly the temporary partitions with a vacuum cleaner and then 
remove them. 
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1.13 TEMPORARY SECURITY MEASURES 
 

.1 During the performance of the work, avoid creating dust and causing noise, 
vibrations and any other nuisance which might disturb the users of the 
building and the surrounding area. 

 
.2 Without regard for the cost, use work methods which result in the least 

amount of dust, noise, vibrations and other nuisances. 
 

.3 Notify the CSC Representative of any nuisance which might hinder the 
normal activities of the users during the hours of use, and take measures to 
permit the peaceful use of the building; perform work outside of the normal 
hours of use where prolonged nuisance would result. 

 
  

1.14 STORAGE AND ADMISSIBLE LOADS 
 

.1 Perform the work and impose loads in accordance with the limits indicated in 
the contract documents concerning the activities and the movement of loads. 

 
.2 Do not load or permit the loading of part of the work with a load or a force 

which could threaten its integrity. 
 
.3 Do not encumber the premises unreasonably with equipment or materials. 

 
.4 Relocate the stored materials and equipment which hinder the work of 

another contractor. 
 
 
1.15 FIRE PROTECTION 
 

.1 Supply, install and maintain the temporary firefighting equipment required 
during the performance of the work by the insurance companies having 
jurisdiction and by the applicable codes, regulations and laws. 

 
.2 It is prohibited for the Contractor to block the exits that are required for the 

evacuation of the premises. 
 

.3 It is prohibited to make an open fire or to burn trash on the work site. 
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1.16 WORK SITE CLEANLINESS 
 

.1 Main the work site in good order, clean and free of accumulations of waste 
and debris. 

 
 
1.17 CLEANING DURING THE CONSTRUCTION AND FINAL CLEANING 
 

.1 On a daily basis, keep the rooms, including the roofs, free of debris and 
trash. 

 
.2 Keep the work site clean and the public areas free of debris and trash. 
 
.3 Provide containers on the work site for the collection of debris and trash. 

 
.4 Remove trash and debris from the work site. Use a trash chute that meets 

safety standards. 
 
.5 Pass a vacuum cleaner on the interior of the building before commencing the 

finish painting, and continue to do this as needed, until the building is nearly 
complete and ready for occupancy. 

 
.6 When the building is nearly complete or ready for occupancy, perform an 

inspection of the exposed interior and exterior surfaces. 
 

.7 Remove grease, dust, dirt, stains, labels, fingerprints and other foreign 
matter from the exposed finished interior and exterior surfaces, including the 
glazing and other polished surfaces. 

 
.8 Clean the reflectors, diffusers and other lighting surfaces. 

 
.9 Sweep the asphalt surfaces and rake the rest of the grounds. 

 
.10 Remove debris and surplus materials from the technical spaces and the 

other accessible concealed spaces. 
 
.11 Replace the filters of the heating, ventilation and air-conditioning systems if 

the equipment was operating during the construction. 
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1.18 EXISTING EQUIPMENT 
 

.1 The Contractor shall detach, disconnect, disassemble, transport, 
reassemble, reinstall and reconnect all of the existing equipment and 
furnishings as shown on the plans. In addition, he shall leave the premises in 
a satisfactory state of cleanliness. 

 
1.19 ODOUR CONTROL 
 

.1 The Contractor shall take all necessary steps to prevent intolerable odours 
(such as tar and others) that originate from the work site from disturbing the 
occupants. Notify the CSC Representative twenty-four (24) hour in advance 
of any work that falls into this category. 

  
 

 
- END - 
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PART 1 -  GENERAL 
 
1.1 OBJECT 
 

.1 Ensure that the construction project and the activities at the institution 
proceed without inconvenient interruptions or delays and that the security 
of the institution is maintained at all times. 

 
 
1.2 DEFINITIONS 
 

.1  “Prohibited items” means: 
a) intoxicating substances, including alcoholic beverages, drugs and 

narcotics; 
b) weapons or components of weapons, ammunition and any other 

object designed to kill, wound or neutralize a person, or any object 
modified or assembled for this purpose, for which prior permission to 
possess it has not been authorized; 

c) explosives or bombs or components of these; 
d) amounts of money which exceeds the regulatory limits of 25,00 $ 
e) any articles not described in paragraphs a) through d), which are 

possessed without prior authorization and which may place the 
security of persons or of the institution in danger. 

 
.2 “Unauthorized tobacco products” means: tobacco products including, but 

not limited to, cigarettes, cigars, tobacco, chewing tobacco and snuff, 
cigarette rollers, matches and lighters, all of which are considered to be 
unauthorized items. 

 
.3 “Commercial vehicle” means: any motor vehicle intended for the transport 

of materials, equipment or tools required for the construction project. 
 
.4 “CSC” means Correctional Services Canada. 
 
.5 “Warden” means the warden of the institution or his authorized 

representative. 
 

.6 “Construction employees” means the employees of the general contractor, 
one of his subcontractors, equipment operators, material suppliers, testing 
and inspection laboratories, and regulatory bodies. 

 
.7 “Departmental Representative” means the project manager for Public 

Works and Government Services Canada (PWGSC) or for Correctional 
Services Canada (CSC), depending on the project. 
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1.2 DEFINITIONS (continued) 
 

.8 “Perimeter” means the area of the institution enclosed within the security 
fences and walls which limit the movements of the inmates. 

 
.9 “Construction zone” means the area, as indicated in the contract 

documents, within which the contractor is authorized to work. This may or 
may not be isolated from the security perimeter of the institution. 

 
 
1.3 PRELIMINARY MEASURES 
 

.1 Before commencing the work, the Contractor shall meet with the Warden 
in order to: 
.1 discuss the nature and scope of all of the activities related to the 

project; 
.2 determine the security measures which are acceptable to both 

parties, in accordance with this directive and the specific needs of 
the institution. 

 
.2 The Contractor shall: 

a) ensure that all of the construction employees are familiar with the 
CSC requirements concerning security; 

b) ensure that the CSC requirements concerning security are always 
prominently displayed on the work site; 

c) cooperate with the staff of the institution to ensure that the 
construction employees respect all of the requirements concerning 
security. 

 
 
1.4 CONSTRUCTION EMPLOYEES 
 

.1 The Contractor shall submit to the Warden a list of the names, including 
the dates of birth, of all of the employees who will be working on the 
construction site, as well as a security clearance form duly completed for 
each employee. 
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1.4 CONSTRUCTION EMPLOYEES (continued) 
 

.2 Expect that the processing of the security clearance requests will take one 
(1) week. No employee shall be admitted to the institution without duly 
approved security clearance and a recent photo ID, such as a provincial 
driver’s licence. Security clearance authorizations are specific to each 
CSC institution and an authorization obtained from another institution is 
not valid for the institution where this project will be carried out. 

 
.3 The Warden may require that photographs of the faces of the construction 

employees be taken and displayed in certain appropriate areas of the 
institution or transferred to a data base for identification purposes. The 
Warden may require that photo ID cards be prepared for all of the 
construction employees. These cards shall be left at the designated point 
of entry, where they shall be handed to the employees upon their arrival at 
the institution. They shall be worn at all times, in a visible place on their 
clothing, while they are at the institution. 

 
.4 Where there is reason to suspect that a person may present a security 

risk, he will be denied access to the property of the institution. 
 
.5 A construction employee on the construction site shall be immediately 

expelled from the property of the institution if: 
.1 he appears to be under the influence of alcohol, a drug or a narcotic; 
.2 he is behaving in an abnormal or confused manner; 
.3 he is in possession of a prohibited item. 
 

 
1.5 VEHICLES 
 

.1 Any person who leaves an unattended vehicle on the property of CSC 
shall close the windows, lock the doors and trunk and remove the keys. 
The owner of the vehicle or the employee of the firm which owns the 
vehicle shall keep the keys securely on his person. 

 
.2 At any time, the Warden may limit the number and type of vehicles 

permitted within the perimeter of the institution. 
 

 
 
 
 
 
 
 



  
 
Roof Replacement Building M1 –  
La Macaza 
BTAA File: 13118 
CSC: 550-2-352-3223 

 
PROJECT PROCEDURES FOR 

CSC SECURITY REQUIREMENTS 

Section 01545 (013513) 
Page 4 of 10 

June 2014 

 

Bergeron Thouin Associés Architectes Inc.  Roof Replacement Building M1 
  La Macaza Institution 

1.5 VEHICLES (continued) 
 
.3 The persons who deliver material required for the project are required to 

obtain security clearance, and shall remain with their vehicles for the 
duration of their stay within the institution. The Warden may require that 
they be accompanied by an employee of the institution or by a 
commissionaire. 

 
.4 If the Warden permits trailers to remain within the security perimeter of the 

institution, the doors on these trailers must remain locked in a secure 
manner at all times, as must also be done with the windows, when the 
trailers are left unoccupied. The windows shall be protected with 
expanded metal mesh. All of the trailers to be used by the Contractor for 
storage, both inside and outside the perimeter, shall remain locked in a 
secure manner when they are not in use.  

 
 
1.6 PARKING 
 

.1  The Warden shall identify the authorized parking areas to be used for the 
vehicles of the construction employees. Parking in other areas is 
prohibited and vehicles which are incorrectly parked may be towed away. 

 
 
1.7 DELIVERIES 
 

.1  Every delivery of materials, equipment or tools for the project shall be 
addressed to the Contractor in order to distinguish it clearly from those 
that are intended for the institution. The Contractor shall ensure that his 
employees are present on site to receive deliveries, because the CSC 
staff will not accept any delivery of materials, equipment or tools 
destined for the Contractor.  

 
 
1.8 TELEPHONES 
 

.1 No installation of a telephone, fax or computer connected to the Internet 
shall be permitted inside the security perimeter of the institution without 
the prior authorization of the Warden. 
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1.8 TELEPHONES (continued) 
 
.2 The Warden shall ensure that telephones, fax machines and computers 

that have been provided with an Internet connection are not installed in a 
location which is accessible to inmates. Access to each computer shall be 
protected by a password, thereby preventing any connection to the 
Internet by unauthorized persons. 

 
.3 Unless specifically authorized by the Warden, cellular and wireless digital 

telephones, including but not limited to messaging equipment, pagers, 
BlackBerrys, and telephones used as two-way radios, shall not be used in 
areas that are accessible to inmates. Where cellular telephones are 
permitted, their users shall not allow inmates to use them. 

 
.4 The Warden may authorize but limit the use of two-way radios. 

 
 
1.9 WORKING HOURS 
 

.1 The work week at the institution extends from Monday through Friday, 
between 7:30 a.m. and 4:15 p.m. 

 
.2 Working hours during the evening sall be permitted until 19:00 p.m. only 

on demand. 
 
.3 Work will not be permitted during weekends and statutory holidays without 

the permission of the CSC Representative.  A minimum of seven days 
advance notice will be required to obtain the required permission.  In case 
of emergencies or other special circumstances, this advance notice may 
be wave by the CSC Representative. 

 
.4 No overtime work will be allowed without permission of the CSC 

Representative. Give a minimum forty-eight (48) hours advance  notice 
when overtime work on the construction project is necessary and 
approved.  If overtime work is required because of an emergency such the 
completion of a concrete pour or work to make the construction safe and 
secure, the contractor shall advise the CSC Representative as soon as 
this condition is known  and follow the directions given by the Director.  
Costs to Canada for such events may be attributed to the Contractor. 
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1.10 TOOLS AND EQUIPMENT 
 

.1 Keep on the work site a complete list of the tools and equipment which will 
be used during the construction project. Make this list available for 
inspection when required. 

 
.2 Keep up to date the list of tools and equipment mentioned above for the 

entire duration of the construction project. 
 
.3 Never leave tools unsupervised; this applies especially to mechanical 

tools, cartridge-activated tools, cartridges, files, saw blades, carbide 
blades, wires, rope, ladders and all types of hoisting equipment. 

 
  .4 Store tools and equipment in approved secure locations. 
  
  .5 Lock all tool boxes following use. The Contractor’s employees shall keep 

the keys on themselves at all times. 
 

.6 Attach and lock any scaffolding which has not been erected; where 
erected, the scaffolding shall be attached in a secure manner, to the 
satisfaction of the Warden. 

 
.7 Advise the Warden immediately of the loss or disappearance of any tool 

or piece of equipment. 
 
.8 The Warden shall ensure that the security staff undertake checks of the 

contractor’s tools and equipment in accordance with the list provided by 
him: 
.1 at the beginning and at the end of each construction project; 

 .2 weekly, if the project lasts longer than a week. 
 
.9 Certain tools and equipment, such as cartridges and saw blades for metal, 

are subject to very strict control. The Contractor shall ensure that he 
obtains an adequate supply for the day’s work. The used cartridges and 
blades shall be returned to the representative at the end of each work day. 
 

.10 When propane or natural gas is used for the heating of the project, the 
institution will require that an employee of the contractor supervise the 
construction work site outside of working hours. 
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1.11 PRESCRIPTION DRUGS 
 

.1 Employees of a contractor who must take prescription medications during the 
work day shall obtain authorization from the Warden to be permitted to bring 
with them the dosage for one day. 

 
 
1.12 RESTRICTIONS ON THE USE OF TOBACCO 
 

.1 The contractors and the construction employees are not authorized to smoke 
on the inside of the institution or on the outside, within the perimeter of the 
institution. They shall not have in their possession, within the perimeter, any 
unauthorized tobacco products. 

 
.2 The contractors and the construction employees who contravene this policy 

will be immediately asked to cease smoking or to throw away any 
unauthorized tobacco products. If they refuse, they will be ordered to leave 
the institution. 

 
.3 Smoking shall only be permitted outside the perimeter of the institution, in a 

location designated by the Warden. 
 

 
1.13 PROHIBITED OBJETS 
 

.1 Weapons, ammunition, explosives, alcoholic beverages, drugs and narcotics 
are prohibited on the property of the institution. 

 
.2 The discovery of one or more prohibited objects on the work site and the 

identification of the person(s) responsible for the presence of this object or 
these objects shall be reported immediately to the Warden. 

 
.3 The contractors must be vigilant with regard to their employees and to the 

employees of their subcontractors since the discovery of a prohibited object 
may result in the cancellation of the security authorization of the employee in 
question. A serious infraction may result in the expulsion from the site of the 
institution of the company involved for the duration of the construction 
project. 

 
 .4 If weapons or ammunition are found in the vehicle of a contractor, a 

subcontractor, a supplier or one of their employees, the security clearance of 
the driver of the vehicle will be immediately revoked. 

 
 



  
 
Roof Replacement Building M1 –  
La Macaza 
BTAA File: 13118 
CSC: 550-2-352-3223 

 
PROJECT PROCEDURES FOR 

CSC SECURITY REQUIREMENTS 

Section 01545 (013513) 
Page 8 of 10 

June 2014 

 

Bergeron Thouin Associés Architectes Inc.  Roof Replacement Building M1 
  La Macaza Institution 

1.14 SEARCHES 
 

.1 Any person or vehicle entering the property of the institution may be 
subjected to a search. 

 
.2 When the Warden has reasonable grounds to believe that an employee of 

the Contractor is in possession of smuggled goods or a prohibited item, he 
may require that this person be searched. 

 
.3 The personal effects of every employee arriving at the institution may be 

subject to verification for the purpose of detecting the presence of traces of 
prohibited drugs. 

 
 
1.15 VEHICULAR CIRCULATION 
 

.1  Vehicles may access and leave the institution, under escort, by the vehicular 
access gate, during the following periods: 
.1 from 7:30 a.m. to 11:00 a.m. 
.2 from 12:30 p.m.to 4:15 p.m. 
.3 from 5:45 p.m. to 6:00 a.m. (for evening or night shift work). 
Construction vehicles shall not leave the institution until an inmate count 
has been performed. 
 

.2 The Contractor shall notify the Warden twenty-four (24) hours in advance of 
the arrival of heavy equipment, such as concrete mixers, cranes, etc. 

 
.3  Vehicles loaded with soil or garbage, and any other vehicle which is judged 

to be impossible to search, can’t leave the institution and can't pass the gate 
before an official account of the prisoners have been done and shall remain 
under the constant supervision of CSC staff or of commissionaires under the 
authority of the Warden. 

 
.4  Before a commercial vehicle is admitted inside the perimeter of the 

institution, the Contractor or his representative must certify that the contents 
of the vehicle are definitely required for the performance of the construction 
work. 

 
.5  Access to the property of CSC shall be refused to any vehicle if its contents, 

in the opinion of the Warden, represent a risk to the security of the institution. 
  
.6  The private vehicles of the construction employees shall not be admitted 

within the security perimeter of medium- and maximum-security institutions 
without the explicit authorization of the Warden.  
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1.15 VEHICULAR CIRCULATION (continued) 
 
.7 Where prior authorization has been given by the Warden, a vehicle may be 

used in the morning to bring a group of employees to the work site and in the 
evening to take them from the work site. This vehicle may not remain on the 
premises during the day. 

 
 .8 With the authorization of the Warden, certain equipment may be left on the 

work site overnight or during the weekend. These must be locked and their 
battery must be removed. The Warden may require that this equipment be 
secured with a chain and a padlock to a fixed object. 

 
 
1.16 CIRCULATION OF CONSTRUCTION EMPLOYEES ON PRISON PROPERTY 
 

.1 Subject to the need to maintain adequate security, the Warden shall allow 
the Contractor and his employees as much freedom of action and movement 
as possible. 

 
.2 However, notwithstanding the previous paragraph, the Warden may: 

.1 prohibit or limit access to any part of the institution; 

.2 require that, during the entire construction project or during certain 
periods, the construction employees be accompanied by a CSC 
security guard or commissionaire in certain sectors of the institution.  

 
.3 All of the construction employees shall remain on the work site during the 

coffee/health breaks and the lunch period. They are not authorized to eat in 
the lounge for the correctional staff or in the dining room of the institution. 

 
 
1.17 SUPERVISION AND INSPECTION 
 

.1 The construction activities and the movements of personnel and vehicles 
shall be monitored by the CSC security personnel in order to ensure that the 
applicable security requirements have been respected. 

 
.2 The CSC staff shall ensure that the construction workers properly understand 

the need for monitoring and inspections, and that this understanding persists 
for the entire duration of the project. 
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1.18 WORK STOPPAGES 
 

.1 At any time, the Warden may prohibit the Contractor and his employees and 
the subcontractors and their employees from entering the work site or may 
order them to leave immediately because of a security incident in progress 
within the institution. The site supervisor of the contractor responsible for the 
site shall note the name of the CSC employee who transmitted the order and 
the time that it was given, and he shall comply with the order which he has 
received as quickly as possible. 

 
.2 The Contractor shall inform the Departmental Representative of the situation 

within twenty-four (24) hours of the cessation of the work. 
 

 
 1.19 CONTACT WITH THE INMATES 

 
.1 Without specific authorization, it is prohibited to enter into contact with the 

inmates, to speak with them, to give them objects or to receive objects from 
them. Any failure by an employee to respect this requirement will result in his 
expulsion from the work site and the revocation of his security authorization. 

 
.2 Cameras are prohibited on the property of CSC. 
 
.3 The above notwithstanding, where the Warden has authorized the use of 

cameras, it is strictly prohibited to photograph the inmates or CSC employees 
or any part of the institution for which it is not necessary to take photographs 
for the performance of this contract. 

 
 
1.20 COMPLETION OF THE CONSTRUCTION PROJECT 
 

.1 Upon completion of the construction project or, where necessary, at the time 
of taking charge of the installations, the Contractor shall remove all of the 
materials, tools and equipment that are required by the construction contract 
to be left at the institution.  

 
 
 

- END - 
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PART 1 - GENERAL 
 
1.1  GENERAL 
 

.1 The Contractor shall manage his activities so that the health and safety of 
the public and the site personnel as well as the protection of the environment 
always take precedence over matters related to cost and the work schedule. 

 
 
1.2 REFERENCES 
 

.1 Canada Labour Code - Part II, Canada Occupational Health and Safety 
Regulations. 

 
.2 Canadian Standards Association (CSA).  

 
.3 Workplace Hazardous Materials Information System (WHMIS). 

 
.4 An Act respecting Occupational health and safety, R.S.Q. c. S-2.1, 2002.  

 
.5 Safety Code for the construction industry, R.Q. c. S-2.1, r. 6, 2001.  

 
Standard: Notwithstanding the publication date for the standards referenced in 
the Safety Code for the construction industry, always use the version which is in 
force at the time of its application. 
 

 
1.3 DOCUMENTS / SAMPLES 
 

.1 Submit all documents and samples in conformity with the section 01300. 
 

.2 10 days before construction start, transmit to the CSC Representative and 
the Commission de la santé et de la sécurité du travail (CSST) the health 
and safety program specific to the construction activity as described in the 
section 1.6.  If necessary, the general contractor must update his prevention 
program to reflect any changes to the initial plans.  Following the reception of 
the prevention program and at any time during the work, the CSC 
Representative can ask for its modification to adapt it to the work on site.  
The general contractor will have to proceed with the required modifications 
before work start. 

 
.3 Transit to the CSC Representative a copy of any federal or provincial 

inspector’s inspection reports, notice of corrections or recommendations 
within 24 hours of their reception. 
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1.3 DOCUMENTS / SAMPLES (continued) 
 

.4 Transmit to the CSC Representative any investigation report concerning any 
accident with injury or pointing out any potential hazard for health and safety 
within 24 hours of their reception. 

 
.5 Transmit to the CSC Representative the data sheet for all controlled product 

at least three (3) days before they are used on site. 
 

.6 Transmit to the CSC Representative a copy of the formation certificates 
required for the application of the prevention program including: 
.1 General health and safety course on work sites; 
.2 Security agent certificate; 
.3 First-aid and CPR on work site; 
.4 Work subject to asbestos conditions; 
.5 Work in enclosed spaces; 
.6 Locking / securing procedures; 
.7 Wearing and adjustment of individual protection equipments; 
.8 Forklift truck safe use; 
.9 Working platform lift; 
.10 and any other formation required by regulations or by the prevention 

program. 
 
.7 Medical examinations; when required by law, regulation, directive, 

specification or by a prevention program, the general contractor must: 
.1 Before mobilisation, transmit to the CSC Representative the medical 

examination certificate for all surveillance employees and any other 
employee attending the first site meeting concerned by this article’s first 
paragraph. 

.2 Afterwards, transmit as one goes along and without any delays all 
medical examination certificates of any new incoming worker concerned 
by this article’s paragraph. 

 
.8 Emergency plan: the emergency plan, as described in the article 1.7.3, must 

be transmitted to the CSC Representative with the prevention program. 
 
.9 Notice of work start: the notice of work start must be transmitted to 

Commission de la santé et de la sécurité au travail before the work start and 
copied to the CSC Representative.  A copy of this notice must be available 
and visible on site at all time.  During demobilisation, the notice of end of 
work must be transmitted to the CSST with a copy to the CSC 
Representative. 
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1.3 DOCUMENTS / SAMPLES (continued) 
 
.10 Engineer’s plans and notice of conformity: the general contractor must 

transmit to the CSST and to the CSC Representative an engineer’ signed 
and sealed copy of all the plans and notice of conformity required in virtue of 
the Satefy Code for the construction industry (S-2.1, r.6), of any other law, 
rules or any clause from the specifications or the contract.  A copy of the 
those documents must be available at all time on the work site. 

 
.11 Certificate of conformity delivered by the CSST: the certificate of conformity 

is a document delivered by the CSST an confirms that the general contractor 
complies with the CSST requirements, that he has paid all amount due in 
relation with the awarded contract.  This document must be transmitted to the 
CSC Representative at the end of work. 

 
 
1.4 IDENTIFICATION OF DANGERS, WORK METHODS, EQUIPMENT AND 

INSTALLATIONS 
 

.1 The Contractor shall identify the dangers associated with each of the tasks to 
be performed on the work site.   

 
.2 The Contractor shall plan and organize the work so as to favour the 

elimination of the source of the dangers or to provide collective protection, 
thereby reducing the need for individual protective equipment to a minimum. 
Where individual protection against falls is required, the workers shall use a 
body harness which conforms to CSA Z259.10-06. A safety belt may not be 
used to provide protection against a fall. 

 
.3 A piece of equipment, a tool or a protective device which cannot be installed 

or used without compromising the health and safety of the workers or the 
public shall be considered to be unsuitable for the work to be performed. 

 
.4 All mechanical equipments must be inspected before their delivery on site. 

Before using a mechanical equipment, the general contractor must transmit 
to the CSC Representative a certificate of conformity signed by an approved 
mechanic.  At any time, if the CSC Representative suspects a defect or a risk 
of accident, he can order the immediate shutdown of the machine and 
require a second inspection performed by a specialist of this choice. 
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1.5 LEGAL AND REGULATORY REQUIREMENTS  
 

.1 Conform to all of the laws, regulations and standards which apply to the 
performance of the work. 

 
.2 Respect the prescribed standards and regulations so as to ensure the 

normal progress of the work on sites which are contaminated by hazardous 
or toxic substances. 

 
 

1.6 SPECIFIC CONDITION APPLICABLE TO THE WORK SITE  
 

.1 On this work site, the Contractor shall respect the following specific condition:  
.1 Within 10 working days of the date of the awarding of the contract, the 

Contractor shall submit, for purposes of coordination and for the 
approval of the Warden and the authorities of CSC, a plan which 
shows the arrangement, on the site, of the storage areas for materials 
and of the temporary installations which are required to make the 
construction site secure. 

 
 
1.7 HEALTH AND SAFETY MANAGEMENT 
 

.1 Accept and assume all of the tasks and obligations which normally belong to 
the “principal contractor” in accordance with the Act respecting Occupational 
health and safety (R.S.Q., c. S-2.1) and the Safety Code for the construction 
industry (R.S.Q., c. S-2.1, r. 6). 

 
.2 Develop a prevention program specific for the work based on identification of 

the risks and put this program in application from the beginning of work to its 
demobilization.  The prevention program must take into account the 
information in the article 1.7.  It must be transmitted to all person involved in 
conformity with the article 1.2.  The prevention program must include: 
.1 The business policy regarding health and safety; 
.2 The description of the work, the total cost of the work, the schedule 

with its workforce chart; 
.3 A flowchart of the health and safety’s responsibilities; 
.4 The physical and material organization of the job site; 
.5 The first-aid norms; 
.6 The identification of the risks on the job site; 
.7 The identification of the risks related to the work to be executed, 

including the prevention program and their applicability modality; 
.8 The required formation; 
.9 The procedures in situation of accident/injuries; 
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1.7 HEALTH AND SAFETY MANAGEMENT (continued) 
 
.10 A written commitment from all stakeholders to comply with this 

prevention program; 
.11 A job site inspection schedule based on the prevention measures. 

 
.3 The general contractor must develop an efficient emergency plan, in relation 

with the job site characteristics and conditions.  The emergency plan must be 
transmitted to all involved stakeholders, in conformity with the article 1.2.  
The emergency plan must include: 
.1 The evacuation procedure; 
.2 The identification of the resources (police, firefighter, ambulance, 

etc.); 
.3 The identification of the persons in charge of the job site; 
.4 The identification of the first-aiders; 
.5 The required formation for the persons in charge of its application; 
.6 And any other information necessary related to the job site 

characteristics. 
 
1.8 RESPONSABILITIES 
 

.1 Irrespective of the size of the work site or the number of workers present, 
name a capable person to supervise and be responsible for health and 
safety. Take all of the measures required to ensure the health and safety 
of persons and property, both on the site and in the immediate 
surroundings of the site, which may be affected by the work. 

 
.2 Take whatever measures are needed to ensure the enforcement and 

respect of the health and safety requirements contained in the contract 
documents, provincial and federal regulations, the applicable standards 
and the specific prevention programme for the site, and conform, without 
delay, with any order or correction notice issued by the “Commission de la 
santé et de la sécurité du travail”.   

 
.3 Take whatever measures are needed to keep the site clean and orderly 

for the entire duration of the work. 
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1.9 UNFORESEEN EVENTS  
 

.1 When a source of danger which was not mentioned in the specifications 
and which could not be identified during the preliminary site visit becomes 
apparent as a result of or during the performance of the work, the 
Contractor shall immediately stop the work and introduce temporary 
protective measures for the workers and the public and notify the Engineer 
verbally and in writing. The Contractor shall thereafter make the required 
changes to the prevention programme so that the work can be 
recommenced in full safety.    

 
  

1.10 INSPECTION OF THE WORK AREAS AND CORRECTION OF DANGEROUS 
SITUATIONS 

 
.1 Inspect the work areas and complete a site inspection schedule at least 

once a week. 
 
 .2 Immediately take the measures required to correct any infractions of laws 

and regulations and any dangerous situations which have been identified 
by a government inspector, the Architect, the construction health and 
safety coordinator, or during the periodic inspections. 

 
.3 Transmit written confirmation to the Architect of all of the measures taken 

to correct any infractions and dangerous situations. 
 
 .4 Work stoppages: Provide full authority to the person who has been given the 

responsibility for health and safety to order the stoppage and the resumption 
of the work where he judges it necessary or desirable for reasons of health 
and safety. He shall ensure that the health and safety of the public and the 
site personnel as well as the protection of the environment always take 
precedence over matters related to cost and the work schedule. 

  
.5 Without limiting the scope of articles 1.7 and 1.8, the Architect may order, 

at any time, the stoppage of the work if, in his opinion, there exists a 
danger or risk for the health or safety of the site personnel or the public or 
for the environment. 
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1.11 POWDER-ACTUATED AND FASTENING AND OTHER TOOLS 
 

.1 The use of powder-actuated fastening and other tools are forbidden on 
the site of the Institution La Macaza. 

 
 
 

- END - 
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PART 1 - GENERAL 
 
 
1.1 SECTION CONTENTS 
 

.1 This section of the specifications governs the equipment and labour for: 
.1 The interior and exterior demolition work shown on the architectural 

plans. 
.2 The recuperation of items to be removed, reinstalled, relocated or 

handed over to the Warden. 
.3 The penetrations and openings required in the roof deck, walls, 

ceilings and in the steel mesh fence and the patching of surfaces. 
.4 The interior and exterior demolition shown on the structural plans. 
 

 
PART 2 - GENERAL REQUIREMENTS 
 
2.1 REFERENCE STANDARDS 
 

.1 CSA S350-M1980 (R2003), Code of Practice for Safety in Demolition of 
Structures. 

 
.2 Quebec safety codes for construction work, most recent editions with 

revisions, and especially Part 8 of the National Building Code of Canada. 
 
 
2.2 EXAMINATION OF THE PREMISES 
 

.1 The Contractor shall coordinate the scope of the work with the construction 
plans before he undertakes this work. 

 
.2 Bring any ambiguities to the attention of the Architect before proceeding with 

the demolition work. 
 
 
2.3 CONDITION OF THE WORK TO BE DEMOLISHED 
 

.1 Undertake the demolition of the work in the condition in which it is found on 
the day the contract is awarded. 
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2.4 PROTECTIVE MEASURES 
 

.1 Take all necessary measures to protect the parts of the adjacent buildings 
which are to remain and to avoid causing damage to them. 

 
.2 Supply and install all components required for purposes of bracing and 

shoring. Repair any work which suffers damage and assume responsability 
for any injuries which result from the demolition work. 

 
.3 Ensure that the electrical and mechanical systems which are not affected by 

the work remain in operation at all times. 
 
.4 The exits shall be kept clear and in operation for the duration of the work. 
 

 
PART 3 - MATERIALS 
 

.1 Repair and patch, using the same materials as the existing ones, all of the 
adjacent surfaces which are damaged by the work of this section. 

 
.2 Repair, using the same materials, all of the walls, partitions, floors and 

ceilings. 
 
 
PART 4 - EXECUTION 
 
4.1 WORK AND USE OF THE PREMISES 
 

.1 Unless otherwise indicated, remove all of the demolition materials from the 
work site, in accordance with the requirements of the authorities having 
jurisdiction. 

 
.2 Carefully remove recuperated materials and equipment, store them in a well-

protected location, and then reinstall them in the new work as indicated on 
the plans and in the specifications. 

 
.3 Carefully remove the materials and equipment to be handed over to the 

Warden and deliver them to the location which he has designated. 
 

.4 Disturb the occupants as little as possible during the performance of the 
work, and allow the normal use of the premises insofar as possible. 
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4.1 WORK AND USE OF THE PREMISES (continued) 
 

.5 If, in the opinion of the Warden and/or the Architect, the demolition work and 
any work which is disruptive to the occupants should be performed in the 
evening, at night and/or on weekends, the Owner shall be notified at least 
forty-eight (48) hours in advance of any intervention in the existing portions 
or where the normal operation of the building may be disrupted.  
.1 Only workers whose presence is required for the performance of the 

work in the various parts of the building or on the site will be allowed 
access to these areas, and this access will be limited to these areas. 

.2 The Contractor shall not store materials in areas which are not directly 
affected by the work and, more specifically, he shall not use these 
areas to perform preliminary work or as a workshop. 

.3 Unless required in order to perform the work, no circulation or use of a 
specific room within the existing buildings will be authorized. 

.4 Where the means for providing  safety have been reduced as a result 
of the work for this contract, implement all of the temporary measures 
needed to ensure proper safety. 

 .5 If work needs to be performed near rooms used by the occupants, 
supply and install dust-protection screens, partitions, and notice 
boards for temporary warnings. If there is a risk of damage to 
windows, protect them with plywood. 

.6 Repair and restore to good condition, to the satisfaction of the 
Architect, all damage caused to entries, sidewalks, grounds, grass, 
fences, existing finishes which are to remain, etc., and which resulted 
from the work for this contract. 

.7 Patch and clean all damage resulting from the penetrations and the 
work of all of the trades. Unless indicated otherwise on the plans, the 
finishes shall be repaired to match the existing finishes.  

.8 Perform all of the work involving penetrations, grooves, demolition in 
the floors, walls, partitions, ceilings, etc., which is required by all of the 
trades. Make as new all of the elements which are damaged by this 
work. Unless indicated otherwise, the finishes shall match the existing 
finishes. 

.9 Remove all of the equipment and accessories that are fastened to the 
walls in the rooms which are affected by the work, and hand over to 
the Warden any items which will not be reused. 

.10 Carefully remove the furnishings, equipment and gratings, etc., and 
reinstall them. 

.11 Daily, as the demolition work progresses, the Contractor shall remove 
from the premises all of the materials which result from this work, and 
shall leave the premises perfectly clean by removing all of the 
perishable and other debris and all other trash. No piling of debris 
shall be permitted. 
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4.2 PREPARATORY WORK 
 

.1 Disconnect the electrical, plumbing and telephone networks which supply the 
areas to be demolished in accordance with the laws and regulations of the 
authorities having jurisdiction. Install warning signs on the electrical 
equipment and networks which must remain live during the course of the 
work in order to supply other parts of the building. 

 
 .2 Disconnect the mechanical equipment and plug their intakes and outlets to 

satisfy the requirements of the authorities having jurisdiction. 
 

 
4.3 DEMOLITION 
 

.1 Demolish portions of the building to permit the performance of the 
reconstruction work as indicated. 

 
.2 Any cuts or penetrations in the concrete slabs or walls shall be performed 

using concrete saws and diamond drill bits in accordance with the 
requirements of the sections governing the demolition work. 

 
.3 Remove cables and other components which interfere with the restoration or 

repair of the existing work and restore them to their place as the work 
progresses. 

 
.4 It is prohibited to seIl or burn any demolition materials on the site. 

 
.5 Collect all contaminated and hazardous materials and dispose of them off 

site taking all the necessary safety precautions. 
 

 
4.4 OWNERSHIP OF THE MATERIALS 
 

.1 Unless otherwise indicated in the other divisions, the materials resulting from 
the demolition become the property of the General Contractor and shall be 
removed from the site, with the exception of materials and other items which 
are required to be relocated or handed over to the Warden. Refer to the 
indications on the plans. 

 
 
 

- END - 
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PART 1 - GENERAL 
 
1.1 SECTION CONTENTS 
 

.1 This section of the specifications governs the supply of all the materials, 
labour, supervision, tools, equipment, and all of the services required for the 
performance of all of the work structural steel, frames and other 
miscellaneous metal work: 
.1 Connecting bolts, supports, anchors, pipes required for the installation 

of all the work specified in this section and required by others. 
.2 Galvanizing, painting, coating, thermally sprayed metallic Coating or 

other finishes required for all the work and not specified in section 
06100. 

.3 Framing of the new openings, modifications of the existing structure 
required for all the work specified. 

 
 .2 Interior: 

.1 Stains, handrails, guardrails shown in drawings. 

.2 Other miscellaneous metal works indicated on the plans and show in 
details. 

.3 The new roof hatch. 

.4 Modification of the existing steel mesh fence indicated on the plans 
and fabrication and installation of new steel mesh fence. 

 
 .3 Exterior: 

.1 Galvanized steel guard rail on the roof. 
 
 
1.2 RELATED SECTIONS  
 

.1 The demolition work Section 02060 

.2 These specific works all specified by the structural 
 Engineer and shown 

.1 Structural steel 

.2 Supports and connecting accessories required in the modification of the 
existing structure 

.3 Paint and coating Section 06100 
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PART 2 – GENERAL REQUIREMENTS  
 
2.1 GENERAL  
 

.1 The Contractor shall refer to the general and special conditions, all of the 
pertinent articles of which shall form an integral part of this section.  Plans 
and drawing by the structural engineer form an integral part and complete 
this section. 

 
 
2.2 SITE EXAMINATION  
 

.1 Before commencing his work, the Contractor shall verify the work of the other 
contractors and the related services and the site conditions which affect the 
work of this section.  It is his responsibility to identify every error and defect in 
the existing work which might compromise the perfect completion of his work 
and to notify the Architect of this immediately, in writing. 

 
.2 No work shall be commenced until these errors and defects have been 

corrected. The act of commencing the work shall be interpreted as an 
acceptance of the existing work and of the site conditions. 

 
 
2.3 SHOP DRAWINGS 
 

.1 Works shall be executed in accordance with the verified shop drawings by 
the Architect and the structural Engineer.  The shop drawings shall indicate 
materials, complete details of members, profiles, sizes, connection details, 
reinforcing, tolerances and dimensions. 

 
.2 The shop drawings will be dated and stamped by a structural Engineer 

member of the Ordre des Ingénieurs du Québec. 
 
.3 The shop drawings shall indicate erection drawings, elevations, details, 

welded connections and anchors of the hand-rail as well as the stair and 
landing.  The works shall be designed by an Engineer and will be in 
accordance with the National Building Code of Canada 2005. 

 
.4 Under any circumstances work shall begin before the shop drawings have 

been verified.  The verification is limited to the shape, general dimensions 
and finished materials and do not remove the responsibility of the contractor 
to verify field dimensions prior to shop fabrication and to ensure stability of 
the work. 

 



 
Roof Replacement Building M1 –  
La Macaza 
BTAA File: 13118 
CSC: 550-2-352-3223 

 
METAL WORK  

Section 05500 
Page 3 of 8 
June 2014 

  

Bergeron Thouin Associés Architectes Inc.  Roof Replacement Building M1 
  La Macaza Institution 

 
2.4 STANDARDS AND DESIGN CRITERIA  
 

.1 In general, materials required and used for the metal work, design criteria and 
assembly requirements shall be in accordance with the standards specified in 
this section.  All the work shall meet specific requirements specified in the 
National Building Code of Canada, last edition for the structural loads imposed 
by the design. 

 
.2 Under any circumstances, oversized item designed for aesthetic reason shall 

be reduced. 
 
.3 Stains, handrail, landing, bolt and anchors shall be designed to withstand 

vertical and horizontal loads as required in the National Building Code, current 
edition. 

 
.4 Execute the details and the shaping of the stairs in accordance with the 

requirements specified in the Metal Stairs Manual (AMP 510-92) fifth edition, 
1992, of the NAAMM. 

 
 
2.5 COOPERATION 
 

.1 The contractor will be working closely with other sub-contractor.  This 
cooperation is fundamental to the good progress of work and the Architect 
will not tolerate any flaw in the execution of the work because of a lack of 
cooperation. 

 
 
2.6 WARRANTY  
 

.1 Provide a written warranty of five years against all defects of the materials, 
the execution and the installation to take effect on the date of issue of the 
certificate of provisional acceptance of the work by the CSC Representative. 
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PART 3 - PRODUCTS 
 
3.1 PRODUCTS 
 

.1 Materials shall be free of any defects which could alterate the hardness, the 
resistance and the appearance. 

 
.2 Metal pieces will have structural property required to resist stress load. 
 
.3 All the metal fitting will be made of the same material, finish and colour as 

the metal pieces which they will be fix to. 
 
.4 Profiles and steel plate: in accordance with ACNOR G40.21, type 38W and 

G-40.3 last edition. 
 
.5 Steel pipe: pipe used for bending or welding shall be ASTM A53, type E. 
 
.6 Welding materials in accordance with ACNOR W59.1, last edition. 
 
.7 Factory applied primer: in accordance with ONGC 1-GP-40d. 
 
.8 Galvanized primer: high in zinc, in accordance with ONGC 1-GP-181M. 
 
.9 Galvanization: hot-dip galvanizing with zinc layer minimum thickness 

610g/m2 (202 / pi2) in accordance with ACNOR G164 last edition. 
 
.10 Chromium: chromium on metal with layers of copper of 0,90 mm thickness, 

nickel of 0,10 mm thickness and chromium 0,25 mm thickness. 
 
.11 Sulfur: commercial grade for the laying of metal poles. 
 
.12 Bolts and nuts: in accordance with ASTM A307-68. 
 
.13 Galvanized steel grating from Fisher-Ludlow. 
 
.14 Security mesh for the steel mesh fence: galvanized steel mesh 50 x 50 x 5 

mm. 
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3.2 ANCHORS 
 

.1 Supply and install screws, bolts, threaded dowels, washers and nuts etc. 
required to fix various elements and to ensure an overall permanent strength. 

 
.2 Use galvanized steel, stainless steel or treated against rust anchors where 

required. 
 
.3 Metallic works shall be firmly executed where shown on drawings. 
 
.4 Apparent anchors shall be verified by the Architect before installing. 
 
 

PART 4 - EXECUTION 
 
4.1 FACTORY ASSEMBLY AND INSTALLATION  
 

.1 Work shall be prepared and assembled in factory.  Units shall be fabricated 
complete or in the largest sections practicable for transport and field 
assembly.  Provisions for field assembly shall be completed in the shop. 

 
.2 Works shall be executed in accordance with the plans and the drawings 

given by the contractor and verified by the Architect and the structural 
Engineer.  Any work shall not begin without those verification. 

 
.3 Welding shall be ground smooth and weld spatter flux, slag and oxide shall 

be removed from finished surface. 
 
.4 Dissimilar metals shall be protected from galvanic corrosion by means of 

pressure tapes, coatings or isolators. 
 
.5 Metals in contact with concrete or grout shall be protected with a heavy coat 

of bituminous paint or other means of separation. 
 
.6 Metalwork shall be fabricated true to shape, size, and tolerances as shown, 

with straight lines, square corners of smooth bends, free from twists, kinks, 
warps, dents and other imperfections. 

 
.7 Iron metal will receive anti-rust primer (2 layers). 
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4.2 SHAPING 
 

.1 Metalwork shall be fabricated true to shape, size and tolerance as shown 
with straight lines and strong connections. 

 
.2 Unless specified otherwise, use only steel, galvanized steel or stainless 

steel. 
 
.3 Metalwork shall be assembled with flat head screws, tapping screws, tamper 

screws or bolt which has been preapproved by the Architect. 
 
.4 Units shall be fabricated and assembled in factory and ready for field 

assembly. 
 
.5 Unless otherwise specified, continuous welds shall be provided on all 

structural members and grind seal welds flush, for assembly. 
 
 

4.3 ASSEMBLY  
 

.1 Metalwork shall be assembled to straight lines and true curves. 
 
.2 Supply proper anchors which have been preapproved by the Architect such 

as stud, dip, bolt, bar, expandable tampon etc.  Apparent anchors shall have 
decorative head or cap preapproved by the Architect. 

 
.3 Make the proper connections on site with high resistance steel anchor bolts 

or by welding in accordance with ACNOR S16-1969 and S1651-1975. 
 
.4 Baseplates and anchor bolts shall be grouted with non-shrink grout. 
 
.5 After completion of the assembly, make the required touch up on bolts, 

welding, rivet and burned surfaces. 
 
.6 Apply a zinc-filled paint on galvanized material which had been locally 

damaged by welding. 
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4.4 PRIMER COAT APPLIED IN SHOP AND ON FIELD  
 

.1 A primer coat shall be applied in shop on every metallic elements except 
those in galvanized steel. 

 
.2 Apply a free primer mixture on dry, clean and rust free surfaces. 
 
.3 The primer shall penetrate all the joints and shall be dry before manipulation. 
 
.4 An inspection shall be made on field by the Architect or the CSC 

Representative. 
 
.5 All products damaged wether prior to or during installation shall be rejected 

at the contractor’s expense. 
 
.6 Surfaces after field assembly which could not be in reach shall receive 2 

layers of primer previously in the shop. 
 
.7 Welding performed at the shop or at the field on galvanized steel shall 

receive a zinc-filled paint to restore and repair the galvanized skin. 
 
 

4.5 VARIOUS METALLIC ELEMENTS  
 

.1 Various work: supply other metallic elements such as angles, plates and 
shapes shown on drawings but not necessarily specified in other sections. 

 
 

4.6 SHAPED STEEL ELEMENTS  
 

.1 Supply and install as shown in drawings the stairs, the guard rail and the 
handrails in shaped steel, the ramp, catwalk, interior and exterior works 
specified in the drawings. 

 
.2 Hot-dip galvanized steel shall be used for exterior assemblies with a 

minimum coating of zinc thickness of 610g / m2 conform to ACNOR G164-
1922 Standards.  Dimensions shown in drawing shall be respected unless 
otherwise specified. 

 
.4 Follow the shapes shown in drawings. 
 
.5 Welds shall be continuous, water tight and ground smooth.  Welds shall be 

repaired to produce a workmanlike appearance and received a zinc-filled 
product. 
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4.6 SHAPED STEEL ELEMENTS (continued)  
 
.6 Supply and install deformed steel reinforcement dowels as shown on plans.  

Insert dowels into pre-drilled holes in the existing concrete slab and adhere 
them in place with epoxy adhesive. 

 
 

4.7 INTERIOR STAIRS, GUARD RAIL AND HANDRAILS  
 

.1 Stairs shall be built as shown on drawings and in accordance with the 
following specifications. 

 
.2 Stair stringers and landings in steel profiles shall comply with the load 

bearing charts.   They will be braced as shown on drawings.  Unless 
otherwise specified, the channels “C” shall be closed at the end with a 6 mm 
plate, welded in a continuous way to the stringer. 

 
.3 Stair treads shall be as shown on drawings. 
 
.4 Despite they indications on drawings, the stairs, the landings and the 

fasteners shall be designed to resist a minimal load of 490 kg/m2 (100 pds / 
sq2) unless otherwise specified on the shop drawings.  The shop drawings 
shall be approved and signed by an independent structural Engineer member 
of the OIQ. 

 
.5 The guard-rails shall be as shown on drawings. 
 
 

4.8 EXTERIOR GUARD-RAIL  
 

.1 Exterior guard-rail shall be made in hot-dip galvanized steel after assembly. 
 
.2 Exterior guard-rail shall be as shown on drawings. 
 
 
 
 
 
 

- END - 
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PART 1 - GENERAL  
 
1.1 SECTION CONTENTS 
 

.1 The Contractor shall supply all of the materials, labour, equipment, tools and 
the accessories in accordance with the specifications and drawings and for 
the subcontractor apply to this section including but not limited to: 
.1 Protection works and work site safety. 
.2 Wood blocking on roof. 
.3 Wood backing required for others. 
.4 Wood blocking required for openings. 
.5 Curbs for mechanical units. 
.6 Curbs for mechanical pipes and electrical. 
.7 Rough carpentry and wood blocking for the execution and completion 

of the parapet, overhang, expansion joints, etc. 
.8 Sealing plate under the roof openings. 
.9 Plywood for parapet. 
.10 The removal and the reinstallation of equipment, accessories and 

items indicated on the plans. 
.11 Paint of damaged surfaces resulted from work. 
.12 Paint of the roof hatch. 
.13 Patching and repair of the existing surfaces damaged by the work. 
.14 Bolt and anchors. 
.15 Mineral wool in parapets and curbs. 
.16 Preservative. 
.17 Polyethylene for protection. 
.18 In general, all the work required for the job and not specifically called 

out. 
.19 The final cleaning. 

 
 
1.2 RELATED SECTIONS  
 
 .1 Temporary closing against intrusion and bad weather section 01500 
 .2 Demolition section 02060 
 .3 SBS modified bitumen membrane roofing section 07560 
 
 
1.3 EXAMINATION OF THE PREMISES  
 

.1 Before commencing his work, the Contractor shall verify the work of the other 
contractors and the related services and the site conditions which affect the 
work of this section. 
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1.3 EXAMINATION OF THE PREMISES (continued)  

 
.2 It is his responsibility to identify every error and defect in the existing work 

which might compromise the perfect completion of his work and to notify the 
Architect of this immediately, in writing. 

 
.3 No work shall be commenced until these errors and defects have been 

corrected. 
 
.4 The act of commencing the work shall be interpreted as an acceptance of 

the existing work and of the site conditions. 
 

 
PART 2 - MATERIALS  
 
 
2.1 GENERAL  
 

.1 Material shall be certified by an organisation accredited by the Canadian 
Lumber Standards Accreditation Board. 

 
.2 Maximum moisture of 19% for rough carpentry at the time of use. 
 
.3 Maximum moisture of 10% for carpentry work at the time of use. 
 
.4 Material shall be straight and square on all surfaces with the longest 

dimensions. 
 .1 Rough Carpentry 

Will be Est sprinet, grade no 1, each piece of lumber shall conform to 
ACNOR 086-1976, and bear the official grade mark.  Each piece shall 
have an average moisture of 19 percent or less.  Wood to be used for 
non-showing construction. 

 .2 Plywood for blocking 
Douglas Fir to receive preservative type pressure treatment with a 
minimum moisture content of 19 percent after pressure treatment. 

  .3 Plywood for exterior use 
Douglas Fir, 13 mm, 16 mm, 19 mm exterior grade pressure treatment 
with a maximum moisture content of 19 percent after pressure 
treatment, finished one side and grooved. 

  .4 Plywood for interior use 
Douglas Fir, 19 mm. 

 
  .5 Rough hardware 

Fastenings , framing clips, screws, etc. galvanized steel where 
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exposed to weather or where members are built-in to roofing. 
  .6 Furring 

Will be sprinet, grade no1 with a maximum moisture content of 19 
percent and shall be conform to ACNOR Standard specifications. 

  .7 Thermal insulation 
Fiber glass batts 89 mm and 152 mm from Fiberglass or similar 
approved. 

  .8 Nails and spikes 
Galvanized, conform to ACNRO B-111-1974. 

  .9 Hardware 
Bolt, nut, washer, screws, cadmium plated steel and galvanized metal 
plate. 

  .10 Pre-treated lumber 
Where called for on the drawings or specified herein, exposed lumber 
for rough carpentry, parapets and new openings stall be conform to 
ACNOR 080 and to be pressure treated with ACQ Preserve or ACC 
K33. 

  .11 Polyethylene 
Polyethylene 6 mils CHMC approved. 

 
 
PART 3 – EXECUTION OF THE WORK  
 
3.1 GENERAL  
 

.1 Construct all of the work required for the safety of persons and the protection 
of the work; modify, relocate and repair it as needed during the course of the 
work, in accordance with the requirements of the “Ministère du Travail” 
(Department of Labour). 

 
.2 Provide protection for the entries and exits which must remain in operation 

during the entire period of construction. 
 
.3 Coordinate with other work the location and the exact dimensions for all the 

rough carpentry related to the installation of the equipment such as vent, spot 
light, pipe, etc. 

 
.4 Perform the work carefully and accurately. Align all of the components, install 

them straight, plumb and level, and fasten them securely in place.  
 
.5 Material shall be delivered in suitable containers plainly marked with brand 

and manufacturer’s name. 
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3.1 GENERAL (continued)  
 
.6 Rough carpentry shall produce joints true, tight and well nailed with members 

assembled in accordance with the Drawings.  Carefully select lumber pieces. 
 Select individual pieces so that knots and obvious defects will not interfere 
with placing bolts or proper nailing or marking proper connections. 

 
 
3.2 SECURITY REQUIREMENTS 
 

.1 Construct a temporary balustrade around openings and along the perimeter 
of the roof.  Close and repair the decking if necessary and execute the 
temporary work required by code. 

 
 
3.3 BACKING AND WOOD BLOCKING  
 

.1 Furnish and install all the backing and the wood blocking necessary by 
others and in particular for the installation of the accessories and equipments 
to be reinstalled  on the roof. 

 
 
3.4 WOOD BACKING FOR THE OPENING  
 

.1 Furnish and install the wood backing and the plywood into the wood deck as 
shown on drawings for the installation of all the accessories.  Use only 
preservative pressure treated lumber. 

 
 

3.5 CURBS, PARAPETS AND OVERHANG  
 

.1 Install all the lumber required for the construction of the parapets, the curbs 
for the mechanical and electrical equipments as shown on drawings.  The 
lumber shall be preservative pressure treated pine and exterior plywood.  
The bottom plate shall be firmly anchored to the wood deck. 

 
.2 Wood work must be executed in accordance with the plans and the drawings 

and must meet the requirements specified in the roofing specifications of the 
Q.R.M.A. 

 
.3 Before closing all the wood work, make sure that the insulation has been 

done adequately and has been verified by the Architect.  No space should be 
left without any insulation. 
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3.6 WOOD BOXES AROUND MECHANICAL PIPE  
 

.1 Construct with preservative pressure treated lumber boxes around 
mechanical pipe which pass across the roof deck. 

 Note: All boxes shall be 50 mm higher than the height of the exterior 
parapets. 

 
 

3.7 BOLT AND ANCHORS  
 

.1 Furnish all the bolt and anchors required for the works. 
 
.2 Parapets shall be fixed with screws every 400 mm c/c to the wood deck. 
 
 

3.8 MINERAL WOOL  
 

.1 In the parapets, overhang, and the curbs, where rigid insulation can’t be 
used, install mineral wool in bats as shown in the drawings. 

 
 

3.9 CURBS FOR MECHANICAL EQUIPMENT ON THE ROOF  
 

.1 Furnish and install all the lumber and the backing in preservative pressure 
treated wood 38 x 89 mm or 38 x 140 mm and exterior plywood 13 and 19 
mm required for the execution of all the curbs. 

 Note: Curbs shall be 50 mm higher than the height of the exterior parapets. 
 
 

3.10 PRESERVATIVE 
 

.1 Brush apply two coats of preservative treatment on site cut ends and site cut 
wood in contact with other wood surfaces and where moisture could cause 
rot. 

 Preservative shall be made of Ammoniacal Copper Quaterny Compound 
(ACQ) 2%. 

 
 

3.11 EXTERIOR WOOD 
 

.1 All wood and plywood used for blocking and built into roofing, or otherwise 
shown, and exposed to moisture shall be pressure treated and be damp-
proof and the plywood shall be exterior type. 
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3.12 GENERAL WORK  
 

.1 Included in this section all the rough carpentry, the insulation, the backing 
and the blocking as shown on drawings necessary to fix all the equipments 
and accessories. 

 
 
3.13 PAINTING OF DAMMAGED SURFACES 
 

.1 General: 
.1 Prepare all of the surfaces in accordance with the standards from the 

CGSB 85-GP series. 
.2 The surfaces to be painted shall be perfectly dry, free of all dirt, rust, 

flaking, grease, mould, chemical products, dust, etc. 
.3 All of the surfaces shall be dry, properly sanded and cleaned, free of 

dust, dirt, grease, rust and other foreign matter. 
.4 The surfaces shall be prepared so as to ensure perfect adherence of 

the paint, stain or varnish to the surface and to provide a smooth 
finish. 

 
.2 Preparation: 

.1 Surfaces already painted 
.1 Clean with a solution of trisodium phosphate (TSP), Polyprep 

#771-137 by Sico or approved equivalent. Rinse well with clear 
water. 

 
.3 Products:  

.1 Primer: Apply one (1) coat of paint, product #870-177, super-white 
latex primer/sealer. 

.2 Finish: Apply two (2) coats of interior 100% acrylic latex, product 
#771-5XX series, finish to match existing. 

 
 
3.14 PAINTING OF THE ROOF HATCH  
 

.1 Metallic surface with factory applied primer. 
 .1 Finish: apply two (2) coats of “Corrostop” paint anti-rust  , pre-mixed 

colour ultra-white, flat, 635-150. 
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3.15 FINAL CLEANING 
 

.1 Upon completion of the work, the Contractor shall clean the building 
and the grounds affected by the work. He shall clean all of the new 
and existing surfaces that were soiled by the work or by the circulation 
of the employees and equipment. The Contractor shall also clean fully 
the rooms affected by the work (floors, walls, ceilings, doors and 
frames, windows, furnishings and equipment). 

 
 
 

- END - 
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PART 1 - GENERAL  
 
1.1 SECTION CONTENTS 
 

.1 This section of the specifications governs the supply of all the materials, 
labour, supervision, tools, equipment, and all of the services required for the 
performance of all of the work described in these specifications and/or 
indicated on the plans, and specifically includes: 
.1 The inspection of the preparatory work done by others. 
.2 Execution of the new membrane including gypsum board, vapour, 

barrier, insulation, membrane, support panel, flashing, parapets and 
upstands. 

.3 Base sheet membrane for flashings. 

.4 Flashing around conducts. 

.5 Flashing of curbs. 

.6 Walkways. 

.7 Sealing work. 

.8 Polyvinyl flashing. 

.9 Membrane contraction joint. 

.10 Self-adhesive membrane. 

.11 Roof drain. 

.12 Metal flashing. 

.13 Fire retardant support panel. 

.14 Materials and accessories required for completion of the work 
specified in this section. 

.15 The reinstallation of the existing equipments and accessories 
previously removed. 

.16 The roof hatch. 

.17 The pennants for the roof drain. 

.18 Tapered insulation. 

.19 Adhesive. 

.20 Vent pipe. 

.21 Lap band over support panel joints. 
 
 
1.2 RELATED SECTIONS  
 
 .1 The demolition work section 02060 
 .2 Parapet section 06100 
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1.3 CONTRACTOR QUALIFICATIONS  
 

.1 Roofing contractors and sub-contractors must, when tendering and during 
works, possess a roofing contractor operating license, must also be 
registered with the Q.R.M.A. and the C.R.C.A. and meet all the requirements 
of R.S.Q., chapter Q-1, act respecting building contractors vocational 
qualifications. 

 
 

1.4 REFERENCE STANDARDS  
 

.1 Membrane must meet or exceed requirements specified in the roofing 
specifications manuals of the C.R.C.A and the Q.R.M.A. 

 
 

1.5 SITE EXAMINATION  
 

.1 The roof contractor shall hire a roofing consultant chosen by the CSC 
Representative for the inspection and the site examination for the complete 
work of the replacement of the membrane including  the deck, the vapour 
barrier, the membrane including the deck, the vapour barrier, the membrane 
and all the flashings. 

 
.2 The site examination fees are at the owner’s expense. 
 
 

1.6 PRECONDITION 
 

.1 The assembly of the roofing membrane shall be performed during dry 
weather with a temperature higher than 4° (40° F) using only new dry and 
perfect materials. 

 
.2 If the temperature is colder than the minimum asked, the contractor shall 

notify the inspector of his ways of installing the membrane.  The inspector 
could ask for additional measures. 

 
.3 At all time, materials will be adequately protected and stored in a dry and 

property ventilated area, away from any wilding flame or spark, and sheltered 
from the elements and any harmful substances. 

 
.4 Improper materials will be marked by the inspector and take away form the 

site. 
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1.7 PROTECTION 
 

.1 During the work, the roofing contractor shall adequately protect the materials, 
his work and the building from bad weather. 

 
 

1.8 MATERIALS STORAGE AND DELIVERY  
 

.1 All materials will be delivered and stored in their original packaging, in 
conformance with the requirements described in the manufacture’s technical 
documentation. 

 
 

1.9 WARRANTIES  
 

.1 The contractor will provide a written and signed document to the owner’s 
name certifying that the work executed will remain in place and free of 
waterproofing defect for a 5 year period from the date of acceptance. 

 
.2 Execution of the roofing membrane will be executed in strict compliance with 

the requirements of the Q.R.M.A. 
 
 

1.10 COOPERATION 
 

.1 The contractor shall provide to the sub-contractor any material necessary to 
the work and shall notify the workers of any preparatory work required to fix 
adequately the material of the roofing membrane. 

 
 

PART 2 - PRODUCTS 
 
2.1 PRIMER 
 

.1 Elastocol 500 or Roofcraft from IKO 
 .1 Description: Primer installed on parapets and curbs. 
 .2 Property: Black liquid made from bitumen fast-evaporating 

solvents and adhesive enhancing additives. 
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2.2 ADHESIVE 
 

.1 Adhesive for insulation and support panel made of two component, quick 
setting, low expansion foam urethane adhesive.  Specified product: 
DUOTACK by SOPREMA or ADPHALT by FRANSYL. 

 
 

2.3 VAPOUR BARRIER  
 

.1 Self-adhesive membrane composed of SBS modified bitumen, with a surface 
screen made of high-density polyethylene laminated between two layers of 
polyethylene films.  The width of the membrane is 1.14 m (45 in) to allow the 
membrane to fit on the top of most structural deck profiles. The self-adhesive 
underface is protected with a silicone plastic release film.  SOPRAVAP’R by 
SOPREMA or PERMATE-STICK by FRANSYL. Used with elastocol 500 or 
Multigrip. 

 
 

2.4 ASPHALT FELT  
 

.1 #15 Asphalt felt in accordance with CSA A123.3. 
 
 

2.5 INSULATION  
 

.1 Expanded polystyrene insulation board according to standard ULC, 
CAN/ULC-S701 and ASTM C1338 evaluation report R04-690 mold 
resistance, width x length 914 mm x 2438 mm with shiplap edge.  Total 
thickness 108 mm factory laminated composite panel (12,7 mm) on both 
faces of a fireproof fiberglass sheet, double-sided 3’’ self-adhesive over 
lapping strip laminated with a 180 gr membrane of 2,2 mm thick, consisting 
of a polyester reinforcement with a thermo fusible under face  and surface 
POLYBASE-R+ 180THR by FRANSYL. 

 
.2 Accepted equivalence 
 .1 High performance support panel composed of SBS modified bitumen 

membrane with a non-woven polyester reinforcement, factory-
laminated on a HD polyisocyanurate insulation board.  The surface is 
covered with a thermo fusible film SOPRASMART ISO HD 180 by 
SOPREMA, 

 .2 Closed-cell polyisocyanurate foam insulation board laminated on both 
sides with a fiberglass yarn-reinforced organic paper SOPRA-ISO by 
SOPREMA. 
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2.5 INSULATION (continued)  
 
.3 Tapered insulation 
 Expanded polystyrene insulation sloped board according to standard ULC, 

CAN/ULC-S701 and ASTM C1338, evaluation report R04-690, width x length 
1220 mm x 1220 mm mold resistance CCMC #13027-L. Thermal 
transmission R4 (RSI-0.7) for one inch (25 mm) thickness B120LON THR by 
FRANSYL. 

 
 
2.6 BASE SHEET MEMBRANE FOR FLASHING AND PARAPETS  
 

.1 Membrane composed of SBS modified bitumen and non-women polyester 
reinforcement.  Both sides are covered with a thermofusible plastic film.  The 
surface shall be marked with three (3) chalk lines to ensure proper roll 
alignment. 

 
.2 In conformance with: CGSB 37.56-M (9th Draft). 
 
.3 Properties: 
 .1 Strain energy (550N “ 5 cm). 
 .2 Breaking strength ≥ 8%. 
 .3 Ultimate elongation (%): 30%. 
 .4 Static puncture resistance (n): ≥ 300 N 
 .5 Cold bending at -30 °C, no cracking. 
 
.4 Specified product: SOPRALENE FLAM 180 to SOPREMA or TORCHFLEX 

TP-180- FF-BASE by IKO. 
 
 
2.7 ROOFING CAP SHEET MEMBRANE  
 

.1 Description: Roofing membrane composed of SBS modified bitumen with 
a non-woven polyester  reinforcement and elastomeric bitumen. The 
surface is protected by white coloured granules. The underface is covered 
with a thermofusible plastic film. 
In conformance with: CGSB 37.56-M (9th Draft). 
Properties:  
Strain energy (kN/m) 11,9  
Breaking strength (kN/m) 19,5  
Ultimate elongation (%) 61 
Tear resistance (N) 70 
Static puncture resistance (N) 470 
Dimensional stability (%) -0.2 
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2.7 ROOFING CAP SHEET MEMBRANE (continued)  
 
Plastic flow (°C) ≥ 105   
Cold bending at -30 °C No cracking 
Lap joint strength (kN/m)  Pass > 4 kN/m 
Specified Product: SOPRASTAR FLAM HD GR by SOPREMA or 
ARMORCOOL white granules by IKO. 

 
 
2.8 METAL FLASHING  
 

.1 Prepainted galvanized steel sheet .50 (26 gage) baked enamel finish, 
Vicwest colour VW-6071 Stone Grey. 

 
 

2.9 URETHANE SEALANTS  
 

.1 Dymeric 240 FC by TREMCO, ASTM C920, type M two component 
urethane, chemical curing as specified on drawings.  Use with joint backing 
made of round foam rod compatible with the sealant oversized 30%. 

 
 

2.10 NAILS AND FASTENERS  
 

.1 Spiral nails and steel washers, 1’ or 1 ½’’ length in conformance with ACNOR 
B111-1974, spreadsheet 12, galvanized steel. 

 Fasteners “Glasfast” in conformance with ONGC 37-GP-5M. 
 
 

2.11 SELF ADHESIVE MEMBRANE  
 

.1 Self-adhesive membrane composed of SBS modified bitumen and non-
women polyester reinforcement such as SOPRALEM FLAM STICK with 
primer ELASTOCOL 500 by SOPREMA or ARMOUREBOND FLASK by IKO 
Industries Ltd. 

 
 

2.12 BUTYL RUBBER FLASHING  
 

.1 Minimum 1,2 mm reinforced tape with butyl adhesive compound, traction 
resistance 8,3 Kpm, elongation 50%, colour black. 

 



 
 
Roof Replacement Building M1 –  
La Macaza 
BTAA File: 13118 
CSC: 550-2-352-3223 

 
SBS MODIFIED BITUMEN 

MEMBRANE ROOFING 

Section 07560 
Page 7 of 16 

June 2014 

 

Bergeron Thouin Associés Architectes Inc.  Roof Replacement Building M1 
  La Macaza Institution 

 
2.13 GYPSUM-FIBER ROOFBOARD  
 

.1 No-combustible glass fibre-covered roof board, 12,7 mm thickness. In 
conformance with ASTM E84 and ASTM C1177 and UL790. 

 
.2 Specified products: Greenglass Prime by FRANSYL or DENSDECK Prime 

by GPG. 
 

2.14 ADHESIVE FOR GYPSUM ROOF BOARD  
 

.1 Two-component urethane base adhesive.  Lexcan Insultac II with primer 
MULTIGRIP by FRANSYL. 

 
 

2.15 BITUMINOUS BOARD  
 

.1 Semi-rigid roofing support panel. 
 
.2 Two asphalt-saturated fiberglass liners. 
 
.3 Mineral-reinforced asphaltic core. 
 
.4 Thickness: 6,4 mm. 
 
.5 Dimensions: 1220 mm x 2440 mm. 
 
.6 Specified products: SOPRABOARD by SOPREMA or Protecto Board by IKO. 
 
 

2.16 ROOF DRAIN 
 

.1 Roof drain with complete anti-vandalism system, permanent dome strainer 
with opening lid, rigid copper drain sleeve, without joint, clip and vertical 
solder; 32 oz copper flange folded down in the sleeve; compatible with U-
Flow Seal; dome strainer  260 mm diameter with evenly distributed orifices. 

 
.2 Specified Products: MURPHCO Ultra-Dome or Flip-Top by Lexcor. 
 
.3 Match the copper sleeve with the existing rainwater leader. 
 
.4 Retrofit roof drain seal such as MAXXFLO LEXCOR by FRANSYL. 
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2.17 VENT STACK FLASHING  
 

.1 Insulated Stack-Jack Flashing finish 1100-0T alloy aluminium pre-molded 
urethane insulation liner with vandal proof vent stack cap in aluminium. 

 Specified Products SJ-26 and SJ-33 by Thaler or approved equivalent. 
 
 

2.18 TERMINATION BAS  
 

.1 Made from specially extruded aluminium without sharp edges, flat with no 
ledges with slotted holes 8’’ on center, thickness 0,090’’. 

 
.2 Specified products: TB-90-8 bye TRUFAST. 
 
 

2.19 THERMOFUSIBLE TAPE  
 

.1 Thermofusible tape constructed using a reinforcing mat of durable no-woven 
reinforced polyester, wich is coated and impregnated with SBS modified 
bitumen.  Top and bottom faces in thin poly-film; thickness 3 mm; width x 
length: 247,6 mm x 330 mm. 

 Installation method: heat welding. 
 Specified products: POLYTAPE 180 by FRANSYL or POLYBASE TAPE by 

SOPREMA. 
 
 

2.20 FLAG POLE FOR ROOF DRAIN  
 

.1 Flag pole 12 mm diameter solid fiberglass rod material of high strength 
thermal set resin and approximately 55% continuous fiber reinforcement; 
heavy duty 10 oz typical, visibility blaze orange fluorescent material.  Hex 
base in zinc chromate plated with hex head bolt in stainless steel. 

 
.2 Specified products: WMA 120BKS Mount Plate. 
 
 

2.21 MEMBRANE WALKWAYS  
 

.1 Additional layer of membrane (roofing cap sheet membrane) where shown 
on roof plan.  Colour white. 
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2.22 ROOF HATCH 
 

.1 Metal roof hatch type L, size width 762 mm x length 2438 mm; the roof hatch 
shall be insulated, single leaf and pre-assembled from the manufacturer 
BILCO or JOURNAULT-JOUPLEX. 

 .1 Cover shall be 14 gauge paint bond G-90 galvanized steel. 
 .2 Cover insulation shall be fiberglass 25,4 mm thickness and protected 

by a metal liner 22 gauge paint bond G-90. 
 .3 Factory finish shall be alkyd based red oxide primed steel. 
 

 
PART 3 – EXECUTION OF THE WORK  
 
3.1 SURFACE EXAMINATION AND PREPARATION  
 

.1 Surface examination and preparation must be completed in conformance 
with instructions in the membrane manufacturer’s technical 
documentation.  

 
.2 Before roofing work begins, the owner's representative and roofing 

foreman will inspect and approve deck conditions (including slopes and 
wood grounds) as well as flashings at parapets, roof drains, plumbing 
vents, ventilation outlets and other construction joints. If necessary, a non-
conformity notice will be issued to the contractor so that required 
corrections can be carried out. The start of roofing work will be considered 
as acceptance of conditions for work completion.  

 
.3 Do not begin any portion of work before surfaces are clean, smooth, dry, 

and free of ice and debris. Use of calcium or salt is forbidden for ice or 
snow removal. 

 
.4 Be sure plumbing, carpentry and all other works have been duly 

completed. 
 

.5 No materials will be installed during rain or snowfall. 
 

 
3.2 GENERAL REQUIREMENTS  
 

.1 Install plywood where equipment such as pomp or winch will be installed for 
lifting material to protect the building exterior wall. 

 
.2 This instruction is complementary to those listed in the specifications for all 

the protection needed on the existing surfaces and for the work done by 
other sub-contractor. 
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3.3 EXECUTION 
 

.1 Install the roofing material on dry and clean surfaces in conformance with 
instructions in the membrane manufacture’s technical documentation. 

 
.2 Roofing work must be completed in a continuous fashion as surfaces are 

readied and as weather conditions allows it. 
 
.3 Protect the exposed surfaces of finished work to avoid damage during roof 

installation and material transportation. 
 
.4 Ensure waterproofing of roofs at all times including protection during 

installation work by other trades and protection as work is completed (vents, 
drains, etc.) and seal all joints that are not covered by a cap sheet membrane 
the same day.  A second cap sheet cannot be installed if any moisture is 
present in joints. 

 
 
3.4 EQIUIPMENT FOR EXECUTION OF WORK 
 

.1 Keep the equipment and the tools to be used for the execution of the roofing 
in a good condition. 

 
.2 Use only the propane torch recommended by the manufacturer’s membrane. 
 
 

3.5 NAILING  
 

.1 Nails for the flashing are specified further in metal flashing. 
 
.2 If rails are necessary for the installation of a bitumen felt or other materials, 

look for the instructions of the manufacturer. 
 
.3 Not used nails and other debris on the roof have to be removed rapidly. 
 

3.6 BITUMEN SEALANT  
 

.1 Sealant work and sealant material must be in conformance with the 
specifications described in this section and with the drawings. 

 
.2 The sealant for the flashing shall be DYMERIC 240. 
 
.3 Horizontal joints between the flashing the roofing membrane and the metal 

flashing shall be sealed. 
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3.7 GYPSUM BOARD  
 

.1 The gypsum board shall be fixed mechanically to the existing wood deck in 
conformance with Factory Mutual requirements including the PLPRS1-29. 

 
.2 The fastener and all the anchors pieces for the wood shall penetrate at least 

20 mm in the wood. 
 
 

3.8 VAPOUR BARRIER  
 

.1 Material and installation 
 Furnish and install the vapour –barrier membrane with the proper primer in 

accordance with the indications of the manufacturers. 
 
.2 Before beginning the job, the contractor shall verify all the surfaces to receive 

the vapour barrier and make sure that all surfaces are rigid, without gap, 
smooth, dry, clean and damage free. 

 
 

3.9 INSULATION (PANELS WITH FACTORY, LAMINATED MEMBRANE  POLYBASE 
R+180-THR 

 
.1 Install the proper amount of installation panels per day that could be 

recovered.  At each end of the day or when the weather is bad, seal the 
insulation pane border.  Take away the seal the next day before continuing 
the job. 

 
.2 Examine and repair the vapour barrier during execution of the work. 
 
.3 Panels shall be installed in parallel rows with the border recovered by the 

support panels. 
 
.4 Cut end boards to suit.  Fit boards tight together. 
 
.5 Apply beads of roofing adhesive in accordance with manufacturer’s written 

instructions.  Insulation panels shall be pressed to insure maximum contact 
with adhesive. 

 
.6 Heat-weld the overlaps.  Install the tape on each joint. 
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3.10 SUPPORT PANEL (SOPRASMART, SOPRA-ISO)  
 

.1 Cover Polyiso insulation with one layer of support panel 13 mm thickness.  
Apply beads of roofing adhesive to insulation on accordance with 
manufacturer’s written instructions. 

 
.2 Adhere the support panel in adhesive to insure maximum contact with 

adhesive. 
 
.3 During execution, the support panels shall be protected against bad weather. 
 
.4 All boards must be in perfect connection, without any significant variances in 

level and must be completely adhered to the surface, before installing the 
cap membrane. 

 
.5 Seal end laps by welding a 250 mm wide protection strip centered on the 

joint where the overlap is missing. 
 
 

3.11 BASE SHEET FLASHING INSTALLATION  
 

.1 Apply base sheet flashing only after primer coat is dry. 
 
.2 Cut off corners at end laps to be recovered by the next roll.  Installed the 

membrane in one-meter-wide strip.  Overlap side lap by along lines provided 
for the purpose, and overlap end laps by 100 mm.  Stagger end joints by 100 
mm. 

 
.3 This base sheet membrane must be welded directly to the prepared surface, 

proceeding from top to bottom, using a propane torch. 
 Rail the membrane every 300 mm c/c on top at 25 mm from border. 
 
.4 Overlap the membrane on top of the membrane installed on the support 

panels. 
 
 

3.12 ROOFING CAP SHEET INSTALLATIONS  
 

.1 Make sure the support panel with the laminated membrane is free of 
wrinkles, swellings or fish mouths. 

 
.2 Starting at drain.  Unroll the cap sheet membrane on the base sheet without 

adhering, taking care to align the first strip parallel to the edge of the roof. 
 
.3 Heat-weld according to the following instructions of membrane manufacturer. 
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3.12 ROOFING CAP SHEET INSTALLATIONS (continued)  
 
.4 The heat-welding shall melt both surfaces (base sheet and cap sheet), while 

unrolling the cap sheet the installator shall fix the cap membrane in the 
bitumen bead. 

 
.5 During installation be careful not to overheat the membrane. 
 
.6 Cut off corners at end laps to be covered by the next roll. 
 
.7 Overlap side laps by a long lines provided for this purpose (75 mm) and 

overlap end laps by 150 mm.  
 
.8 Heat-weld between 2 layers and avoid the formation of wrinkles, voids of 

fishmouths. 
 
.9 At the end of the work, verify all the joints and the overlap. 
 
.10 Make sur not to over-weld at overlap. Bitumen shall not be seen in smudge. 
 
.11 Lay an additional layer of membrane for the walk-way. 
 
 

3.13 INSTALLATION OF HEAT-WELDED CAP SHEETS ON UPSTANDS AND 
PARAPETS  

 
.1 This cap sheet must be installed in one-meter-wide strip.  Overlap side laps 

by a long lines provided for this purpose and overlap end laps by 150 mm.  
The side joints must overlap and must be staggered by at least 100 mm with 
respect to the joints of the cap sheet on the field surfaces, to avoid areas of 
excessive membrane thickness. 

 
.2 Use a propane torch and round-nose trowel to embed the surface granules in 

the layer of hot bitumen starting from the chalk line on the field surface to the 
bottom edge of the upstands or parapet as will as on the granulated vertical 
surfaces that are to be overlapped. 

 
 
3.14 METAL FLASHINGS  
 

.1 Material 
.1 Galvanized steel, 0,50 mm thickness, enamel baked finish, stone grey 

colour installed by the slater. 
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3.14 METAL FLASHINGS (continued)  
 
 .2 Welding 

.1 Stripper and welding shall be approved for the conditions of the 
roofing. 

 
 .3 Fasteners 

.1 Nails, screws, washers and other fasteners shall be made of anti-rust 
material and be compatible will the surfaces in contact.  Fasteners 
shall be approved. 

.2 Apply an etchant on all metallic surfaces wich may receive bitumen.  
Those surfaces shall receive at least two layers of hot bitumen and 
vents or pipe shall be pressed in bitumen sealant. 

.3 The roofing contractor shall install the metallic flashing in accordance 
with the best modern practices and allowing the metal to contract and 
expand. All vertical joints shall be sliding and filled with a polysulfide 
compound sush as Thiolastic.  Joints shall be folded 12 mm and the 
joints on corner shall be nailed to the parapet behind the drip every 
600 mm c/c. 

.4 The roofing contractor shall indicated in shop drawings all the flashing 
and the control joints for verification. 

 
 
3.15 SELF-ADHERED BASE SHEET  
 

.1 Install a self-adhered membrane where specified by the Architect and if the 
conditions on site required such an installation.  Apply the base sheet only 
after primer coat is dry.  Install the self-adhered membrane in accordance 
with be manufacturer recommendations. 

 
 
3.16 FIRE RETARDANT SUPPORT PANEL ON PARAPET AND UPSTAND S 
 

.1 Install the fire retardant support panels on parapets and upstands according 
to the drawings.  Those panels will be fixed on a bitumen felt mechanically 
fixed to the structure. 

 
 

3.17 ROOF DRAIN 
 

.1 Install the roof drains according to the drawings. 
 
.2 Seal the roof drains with the existing rainwater leaders. 
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3.17 ROOF DRAIN (continued)  
 
.3 The roofing contractor shall supply and install the new drains with the dome 

strainers. 
 
.4 The roofing contractor shall take responsibility of the seals between the 

drains and the rainwater leader. 
 
.5 The roofing contractor shall provide shop drawings for verification before 

installation. 
 Installation: 

.1 Install an elastomeric sealant.  Between each layer of membrane. 

.2 The roof drain shall lay in elastomeric sealant with a copper flange. 

.3 The roofing contractor shall respect all the specifications of the 
manufacturer and make sure that the drain is installed at the bottom of 
a depression. 

.4 The plumbing installation should be made in conformity with the 
appropriate provincial rules and with the recommendation of the 
Q.R.M.A.  

 
 

3.18 WARRANTY INSPECTION  
 

.1 The roofing contractor shall execute every 5 years an inspection in company 
of a CSC Representative and produce a report at the beginning of each 5 
years period. 

 
.2 Defects and leaking covered by the warranty of the roofing contractor shall 

be repaired by the contractor to restore the roofing system at no extra cost. 
 
 

3.19 WATER TESTING 
 

.1 The roofing contractor shall execute a water test at the end of the work to 
verify the drainage and the sealing of the roofing system. 

 
 

3.20 FLASHING OF THE MECHANICAL CURBS  
 

.1 Install metallic flashing under the mechanical curbs.  Those curbs shall be in 
accordance with the specifications of the Q.R.M.A. see section 06100. 
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3.21 FLASHING AROUND PIPE  
 

.1 Execute bitumen flashing with metallic cover around mechanical pipe and 
conduct which pass through the roof. 

 
 

3.22 THE PENNANTS (FLAG POLE) FOR THE ROOF DRAIN  
 

.1 Install on top of each roof drain a pennant showing the position of the drain. 
Install the pennants in accordance with the recommendations of the 
manufacturer.  Fix the pennants with anti-rust fasteners. 

 
 

3.23 ROOF HATCH 
 

.1 Supply and install where shown on drawings. The roof hatch 762 mm x 2440 
mm in galvanized steel on insulated parapets which shall be 100 mm higher 
than the perimetric parapets. 

 
.2 The roof hatch shall have heavy pintle hinges and resist wind loads when 

open.  The roof hatch shall be locked inside with a padlock furnish by the 
owner.  Exterior shall be galvanized steel gage 14 with curb installation.  
Painting shall be executed by section 06100. 

 
.3 Furnish and install a folding hand rail 38 mm ø as shown in drawing.  

Painting shall be executed by section 06100. 
 
 

 
 

- END - 
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