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PART 1 - GENERAL

1.1 WORK COVERED BY
CONTRACT DOCUMENTS

.1 Work includes the following, but are not
necessarily limited :

.1 Architect
.1 Demolition and construction to

transform an old mechanical room
in washroom universal
accessibility, all as attached
plans. Briefly, the work
involves:
.1 Demolition and

rehabilitation of existing
exterior walls and ceiling;

.2 The work of partitions,
doors, frames and hardware;

.3 Interior finishing work:
floor finishes, paint, etc.;

.4 The supply and installation
of built-in furniture;

.5 The supply and installation
of washroom accessories;

.6 Related work required for
this project.

.2 Mechanical
.1 Supply and installation of an

exhaust fan including wall cap
and thermal insulation.

.2 Supply and connecting the
incinerator toilet including
pipe, wall cap ant thermal
insulation.

.3 Electricity
.1 Works modification ant removal

of electrical components as
indicated on plans.

.2 Supply and installation of
electrical baseboard heater with
integral thermostat.

.3 Supply and installation of
lighting fixtures.
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.4 Connecting the incinerator
toilet.

.5 Relataed work required for this
project.

1.2 WORK BY OTHERS .1 Co-ordinate work with that of other
Contractors. If any part of work under
this Contract depends for its proper
execution or result upon work of another
Contractor, report promptly to
Departmental Representative, in writing,
any defects which may interfere with
proper execution of Work.

PART 2 - PRODUCTS .1 Not used.

PART 3 - EXECUTION .1 All electrical services (heating,
ltghting, power outlets, etc.) must be
operational during construction.

.2 The power interruption should be minimized
permission of Departmental Representative
is required before interruption.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 ADMINISTRATIVE .1 Submit to Departmental Representative
submittals listed for review. Submit
promptly and in orderly sequence to not
cause delay in Work. Failure to submit in
ample time is not considered sufficient
reason for extension of Contract Time and
no claim for extension by reason of such
default will be allowed.

.2 Do not proceed with Work affected by
submittal until review is complete.

.3 Present shop drawings, product data,
samples and mock-ups in SI Metric units.

.4 Where items or information is not produced
in SI Metric units converted values are
acceptable.

.5 Review submittals prior to submission to
Departmental Representative. This review
represents that necessary requirements
have been determined and verified, or will
be, and that each submittal has been
checked and co-ordinated with requirements
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of Work and Contract Documents. Submittals
not stamped, signed, dated and identified
as to specific project will be returned
without being examined and considered
rejected.

.6 Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

.7 Verify field measurements and affected
adjacent Work are co-ordinated.

.8 Contractor's responsibility for errors and
omissions in submission is not relieved by
Departmental Representative's review of
submittals.

.9 Contractor's responsibility for deviations
in submission from requirements of
Contract Documents is not relieved by
Departmental Representative review.

.10 Keep one reviewed copy of each submission
on site.

1.3 SHOP DRAWINGS
AND PRODUCT DATA

.1 The term "shop drawings" means drawings,
diagrams, illustrations, schedules,
performance charts, brochures and other
data which are to be provided by
Contractor to illustrate details of a
portion of Work.

.2 Submit shop drawings bearing stamp and
signature of qualified professional
engineer registered or licensed in
Province of Québec, Canada.

.3 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections,
explanatory notes and other information
necessary for completion of Work. Where
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articles or equipment attach or connect to
other articles or equipment, indicate that
such items have been co-ordinated,
regardless of Section under which adjacent
items will be supplied and installed.
Indicate cross references to design
drawings and specifications.

.4 Allow 10 days for Departmental
Representative's review of each
submission.

.5 Adjustments made on shop drawings by
Departmental Representative are not
intended to change Contract Price. If
adjustments affect value of Work, state
such in writing to Departmental
Representative prior to proceeding with
Work.

.6 Make changes in shop drawings as
Departmental Representative may require,
consistent with Contract Documents. When
resubmitting, notify Departmental
Representative in writing of revisions
other than those requested.

.7 Accompany submissions with transmittal
letter, in duplicate, containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each
shop drawing, product data and sample.
.5 Other pertinent data.

.8 Submissions include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:

.1 Subcontractor.

.2 Supplier.

.3 Manufacturer.
.4 Contractor's stamp, signed by
Contractor's authorized representative
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certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.
.5 Details of appropriate portions of
Work as applicable:

.1 Materials and manufacturing
details.
.2 Layout, showing dimensions,
including identified field
dimensions, and clearances.
.3 Setting or erection details.
.4 Characteristics such as power,
speed or capacity.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic
diagrams.
.10 Relationship to adjacent work.

.9 After Departmental Representative's
review, distribute copies.

.10 Submit one (1) electronic copie of product
data sheets or brochures for requirements
requested in specification Sections and as
requested by Departmental Representative
where shop drawings will not be prepared
due to standardized manufacture of
product.

.11 Submit one (1) electronic copie of
certificates for requirements requested in
specification Sections and as requested by
Departmental Representative.
.1 Statements printed on manufacturer's
letterhead and signed by responsible
officials of manufacturer of product,
system or material attesting that product,
system or material meets specification
requirements.
.2 Certificates must be dated after
award of project contract complete with
project name.

.12 Submit one (1) electronic copie of
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manufacturers instructions for
requirements requested in specification
Sections and as requested by Departmental
Representative.
.1 Pre-printed material describing
installation of product, system or
material, including special notices and
Material Safety Data Sheets concerning
impedances, hazards and safety
precautions.

.13 Submit one (1) electronic copie of
Manufacturer's Field Reports for
requirements requested in specification
Sections and as requested by Departmental
Representative.
.1 Documentation of the testing and
verification actions taken by
manufacturer's representative to confirm
compliance with manufacturer's standards
or instructions.

.14 Submit one (1) electronic copie of
Operation and Maintenance Data for
requirements requested in specification
Sections and as requested by Departmental
Representative.

.15 Delete information not applicable to
project.

.16 Supplement standard information to provide
details applicable to project.

.17 If upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections
are made, shop drawing will be returned
and fabrication and installation of Work
may proceed. If shop drawings are
rejected, noted copy will be returned and
resubmission of corrected shop drawings,
through same procedure indicated above,
must be performed before fabrication and
installation of Work may proceed.
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.18 The review of shop drawings by
Departmental Representative is for sole
purpose of ascertaining conformance with
general concept.
.1 This review shall not mean that
Departmental Representative approves
detail design inherent in shop drawings,
responsibility for which shall remain with
Contractor submitting same, and such
review shall not relieve Contractor of
responsibility for errors or omissions in
shop drawings or of responsibility for
meeting requirements of construction and
Contract Documents.
.2 Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated
at job site, for information that pertains
solely to fabrication processes or to
techniques of construction and
installation and for co-ordination of Work
of sub-trades.

1.4 SAMPLES .1 Submit for review one (1) sample as
requested in respective specification
Sections. Label samples with origin and
intended use.

.2 Deliver samples prepaid to Departmental
Representative's.

.3 Notify Departmental Representative in
writing, at time of submission of
deviations in samples from requirements of
Contract Documents.

.4 Where colour, pattern or texture is
criterion, submit full range of samples.

.5 Adjustments made on samples by
Departmental Representative are not
intended to change Contract Price. If
adjustments affect value of Work, state
such in writing to Departmental



PWGSC Section 01 33 00
Harrington Harbour Wharf Submittal procedures Page 7 of 7
New washroom layout
Réf. : PWGSC : R.069065

Representative prior to proceeding with
Work.

.6 Make changes in samples which Departmental
Representative may require, consistent
with Contract Documents.

.7 Reviewed and accepted samples will become
standard of workmanship and material
against which installed Work will be
verified.

1.5 MOCK-UPS .1 Erect mock-ups in accordance with 01 45 00
- Quality Control.

1.6 PROGRESS
PHOTOGRAPHS

.1 Submit progress photographs when asked by
Departmental Representative.

1.7 CERTIFICATES
AND TRANSCRIPTS

.1 Immediately after reception of Notice of
Acceptance of Offer, submit Workers'
Compensation Board status documents.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 SECTION
INCLUDES

.1 Health and safety considerations required
to ensure that Canada shows due diligence
towards health and safety on construction
sites, and meets the requirements laid out
in PWGSC/RPB Departmental Policy DP 073 -
Occupational Health and Safety -
Construction.

1.2 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.3 REFERENCES .1 Canada Labour Code, Part 2, Canada
Occupational Safety and Health Regulations

.2 Health Canada/Workplace Hazardous
Materials Information System (WHMIS)
.1 Material Safety Data Sheets (MSDS).

.3 Province of Quebec
.1 An Act Respecting Occupational Health
and Safety, R.S.Q. 1997 (updated May 1,
2013).
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1.4 SUBMITTALS .1 Make submittals in accordance with Section
01 33 00 - Submittal Procedures.

.2 Submit site-specific Health and Safety
Plan: Within 7 days after date of Notice
to Proceed and prior to commencement of
Work. Health and Safety Plan must include:
.1 Results of site specific safety
hazard assessment.
.2 Results of safety and health risk or
hazard analysis for site tasks and
operation.

.3 Submit to Departmental Representative,
once a week, one (1) copy of Work site and
safety inspection report, made by
Contractor’s authorized representative.

.4 Submit copies of reports or directions,
once a week, issued by Federal, Provincial
and Territorial health and safety
inspectors.

.5 Submit copies of incident and accident
reports.

.6 Departmental Representative will review
Contractor's site-specific Health and
Safety Plan and provide comments to
Contractor within 10 days after receipt of
plan. Revise plan as appropriate and
resubmit plan to Departmental
Representative within 5 days after receipt
of comments from Departmental
Representative.

.7 Departmental Representative's review of
Contractor's final Health and Safety plan
should not be construed as approval and
does not reduce the Contractor's overall
responsibility for construction Health and
Safety.
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.8 Medical Surveillance: where prescribed by
legislation, regulation or safety program,
submit certification of medical
surveillance for site personnel prior to
commencement of Work, and submit
additional certifications for any new site
personnel to Departmental Representative.

.9 On-site Contingency and Emergency Response
Plan: address standard operating
procedures to be implemented during
emergency situations. Ensure that all
employees become aware and know how to
apply it.

1.5 FILING OF
NOTICE

.1 File notice of project with authorities
prior to beginning of work.

1.6 SAFETY
ASSESSMENT

.1 Perform site specific safety hazard
assessment related to project.

1.7 MEETINGS .1 Schedule and administer Health and Safety
meeting with Departmental Representative
prior to commencement of Work.

1.8 REGULATORY
REQUIREMENTS

.1 Do Work in accordance with Section
01 41 00 - Regulatory Requirements.

1.9 GENERAL
REQUIREMENTS

.1 Develop written site-specific Health and
Safety Plan based on hazard assessment
prior to beginning site Work and continue
to implement, maintain, and enforce plan
until final demobilization from site.
Health and Safety Plan must address
project specifications.
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.2 Departmental Representative may respond in
writing, where deficiencies or concerns
are noted and may request re-submission
with correction of deficiencies or
concerns.

1.10 RESPONSIBILITY .1 Be responsible for health and safety of
persons on site, safety of property on
site and for protection of persons
adjacent to site and environment to extent
that they may be affected by conduct of
Work.

.2 Comply with and enforce compliance by
employees with safety requirements of
Contract Documents, applicable federal,
provincial, territorial and local
statutes, regulations, and ordinances, and
with site-specific Health and Safety Plan.

1.11 COMPLIANCE
REQUIREMENTS

.1 Comply with Occupational Health and Safety
Act, Industrial and Commercial
Establishments Regulation, R.R.Q.

.2 Comply with Canada Labour Code, Canada
Occupational Safety and Health
Regulations.

1.12 UNFORSEEN
HAZARDS

.1 When unforeseen or peculiar safety-related
factor, hazard, or condition occur during
performance of Work, follow procedures in
place for Employee's Right to Refuse Work
in accordance with Acts and Regulations of
Province having jurisdiction and advise
Departmental Representative verbally and
in writing.
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1.13 HEALTH AND
SAFETY CO-ORDINATOR

.1 Employ and assign to Work, competent and
authorized representative as Health and
Safety Co-ordinator. Health and Safety Co-
ordinator must:
.1 Have site-related working experience
specific to activities associated.
.2 Have working knowledge of
occupational safety and health
regulations.
.3 Be responsible for completing
Contractor's Health and Safety Training
Sessions and ensuring that personnel not
successfully completing required training
are not permitted to enter site to perform
Work.
.4 Be responsible for implementing,
enforcing daily and monitoring site-
specific Contractor's Health and Safety
Plan.
.5 Be on site during execution of Work.

1.14 POSTING OF
DOCUMENTS

.1 Ensure applicable items, articles, notices
and orders are posted in conspicuous
location on site in accordance with Acts
and Regulations of Province having
jurisdiction, and in consultation with
Departmental Representative.

1.15 CORRECTION OF
NON-COMPLIANCE

.1 Immediately address health and safety non-
compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

.2 Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

.3 Departmental Representative may stop Work
if non-compliance of health and safety
regulations is not corrected.
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1.16 WORK STOPPAGE .1 Give precedence to safety and health of
public and site personnel and protection
of environment over cost and schedule
considerations for Work.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not used.
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PART 1 - GENERAL

1.1 DEFINITIONS .1 Environmental Pollution and Damage:
presence of chemical, physical, biological
elements or agents which adversely affect
human health and welfare; unfavourably
alter ecological balances of importance to
human life; affect other species of
importance to humankind; or degrade
environment aesthetically, culturally
and/or historically.

.2 Environmental Protection:
prevention/control of pollution and
habitat or environment disruption during
construction. Control of environmental
pollution and damage requires
consideration of land, water, and air;
biological and cultural resources; and
includes management of visual aesthetics;
noise; solid, chemical, gaseous, and
liquid waste; radiant energy and
radioactive material as well as other
pollutants.

1.2 FIRES .1 Fires and burning of rubbish on site is
not permitted.

1.3 DISPOSAL OF
WASTES

.1 Do not bury rubbish and waste materials on
site.

.2 Do not dispose of waste or volatile
materials, such as mineral spirits, oil or
paint thinner into waterways, storm or
sanitary sewers.
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.3 All materials that must be removed from
the site become the property of the
Contractor.

.4 Provide off-site and places predetermined
safe, the facilities to store and sort
waste and dry materials are to be reused
or transported off-site.

.5 The Contractor shall proceed with the
progressive removal outside the site to
the allowed sites of materials that are
note reused. The stocking of waste is
prohibited.

.6 Material that are not recycled must be
disposed of the Contractor at sites
authorized by the Ministère du
Développement durable, de l’Environnement
et des Parcs (MDDEP).

1.4 WORK ADJACENT
TO WATERWAYS

.1 Do not operate construction equipment in
waterways.

.2 No cleaning of equipment is allowed in the
water.

.3 No discharging dry materials, waste or
debris in streams.

1.5 VEHICULES .1 Vehicles and machinery must be switched
off when not used.

1.6 SPILL KIT .1 Provide on site a spill kit for the whole
duration of the work.

.2 If a spill accurs an environmental report
must be completed and forwarded to Ms
Josée Sirois (josee.sirois@tc-gc.ca) and
to Department Representative, when spill;
photos of the incident management must
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accompany the environmental report.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.



ENVIRONMENTAL REPORT

NOTE: To be completed by the surveyor as soon as a dangerous situation is identied

Incident: No.:

Date: Time: Witness name:

Nature of the incident: Site of the incident:

Possible cause of the incident:

Spill quantity:
(if applicable)

Description of the incident: (use the following page if more space is needed)

Contacted persons: (use the following page if more space is needed)
Name Title Phone Time

Reason for the delay: (if applicable)

Description of the intervention: (use the following page if more space is needed)

Person in charge:

Signature:

Page 1 of 3



Description of the incident: (suite)

Description of the intervention : (suite)

Contacted persons : (suite)

Name Title Phone Time

Page 2 of 3



(Section to be completed at the end of the intervention)

Incident : No. :

Date of the incident :

Description of the measures taken:

Quantity of recovered material:

Disposal area of recovered material:
(manifests number, if applicable)

Description of the environmental damage incurred:

Corrective measures established to prevent a similar situation from occuring:

Written by : _________________________________
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 REFERENCES AND
CODES

.1 Perform Work in accordance with National
Building Code of Canada (NBC) including
amendments up to tender closing date and
other codes of provincial or local
application provided that in case of
conflict or discrepancy, more stringent
requirements apply.

.2 Meet or exceed requirements of:
.1 Contract documents.
.2 Specified standards, codes and
referenced documents.

1.3 HAZARDOUS
MATERIAL DISCOVERY

.1 Asbestos: demolition of spray or trowel-
applied asbestos is hazardous to health.
Stop work immediately when material
resembling spray or trowel-applied
asbestos is encountered during demolition
work. Notify Departmental Representative.

.2 PCB: Polychlorinated Biphenyl: stop work
immediately when material resembling
Polychlorinated Biphenyl is encountered
during demolition work. Notify
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Departmental Representative.

.3 Mould: stop work immediately when material
resembling mould is encountered during
demolition work. Notify Departmental
Representative.

1.4 SMOKE FREE .1 Comply with smoking restrictions and
municipal by-laws.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 INSPECTION .1 Allow Departmental Representative access
to Work. If part of Work is in preparation
at locations other than Place of Work,
allow access to such Work whenever it is
in progress.

.2 Give timely notice requesting inspection
if Work is designated for special tests,
inspections or approvals by Departmental
Representative instructions, or law of
Place of Work.

.3 If Contractor covers or permits to be
covered Work that has been designated for
special tests, inspections or approvals
before such is made, uncover such Work,
have inspections or tests satisfactorily
completed and make good such Work.

.4 Departmental Representative will order
part of Work to be examined if Work is
suspected to be not in accordance with
Contract Documents. If, upon examination
such work is found not in accordance with
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Contract Documents, correct such Work and
pay cost of examination and correction. If
such Work is found in accordance with
Contract Documents, Departmental
Representative shall pay cost of
examination and replacement.

1.3 INDEPENDENT
INSPECTION AGENCIES

.1 If required Independent Inspection/Testing
Agencies will be engaged by Departmental
Representative for purpose of inspecting
and/or testing portions of Work. Cost of
such services will be borne by
Departmental Representative.

.2 Provide equipment required for executing
inspection and testing by appointed
agencies.

.3 Employment of inspection/testing agencies
does not relax responsibility to perform
Work in accordance with Contract
Documents.

.4 If defects are revealed during inspection
and/or testing, appointed agency will
request additional inspection and/or
testing to ascertain full degree of
defect. Correct defect and irregularities
as advised by Departmental Representative
at no cost to Departmental Representative.
Pay costs for retesting and reinspection.

1.4 ACCESS TO WORK .1 Allow inspection/testing agencies access
to Work, off site manufacturing and
fabrication plants.

.2 Co-operate to provide reasonable
facilities for such access.
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1.5 PROCEDURES .1 Notify appropriate agency and Departmental
Representative in advance of requirement
for tests, in order that attendance
arrangements can be made.

1.6 REJECTED WORK .1 Remove defective Work, whether result of
poor workmanship, use of defective
products or damage and whether
incorporated in Work or not, which has
been rejected by Departmental
Representative as failing to conform to
Contract Documents. Replace or re-execute
in accordance with Contract Documents.

.2 Make good other Contractor's work damaged
by such removals or replacements promptly.

.3 If in opinion of Departmental
Representative it is not expedient to
correct defective Work or Work not
performed in accordance with Contract
Documents, Owner will deduct from Contract
Price difference in value between Work
performed and that called for by Contract
Documents, amount of which will be
determined by Departmental Representative.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.
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PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 REFERENCES .1 Within text of each specifications
section, reference may be made to
reference standards.

.2 Conform to these reference standards, in
whole or in part as specifically requested
in specifications.

.3 If there is question as to whether
products or systems are in conformance
with applicable standards, Departmental
Representative reserves right to have such
products or systems tested to prove or
disprove conformance.

.4 Cost for such testing will be born by
Departmental Representative in event of
conformance with Contract Documents or by
Contractor in event of non-conformance.

1.3 QUALITY .1 Products, materials, equipment and
articles incorporated in Work shall be
new, not damaged or defective, and of best
quality for purpose intended. If
requested, furnish evidence as to type,
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source and quality of products provided.

.2 Procurement policy is to acquire, in cost
effective manner, items containing highest
percentage of recycled and recovered
materials practicable consistent with
maintaining satisfactory levels of
competition. Make reasonable efforts to
use recycled and recovered materials and
in otherwise utilizing recycled and
recovered materials in execution of work.

.3 Defective products, whenever identified
prior to completion of Work, will be
rejected, regardless of previous
inspections. Inspection does not relieve
responsibility, but is precaution against
oversight or error. Remove and replace
defective products at own expense and be
responsible for delays and expenses caused
by rejection.

.4 Should disputes arise as to quality or
fitness of products, decision rests
strictly with Departmental Representative
based upon requirements of Contract
Documents.

.5 Unless otherwise indicated in
specifications, maintain uniformity of
manufacture for any particular or like
item throughout building.

.6 Permanent labels, trademarks and
nameplates on products are not acceptable
in prominent locations, except where
required for operating instructions, or
when located in mechanical or electrical
rooms.

1.4 AVAILABILITY .1 Immediately upon receipt of the notice of
acceptance, review product delivery
requirements and anticipate foreseeable
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supply delays for items. If delays in
supply of products are foreseeable, notify
Departmental Representative of such, in
order that substitutions or other remedial
action may be authorized in ample time to
prevent delay in performance of Work.

.2 In event of failure to notify Departmental
Representative at commencement of Work and
should it subsequently appear that Work
may be delayed for such reason,
Departmental Representative reserves right
to substitute more readily available
products of similar character, at no
increase in Contract Price or Contract
Time.

1.5 STORAGE,
HANDLING AND
PROTECTION

.1 Handle and store products in manner to
prevent damage, adulteration,
deterioration and soiling and in
accordance with manufacturer's
instructions when applicable.

.2 Store packaged or bundled products in
original and undamaged condition with
manufacturer's seal and labels intact. Do
not remove from packaging or bundling
until required in Work.

.3 Store products subject to damage from
weather in weatherproof enclosures.

.4 Keep sand, when used for grout or mortar
materials, clean and dry. Store sand on
wooden platforms and cover with waterproof
tarpaulins during inclement weather.

.5 Store sheet materials and lumber on flat,
solid supports and keep clear of ground.
Slope to shed moisture.

.6 Store and mix paints in heated and
ventilated room. Remove oily rags and
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other combustible debris from site daily.
Take every precaution necessary to prevent
spontaneous combustion.

.7 Remove and replace damaged products at own
expense and to satisfaction of
Departmental Representative.

.8 Touch-up damaged factory finished surfaces
to Departmental Representative's
satisfaction. Use touch-up materials to
match original. Do not paint over name
plates.

1.6 TRANSPORTATION .1 Pay costs of transportation of products
required in performance of Work.

1.7 MANUFACTURER'S
INSTRUCTIONS

.1 Unless otherwise indicated in
specifications, install or erect products
in accordance with manufacturer's
instructions. Do not rely on labels or
enclosures provided with products. Obtain
written instructions directly from
manufacturers.

.2 Notify Departmental Representative in
writing, of conflicts between
specifications and manufacturer's
instructions, so that Departmental
Representative will establish course of
action.

.3 Improper installation or erection of
products, due to failure in complying with
these requirements, authorizes
Departmental Representative to require
removal and re-installation at no increase
in Contract Price or Contract Time.
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1.8 QUALITY OF WORK .1 Ensure Quality of Work is of highest
standard, executed by workers experienced
and skilled in respective duties for which
they are employed. Immediately notify
Departmental Representative if required
Work is such as to make it impractical to
produce required results.

.2 Do not employ anyone unskilled in their
required duties. Departmental
Representative reserves right to require
dismissal from site, of workers deemed
incompetent or careless.

.3 Decisions as to standard or fitness of
Quality of Work in cases of dispute rest
solely with Departmental Representative,
whose decision is final.

1.9 CO-ORDINATION .1 Ensure co-operation of workers in laying
out Work. Maintain efficient and
continuous supervision.

.2 Be responsible for coordination and
placement of openings, sleeves and
accessories.

1.10 CONCEALMENT .1 In finished areas conceal pipes, ducts and
wiring in floors, walls and ceilings,
except where indicated otherwise.

.2 Before installation inform Departmental
Representative if there is interference.
Install as directed by Departmental
Representative.
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1.11 REMEDIAL WORK .1 Perform remedial work required to repair
or replace parts or portions of Work
identified as defective or unacceptable.
Co-ordinate adjacent affected Work as
required.

.2 Perform remedial work by specialists
familiar with materials affected. Perform
in a manner to neither damage nor put at
risk any portion of Work.

1.12 LOCATION OF
FIXTURES

.1 Consider location of fixtures, outlets,
and mechanical and electrical items
indicated as approximate.

.2 Inform Departmental Representative of
conflicting installation. Install as
directed.

1.13 FASTENINGS .1 Provide metal fastenings and accessories
in same texture, colour and finish as
adjacent materials, unless indicated
otherwise.

.2 Prevent electrolytic action between
dissimilar metals and materials.

.3 Use non-corrosive hot dip galvanized steel
fasteners and anchors for securing
exterior work, unless stainless steel or
other material is specifically requested
in affected specification Section.

.4 Space anchors within individual load limit
or shear capacity and ensure they provide
positive permanent anchorage. Wood, or any
other organic material plugs are not
acceptable.

.5 Keep exposed fastenings to a minimum,
space evenly and install neatly.
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.6 Fastenings which cause spalling or
cracking of material to which anchorage is
made are not acceptable.

1.14 FASTENINGS -
EQUIPMENT

.1 Use fastenings of standard commercial
sizes and patterns with material and
finish suitable for service.

.2 Use heavy hexagon heads, semi-finished
unless otherwise specified. Use No. 304
stainless steel for exterior areas.

.3 Bolts may not project more than one
diameter beyond nuts.

.4 Use plain type washers on equipment, sheet
metal and soft gasket lock type washers
where vibrations occur. Use resilient
washers with stainless steel.

1.15 PROTECTION OF
WORK IN PROGRESS

.1 Prevent overloading of parts of building.
Do not cut, drill or sleeve load bearing
structural member, unless specifically
indicated without written approval of
Departmental Representative.

1.16 EXISTING
UTILITIES

.1 When it comes to making connections to
existing services or utilities, execute
Work at times directed by local governing
authorities, with minimum of disturbance
to Work, and/or building occupants and
pedestrian and vehicular traffic.

.2 Protect, relocate or maintain existing
active services. When services are
encountered, cap off in manner approved by
authority having jurisdiction. Stake and
record location of capped service.
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PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 SUBMITTALS .1 Submittals: in accordance with Section
01 33 00 - Submittal Procedures.

.2 Submit written request in advance of
cutting or alteration which affects:
.1 Structural integrity of elements of
project.
.2 Integrity of weather-exposed or
moisture-resistant elements.
.3 Efficiency, maintenance, or safety of
operational elements.
.4 Visual qualities of sight-exposed
elements.
.5 Work of Owner or separate contractor.

.3 Include in request:
.1 Identification of project.
.2 Location and description of affected
Work.
.3 Statement on necessity for cutting or
alteration.
.4 Description of proposed Work, and
products to be used.
.5 Alternatives to cutting and patching.
.6 Effect on Work of Owner or separate
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contractor.
.7 Written permission of affected
separate contractor.
.8 Date and time work will be executed.

1.3 MATERIALS .1 Required for original installation.

.2 Change in Materials: Submit request for
substitution in accordance with Section
01 33 00 - Submittal Procedures.

1.4 PREPARATION .1 Inspect existing conditions, including
elements subject to damage or movement
during cutting and patching.

.2 After uncovering, inspect conditions
affecting performance of Work.

.3 Beginning of cutting or patching means
acceptance of existing conditions.

.4 Provide supports to assure structural
integrity of surroundings; provide devices
and methods to protect other portions of
project from damage.

.5 Provide protection from elements for areas
which are to be exposed by uncovering
work; maintain excavations free of water.

1.5 EXECUTION .1 Execute cutting, fitting, and patching to
complete Work.

.2 Fit several parts together, to integrate
with other Work.

.3 Uncover Work to install ill-timed Work.
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.4 Remove and replace defective and non-
conforming Work.

.5 Provide openings in non-structural
elements of Work for penetrations of
mechanical and electrical Work.

.6 Execute Work by methods to avoid damage to
other Work, and which will provide proper
surfaces to receive patching and
finishing.

.7 Employ original installer to perform
cutting and patching for weather-exposed
and moisture-resistant elements, and
sight-exposed surfaces.

.8 Cut rigid materials using masonry saw or
core drill. Pneumatic or impact tools not
allowed on masonry work without prior
approval.

.9 Restore work with new products in
accordance with requirements of Contract
Documents.

.10 Fit Work airtight to pipes, sleeves,
ducts, conduit, and other penetrations
through surfaces.

.11 Refinish surfaces to match adjacent
finishes: Refinish continuous surfaces to
nearest intersection. Refinish assemblies
by refinishing entire unit.

.12 Conceal pipes, ducts and wiring in floor,
wall and ceiling construction of finished
areas except where indicated otherwise.

1.6 WASTE
MANAGEMENT AND
DISPOSAL

.1 Separate waste materials for reuse and
recycling.
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1.7 SEQUENCE OF WORK .1 The contractor shall execute the work to
avoid interruption of heating.

.2 The interruption of electricity must be
minimized. Notify Departmental
Representative before interruption and
obtain approval.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 PROJECT
CLEANLINESS

.1 Maintain Work in tidy condition, free from
accumulation of waste products and debris.

.2 Remove waste materials from site at daily
regularly scheduled times or dispose of as
directed by Departmental Representative.
Do not burn waste materials on site.

.3 Clear snow and ice from access to
building, bank/pile snow in designated
areas only.

.4 Make arrangements with and obtain permits
from authorities having jurisdiction for
disposal of waste and debris.

.5 Provide on-site containers for collection
of waste materials and debris; the
location of the containers must be
approved by Department Representative.

.6 Provide and use marked separate bins for
recycling.

.7 Clean interior areas prior to start of
finishing work, and maintain areas free of
dust and other contaminants during
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finishing operations.

.8 Store volatile waste in covered metal
containers, and remove from premises at
end of each working day.

.9 Provide adequate ventilation during use of
volatile or noxious substances. Use of
building ventilation systems is not
permitted for this purpose.

.10 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and
as recommended by cleaning material
manufacturer.

.11 Schedule cleaning operations so that
resulting dust, debris and other
contaminants will not fall on wet, newly
painted surfaces nor contaminate building
systems.

1.3 FINAL CLEANING .1 When Work is Substantially Performed
remove surplus products, tools,
construction machinery and equipment not
required for performance of remaining
Work.

.2 Remove waste products and debris other
than that caused by others, and leave Work
clean and suitable for occupancy.

.3 Prior to final review remove surplus
products, tools, construction machinery
and equipment.

.4 Remove waste products and debris.

.5 Remove waste materials from site at
regularly scheduled times or dispose of as
directed by Departmental Representative.
Do not burn waste materials on site,
unless approved by Departmental
Representative.

.6 Make arrangements with and obtain permits
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from authorities having jurisdiction for
disposal of waste and debris.

.7 Remove dirt and other disfiguration from
exterior surfaces.

.8 Clean and sweep roofs, gutters, areaways,
and sunken wells.

.9 Sweep and wash clean paved areas.

.10 Clean equipment and fixtures to sanitary
condition.

.11 Clean roofs, downspouts, and drainage
systems.

.12 Remove debris and surplus materials from
crawl areas and other accessible concealed
spaces.

1.4 WASTE
MANAGEMENT AND
DISPOSAL

.1 Separate waste materials for reuse and
recycling.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

.1 Section 26 05 00 - Common Work Results –
For Electrical

Section 26 05 20 - Wire and Box Connectors
0-1000 V

Section 26 05 29 - Hangers and Supports
for Electrical Systems

Section 26 05 32 - Outlet Boxes, Conduit
Boxes and Fittings

Section 26 05 34 - Conduits, Conduit
Fastenings and Conduit Fittings

1.2 SUBMITTALS .1 Submittals: in accordance with Section
01 33 00 - Submittal Procedures.

.2 Prepare instructions and data using
personnel experienced in maintenance and
operation of described products.

.3 Copy will be returned after final
inspection, with Departmental
Representative's comments.

.4 Revise content of documents as required
prior to final submittal.

.5 Two weeks prior to Substantial
Performance of the Work, submit to the
Departmental Representative, four final
copies of operating and maintenance
manuals in English and French.

.6 Ensure spare parts, maintenance materials
and special tools provided are new,
undamaged or defective, and of same
quality and manufacture as products
provided in Work.
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.7 Furnish evidence, if requested, for type,
source and quality of products provided.

.8 Defective products will be rejected,
regardless of previous inspections.
Replace products at own expense.

.9 Pay costs of transportation.

1.3 FORMAT .1 Organize data as instructional manual.

.2 Binders: vinyl, hard covered, 3 'D' ring,
loose leaf 219 x 279 mm with spine and
face pockets.

.3 When multiple binders are used correlate
data into related consistent groupings.
Identify contents of each binder on spine.

.4 Cover: identify each binder with type or
printed title 'Project Record Documents';
list title of project and identify subject
matter of contents.

.5 Arrange content by systems, under Section
numbers and sequence of Table of Contents.

.6 Provide tabbed fly leaf for each separate
product and system, with typed description
of product and major component parts of
equipment.

.7 Text: manufacturer's printed data, or
typewritten data.

.8 Drawings: provide with reinforced punched
binder tab. Bind in with text; fold larger
drawings to size of text pages.
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1.4 CONTENTS - EACH
VOLUME

.1 Table of Contents: provide title of
project;

.1 Date of submission; names.

.2 Addresses, and telephone numbers of
Consultant and Contractor with name of
responsible parties.
.3 List of products and systems, indexed
to content of volume.

.2 For each product or system:
.1 List names, addresses and telephone
numbers of subcontractors and suppliers,
including local source of supplies and
replacement parts.

.3 Product Data: mark each sheet to identify
specific products and component parts, and
data applicable to installation; delete
inapplicable information.

.4 Drawings: supplement product data to
illustrate relations of component parts of
equipment and systems, to show control and
flow diagrams.

.5 Typewritten Text: as required to
supplement product data. Provide logical
sequence of instructions for each
procedure, incorporating manufacturer's
instructions specified in Section 01 45 00
- Quality Control.

1.5 AS-BUILTS AND
SAMPLES

.1 Maintain, in addition to requirements in
General Conditions, at site for
Departmental Representative one record
copy of:
.1 Contract Drawings.
.2 Specifications.
.3 Addenda.
.4 Change Orders and other modifications
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to Contract.
.5 Reviewed shop drawings, product data,
and samples.
.6 Field test records.
.7 Inspection certificates.
.8 Manufacturer's certificates.

.2 Store record documents and samples in
field office apart from documents used for
construction. Provide files, racks, and
secure storage.

.3 Label record documents and file in
accordance with Section number listings in
List of Contents of this Project Manual.
Label each document "PROJECT RECORD" in
neat, large, printed letters.

.4 Maintain record documents in clean, dry
and legible condition. Do not use record
documents for construction purposes.

.5 Keep record documents and samples
available for inspection by Departmental
Representative.

1.6 RECORDING
ACTUAL SITE
CONDITIONS

.1 Record information on set of black line
opaque drawings, and in copy of Project
Manual, provided by Departmental
Representative.

.2 Provide felt tip marking pens, maintaining
separate colours for each major system,
for recording information.

.3 Record information concurrently with
construction progress. Do not conceal Work
until required information is recorded.

.4 Contract Drawings and shop drawings: mark
each item to record actual construction,
including:
.1 Measured depths of elements of



PWGSC Section 01 78 00
Harrington Harbour Wharf Closeout submittals Page 5 of 9
New washroom layout
Réf. : PWGSC : R.069065

foundation in relation to finish first
floor datum.
.2 Measured horizontal and vertical
locations of underground utilities and
appurtenances, referenced to permanent
surface improvements.
.3 Measured locations of internal
utilities and appurtenances, referenced to
visible and accessible features of
construction.
.4 Field changes of dimension and
detail.
.5 Changes made by change orders.
.6 Details not on original Contract
Drawings.
.7 References to related shop drawings
and modifications.

.5 Specifications: mark each item to record
actual construction, including:
.1 Manufacturer, trade name, and
catalogue number of each product actually
installed, particularly optional items and
substitute items.
.2 Changes made by Addenda and change
orders.

1.7 EQUIPMENT AND
SYSTEMS

.1 Each Item of Equipment and Each System:
include description of unit or system, and
component parts. Give function, normal
operation characteristics, and limiting
conditions. Include performance curves,
with engineering data and tests, and
complete nomenclature and commercial
number of replaceable parts.

.2 Panel board circuit directories: provide
electrical service characteristics,
controls, and communications.

.3 Include installed colour coded wiring
diagrams.
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.4 Operating Procedures: include start-up,
break-in, and routine normal operating
instructions and sequences. Include
regulation, control, stopping, shut-down,
and emergency instructions. Include
summer, winter, and any special operating
instructions.

.5 Maintenance Requirements: include routine
procedures and guide for trouble-shooting;
disassembly, repair, and reassembly
instructions; and alignment, adjusting,
balancing, and checking instructions.

.6 Provide servicing and lubrication
schedule, and list of lubricants required.

.7 Include manufacturer's printed operation
and maintenance instructions.

.8 Include sequence of operation by controls
manufacturer.

.9 Provide original manufacturer's parts
list, illustrations, assembly drawings,
and diagrams required for maintenance.

.10 Provide installed control diagrams by
controls manufacturer.

.11 Provide Contractor's co-ordination
drawings, with installed colour coded
piping diagrams.

.12 Provide list of original manufacturer's
spare parts, current prices, and
recommended quantities to be maintained in
storage.

.13 Additional requirements: as specified in
individual specification sections.
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1.8 MATERIALS AND
FINISHES

.1 Building Products, Applied Materials, and
Finishes: include product data, with
catalogue number, size, composition, and
colour and texture designations.

.2 Instructions for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended
schedule for cleaning and maintenance.

.3 Moisture-Protection and Weather-Exposed
Products: include manufacturer's
recommendations for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended
schedule for cleaning and maintenance.

.4 Additional Requirements: as specified in
individual specifications sections.

1.9 WARRANTIES AND
BONDS

.1 Develop warranty management plan to
contain information relevant to
Warranties.

.2 Submit warranty management plan, 30 days
before planned pre-warranty conference, to
Departmental Representative approval.

.3 Warranty management plan to include
required actions and documents to assure
that Owner receives warranties to which it
is entitled.

.4 Provide plan in narrative form and contain
sufficient detail to make it suitable for
use by future maintenance and repair
personnel.

.5 Submit, warranty information made
available during construction phase, to
Departmental Representative for approval
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prior to each monthly pay estimate.

.6 Assemble approved information in binder
and submit upon acceptance of work.
Organize binder as follows:
.1 Separate each warranty or bond with
index tab sheets keyed to Table of
Contents listing.
.2 List subcontractor, supplier, and
manufacturer, with name, address, and
telephone number of responsible principal.
.3 Obtain warranties and bonds, executed
in duplicate by subcontractors, suppliers,
and manufacturers, within ten days after
completion of applicable item of work.
.4 Verify that documents are in proper
form, contain full information, and are
notarized.
.5 Co-execute submittals when required.
.6 Retain warranties and bonds until
time specified for submittal.

.7 Except for items put into use with Owner's
permission, leave date of beginning of
time of warranty until Date of Substantial
Performance is determined.

.8 Respond in a timely manner to oral or
written notification of required
construction warranty repair work.

.9 Written verification will follow oral
instructions. Failure to respond will be
cause for the Departmental Representative
to proceed with action against Contractor.

1.10 PRE-WARRANTY
CONFERENCE

.1 Meet with Departmental Representative, to
develop understanding of requirements of
this section. Schedule meeting prior to
contract completion, and at time
designated by Departmental Representative.

.2 Departmental Representative will establish
communication procedures for:
.1 Notification of construction warranty
defects.
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.2 Determine priorities for type of
defect.
.3 Determine reasonable time for
response.

.3 Provide name, telephone number and address
of licensed and bonded company that is
authorized to initiate and pursue
construction warranty work action.

.4 Ensure contact is located within local
service area of warranted construction, is
continuously available, and is responsive
to inquiries for warranty work action.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 SUMMARY .1 Section Includes:
.1 General requirements relating to
commissioning of project's components and
systems.

.2 Acronyms:
.1 AFD - Alternate Forms of Delivery,
service provider.
.2 BMM - Building Management Manual.
.3 Cx - Commissioning.
.4 EMCS - Energy Monitoring and Control
Systems.
.5 O&M - Operation and Maintenance.
.6 PI - Product Information.
.7 PV - Performance Verification.
.8 TAB - Testing, Adjusting and
Balancing.

1.2 GENERAL .1 Cx is performed after systems and
integrated systems are completely
installed, functional and Contractor's
Performance Verification responsibilities
have been completed and approved.
Objectives:
.1 Verify installed equipment, systems
and integrated systems operate in
accordance with contract documents and
design criteria and intent.
.2 Effectively train O&M staff.

.2 Contractor assists in Cx process,
operating equipment and systems,
troubleshooting and making adjustments as
required.
.1 Systems to be operated at full
capacity under various modes to determine
if they function correctly and
consistently at peak efficiency. Systems
to be interactively with each other as
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intended in accordance with Contract
Documents and design criteria.
.2 During these checks, adjustments to
be made to enhance performance to meet
environmental or user requirements.

1.3 COMMISSIONING
OVERVIEW

.1 Cx activities supplement field quality and
testing procedures described in relevant
technical sections.

.2 Departmental Representative will issue
Interim Acceptance Certificate when:
.1 Equipment, components and systems
have been commissioned.
.2 O&M training has been completed.

1.4 NON-CONFORMANCE
TO PERFORMANCE
VERIFICATION
REQUIREMENTS

.1 Should equipment, system components, and
associated controls be incorrectly
installed or malfunction during Cx,
correct deficiencies, re-verify equipment
and components within the unfunctional
system, including related systems as
deemed required by Departmental
Representative, to ensure effective
performance.

.2 Costs for corrective work, additional
tests, inspections, to determine
acceptability and proper performance of
such items to be borne by Contractor.
Above costs to be in form of progress
payment reductions or hold-back
assessments.

1.5 PRE-CX REVIEW .1 Before Construction, review contract
documents, confirm by writing to
Departmental Representative.
.1 Adequacy of provisions for Cx.
.2 Aspects of design and installation
pertinent to success of Cx.
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.2 During Construction:
.1 Co-ordinate provision, location and
installation of provisions for Cx.

.3 Before start of Cx:
.1 Ensure installation of related
components, equipment, sub-systems,
systems is complete.
.2 Ensure "As-Built" system schematics
are available.

1.6 STARTING AND
TESTING

.1 Contractor assumes liabilities and costs
for inspections. Including disassembly and
re-assembly after approval, starting,
testing and adjusting, including supply of
testing equipment.

1.7 PROCEDURES .1 Verify that equipment and systems are
complete, clean, and operating in normal
and safe manner prior to conducting start-
up, testing and Cx.

.2 Conduct start-up and testing in following
distinct phases:
.1 Included in delivery and
installation:

.1 Verification of conformity to
specification, approved shop
drawings.
.2 Visual inspection of quality of
installation.

.2 Start-up: follow accepted start-up
procedures.

1.8 START OF
COMMISSIONING

.1 Notify Departmental Representative at
least 14 days prior to start of Cx.
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.2 Start Cx after elements of building
affecting start-up and performance
verification of systems have been
completed.

1.9 WITNESSING
COMMISSIONING

.1 Departmental Representative to witness
activities and verify results.

1.10 COMPLETION OF
COMMISSIONING

.1 Upon completion of Cx leave systems in
normal operating mode.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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PART 1 - GENERAL

1.1 SCOPE OF WORK .1 Electrical works include, but are not
limited to:
.1 Drawings and general contract terms,

including general and special clauses
together with specification sections
of Division 01 – General
Requirements.

.2 All Division 26 – Electrical works.

1.2 REFERENCES .1 Canadian Standards Association (CSA
International)
.1 CSA C22.10-10, Quebec Construction

Code, chapter V – Electrical.
.2 CAN3-C235-83(R2010), Preferred

Voltage Levels for AC Systems, 0 to
50,000 V.

.2 Institute of Electrical and Electronics
(IEEE)/National Electrical Safety Code
Product Line (NESC)
.1 IEEE SP1122-2000, The Authoritative

Dictionary of IEEE Standards Terms,
7th Edition.

1.3 DEFINITIONS .1 Electrical and electronic terms: unless
otherwise specified or indicated, terms
used in these specifications, and on
drawings, are those defined by IEEE
SP1122.

1.4 DESIGN
REQUIREMENTS

.1 Operating voltages: to CAN3-C235.
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.2 Control and distribution devices and
equipment to operate satisfactorily at 60
Hz within normal operating limits
established by above standard.
.1 Equipment to operate in extreme

operating conditions established in
above standard without damage to
equipment.

.3 Language operating requirements: provide
identification nameplates and labels for
control items in English and French.

.4 Use one nameplate or label for both
languages.

1.5 SUBMITTALS .1 Submittals: in accordance with Section
01 33 00 - Submittal Procedures.

.2 Submit product data in accordance with the
Work Hazardous Materials Information
System (WHMIS).

.3 Submit for review single line electrical
diagrams under plexiglass and locate as
indicated.
.1 Electrical distribution system in

main electrical room.

.4 Shop drawings:
.1 Submit wiring diagrams and

installation details of equipment
indicating proposed location, layout
and arrangement, control panels,
accessories, piping, ductwork, and
other items that must be shown to
ensure co-ordinated installation.

.2 Identify on wiring diagrams circuit
terminals and indicate internal
wiring for each item of equipment and
interconnection between each item of
equipment.

.3 Indicate of drawings clearances for
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operation, maintenance, and
replacement of operating equipment
devices.

.5 Quality Control: in accordance with
Section 01 45 00 - Quality Control.
.1 Provide equipment and material

certified by an accredited
organization.

.2 Where certified equipment and
material is not available, submit
such equipment and material to
authority having jurisdiction for
approval before delivery to site.

.3 Submit test results of installed
electrical systems and
instrumentation.

.4 Permits and fees: in accordance with
General Conditions of contract.

.5 Submit, upon completion of Work, load
balance report as described in PART 3
- LOAD BALANCE.

.6 Submit certificate of acceptance from
authority having jurisdiction upon
completion of Work to Departmental
Representative.

1.6 QUALITY
ASSURANCE

.1 Quality Assurance: in accordance with
Section 01 45 00 - Quality Control.

.2 Qualifications: electrical Work to be
carried out by qualified, licensed
electricians who hold valid Master
Electrical Contractor license or
apprentices as per the conditions of
Provincial Act respecting manpower
vocational training and qualification.
.1 Employees registered in provincial

apprentices program: permitted, under
direct supervision of qualified
licensed electrician, to perform
specific tasks.

.3 Health and Safety Requirements: do
construction occupational health and
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safety in accordance with Section 01 35 30
- Health and Safety Requirements.

1.7 DELIVERY,
STORAGE AND
HANDLING

.1 Material Delivery Schedule: provide
Departmental Representative with schedule
within 2 weeks after acceptance of offer
notice.

.2 Construction/Demolition Waste Management
and Disposal: separate waste materials for
reuse and recycling.

1.8 SYSTEM STARTUP .1 Instruct Departmental Representative and
operating personnel in operation, care and
maintenance of systems, system equipment
and components.

1.9 OPERATING
INSTRUCTIONS

.1 Provide for each system and principal item
of equipment as specified in technical
sections for use by operation and
maintenance personnel.

.2 Operating instructions to include
following:
.1 Wiring diagrams, control diagrams,

and control sequence for each
principal system and item of
equipment.

.2 Start up, proper adjustment,
operating, lubrication, and shutdown
procedures.

.3 Safety precautions.

.4 Procedures to be followed in event of
equipment failure.

.5 Other items of instruction as
recommended by manufacturer of each
system or item of equipment.
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PART 2 - PRODUCTS

2.1 MATERIALS AND
EQUIPMENT

.1 Provide material and equipment in
accordance with Section 01 61 00 - Common
Product Requirements.

.2 Material and equipment to be CSA
certified. Where CSA certified material
and equipment is not available, obtain
special approval from authority having
jurisdiction before delivery to site and
submit such approval as described in PART
1 - SUBMITTALS.

.3 Factory assemble control panels and
component assemblies.

2.2 WIRING
TERMINATIONS

.1 Ensure lugs, terminals, screws used for
termination of wiring are suitable for
either copper or aluminum conductors.

2.3 EQUIPMENT
IDENTIFICATION

.1 Identify electrical equipment with
nameplates as follows:
.1 Nameplates: lamicoïde 3 mm thick

plastic engraving sheet, black face,
white core, lettering accurately
aligned and engraved into core.

.2 Sizes as follows:

NAMEPLATE SIZES
Size 1 10 x 50 mm 1 line 3 mm high

letters
Size 2 12 x 70 mm 1 line 5 mm high

letters
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Size 3 12 x 70 mm 2 lines 3 mm high
letters

Size 4 20 x 90 mm 1 line 8 mm high
letters

Size 5 20 x 90 mm 2 lines 5 mm high
letters

Size 6 25 x 100 mm 1 line 12 mm high
letters

Size 7 25 x 100 mm 2 lines 6 mm high
Letters

.3 Wording on nameplates to be approved by
Departmental Representative prior to
manufacture.

.4 Allow for minimum of twenty-five (25)
letters per nameplate.

.5 Nameplates for terminal cabinets, junction
and pull boxes to indicate system and/or
voltage characteristics.

.6 Disconnects: indicate equipment being
controlled, disconnect number and
panelboard number including circuit(s)
used.

2.4 WIRING
IDENTIFICATION

.1 Identify wiring with permanent indelible
identifying markings, numbered plastic
tapes, on both ends of phase conductors of
feeders and branch circuit wiring.

.2 Maintain phase sequence and colour coding
throughout.

.3 Colour coding: to CSA C22.1.

2.5 CONDUIT AND
CABLE

.1 Colour code conduits, boxes and metallic
sheathed cables.
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IDENTIFICATION
.2 Code with plastic tape at points where

conduit or cable enters wall, ceiling, or
floor, and at 15 m intervals.

.3 Colours: 25 mm wide prime colour and 20 mm
wide auxiliary colour.

Prime Auxiliary
up to 250 V Yellow
up to 600 V Yellow Green

.4 With a big indelible marker, indicate on
cover the source (panel) and circuit
number(s) of any conductor contained in
junction or pull boxes, when they are
located in non-finished or ceiling spaces.

2.6 FINISHES .1 Shop finish metal enclosure surfaces by
application of rust resistant primer
inside and outside, and at least two coats
of finish enamel.

PART 3 - EXECUTION

3.1 INSTALLATION .1 Do complete installation in accordance
with CSA C22.1 except where specified
otherwise.

3.2 NAMEPLATES AND
LABELS

.1 Ensure manufacturer's nameplates,
certification labels and identification
nameplates are visible and legible after
equipment is installed.
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3.3 LOCATION OF
OUTLETS

.1 Locate outlets in accordance with Section
26 05 32 - Outlet Boxes, Conduit Boxes and
Fittings.

.2 Change location of outlets at no extra
cost or credit, providing distance does
not exceed 3000 mm, and information is
given before installation.

3.4 MOUNTING
HEIGHTS

.1 Mounting height of equipment is from
finished floor to centerline of equipment
unless specified or indicated otherwise.

.2 If mounting height of equipment is not
specified or indicated, check with
competent persons starting before
installation.

.3 Install electrical equipment at following
heights unless indicated otherwise.
.1 Panelboards: top of box at 1830 mm.

3.5 CO-ORDINATION
OF PROTECTIVE
DEVICES

.1 Ensure circuit protective devices such as
overcurrent trips, relays and fuses are
installed to required values and settings.

3.6 FIELD QUALITY
CONTROL

.1 Load Balance:

.1 Measure phase current to panelboards
with normal loads (lighting)
operating at time of acceptance;
adjust branch circuit connections as
required to obtain best balance of
current between phases and record
changes.

.2 Measure phase voltages at loads and
adjust transformer taps to within 2%
of rated voltage of equipment.
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.3 Provide upon completion of work, load
balance report as directed in PART 1
- SUBMITTALS: phase and neutral
currents on panelboards, dry-core
transformers and motor control
centres, operating under normal load,
as well as hour and date on which
each load was measured, and voltage
at time of test.

.2 Conduct following tests in accordance with
Section 01 45 00 - Quality Control.
.1 Power distribution system including

phasing, voltage, grounding and load
balancing.

.2 Circuits originating from branch
distribution panels.

.3 Motors, heaters and associated
control equipment including sequenced
operation of systems where
applicable.

.4 Insulation resistance testing:
.1 Megger circuits, feeders and

equipment up to 350 V with a 500
V instrument.

.2 Megger 350-600 V circuits,
feeders and equipment with a
1000 V instrument.

.3 Check resistance to ground
before energizing.

.3 Carry out tests in presence of
Departmental Representative.

.4 Provide instruments, meters, equipment and
personnel required to conduct tests during
and at conclusion of project.

3.7 CLEANING .1 Clean and touch up surfaces of shop-
painted equipment scratched or marred
during shipment or installation, to match
original paint.
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.2 Clean and prime exposed non-galvanized
hangers, racks and fastenings to prevent
rusting.

3.8 PENETRATIONS AND
OPENINGS

.1 Make all penetrations and openings.

.2 Execute all penetrations in concrete
floors and walls with a drill.

.3 Seal all conduit and wire runs through
walls and floors with a material having
the same fire resistance as the opened
partitioning.
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PART 1 - GENERAL

1.1 SECTION
INCLUDES

.1 Materials and installation for wire and
box connectors.

1.2 REFERENCES .1 Canadian Standards Association (CSA
International)
.1 CAN/CSA-C22.2 No.18.1-98 (R2013),

Outlet Boxes, Conduit Boxes, Fittings
and Associated Hardware.

.2 CSA C22.2 No.65-93(R2013), Wire
Connectors.

.2 National Electrical Manufacturers
Association (NEMA)

1.3 WASTE
MANAGEMENT AND
DISPOSAL

.1 Separate and recycle waste materials.

.2 Remove from site and dispose of all
packaging materials at appropriate
recycling facilities.

.3 Collect and separate for disposal
packaging material in appropriate bins for
recycling in accordance with Waste
Management Plan.

.4 Divert unused wiring materials from
landfill to metal recycling facility as
approved by Departmental Representative.
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PART 2 - PRODUCTS

2.1 MATERIALS .1 Pressure type wire connectors to: CSA
C22.2 No.65, with current carrying parts
of copper, sized to fit copper conductors
as required.

.2 Clamps or connectors for armoured cable,
flexible conduit, as required to: CAN/CSA-
C22.2 No.18.

PART 3 - EXECUTION

3.1 INSTALLATION

.1 Remove insulation carefully from ends of
conductors and:
.1 Install mechanical pressure type

connectors and tighten screws with
appropriate compression tool
recommended by manufacturer.
Installation shall meet secureness
tests in accordance with CSA C22.2
No.65.
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PART 1 - GENERAL

1.1 WASTE
MANAGEMENT AND
DISPOSAL

.1 Separate and recycle waste materials.

.2 Remove from site and dispose of all
packaging materials at appropriate
recycling facilities.

.3 Collect and separate for disposal
packaging material in appropriate bins for
recycling in accordance with Waste
Management Plan.

.4 Divert unused metal materials from
landfill to metal recycling facility as
approved by Departmental Representative.

.5 Fold up metal banding, flatten and place
in designated area for recycling.

PART 2 - PRODUCTS

2.1 SUPPORT
CHANNELS

.1 U shape, size 41 x 41 mm, 2.5 mm thick,
surface mounted or suspended.

PART 3 - EXECUTION

3.1 INSTALLATION .1 Secure equipment to hollow or solid
masonry, tile and plaster surfaces with
lead anchors or nylon shields.
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.2 Support equipment, conduit or cables using
clips, spring loaded bolts, cable clamps
designed as accessories to basic channel
members.

.3 Fasten exposed conduit or cables to
building construction or support system
using clamps.
.1 One-hole steel clamps to secure

surface conduits and cables 50 mm and
smaller.

.2 Two-hole steel clamps for conduits
and cables larger than 50 mm.

.3 Beam clamps to secure conduit to
exposed steel work.

.4 Suspended support systems.
.1 Support individual cable or conduit

runs with 6 mm dia threaded rods and
spring clips.

.2 Support 2 or more cables or conduits
on channels supported by 6 mm dia
threaded rod hangers where direct
fastening to building construction is
impractical.

.5 For surface mounting of two or more
conduits use channels at 2.5 m on center
spacing.

.6 Provide metal brackets, frames, hangers,
clamps and related types of support
structures where indicated or as required
to support conduit and cable runs.

.7 Ensure adequate support for raceways and
cables dropped vertically to equipment
where there is no wall support.

.8 Do not use wire lashing or perforated
strap to support or secure raceways or
cables.

.9 Do not use supports or equipment installed
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for other trades for conduit or cable
support except with permission of other
trade and approval of Departmental
Representative.

.10 Install fastenings and supports as
required for each type of equipment cables
and conduits, and in accordance with
manufacturer's installation
recommendations.
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PART 1 - GENERAL

1.1 References .1 CSA C22.10-10, Quebec Construction Code,
Chapter V - Electrical.

1.2 Waste
Management and
Disposal

.1 Separate and recycle waste materials in
accordance with the Waste Reduction
Workplan.

.2 Collect and separate plastic, paper
packaging and corrugated cardboard in
accordance with Waste Management Plan.

PART 2 - PRODUCTS

2.1 Outlet and
Conduit Boxes
General

.1 Size boxes in accordance with CSA C22.10-
10.

.2 102 mm square or larger outlet boxes as
required for special devices.

.3 Gang boxes where wiring devices are
grouped.

.4 Blank cover plates for boxes without
wiring devices.

.5 Combination boxes with barriers where
outlets for more than one system are
grouped.
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2.2 Sheet Steel
Outlet Boxes

.1 Electro-galvanized steel single or multi
gang flush device boxes for flush
installation, minimum size 76 x 50 x 38 mm
or as indicated. 102 mm square outlet
boxes when more than one conduit enters
one side with extension and plaster rings
as required.

.2 Electro-galvanized steel utility boxes for
outlets connected to surface-mounted EMT
conduit, minimum size 102 x 54 x 48 mm.

.3 102 mm square outlet boxes with extension
and plaster rings for flush mounting
devices in finished plaster walls.

2.3 Fittings -
General

.1 Bushing and connectors with nylon
insulated throats.

.2 Knock-out fillers to prevent entry of
debris.

.3 Conduit outlet bodies for conduit up to 32
mm and pull boxes for larger conduits.

.4 Double locknuts and insulated bushings on
sheet metal boxes.

PART 3 - EXECUTION

3.1 Installation .1 Support boxes independently of connecting
conduits.

.2 Fill boxes with paper, sponges or foam or
similar approved material to prevent entry
of debris during construction. Remove upon
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completion of work.

.3 For flush installations mount outlets
flush with finished wall using plaster
rings to permit wall finish to come within
6 mm of opening.

.4 Provide correct size of openings in boxes
for conduit, mineral insulated and
armoured cable connections. Reducing
washers are not allowed.
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PART 1 - GENERAL

1.1 REFERENCES .1 Canadian Standards Association (CSA
International)
.1 CAN/CSA C22.2 No. 18.1-98(R2013),

Outlet Boxes, Conduit Boxes, Fittings
and Associated Hardware, A National
Standard of Canada.

.2 CSA C22.2 No. 45.1-M2007(R2012),
Rigid Metal Conduit.

.3 CSA C22.2 No. 56-13, Flexible Metal
Conduit and Liquid-Tight Flexible
Metal Conduit.

.4 CSA C22.2 No. 83-M1985(R2013),
Electrical Metallic Tubing.

.5 CSA C22.2 No. 211.2-M1984(R2006),
Rigid PVC (Unplasticized) Conduit.

1.2 SUBMITTALS .1 Provide submittals in accordance with
Section 01 33 00 - Submittal Procedures.

.2 Product data: submit manufacturer's
printed product literature, specifications
and datasheets.

1.3 WASTE
MANAGEMENT AND
DISPOSAL

.1 Separate waste materials for reuse and
recycling.

.2 Place materials defined as hazardous or
toxic waste in designated containers.
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PART 2 - PRODUCTS

2.1 CONDUITS .1 Rigid metal conduit: to CSA C22.2 No. 45,
galvanized steel threaded.

.2 Electrical metallic tubing (EMT): to CSA
C22.2 No. 83, with couplings.

.3 Rigid pvc conduit: to CSA C22.2 No. 211.2.

.4 Flexible metal conduit: to CSA C22.2 No.
56, aluminum liquid-tight flexible metal.

2.2 CONDUIT
FASTENINGS

.1 One hole steel straps to secure surface
conduits 50 mm and smaller.
.1 Two hole steel straps for conduits

larger than 50 mm.

.2 Beam clamps to secure conduits to exposed
steel work.

.3 Channel type supports for two or more
conduits at 2.5 m on centre.

.4 Threaded rods, 6 mm diameter, to support
suspended channels.

2.3 CONDUIT
FITTINGS

.1 Fittings: to CAN/CSA C22.2 No. 18,
manufactured for use with conduit
specified. Coating: same as conduit.

.2 Ensure factory "ells" where 90 degrees
bends for 25 mm and larger conduits.

.3 Watertight connectors and couplings for
EMT.
.1 Set-screws are not acceptable.
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2.4 EXPANSION
FITTINGS FOR RIGID
CONDUIT

.1 Weatherproof expansion fittings with
internal bonding assembly suitable for 100
mm linear expansion.

.2 Weatherproof expansion fittings for linear
expansion at entry to panel.

2.5 FISH CORD .1 Polypropylene, stranded, 5 mm,
withstanding a 5 kN pull force.

PART 3 - EXECUTION

3.1 MANUFACTURER'S
INSTRUCTIONS

.1 Compliance: comply with manufacturer's
written recommendations or specifications,
including product technical bulletins,
handling, storage and installation
instructions, and datasheets.

3.2 INSTALLATION .1 Install conduits to conserve headroom in
exposed locations and cause minimum
interference in spaces through which they
pass.

.2 Conceal conduits except in mechanical and
electrical service rooms and in unfinished
areas.

.3 Use rigid galvanized steel conduit where
specified.

.4 Use electrical metallic tubing (EMT)
except where specified otherwise.
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.5 Use rigid PVC conduits where indicated.

.6 Use liquid tight flexible metal conduit
for connection to motors or vibrating
equipment.

.7 Minimum conduit size for lighting and
power circuits: 19 mm.

.8 Bend conduit cold:
.1 Replace conduit if kinked or

flattened more than 1/10th of its
original diameter.

.9 Mechanically bend steel conduit over 19 mm
diameter.

.10 Field threads on rigid conduit must be of
sufficient length to draw conduits up
tight.

.11 Install fish cord in empty conduits.

.12 Remove and replace blocked conduit
sections.
.1 Do not use liquids to clean out

conduits.

.13 Dry conduits out before installing wire.

3.3 SURFACE
CONDUITS

.1 Run parallel or perpendicular to building
lines.

.2 Run conduits in flanged portion of
structural steel.

.3 Group conduits wherever possible on
surface channels.

.4 Do not pass conduits through structural
members except as indicated.

.5 Do not locate conduits less than 75 mm
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parallel to steam or hot water lines with
minimum of 25 mm at crossovers.

3.4 CONCEALED
CONDUITS

.1 Run parallel or perpendicular to building
lines.

.2 Do not install horizontal runs in masonry
walls.

.3 Do not install conduits in terrazzo or
concrete toppings.

3.5 CLEANING .1 Proceed in accordance with Section
01 74 11 - Cleaning.

.2 On completion and verification of
performance of installation, remove
surplus materials, excess materials,
rubbish, tools and equipment.


