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1.1 DESCRIPTION OF .1
WORK

1.2 FAMILIARIZATION.1
WITH SITE

.2
1.3 CODES AND -1
STANDARDS

.2

1.4 INTERPRETATION .1
OF DOCUMENTS

In general, work under this contract consists
of but not limited to:

.1 supply and install surface mounted
lighting to building F89, F90, F91, F92, F98,
F99, F100, F102, F108 and F113.

.2 supply and install dusk to dawn lighting
to 4 existing power poles along the property
line and field lighting.

Site of Work is at: Dorchester Penitentiary,
minimum sector at 4902A Main street,
Dorchester, NB, Westmorland County.

Before submitting a bid, i1t is recommended
that bidders visit the site to review and
verify the form, nature and extent of the
work, materials needed, the means of access
and the temporary facilities required to
perform the Work.

Obtain prior permission from the Departmental
Representative before carrying out such site

inspection. Security clearance required prior
to entry to site.

Perform work in accordance with the 2010
National Building Code of Canada and the 2012
Electrical code of Canada, and any other code
of provincial or local application, including
all amendments up to bid closing date,
provided that in any case of conflict or
discrepancy, the more stringent requirement
shall apply.

Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

Supplementary to the Order of Precedence
article of the General Conditions of the
Contract, the Division 01 sections take
precedence over the technical specification
sections in other Divisions of the
Specification Manual.
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1.5 TERM ENGINEER -1

1.6 SETTING OUT -1
WORK
.2
-3

1.7 COST BREAKDOWN .1

1.8 DOCUMENTS -1
REQUIRED

Unless specifically stated otherwise, the

term Engineer where used in the Specifications
and on the Drawings shall mean the
Departmental Representative as defined in the
General Conditions of the Contract.

Assume Full responsibility for and execute
complete layout of work to locations, lines
and elevations indicated.

Provide devices needed to lay out and
construct work.

Supply such devices as straight edges and
templates required to facilitate Departmental
Representative®s inspection of work.

Before submitting first progress claim submit
breakdown of Contract price in detail as
directed by Departmental Representative and
aggregating contract price. Required forms
will be provided for application of progress
payment.

List items of work numerically following the
same division/section number system of the
specification manual and thereafter sub-divide
into major work components and building
systems as directed by Departmental
Representative.

Upon approval, cost breakdown will be used as
basis for progress payment.

Maintain at job site, one copy each of the
following:

A Contract Drawings

.2 Specifications

-3  Addenda

-4 Reviewed Shop Drawings

-5 List of outstanding shop drawings

-6 Change Orders

-7 Other modifications to Contract

.8 Field Test Reports

.9 Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety
related documents
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1.8 DOCUMENTS .1
REQUIRED
(Cont"d)
1.9 PERMITS 1
.2
.3
.4

1.10 ALTERATIONS, .1
ADDITIONS OR

REPAIRS TO EXISTING
BUILDING

1.11 ROUGHING-IN -1

(Cont=d)
.11 Other documents as stipulated elsewhere
in the Contract Documents.

In accordance with the the General
Conditions, obtain and pay for building
permit, certificates, licenses and other
permits as required by municipal, provincial
and federal authorities.

Provide appropriate notifications of project
to municipal and provincial inspection
authorities.

Obtain compliance certificates as prescribed
by legislative and regulatory provisions of
municipal, provincial and federal authorities
as applicable to the performance of work.

Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

Execute work with least possible interference
or disturbance to building operations
occupants, and normal use of premises. Arrange
with Departmental Representative to facilitate
execution of work.

Where security has been reduced by work of
Contract, provide temporary means to maintain
security.

Provide temporary dust screens, barriers,
warning signs in locations where renovation
and alteration work is adjacent to areas which
will be operative during such work.

Be responsible for obtaining manufacturer-s
literature and for correct roughing-in and
hook-up of equipment, fixtures and appliances.
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1.12 CUTTING, -1
FITTING AND
PATCHING
.2
-3
-4
.5
1.13 EXISTING .1
SERVICES
.2
.3
-4
-5
.6

Ensure that cutting and patching required by
all trades is included in total bid price
submitted for the work.

Execute cutting including excavation, fitting
and patching required to make work fit
properly.

Where new work connects with existing and
where existing work is altered, cut, patch and
make good to match existing work. This
includes patching of openings in existing work
resulting from removal of existing services.

Do not cut, bore, or sleeve load-bearing
members, except where specifically approved by
Departmental Representative.

Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final assembly.

Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
tenant operations.

Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut-down
or closure of active service or facility. This
includes disconnection of electrical power and
communication services to tenant"s operational
areas. Adhere to approved schedule and provide
notice to affected parties.

Provide temporary services to maintain
critical building and tenant systems.

Where unknown services are encountered, imme-
diately advise Departmental Representative and
confirm findings in writing.

Protect, relocate or maintain existing active
services as required. When inactive services
are encountered, cap off in manner approved by
authorities having jurisdiction over service.
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1.13 EXISTING .6
SERVICES
(Cont"d)
1.14 BILINGUAL 1
NOTATIONS
.2
.3
.4
.5
.6
1.15 BUILDING .1
SMOKING

ENVIRONMENT

(Cont=d)
Record locations of maintained, re-routed and
abandoned service lines.

Any items supplied and installed under this
contract which have operating instructions on
them and which can be expected to be used by
the building tenants, must have such operating
instructions in bilingual format - English and
French.

Factory embossed or recessed symbols
illustrating equipment operation is an
acceptable alternate to lettering.

Items supplied with factory - embossed or
recessed lettering in one official language
with an applied sticker or decal representing
the second official language i1s not acceptable
unless the Departmental Representative gives
prior approval before any such items are
ordered.

Internationally recognized colour coding such
as red and blue center pieces for plumbing
brass is acceptable.

No extra costs will be paid for re-stocking
or re-ordering of materials and equipment due
to Contractor®s failure to fully meet
bilingual signage requirements specified
herein.

Ensure that all trades are made aware of
above requirements.

Comply with smoking restrictions. No smoking.

END
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1.1 SUBMITTALS -1

1.2 WORK SCHEDULE 21

Upon acceptance of bid and prior to
commencement of work, submit to Departmental
Representative the following work management
documents:

1 Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule
specified in Section 01 33 00.

-3 Hot Work Procedures specified in Section
01 35 24.

-4 Lockout Procedures specified in Section
01 35 25.

-5 Health and Safety Plan specified in
Section 01 35 29.

.6 Environmental Plan specified in Section
01 35 43.

-7 List of workers requiring security
clearance and those to be placed on Site
Security Control list as specified in Section
01 35 59.

-8 Dust Control Plan specified in Section
01 50 00.

.9 Waste Management Plan specified in
Section 01 74 22.

.10 Common Product Requirements spacified in
Section 01 61 00.

Upon acceptance of bid submit:

1 Preliminary work schedule within 7
calendar days of contract award.

2 Detailed work schedule within 14
calendar days of contract award.

Schedule to indicate all calendar dates from
commencement to completion of all work within
the time stated in the accepted bid.

Provide sufficient details to clearly
illustrate entire implementation plan,
depicting efficient coordination of tasks and
resources, to achieve completion of work on
time and permit effective monitoring of work
progress in relation to established

mi lestones.

Work schedule content to include as a minimum
the following:

A Bar (GANTT) Charts, indicating all work
activities, tasks and other project elements,
their anticipated durations, planned dates for
achieving key activities and major project

mi lestones supported with;
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1.2 WORK SCHEDULE .4
(Cont"d)

.10

(Cont=d)

.2 Written narrative on key elements of
work illustrated in bar chart, providing
sufficient details to demonstrate a reasonable
implementation plan for completion of project
within designated time.

.3 Generally Bar Charts derived from
commercially available computerized project
management system are preferred but not
mandatory.

Work schedule must take into consideration
and reflect the work phasing, required
sequence of work,special conditions and
operational restrictions as specified below
and indicated on drawings.

Schedule work in cooperation with the
Departmental Representative. Incorporate
within Detailed Work Schedule, items
identified by Departmental Representative
during review of preliminary schedule.

Completed schedule shall be approved by
Departmental Representative. When approved,
take necessary measures to complete work
within scheduled time. Do not change schedule
without Departmental Representative®s
approval.

Ensure that all subtrades and subcontractors
are made aware of the work restraints and
operational restrictions specified.

Schedule Updates:

1 Submit on a bi-weekly basis when
requested by Departmental Representative.
.2 Provide information and pertinent
details explaning reasons for necessary
changes to implementation plan.

.3 Identify problem areas, anticipated
delays, impact on schedule and proposed
corrective measures to be taken.

Departmental Representative will make interim
reviews and evaluate progress of work based on
approved schedule. Frequency of such reviews
will be as decided by Departmental
Representative. Address and take corrective
measures on items identified by reviews and as
directed by Departmental Representative.
Update schedule accordingly.
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1.2 WORK SCHEDULE
(Cont"d)

1.3 OPERATIONAL
RESTRICTIONS

211

.1

In every instance, change or deviation from
the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience to
tenant or public might appear, will be subject
to prior review and approval by the
Departmental Representative.

The Contractor must recognize that building
occupants will be affected by implementation
of this contract. The Contractor must perform
the work with utmost regard to the safety and
convenience of building occupants and users.
All work activities must be planned and
scheduled with this in mind. The Contractor
will not be permitted to disturb any portion
of the building without providing temporary
facilities as necessary to ensure safe and
direct passage through disturbed or otherwise
affected areas.

Contractor to meet with the Departmental
Representative on a weekly basis to identify
intended work areas, activities and scheduling
for the coming week.

See Section 01 35 59 iIn regards to:

A Special security requirements which must
be observed in the course of work.

.2 Provision of security personnel by
Contractor as part of the Work.

Limit Manoeuvring Space on Site: To area
indicated on drawings. Staging area for
placement of construction trailer, goods
storage and portable toilet will be on the
Institution®™s site, outside the security wall,
in the location designated by the Institution.

Facility circulation maintained:

1 Ensure that entrances, corridors,
stairwells, fire exits and other circulation
routes are maintained free and clear providing
safe and uninterrupted passage for Facility
users at all times during the entire work.

.2 Maintain those areas clean and free of
construction materials and equipment. Provide
temporary dust barriers and other suitable
enclosures to ensure users are not exposed to
construction activities and are protected from
exposure to dust, noise and hazardous
conditions.
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1.3 OPERATIONAL .5
RESTRICTIONS
(Cont™d)
.6
7

Facility circulation maintained: (Cont=d)

.3 Maintain fire escape routes accessible
and fire fighting access open all times for
the duration of the project.

.4 Do not under any circumstances block
fire exit doors. Do not leave construction
materials or debris iIn corridors, stairwells
building entrances and exits.

Safety Signage:

A Provide on site, and erect as required
during progress of work, proper bilingual
signage. Mount where directed and as required
on self-supporting stands, or on fixed walls
warning the building occupants of construction
activities in progress and alerting need to
exercise caution in proceeding through
disturbed areas of the facility, and directing
building occupants through any detours which
may be required.

.2 Signage to be professionally printed and
mounted on wooden backing, coloured and to
express messages as directed by the
Departmental Representative.

.3 Generally maximum size of sign should be
in the order of 1.0 square meters. Number of
signs required will be decised in conjunction
with Institution and as directed by
departmental representative.

-4 Include costs for the supply and
installation as well as removal of these signs
and the related patching and making good of
associated walls in the bid price.

Dust and Dirt Control:

-1  See Sections 01 50 00 and 01 74 11 for
dust control and cleaning requirements.

.2 Effectively plan and implement dust
control measures and cleaning activities as an
integral part of all construction activities.
Review all measures with the Departmental
Representative before undertaking work,
especially for major dust generating
activities.

-3 Do not allow demolition debris and
construction waste to accumulate on site and
contribute to the propagation of dust.

-4 As work progresses, maintain
construction areas in a tidy condition at all
times. Remove gross dust accumulations by
cleaning and vacuuming immediately following
the completion of any major dust generating
activity.
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1.3 OPERATIONAL .7
RESTRICTIONS
(Cont™d)
.8

Dust and Dirt Control:(Cont*d)

.5 Immediately remove all debris and dust
from within occupied areas as generated by
work therein during a given workshift.

-6 Disconnect and seal-off ductwork of HVAC
servicing the construction area to stop spread
of dust into other areas of Facility.

-7 Avoid situations and practises which
results in dust and dirt being brought from
the construction areas or from the exterior
and tracked inside the building into occupied
areas used by tenants and the public.

.8 Stop workers with soiled footwear from
entering building.

-9 Inform workers and make them sensitive
to the need for dust and dirt control.
Stringently enforce rules and regulations,
immediately address non-compliance.

.10 Keep access doors to work areas closed
at all times. Use only designated doors for
entry or eggress.

Cleaning of occupied areas used by
Contractor:

1 Clean lobbies, circulation routes used
by workers to gain access to work by
conducting cleaning, vacuuming and washing of
floors, walls and other soiled surfaces.

.2 Cleaning staff shall remain on site
beyond the end of each off-hour workshifts to
address any Tenant complaints or concerns and
carryout additional cleaning functions as
directed by Departmental Representative or by
a pre-designated person(s) representing the
tenant(s).

-3 Meager attempts at controlling dust and
ineffective unprofessional cleaning procedures
will not be tolerated.

-4 Failure to provide effective dust
control, allowing construction dust and dirt
to escape beyond construction areas and
contaminate occupied areas and building
circulation areas will result in Contractor
being ordered to immediately provide
professional cleaning services without delay
to remedy the situation and conduct all
cleaning to the extent as determined by
Departmental Representative. Alternatively,
Departmental Representative may, at certain
times and at own discretion, obtain the
services of an independent building cleaning
agency when cleaning being provided by
Contractor is ineffective or tardy in
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1.3 OPERATIONAL .8
RESTRICTIONS
(Cont™d)
.9

1.4 PROJECT MEETINGS.1

1.5 WORK -1
COORDINATION

(Cont=d)

.4 (Cont™d)

response. Costs of such services will be
charged against Contractor in the form of
financial penalties or holdback assessments
against the Contract.

Ensure that all sub-trades are made aware of
and abide by the contents of this section and
in particularly the work restrictions
specified herein due to tenant operational
requirements.

Schedule and administer project meetings,
held on a minimum bi-weekly basis, for entire
duration of work and more often when directed
by Departmental Representative as deemed
necessary due to progress of work or
particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days iIn
advance of meeting date.

A Ensure attendance of all subcontractors.
.2 Departmental Representative will provide
list of other attendees to be notified.

Hold meetings at project site or where
approved by Departmental Representative.

Preside at meetings and record minutes.

1 Indicate significant proceedings and
decisions. ldentify action items by parties.
.2 Distribute to participants by mail or by
facimile within 3 calendar days after each
meeting.

-3 Make revisions as directed by
Departmental Representative.

-4 Departmental Representative will advise
whether submission of minutes by Email is
acceptable. Decision will be based on
compatibility of software among participants.

The General Contractor is responsible for
coordinating the work of the various trades
and predetermining where the work of such
trades interfaces with each other.
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1.5 WORK .1
COORDINATION
(Cont"d)
.2
.3
.4
.5

(Cont=d)

A Designate one person from own employ
having overall responsibility to review
contract documents and shop drawings, plan and
manage such coordination.

The General Contractor shall convene meetings
between trades whose work interfaces and
ensure that they are fully aware of the areas
and the extent of where interfacing is
required.

Submission of shop drawings and ordering of
prefabricated equipment or prebuilt components
shall only occur once coordination meeting for
such items has taken place between trades and
all conditions affecting the work of the
interfacing trades has been made known and
accounted for.

Work Cooperation:

1 Ensure cooperation between trades in
order to facilitate the general progress of
the work and avoid situations of spatial
interference.

.2 Ensure that each trade provides all
other trades reasonable opportunity for the
completion of the work and in such a way as to
prevent unnecessary delays, cutting, patching
and the need to remove and replace completed
work .

No extra costs to the Contract will be
considered by the Departmental Representative
as a result of Contractor®s failure to
effectively coordinate all portions of the
Work. Disputes between the various trades as a
result of their not being informed of the
areas and extent of interface work shall be
the sole responsibility of the General
Contractor to be resolved at own cost.

END
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1.1 RELATED A Section 01 14 10 - SCHEDULING and MANAGEMENT
SECTIONS OF THE WORK.

.2 Section 01 35 24 - SPECIAL PROCEDURES ON FIRE
SAFETY PROCEDURES.

.3 Section 01 35 25 - SPECIAL PROCEDURES ON
LOCKOUT REQUIREMENTS.

-4 Section 01 35 29 - HEALTH AND SAFETY
REQUIREMENTS.

.5 Section 01 78 00 - CLOSEOUT SUBMITTALS.

1.2 SUBMITTAL o Submit to Departmental Representative for

GENERAL REQUIREMENTS review requested submittals specified in
various sections of the specifications
including shop drawings, samples, permits,
compliance certificates, test reports, work
management plans and other data required as
part of the work.

.2 Submit with reasonable promptness and in
orderly sequence so as to allow for
Departmental Representative®s review and not
cause delay in Work. Failure to submit in
ample time will not be considered sufficient
reason for an extension of Contract time and
no claim for extension by reason of such
default will be allowed.

.3 Do not proceed with work until relevant
submissions have been reviewed.

.4 Present shop drawings, product data, samples
and mock-ups in Sl Metric units.

.5 Where items or information iIs not produced iIn
S1 Metric units, provide soft converted
values.

.6 Review submittals prior to submission. Ensure
that necessary requirements have been
determined and verified and that each
submittal has been checked and co-ordinated
with requirements of Work and Contract
Documents.

A Submittals not stamped, signed, dated
and identified as to specific project will be
returned unexamined by Departmental
Representative and considered rejected.
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1.2 SUBMITTAL .7
GENERAL REQUIREMENTS
(Cont"d)

.10

211

.12

1.3 SHOP DRAWINGS .1
AND PRODUCT DATA

Verify field measurements and affected
adjacent Work are coordinated.

Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Contractor®s responsibility for errors,
ommissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative®s
review.

Submittal format: paper originals, or
alternatively clear and fully ledgible
photocopies of originals. Facsimiles are not
acceptable, except in special circumstances
pre-approved by Departmental Representative.
Poorly printed non-legible photocopies or
facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and
resubmit as directed by Departmental
Representative. When resubmitting, identify in
writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal
document on site for duration of Work.

The term "shop drawings'™ means drawings,
diagrams, illustrations, schedules,
performance charts, technical product data,
brochures and other data to be provided by
Contractor to illustrate details of a portion
of Work.

Shop Drawing Submittal Schedule:

1 Submit within 15 working days of
acceptance of bid a schedule listing all shop
drawings to be submitted for project.

2 Schedule shall be in format acceptable

to Departmental Representative and indicate
proposed submission date for each item, status
of review and anticipated product delivery
date to site. Track all submissions for entire
project.
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1.3 SHOP DRAWINGS
AND PRODUCT DATA
(Cont"d)

.2

Shop Drawing Submittal Schedule:(Cont®d)

.3 Revise schedule as work progresses.
Identify items which have been reviewed and
finalized and indicating those outstanding.
.4 Update schedule at stipulated dates or
project time intervals predetermined and
agreed upon with Departmental Representative
at commencement of Work.

Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors plus 3 copies which will be
retained by Departmental Representative.

A Ensure sufficient copies are submitted
to enable one complete set to be included in
each of the maintenance manuals specified iIn
01 78 00.

Shop Drawings Format:

-1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size to
be 1000 x 707 mm.

2 Product Data from manufacturer®s

standard catalogue sheets, brochures,
literature, performance charts and diagrams,
used to illustrate standard manufactured
products, to be original full colour
brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.

.3 Non or poorly legible drawings,
photocopies or facsimiles will not be accepted
and returned not reviewed.

Shop Drawings Content:

1 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections, explanatory
notes and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or equipment,
confirm that all interrelated work have been
coordinated, regardless of section or trade
from which the adjacent work is being supplied
and installed.

.2 Supplement manufacturer®s standard
drawings and literature with additional
information to provide details applicable to
project.

-3 Delete information not applicable to
project on all submittals.
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1.3 SHOP DRAWINGS .5
AND PRODUCT DATA
(Cont"d)

.10

211

Shop Drawings Content:(Cont"d)

.4 Equipment installation/start-up data:
include manufacturer®s recommended
installation instructions, pre-start and
start-up checklists for those pieces of
equipment and systems desighated to be
commissioned as specified in section.

Allow 7 calendar days for Departmental
Representative®s review of each submission.

Adjustments or corrections made on shop
drawings by Departmental Representative are
not intended to change Contract Price. If
adjustments affect value of Work, advise
Departmental Representative in writing prior
to proceeding with Work.

IT upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections and
comments are made, fabrication and
installation may proceed upon receipt of shop
drawings. 1If shop drawings are rejected and
noted to be Resubmitted, do not proceed with
that portion of work until resubmission and
review of corrected shop drawings, through
same submission procedures indicated above.

Be advised that costs and expenses incurred

by Departmental Representative to conduct more
than one review of incorrectly prepared shop
drawing submittal for a particular material,
equipment or component of work may be assessed
against the Contractor in the form of a
financial holdback to the Contract.

Accompany each submissions with transmittal
letter, in duplicate, containing:

1 Date.

.2 Project title and project number.

.3 Contractor®s name and address.

-4 Identification and quantity of each shop
drawing, product data and sample.

.5 Other pertinent data.

Submissions shall include:
21 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.




Grounds Lighting

Dorchester Penitentiary

Minimum Sector,
Dorchester NB
p-n. R.061816.001

SUBMITTAL PROCEDURES Section 01 33 00
Page 5

November 2014

1.3 SHOP DRAWINGS
AND PRODUCT DATA
(Cont"d)

211

.12

-13

Submissions shall include:(Cont~"d)
.4  Contractor®"s stamp, signhed by
Contractor®s authorized Representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.
-5 Cross references to particular details
of contract drawings and specifications
section number for which shop drawing
submission addresses.
.6 Details of appropriate portions of Work
as applicable:
A Fabrication.
.2 Layout, showing dimensions,
including identified field dimensions,
and clearances.

Setting or erection details.
Capacities.

Performance characteristics.
Standards.

Operating weight.

Wiring diagrams.

Single line and schematic diagrams.
O Relationship to adjacent work.

RPOoO~NOOTA~W

After Departmental Representative®"s review,
distribute copies.

The review of shop drawings by the
Departmental Representative or by an
authorized Consultant or designate is for sole
purpose of ascertaining conformance with
general concept. This review shall not mean
that Canada approves the detail design
inherent in the shop drawings, responsibility
for which shall remain with Contractor
submitting same, and such review shall not
relieve Contractor of responsibility for
errors or omissions in shop drawings or of
responsibility for meeting all requirements of
the construction and Contract Documents.
Without restricting generality of foregoing,
Contractor is responsible for dimensions to be
confirmed and correlated at job site, for
information that pertains solely to
fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of all sub-trades.
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1.4 SAMPLES -1

Submit for review samples as specified iIn
respective specification Sections. Label
samples with origin and intended use.

Deliver samples to Departmental
Representative™s office or to other address as
directed. Do not drop off samples at
construction site except for pre-approved
circumstances previously approved by
Departmental Representative.

Notify Departmental Representative in
writing, at time of submission of deviations
in samples from requirements of Contract
Documents.

Where colour, pattern or texture is
criterion, submit full range of samples.

Adjustments made on samples by Departmental
Representative are not intended to change
Contract Price. If adjustments will result in
a cost iIncrease to the Contract notify
Departmental Representative in writing prior
to proceeding with Work.

Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.

END
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1.1 SECTION -1
INCLUDES
.2
-3
1.2 RELATED WORK 21
.2
1.3 DEFINITIONS -1
1.4 SUBMITTALS 21
.2
1.5 FIRE SAFETY -1

REQUIREMENTS

Fire Safety Requirements
Hot Work Permit

Existing Fire Protection and Alarm Systems

Section 01 35 29 HEALTH and SAFETY
REQUIREMENTS.

Section 01 14 10 SCHEDULING and MANAGEMENT
of WORK.

Hot Work defined as:

.1 Welding work

.2  Cutting of materials by use of torch or
other open flame devices

.3 Grinding with equipment which produces
sparks.

-4 Use of open flame torches such as for
roofing work.

Submit copy of Hot Work Procedures and sample
of Hot Work permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.

Submit In accordance with section 01 33 00.

Implement and follow fire safety measures
during Work. Comply with following:

A National Fire Code.

2 Fire Protection Standards FCC 301 and
FCC 302.

.3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

In event of conflict between any provisions

of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.
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1.6 HOT WORK -1
AUTHORIZATION

Obtain Departmental Representative®s written
"Authorization to Proceed" before conducting
any form of Hot Work on site.

To obtain authorization submit to

Departmental Representative:

A Contractor®s typewritten Hot Work
Procedures to be followed on site as specified
below.

.2 Description of the type and frequency of
Hot Work required.

.3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:

1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work or;

.2 Subdivide the work into pre-determined,
individual activities, each activity requiring
a separately written authorization to proceed.

Requirement for individual authorization will
be based on:

1 Nature or phasing of work;

.2 Risk to Facility operations;

.3 Quantity of various trades needing to
perform hot work on project or;

-4  Other situation deemed neccessary by
Departmental Representative to ensure fire
safety on premises.

Do not perform any Hot Work until receipt of
Departmental Representative®s written
"Authorization to Proceed" for that portion of
work .

In coordinate performance of Hot Work with
Facility Manager through the Departmental
Representative. When directed, perform Hot
Work only during non-operative hours of the
Facility. Follow Departmental Representative®s
directives in this regard.
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1.7 HOT WORK -1
PROCEDURES

Develop and implement safety procedures and
work practises to be followed during the
performance of Hot Work.

Hot Work Procedures to include:

A Requirement to perform hazard assessment
of site and immediate work area beforehand for
each hot work event in accordance with Safety
Plan specified in section 01 35 29.

.2 Use of a Hot Work Permit system with
individually written permit issued by
Contractor®s Superintendent to specific worker
or subcontractor granting permission to
proceed with Hot Work.

-3 Permit required for each Hot Work event.
-4 Designation of a person on site as a

Fire Safety Watcher responsible to conduct a
fire safety watch for a minimum duration of 30
minutes immediately following the completion
of the Hot Work.

.5 Compliance with fire safety codes,
standards and occupational health and safety
regulations specified.

-6 Site specific rules and procedures in
force at the site as provided by the Facility
Manager .

Generic procedures, if used, must be edited
and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

Procedures shall clearly establish
responsibilities of:

-1 Worker performing hot work,

.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,

-4 Subcontractor(s) and Contractor.

Brief all workers and subcontractors on Hot
Work Procedures and of Permit system.
Stringently enforce compliance.

Failure to comply with fire safety procedures
may result in the issue of a Non-Compliance
notification as specified in Section 01 35 29.




Grounds Lighting SPECIAL PROCEDURES ON Section 01 35 24
Dorchester Penitentiary FIRE SAFETY REQUIREMENTS Page 4

Minimum Sector,

Dorchester NB

p-n. R.061816.001 November 2014
1.8 HOT WORK o Hot Work Permit to include the following:
PERMIT A Project name and project number;

.2 Building name and specific room or area
where hot work will be performed;

.3 Date of issue;

-4 Description of hot work type needed;

.5 Special precautions to be followed,
including type of fire extinguisher needed;
.6 Name and signature of permit issuer.

.7 Name of worker to which the permit is
issued.

-8 Permit validity period not to exceed 8
hours. Indicate start time/date and
termination time/date.

.9 Worker®s signature with time/date of hot
work completion.

.10 Stipulated time period of safety watch.
.11 Fire Safety Wather®s signature with
time/date.

.2 Permit to be typewritten form. Industry
Standard forms shall only be used if all data
specified above is included on form.

.3 Each Hot Work Permit to be completed in full,
signed and returned to Contractor"s
Superintendent for safe keeping on site.

1.9 FIRE PROTECTION.1 Fire protection and alarm systems shall not
AND ALARM SYSTEMS be:
1 Obstructed.
.2 Shut-off, unless approved by
Departmental Representative.
-3 Left inactive at the end of a working
day or shift.

.2 Do not use fire hydrants, standpipes and hose
systems for purposes other than fire fighting.

.3 Costs incurred, from the fire department,
Facility owner and tenants, resulting from
negligently setting off false alarms will be
charged to the Contractor in the form of
financial progress payment reductions and
holdback assessments against the Contract.
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1.10 DOCUMENTS -1
ON SITE

Keep Hot Work Permits and Hazard assessment
documentation on site for duration of Work.

Upon request, make available to Departmental

Representative or to authorized safety
Representative for inspection.

END
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1.1 SECTION -1
INCLUDES

1.2 RELATED WORK 1

1.3 REFERENCES 21

1.4 DEFINITIONS -1

Procedures to isolate and lockout electrical
facility and other equipment from energy
sources.

Section 01 35 29: HEALTH and SAFTEY

Section 01 14 10 SCHEDULING and MANAGEMENT
of the WORK

Section 01 50 00: TEMPORARY FACILITIES.

CSA C22.1-12 - Canadian Electrical Code, Part
1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No0.1-10 - Overhead Systems.
CSA C22.3 No.7-10 - Underground Systems.

COSH: Canada Occupational Health and Safety
Regulations made under Part Il of the Canada
Labour Code.

Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage, control,
measurement or utilization of electrical
energy, and that has an amperage and voltage
that 1s dangerous to persons.

Guarantee of Isolation: means a guarantee by
a competent person in control or in charge
that a particular facility or equipment has
been isolated.

De-energize: in the electrical sense, that a
piece of equipment is isolated and grounded,
e.g. If the equipment is not grounded, it
cannot be considered de-energized (DEAD).

Guarded: means that an equipment or facility
is covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise
protected in a manner that, to the extent that
is reasonably practicable, will prevent or
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1.4 DEFINITIONS .4
(Cont"d)

.5

.6

1.5 COMPLIANCE .1

REQUIREMENTS

1.6 SUBMITTALS -1

Guarded: (Cont*d)
reduce danger to any person who might touch or
go near such item.

Isolate: means that an electrical facility,
mechanical equipment or machinery is separated
or disconnected from every source of
electrical, mechanical, hydraulic, pneumatic
or other kind of energy that is capable of
making i1t dangerous.

Live/Zalive: means that an electrical facility
produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is
dangerous or contains any hydraulic, pneumatic
or other kind of energy that is capable of
making the facility dangerous to persons.

Comply with the following in regards to
isolation and lockout of electrical facilities
and equipment:

1 Canadian Electrical Code

.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

-3 Regulations and code of practise as
applicable to mechnical equipment or other
machinery being de-energized.

-4 Procedures specified herein.

In event of conflict between any provisions

of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

Submit copy of proposed lockout procedures
and sample of lockout permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.

Submit In accordance with section 01 33 00.
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1.7 1SOLATION OF -1
EXISTING SERVICES

Obtain Departmental Representative®s written
authorization prior to working on existing
live or active electrical facilities and
equipment and before proceeding with isolation
of such item.

To obtain authorization, submit to
Departmental Representative the following
documentation:

.1 Written request to isolate the
particular service or facility and;

.2 Copy of Contractor®s Lockout Procedures.

Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, as follows:
A Fill-out standard form In current use at
the Facility as provided by Departmental
Representative or;
2 Where no form exist, make written
request indicating:
.1 The equipment, system or service to
be isolated and it"s location;
.2 Duration of isolation period (ie:
start time & date and completion time &
date).
.3 Voltage of service feed to system
or equipment being isolated.
.4 Name of person making the request.

Do not proceed with isolation until receipt
of written notification from Departmental
Representative granting the Isolation Request
and authorizating to proceed with the work.
A Note that Departmental Representative
may designate another person at the Facility
being authorized to grant the lIsolation
Request.

Conduct safe, orderly shut down of equipment

or facility. De-energize, isolate and lockout
power and other sources of energy feeding the
equipment or facility.

Determine in advance, as much as possible, In
cooperation with the Departmental
Representative, the type and frequency of
situations which will require isolation of
existing services.

Plan and schedule shut down of existing
services iIn consultation with the Departmental
Representative and the Facility Manager.
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1.7 ISOLATION OF .7
EXISTING SERVICES
(Cont"d)
.8
1.8 LOCKOUTS 1
.2
.3
.4

(Cont=d)

Minimize impact and downtime of Facility
operations. Follow Departmental
Representative®™s directives in this regard.

Conduct hazard assessment as part of the
process in accordance with health and safety
requirements specified Section 01 35 29.

De-energize, isolate and lockout electrical
facility, mechanical equipment and machinery
from all potential sources of energy prior to
working on such items.

Develop and implement clear and specific
lockout procedures to be followed as part of
the Work.

Prepare typed written Lockout Procedures
describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by workforce
to safely isolate an active piece of equipment
or electrical facility and effectively lockout
and tagout it"s sources of energy.

Include as part of the Lockout Procedures a
system of lockout permits managed by
Contractor®™s Superintendent or other qualified
person designated by him/her as being
"iIn-charge™ at the site.
.1 A lockout permit shall be issued to
specific worker providing a Guarantee of
Isolation before each event when work must be
performed on a live equipment or electrical
facility.
2 Duties of person managing the permit
system to include:
1 Issuance of permits and lockout
tags to workers.
.2 Determining permit duration.
-3 Maintaining record of permits and
tags issued.
.4 Making a Request for Isolation to
Departmental Representative when required
as specified above.
.5 Designating a Safety Watcher, when
one is required based on type of work.
.6 Ensuring equipment or facility has
been properly isolated.
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1.8 LOCKOUTS .4
(Cont"d)
.5
.6
.7
.8
-9
1.9 CONFORMANCE .1
.2
1.10 DOCUMENTS .1
ON SITE
.2

(Cont=d)

.2 (Cont™d)
.7 Collecting and safekeeping lockout
tags returned by workers as a record of
the event.

Clearly establish, describe and allocate
responsibilities of:

-1  Workers.

.2 Person managing the lockout permit
system.

-3 Safety Watcher.

.4 Subcontractor(s) and General Contractor.

Generic procedures, if used, must be edited
and supplemented with pertinent information to
reflect specific project requirements.

A Incorporate site specific rules and
procedures in force at site as provided by
Facility Manager through the Departmental
Representative.

.2 Clearly label the document as being the
Lockout procedures applicable to work of this
contract.

Use energy isolation lockout devices
specifically designed and appropriate for type
of facility or equipment being locked out.

Use industry standard lockout tags.

Provide appropriate safety grounding and
guards as required.

Brief all workers and subcontractors on
requirements of this section. Stringently
enforce use and compliance.

Failure to follow lockouts procedures
specified herein may result in the issuance of
a Non-Compliance notification as specified in
Section 01 35 29.

Post Lockout Procedures on site In common
location for viewing by workers.

Keep copies of Request for Isolation forms
and lockout permits and tags issued to workers
on site for full duration of Work.




Grounds Lighting
Dorchester Penitentiary
Minimum Sector,
Dorchester NB

p-n. R.061816.001

SPECIAL PROCEDURES ON Section 01 35 25
LOCKOUT REQUIREMENTS Page 6

November 2014

1.10 DOCUMENTS .3
ON SITE
(Cont"d)

Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.

END




Grounds Lighting
Dorchester Penitentiary
Minimum Sector,
Dorchester NB

p-n. R.061816.001

HEALTH AND SAFETY Section 01 35 29
REQUIREMENTS Page 1

November 2014

1.1 RELATED WORK 21

1.2 DEFINITIONS -1

1.3 SUBMITTALS -1

Section 01 35 24: Special Procedures on Fire
Safety Requirements.

Section 01 35 25: Special Procedures on
Lockout Requirements.

COSH: Canada Occupational Health and Safety
Regulations made under Part 1l of the Canada
Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to perform
assigned work in a manner that will ensure the
health and safety of persons in the workplace,
and;

-2  Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work and;

.3 Knowledgeable about potential or actual
danger to health or safety associated with the
Work.

Medical Aid Injury: any minor injury for
which medical treatment was provided and the
cost of which is covered by Workers®
Compensation Board of the province in which
the injury was incurred.

PPE: personal protective equipment

Work Site: where used in this section shall
mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.

Make submittals in accordance with Section
01 33 00.

Submit site-specific Health and Safety Plan
prior to commencement of Work.

A Submit within 10 work days of
notification of Bid Acceptance. Provide 3
copies.

.2 Departmental Representative will review
Health and Safety Plan and provide comments.
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1.3 SUBMITTALS .2 (Cont*d)
(Cont™"d) .3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt of
comments.

.4 Departmental Representative®s review and
comments made of the Plan shall not be
construed as an endorsement, approval or
implied warranty of any kind by Canada and
does not reduce Contractor®s overall
responsibility for Occupational Health and
Safety of the Work.

-5 Submit revisions and updates made to the
Plan during the course of Work.

.3 Submit name of designated Health & Safety
Site Representative and support documentation
specified in the Safety Plan.

.4 Submit building permit, compliance
certificates and other permits obtained.

.5 Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.

1 Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

.6 Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

.7 Submit copies of incident reports.

.8  Submit WHMIS MSDS - Material Safety Data

Sheets.
1.4 COMPLIANCE .1 Comply with Occupational Health and Safety
REQUIREMENTS Act for Province of Nova Scotia, and

Regulations made pursuant to the Act.

.2 Comply with Canada Labour Code - Part 11
(entitled Occupational Health and Safety) and
the Canada Occupational Health and Safety
Regulations (COSH) as well as any other
regulations made pursuant to the Act.

.1  The Canada Labour Code can be viewed at:
www._http://laws. justice.gc.ca/en/L-2/
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1.4 COMPLIANCE .2
REQUIREMENTS
(Cont"d)
.3
.4
.5
.6

1.5 RESPONSIBILITY .1

1.6 SITE CONTROL -1
AND ACCESS

(Cont=d)

.2 COSH can be viewed at:

www.http://laws. justice.gc.ca/eng/SOR-86-304/
n e .html

.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa, Ontario,
K1A 0S9 Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F)

Observe construction safety measures of:
1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

Maintain Workers Compensation Coverage in
good standing for duration of Contract.
Provide proof of clearance through submission
of Letter in Good Standing.

Medical Surveillance: Where prescribed by
legislation or regulation, obtain and maintain
worker medical surveillance documentation.

Be responsible for health and safety of
persons on site, safety of property on site
and for protection of persons and environment
adjacent to the site to extent that they may
be affected by conduct of Work.

Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents, applicable
federal, provincial, and local by-laws,
regulations, and ordinances, and with
site-specific Health and Safety Plan.

Control the Work and entry points to Work
Site. Approve and grant access only to workers
and authorized persons. Immediately stop and
remove non-authorized persons.

1 Departmental Representative will provide
names of those persons authorized by
Departmental Representative to enter onto Work
Site and will ensure that such authorized
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1.6 SITE CONTROL .1
AND ACCESS
(Cont™d)

.2

.3

4

.5

1.7 PROTECTION 1

.2

(Cont=d)

A (Cont™d)

persons have the required knowledge and
training on Health and Safety pertinent to
their reason for being at the site, however,
Contractor remains responsible for the health
and safety of authorized persons while at the
Work Site.

Isolate Work Site from other areas of the
premises by use of appropriate means.

1 Erect fences, hoarding, barricades and
temporary lighting as required to effectively
delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and
vehicular traffic around and adjacent to the
Work and create a safe environment. See
Section 01 50 00 for minimum acceptable
requirements.

.2 Post signage at entry points and other
strategic locations indicating restricted
access and conditions for access.

] Use professionally made signs with
bilingual message in the 2 official languages
or international known graphic symbols.

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm. Provide security guard where adequate

protection cannot be achieved by other means.

Give precedence to safety and health of
persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or
harm. Advise Departmental Representative
verbally and in writing.
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1.8 FILING OF -1
NOTICE
1.9 PERMITS -1
.2
1.10 HAZARD 21
ASSESSMENTS
.2
-3
-4

1.11 PROJECT/SITE -1
CONDITIONS

File Notice of Project with pertinent
provincial health and safety authorities prior
to beginning of Work.

1 Departmental Representative will assist
in locating address i1if needed.

Post permits, licenses and compliance
certificates, specified in section 01 10 10,
at Work Site.

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

Perform site specific health and safety
hazard assessment of the Work and its site.

Carryout initial assessment prior to
commencement of Work with further assessments
as needed during progress of work, including
when new trades and subcontractors arrive on
site.

Record results and address in Health and
Safety Plan.

Keep documentation on site for entire
duration of the Work.

Following are potential health, environmental
and safety hazards at the site for which Work
may involve contact with:
1 Existing hazardous and controlled
products stored on site:
.2 Facility on-going operations:
1 Contact with inmates. Ensure that
employees follow CSC security
requirements as indicated in tender
specifications.
2 Fire hazard. Ensure that employees
follow directives indicated in
specification section 01 35 24 (special
procedures on fire safety requirements).
-3 Electrical Hazard. Ensure that
employees follow directives indicated in
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1.11 PROJECT/SITE -1
CONDITIONS

(Cont™d)
.2
.3
.4
1.12 MEETINGS .1
.2
.3
1.13 HEALTH AND .1
SAFETY PLAN
.2

(Cont=d)
.2 Facility on-going operations:(Cont"d)
.3 (Cont™d)

specification section 01 35 25 (special
procedures on lockout requirements)

Above items shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during Work.

Include above items in the hazard assessment
of the Work.

MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

Attend pre-construction health and safety
meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
Departmental Representative. Ensure attendance
of:

1 Superintendent of Work

.2 Designated Health & Safety Site
Representative

-3 Subcontractors

Conduct regularly scheduled tool box and
safety meetings during the Work in conformance
with Occupational Health and Safety
regulations.

Keep documents on site.

Prior to commencement of Work, develop

written Health and Safety Plan specific to the
Work. Implement, maintain, and enforce Plan
for entire duration of Work and until final
demobilization from site.

Health and Safety Plan shall include the
following components:

1 List of health risks and safety hazards
identified by hazard assessment.

.2 Control measures used to mitigate risks
and hazards identified.

-3  On-site Contingency and Emergency
Response Plan as specified below.
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1.13 HEALTH AND .2 (Cont*d)

SAFETY PLAN .4  On-site Communication Plan as specified
(Cont"d) below.

-5 Name of Contractor®s designated Health &
Safety Site Representative and information
showing proof of his/her competence and
reporting relationship in Contractor®s
company .

.6 Names, competence and reporting
relationship of other supervisory personnel
used in the Work for occupational health and
safety purposes.

.3 On-site Contingency and Emergency Response
Plan shall include:
-1  Operational procedures, evacuation
measures and communication process to be
implemented in the event of an emergency.
2 Evacuation Plan: site and floor plan
layouts showing escape routes, marshalling
areas. Details on alarm notification methods,
fire drills, location of fire fighting
equipment and other related data.
-3 Name, duties and responsibilities of
persons designated as Emergency Warden(s) and
deputies.
-4 Emergency Contacts: name and telephone
number of officials from:
A General Contractor and
subcontractors.
2 Pertinent Federal and Provincial
Departments and Authorities having
jJurisdiction.
.3 Local emergency resource
organizations.
-5 Harmonize Plan with Facility®s Emergency
Response and Evacuation Plan. Departmental
Representative will provide pertinent data
including name of PWGSC and Facility
Management contacts.

.4 On-site Communication Plan:
A Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.
.2 List of critical work activities to be
communicated with Facility Manager which have
a risk of endangering health and safety of
Facility users.

.5 Address all activities of the Work including
those of subcontractors.
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1.13 HEALTH AND .6
SAFETY PLAN
(Cont"d)
7
.8
1.14  SAFETY .1
SUPERVISION
.2
.3
.4

Review Health and Safety Plan regularly

during the Work. Update as conditions warrant
to address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at
Work Site.

Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

Post copy of the Plan, and updates,
prominently on Work Site.

Employ Health & Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

Health & Safety Site Representative may be

the Superintendent of the Work or other person
designated by Contractor and shall be assigned
the responsibility and authority to:

A Implement, monitor and enforce daily
compliance with health and safety requirements
of the Work

2 Monitor and enforce Contractor®s
site-specific Health and Safety Plan.

] Conduct site safety orientation session
to persons granted access to Work Site.

.4 Ensure that persons allowed site access
are knowledgeable and trained in health and
safety pertinent to their activities at the
site or are escorted by a competent person
while on the Work Site.

.5 Stop the Work as deemed necessary for
reasons of health and safety.

Health & Safety Site Representative must:
A Be qualified and competent person in
occupational health and safety.

2 Have site-related working experience
specific to activities of the Work.

.3 Be on Work Site at all times during

execution of the Work.

All supervisory personnel assigned to the
Work shall also be competent persons.
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1.14  SAFETY .5
SUPERVISION
(Cont"d)
.6
7
1.15 TRAINING .1
.2
.3
1.16 MINIMUM 1

SITE SAFETY RULES

Inspections:

A Conduct regularly scheduled safety
inspections of the Work on a minimum weekly
basis. Record deficiencies and remedial action
taken.

Cooperate with Facility®s Occupational Health
and Safety representative should one be
designated by Departmental Representative.

Keep inspection reports and supervision
related documentation on site.

Use only skilled workers on Work Site who are
effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.

When unforeseen or peculiar safety-related
hazard, or condition occur during performance
of Work, follow procedures in place for
Employee®s Right to Refuse Work in accordance
with Acts and Regulations of Province having
jJurisdiction and advise Departmental
Representative verbally and in writing.

Notwithstanding requirement to abide by
federal and provincial health and safety
regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:

-1  Wear appropriate PPE pertinent to the
Work or assigned task; minimum being hard hat,
safety footwear, safety glasses and hearing
protection.

.2 Immediately report unsafe condition at
site, near-miss accident, injury and damage.
.3 Maintain site and storage areas in a
tidy condition free of hazards causing injury.
-4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to be
taken for non compliance. Post rules on site.
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1.17 CORRECTION OF .1 Immediately address health and safety

NON-COMPLIANCE non-compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

.2 Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

.3 Departmental Representative will stop Work if
non-compliance of health and safety
regulations iIs not corrected In a timely

manner .

1.18 INCIDENT A Investigate and report the following

REPORTING incidents to Departmental Representative:
1 Incidents requiring notification to

Provincial Department of Occupational Safety
and Health, Workers Compensation Board or to
other regulatory Agency.

2 Medical aid injuries.

.3 Property damage in excess of $10,000.00,
-4 Interruptions to Facility operations
resulting in an operational lost to a Federal
department in excess of $5000.00.

.2 Submit report in writing.

1.19 HAZARDOUS .1 Comply with requirements of Workplace
PRODUCTS Hazardous Materials Information System
(WHMIS) .

.2 Keep MSDS data sheets for all products
delivered to site.
A Post on site.
.2 Submit copy to Departmental
Representative.

1.20 BLASTING 1 Blasting or other use of explosives is not
permitted on site.
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1.21 POWDER ACTUATED.1
DEVICES

1.22 CONFINED -1
SPACES

1.23 SITE RECORDS 21

.2
1.24 POSTING OF .1
DOCUMENTS

.2

Use powder actuated fastening devices only
after receipt of written permission from
Departmental Representative.

Abide by occupational health and safety
regulations regarding work in confined spaces.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having jurisdiction
and of those documents specified herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer
for iInspection.

Ensure applicable items, articles, notices
and orders are posted in conspicuous location
on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

Post other documents as specified herein,
including:

.1  Site specific Health and Safety Plan
.2 WHMIS data sheets

END
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1.1 RELATED WORK 21

.2
1.2 DEFINITIONS -1
1.3 FIRES 21
1.4 HAZARDOUS -1

MATERIAL HANDLING

Section 01 74 22: CONSTRUCTION DEMOLITION
WASTE MANAGEMENT and DISPOSAL.

Section 01 14 10 SCHEDULING and MANAGEMENT of
the WORK

Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods or
a material that may cause adverse impact to
the environment or adversely affect health of
persons, animals, or plant life when released
into the environment.

Fires and burning of rubbish on site not
permitted.

Store and handle hazardous materials in
accordance with applicable federal and
provincial laws, regulations, codes and
guidelines. Store in location that will
prevent spillage into the environment

Label containers to WHMIS requirements and
keep MSDS data sheets on site for all
hazardous materials.

Maintain inventory of hazardous materials and
hazardous waste stored on site. List items by
product name, quantity and date when storage
began.

Store and handle flammable and combustible
materials In accordance with National Fire
Code.

Transport hazardous materials iIn accordance
with federal Transportation of Dangerous Goods
Regulations and applicable Provincial
regulations.
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1.5 DISPOSAL OF o Do not bury rubbish and waste materials on
WASTES site.

.2 Do not dispose of hazardous waste or volatile
materials, such as mineral spirits, paints,
thinners, oil or fuel into waterways, storm or
sanitary sewers or waste landfill sites.

.3 Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.

1.6 POLLUTION A Maintain temporary erosion and pollution
CONTROL control features installed under this
contract.

.2 Control emissions from equipment and plant to
local authorities emission requirements.

.3 Prevent sandblasting and other extraneous
materials from contaminating air beyond
application area, by providing temporary
enclosures.

.4 Report, spills of petroleum and other
hazardous materials as well as accidents
having potential of polluting the environment
to Federal and Provincial Department of the
Environment.

1 Notify Departmental Representative and
submit a written spill report to Departmental
Representative withours of occurrence.

END
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1.1 GENERAL -1

1.2 DEFINITIONS -1

Work of this Contract must not disrupt the
daily operations of the Institution and shall
be carried out in such a way to ensure that
security at the Institution is maintained at
all times.

Abide by all rules and procedures specified
herein and with all directives given by the
Director.

Where used, the following terms shall be
deemed to have the meaning stated herein.

Institution: means the Penitentiary or
Correctional Facility where the Work will be
carried out.

Director: means the person in charge of the
Correctional Institution or Penitentiary where
the Work will be carried out and includes any
authorized person at the Facility, as
designated by the Director, to provide
directions on his/her behalf.

Contraband: means any of the following:

-1 An intoxicant, including alcoholic
beverages, drugs and narcotics;

.2 A weapon or a component thereof,
ammunition for a weapon, and any other object
that is designed to kill, injure or disable a
person or that is altered so as to be capable
of killing, injuring or disabling a person,
when possessed without prior authorization;
-3 An explosive or a bomb or a component
thereof;

.4 Currency over the prescribed limit of
50.00 dollars and;

-5 Any other item, as deemed by the
Director, to pose a risk to the security of a
Penitentiary or to the safety of persons, when
that item is possessed without prior
authorization from the Director.

Smoking not permitted on Institutional
property. Unauthorized smoking items: means
all smoking items including, but not limited
to, cigarettes, cigars, tobacco, chewing or
snuffing tobacco, cigarette making machines,
matches and lighters.
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1.2 DEFINITIONS .6
(Cont"d)
.7
.8
-9
.10
.11
1.3 PRELIMINARY 1
PROCEEDINGS

Commercial vehicle: means any motor vehicle
used to transport materials, equipment and
tools to the site as required for construction
purposes.

CSC: means the Department of Correctional
Service Canada.

Construction employee: means any person
working for the General Contractor or
subcontractor(s), commercial vehicle or
equipment operator, material supplier and
personnel from testing, inspection or
regulatory agencies who needs to circulate on
the Institution®s property as part of the
Work.

Departmental Representative: means the person
as defined in the General Conditions of the
Contract for projects managed by Public Works
and Government Services Canada (PWGSC) or the
Project Manager for projects managed by
Correctional Service Canada (CSC).

Perimeter: means the fenced or walled area of
the Institution that restrains the movement of
the iInmates.

Construction zone: means the area as shown on
the contract drawings and as described below
where the Contractor will be allowed to work.
This area may or may not be isolated from the
security area of the Institution.

A In general, Contractor"s work activities
and movement is limited to the yard beside the
building B6 and the masonry security wall
around the Institution, and the area
desighated by the Institution during the
startup meeting.

Prior to commencement of work, the Contractor
shall meet with the Director to:

A Discuss the nature and extent of all
activities involved in the work of this
contract.

.2 Obtain security rules, regulations and
procedures in force at the Institution and
directives to be followed by Contractor and
all contruction employees during the entire
course of the work.
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1.3 PRELIMINARY .2
PROCEEDINGS
(Cont"d)
.3
.4
1.4  WORKER .1

SECURITY CLEARANCE

The Departmental Representative will
coordinate a pre-construction meeting between
Contractor, the Director and Facility security
personnel who will provide details on site
security requirements.

The Contractor shall:

1 Ensure that all construction employees
are aware of the CSC security requirements.
.2 Ensure that a copy of the CSC security
requirements is prominently displayed at the
work site at all times.

.3 Co-operate with Institutional staff iIn
ensuring that security requirements and
procedures are stringently followed by all
construction employees.

Any infraction of site security requirements
by the Contractor or by a construction
employee could result in the immediate removal
of the offending party or person from the
site.

Security clearance must be obtained from
Correctional Service Canada (CSC) for all
construction employees who needs to circulate
on the Institution®s property during the
course of the Work.

-1 Applicable security application forms
will be provided by the Departmental
Representative.

.2 Have forms filled out by each worker.

Submit to the Director:

A A list of the names with date of birth
of all construction employees;

.2 Completed security clearance form for
each person

No person will be admitted inside the
Institution without a valid CSC Security
Clearance i1n place and a recent picture
identification, such as a provincial driver~s
permit, to show proof of his identity.

1 Security clearances obtained from other
CSC Institutions are not valid at the
Institution where the work of this contract
will take place.

Allow two (2) weeks for processing of
security clearances.
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1.4  WORKER .5
SECURITY CLEARANCE
(Cont"d)

Be aware that facial photographs of security
cleared construction employees may taken as
deemed required by the Director.

-1  These photographs may be posted for
display at appropriate locations in the
Institution or placed into an electronic
database for identification purposes.

.2 Photo ID cards may also be issued to
each construction employee to be donned while
on site. ID cards will be left at the
desighated security entrance to be picked by
each person upon arrival at the Institution
and must be prominently displayed on the
person®s clothing at all times.

CSC Security Clearance will be denied and
entry into the Institution will be refused to
any person which the Director has reason to
believe may be a security risk to the
Facility"s operations.
1 Also, a person will be subject to the
immediate removal from the Institution if
he/she:
.1  Appears to be under the influence
of alcohol, drugs or narcotics.
.2 Behaves In an unusual disorderly
manner .
-3 Is found in possession of
contraband.

Facilitate security clearance application
process:

1 Provide copy of security clearance form
to all workers including those of
sub-contractors.

2 Provide a list of names and birth dates
for all persons who require security clearance
to the Departmental Representative.

-3 Coordinate and expedite submissions from
the various subcontractors.

.4 Brief and assist applicants In preparing
and submitting the required application form
and related documentation.

-5 Review application form of each
applicant for completeness before submission.
.6 Have each worker keep a copy of their
completed application form in case the initial
submission gets lost.

.7 Submit documentation In an organized
manner with transmittal letter clearly
identifying the project for which worker
security clearance is being requested.
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1.4  WORKER .7
SECURITY CLEARANCE
(Cont"d)

1.5 VEHICLES .1
.2
.3
-4
1.6 PARKING OF 21
VEHICLES
.2

(Cont=d)

.8 Send submission(s) to the approved
mailing address provided by the Departmental
Representative.

All unattended vehicles on the Institution®s
property shall have their windows, doors and
trunks closed and locked at all times. Keys
must be removed and kept securely in the
possession of the vehicle®s owner or with an
employee of the Contractor or subcontractor
who owns the vehicle.

The Director may limit at any time the number
and type of vehicles allowed within the
Institution.

Drivers of vehicles simply delivering
materials to the site do not require security
clearance but shall remain inside their
vehicle for the entire duration that the
vehicle is on the Institution®s property. This
is of particular importance for vehicles
entering the Institution®s secure perimeter
area in which case the vehicle must be
escorted by Institutional staff or
Commissionaires while iIn that area.

IT the Director permits office and/or storage
trailers to be left inside the secure
perimeter area of the Institution, their
exterior doors shall be kept locked at all
times and windows securely locked when trailor
is unoccupied. Additionally, windows shall be
covered with expanded metal mesh secured in
place. All storage trailers, whether inside
and outside of the secure perimeter area must
be kept locked when not in use.

Director will designate a location on site,
outside the secure perimeter area, where
construction employee vehicles may be parked
during workshifts.

All other areas are prohibited and vehicles
are subject to being removed by the
Institution with towing costs borned by their
owner .
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1.7 SHIPMENTS -1

1.8 TELEPHONES -1

1.9 WORK HOURS -1

All shipments of materials, equipment and
tools shall be clearly marked, addressed to
the attention of the project title and
Contractor®s name to avoid confusion with the
Institution®s own shipments.

Contractor shall have designhated employee(s)
on site to receive and take possesion of all
deliveries and shipments.

Under no circumstances will personnel of the
Institution accept delivery of materials,
equipment and tools designated for use by the
Contractor in the Work.

Telephone landlines, facsimile machines and
computers with internet connections are not
permitted within the secure perimeter of the
Institution unless prior approval i1s obtained
from the Director.

IT approved, locate telephones, facsimile
machines and computers with internet
connections only where designated by the
Director and in such location where they are
not accessible to Inmates.

A Equip all computers with approved
password protection features which will block
internet connection to unauthorized computer
users.

Wireless cellular and digital telephones,
including but not limited to devices for
telephone messaging, pagers, BlackBerries,
telephone used as 2-way radios, are not
permitted within the secure perimeter of the
Institution unless prior approval is obtained
from the Director.

A Should wireless cellular telephones be
permitted, the owner/user of such device shall
not permit it"s use by any Inmate.

The Director may approve but limit the use of
two way radios.

Be aware that for security reasons the days
and hours which Contractor will be permitted
to perform work at the site are limited to:
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1.9 WORK HOURS .1
(Cont"d)
.2
1.10 OVERTIME .1
WORK
.2
.3
4
1.11 TOOLS AND 1
EQUIPMENT
.2
.3

(Cont=d)
.1 Weekdays only from Monday to Friday and
between the hours of 08:00 and 16:00.

Work will not be permitted during evenings,
nightime, weekends and on statutory holidays
without the permission of the Director. A
minimum of two days (48 hours) advance notice
will be required to obtain the necessary
permission.

No overtime work will be allowed at the end
of a workshift.

Where overtime work iIs deemed necessary at

the end of a workshift to complete a critical
component of the work, it shall be planned and
requested a minimum of 48 hours beforehand for
approval by the Director.

Should unplanned overtime work occur due to

an emergency situation, such as to complete a
concrete pour or to make the work site safe
and secure, the Contractor shall immediately
advise the Director of this pending situation
and stringently follow all directions given by
the Director.

Extra Costs: Note that when overtime work or
off-hour work on weekends and statutory
holidays is approved by the Director, be aware
that extra CSC security staff or
commissionaires may need to be posted at the
Institution to maintain security surveillance.
The costs for such service will be charged to
the Contractor in the form of a financial
assessment to the Contract.

Make a complete list of all tools and
equipment brought on site for use in the work.
Provide copy of the list to the Director and
to Departmental Representative.

Maintain and update list during the entire
couse of the Work.

Keep all tools and equipment under constant
supervision. This is of particular importance
for power-driven and cartridge-driven tools,
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1.11 TOOLS AND .3
EQUIPMENT
(Cont"d)

-10

(Cont*d)
cartridges, files, saw blades, rod saws, wire,
rope, ladders as well as all types of jacking
devices.

Store all tools and equipment in lockable
tool boxes and place in approved and secure
locations.

Lock tool boxes when not in use. Keys shall
remain In the possession of employees
designated by Contractor.

Scaffolding: Store and securely lock
scaffolding components when not erected. When
erected, secure against unauthorized
dissassembly in manner approved by the
Director.

Immediately report to the Director any
missing tools and equipment.

Tool Check: Be aware that CSC security
personnel will conduct tool/equipment checks
during the course of the Work against the list
provided by Contractor. Frequency of checks to
be as follows:

A At commencement and completion of the
project.

.2 Weekly basis when the construction

period is greater than 1 week.

Controlled items: entry and use of certain
tools and equipment, such as cartridges and
hacksaw blades, are highly controlled at the
Institution. The Director will determine and
advise which i1tems are to be controlled.

A Controlled items will be given to the
Contractor at the beginning of each workday in
quantities as required for 1 day"s work.

2 All controlled 1tems must be returned to
CSC security personnel at the end of each day
including used blades, cartridges etc...

When propane or natural gas is used as fuel
for construction heaters, the Contractor shall
provide an employee to supervise that work
site during non-working hours.
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1.12 KEYS -1

.2
1.13  SECURITY 21
HARDWARE

Security Hardware Keys:

.1 Arrange and ensure that keys for
security door hardware are delivered directly
by the hardware Supplier/Installer to the
Institution®s designated Security Maintenance
Officer (SMO).

.2 The SMO will provide written receipt to
Contractor for security keys received.

.3 Provide a copy of such receipt to the
Departmental Representative.

Construction Keys:
1 Supply and install construction
cylinders on all new doors and keep such doors
locked during the entire construction period.
2 Instruct construction employees on the
care and safekeeping of keys assigned to them
to ensure safe custody of construction keys.
] Construction cylinders shall only be
removed and be replaced with operational
cylinders at such time as deemed appropriate
by the Director. The SMO will, in conjunction
with the lockset manufacturer:

21 Prepare an operational keying

schedule.

.2  Accept the operational keys and

cylinders directly from the lockset

manufacturer.

.3 Arrange for removal and return of

the construction cylinders and install

the operational cylinders in all locks.
-4 Upon putting operational security keys
into use, an approved security escort
designhated by the Director will thereafter
obtain specific keys from the SMO and open
those doors as required by Contractor to
access work areas.
.5 Contractor shall issue instructions to
all construction employess advising them that
all security keys must always remain with the
security escort.

Turn over to Director all security hardware
removed as part of the work. This includes all
items intended for disposal as well as those
for temporary safekeeping until ready for
reinstallation as part of the work.
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1.14 PRESCRIPTION .1
DRUGS

1.15 SMOKING 21
RESTRICTIONS

1.16 CONTRABAND 1

Construction employees who are required to
take prescription drugs during the workday
shall obtain approval from the Director
beforehand and shall only bring on site a one
days supply each day.

Contractor and construction employees are not
permitted to:

A Smoke inside the Institution or outdoors
within the secure perimeter of the Facility
and;

.2 Must not possess unauthorized smoking
items within the secure perimeter of the
Institution.

All persons found in violation of this
directive shall immediately cease smoking and
dispose of any unauthorized smoking items. If
violation persist, such persons will be
removed from the Institution®s property.

Smoking on the Institution®s property is only
permitted outdoors, outside of the secure
perimeter of the Institution and in a location
designhated by the Director.

Weapons, ammunition, explosives, alcoholic
beverages, drugs and narcotics are considered
contraband by the Institution and are strictly
prohibited on the Institution®s property.

The discovery of contraband on the
construction site and the identification of
the person(s) responsible for the contraband
shall be reported immediately to the Director.

Contractor shall be vigilant with all
construction employees and suppliers in
ensuring that no contraband items are brought
on site. Advise all persons that the discovery
of contraband will result in the cancellation
of their security clearance and their
immediate removal from the site. Serious
infractions may result in the removal of the
Contractor or subcontractor from the
Institution”™s property for the duration of the
Contract.




Grounds Lighting
Dorchester Penitentiary
Minimum Sector,
Dorchester NB

p-n. R.061816.001

SECURITY REQUIREMENTS at Section 01 35 59
CORRECTIONAL SERVICE Page 11
CANADA FACILITIES

November 2014

1.16 CONTRABAND .4
(Cont"d)
1.17 SEARCHES .1
.2
.3
1.18 OFF-HOURS .1
SITE ACCESS
1.19 MOVEMENT .1
OF VEHICLES
.2
.3
.4

Presence of arms and ammunition found in
vehicles owned by Contractor, subcontractors,
suppliers and construction employees will
result In the immediate cancellation of
security clearance for the driver of that
vehicle.

All vehicles and persons entering
Institutional property may be subject to
search.

When the Director suspects, on reasonable
grounds, that a construction employee is in
possession of contraband, he/she may order
that person to be searched.

Be aware that persons entering the

Institution may be subject to screening of
personal effects for traces of contraband drug
residue.

Construction personnel and commercial
vehicles will not be permitted access to the
Institution outside of the stipulated work
hours specified, unless approved by the
Director.

Be aware that commercial vehicles will only

be allowed to enter or leave the secure
perimeter of the Institution (ie: pass through
the designated vehicle security gate) between
the following hours of each day:

A From 07:45 AM to 11:00 AM and;

.2 From 13:00 PM to 15:30 AM.

Vehicles shall not be allowed to leave the
Institution until an inmate count has been
completed.

Vehicles must be escorted by approved CSC
Staff or Commissionaire while inside the
secure perimeter of the Institution.

Contractor shall provide 24 hours advance
notice to the Director of the arrival of heavy
equipment such as excavator, cranes, concrete
trucks etc...to the site.
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1.19 MOVEMENT .5
OF VEHICLES
(Cont™d)
.6
7
.8
.9
.10
1.20 MOVEMENT OF .1
PERSONS AT

THE INSTITUTION

Vehicles being loaded with soil or other
debris at site, or any vehicle considered
impossible to search, must be under continuous
supervision by Institutional staff or
Commissionaires working under the authority of
the Director.

Commercial vehicles will only be allowed
access onto the Institution®s property when
their contents are certified by the
Contractor, or his representative, as being
strictly necessary to the execution of the
work .

Vehicles shall be refused access to

Institutional property if, in the opinion of
the Director, they contain any article which
jJeopardizes the security of the Institution.

Private vehicles of construction employees
will NOT be allowed inside the secure
perimeter area of a medium or maximum security
Institution, except for a special situation as
may be authorized by the Director.

Subject to approval from the Director, a
vehicle may be used in the morning and evening
of each day to transport construction
employees to and from work areas inside the
secure perimeter of the Institution. However
the vehicle shall not be allowed to remain
parked inside that area during the remainder
of the workday.

Subject to prior approval from the Director,
certain construction equipment may be
permitted to remain in the work areas during
nightime or weekend provided such equipment is
securely locked and has it"s battery removed.
The Director may also require that the
equipment be tied by chain and padlocked to a
solid unmovable object.

Subject to the requirements of good security,
the Director will permit the Contractor and
construction employees as much freedom of
action and movement iIn the work areas of the
site as is possible.
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1.20 MOVEMENT OF .2

PERSONS AT

THE INSTITUTION
(Cont"d)

1.21 SURVEILLANCE 1
AND INSPECTION

.2
1.22 STOPPAGE .1
OF WORK

.2

Notwithstanding the above clause, the

Director will:

A Prohibit or restrict access to certain
parts of the Institution.

.2 Require that access to certain areas of
the Institution, (either for the entire
duration of the work or for certain specific
time periods} be only allowed under escort by
a member of CSC security staff or a
commissionaire.

-3 During lunch and coffee breaks, all
construction employees shall remain within the
construction work areas of the site. No person
shall not be permitted to eat in the Officer"s
lounge or the dining room of the Institution.

Construction activities and all related
movement of personnel and vehicles will be
subject to surveillance and inspections by the
Institution®™s security staff to ensure that
established security requirements and
procedures are followed.

CSC staff members will ensure that an
understanding of the need to carry out
surveillance and inspections, as specified
above, 1s established among construction
employees and maintained throughout the
duration of the entire Work.

The Director may, at any given time during
the course of this contract, stop Contractor
and workers from entering the Institution or
order their immediate departure from the site
due to an emergency security situation
occurring at the Institution.

1 Should this occur, Contractor®s
Superintendent shall obtain the name of the
Institution™s staff member issuing the Order,
note the date and time the notification was
given and immediately obey the order as
quickly as possible.

The Contractor shall advise the Departmental
Representative within 24 hours of receipt of
such notification from the Institution.
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1.23 CONTACT WITH -1
INMATES

1.24 COMPLETION 21
OF THE WORK

Unless specifically authorized, it is
forbidden to come into contact with inmates,
to talk with them, to receive objects from
them or to give them objects. Any construction
employee doing any of the above will be
removed from the site and his security
clearance revoked.

Note that cameras are not allowed on CSC
property.

Notwithstanding the above clause, If the
Director approves the use of cameras, it is
strictly forbidden to take pictures of
Inmates, CSC staff members or of any part of
the Institution other than those areas under
renovations as part of the Work.

Upon completion of the work and/or prior to
takeover and occupancy of the Facility, remove
all materials, waste, tools and equipment that
are not specified to remain at the Institution
as part of the Work.

END
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1.1 INSPECTION 1
2
.3
4
1.2  INDEPENDENT 1

INSPECTION AGENCIES

Facilitate Departmental Representative-®s
access to Work.

Give timely notice requesting inspection of

Work designated for special tests, inspections
or approvals by Departmental Representative or
by inspection authorities having jurisdiction.

IT Contractor covers or permits to be covered
Work designated for special tests, inspections
or approvals before such is made, uncover Work
until particular inspections or tests have
been fully and satisfactorily completed and
until such time as Departmental Representative
gives permission to proceed. Pay costs to
uncover and make good such Work.

In accordance with the General Conditions,
Departmental Representative may order any part
of Work to be examined if Work is suspected to
be not In accordance with Contract Documents.

Departmental Representative may engage and
pay for service of Independent Inspection and
Testing Agencies for purpose of inspecting and
testing portions of Work except for the
following which remain part of Contractor"s
responsibilities:

A Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor®s convenience.

-3 Testing, adjustment and balancing of
laboratory equipment, mechanical and
electrical equipment and systems.

-4  Mill tests and certificates of
compliance.

.5 Tests as specified within various
sections desighated to be carried out by
Contractor under the supervision of
Departmental Representative.

.6 Additional tests specified in Clause
1.2.2 below.

Where tests or inspections by designated
Testing Agency reveal work not in accordance
with contract requirements, Contractor shall
pay costs for additional tests or inspections
as Departmental Representative may require to
verify acceptability of corrected work.
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1.2 INDEPENDENT .3
INSPECTION AGENCIES
(Cont"d)

1.3 ACCESS TO WORK .1

1.4 PROCEDURES 1

1.5 REJECTED WORK 1

1.6 TESTING BY -1
CONTRACTOR

Employment of inspection and testing agencies
by Departmental Representative does not relax
responsibility to perform Work in accordance
with Contract Documents.

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Make good work disturbed by inspections and
tests.

Notify Departmental Representative
sufficiently in advance of when work is ready
for tests, in order for Departmental
Representative to make attendance arrangements
with Testing Agency. When directed by
Departmental Representative, notify such
Agency directly.

Submit representative samples of materials
specified to be tested. Deliver in required
quantities to Testing Agency. Submit with
reasonable promptness and in an orderly
sequence so as not to cause delay in Work.

Remove and replace defective Work, whether
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing or new work
resulting from removal or replacement of
defective work.

Provide all necessary instruments, equipment
and qualified personnel to perform tests
desighated as Contractor®s responsibilities
herein or elsewhere in the Contract Documents.
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1.6 TESTING BY .2
CONTRACTOR
(Cont™d)

.3

.4

.5

At completion of tests, turn over 2 copies of
fully documented test reports to Departmental
Representative. Additionally, obtain other
copies in sufficient quantities to enable one
complete set of test reports to be placed in
each of the maintenance manuals specified in
Section 01 78 00.

Submit mill test certificates and other
certificates as specified in various sections.

Submit adjustment and balancing reports for
mechanical, electrical and other equipment
systems specified in various trade sections.

Furnish test results.

END
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1.1 SITE ACCESS -1
AND PARKING

1.2 BUILDING ACCESS .1

1.3 CONTRACTOR"S -1
SITE OFFICE

1.4 MATERIAL STORAGE.1

1.5 SITE ENCLOSURES .1

The Departmental Representative will
desighate Contractor®™s access to project site
as well as parking facilities for equipment
and workers.

The Contractor is advised that while parking
facilities for his workers and subcontractors
will be on property, such parking facilities
may be remote from the actual site of the
work. In any case, follow all instructions
from the Departmental Representative in
regards to parking facilities.

Use only access doors, and circulation routes
within building as designated by Departmental
Representative to access interior work.

Be responsible for and provide own site
office, if required, including electricity,
heat, lights and telephone. Locate site office
as directed by Departmental Representative.

Locate site storage trailors where directed
by Departmental Representative. Place in
location of least interference with existing
Facility operations.

Material storage space on site does not

exist. Coordinate delivery to minimize storage
period on site before being needed for
incorporation into work.

Provide temporary fence where designated on

by departmental and as agreed to by Site
representative to enclose various construction
areas of work site.

Make all gates lockable and provide keyed
padlocks.

Obtain Departmental Representative®s approval
beforehand of location and layout of all
temporary fence enclosures.
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1.5 SITE ENCLOSURES .4
(Cont"d)

1.6 PEDESTRIAN -1
WALKWAYS AND
HOARDING

1.7 INTERIOR HOARDING.1

Provide warning signs affixed to all fenced
areas, identifying those enclosed areas as
"Construction Zones'"™ with access restricted to
only those persons so authorized by General
Contractor.

Do not construe fencing as an acceptable
replacement for pedestrian walkway and
hoarding requirements specified below.

Ensure maximum safety and security to
facility users during the course of work.

Be responsible for and provide temporary 2.4
metre high plywood construction hoarding when
work is adjacent to circulation routes used by
facility employees and inmates.

Maintain access and eggress to building
entrances and Fire exits designated by
Departmental Representative to remain in use.

Adequately frame and brace hoarding and
walkways to resist site conditions.

Erect such protective devices during
Facility™s non-operational off hour periods.

Obtain Departmental Representative®s
concurrence prior to removal of hoarding and
walkways.

Erect hoarding inside building to isolate
construction areas and protect occupants for
duration of work.

Construct hoarding as follows:

A Height: to underside of ceiling above.
.2 Framing type: 38x89 wood studs spaced at
400 o/c.

.3 Covering: 19 mm thick plywood sheathing.
.4  Sealed to abutting surfaces.

.5 Access Doors: 1 quantity wood pedestrian
door dust tight, lockable.
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1.8 INTERIOR DUST -1
CONTROL AND
DUST BARRIERS

Control creation and spread of dust and dirt
to building interior and in particular to
areas within premises still under use by
occupants.

Develop and implement a dust control plan,
addressing effective measures to carry out
work with least amount of dust being created
and propagated.

A Carefully evaluate the type of work to
be undertaken and the physical layout of each
work area on site.

.2 Provide specifically tailored strategy
for each work area.

] Pre-determine location and placement of
dust barriers to confine resulting dust to
immediate work area.

-4 Inform Departmental Representative of
the proposed dust control measures to be
followed at each work area and for each major
dust generating activities. Obtain
Departmental Representative®s approval before
proceeding with work.

Dust control plan to Incorporate as a minimum
the following dust protection and cleaning
requirements:
A Erect dustproof partitions completely
around work area to fully isolate construction
from other parts of the building.
.2 Construct hoarding/dust partitions as
follows:
1 Use 10 mm polyethylene installed
and sealed tightly to abutting walls,
ceilings and floor with continuous duct
tape along all edges and seams. Support
in position with 38 x 89 wood framing at
400 mm o.c. Locate seams only at framing
members and overlap sheeting by minimum
of 150 mm.
.2 Use 19 mm thick plywood installed
to wood stud framing spaced at 400 o.c.
1 Erect from floor to underside
of ceiling above, sheeting applied
to occupied side of partition.
Install polyethylene beneath plywood
sheathing.
.2 Scribe, cut and fit sheething
tight to shape of structural steel,
deck profile and to other
obstructions in ceiling space and
abutting walls.
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1.8 INTERIOR DUST -3
CONTROL AND
DUST BARRIERS

(Cont"d)

(Cont=d)
.2 (Cont™d)
.2 (Cont™d)

-3 Use compressable neoprene
gaskets around perimeter of
partition and at all protrusions to
achieve airtight construction.
-3 Provide a "dust tight" and lockable
access door(s) within dust partition or
between rooms for worker entry into work area.
This is of particular importance for
situations where excessive dust will be
generated.
-4 Provide additional dust barriers, placed
tightly to underside of the floor/roof deck
above, iIn locations where existing walls are
used as part of the dust barrier system but
simply terminate at the finished ceiling level
resulting in an open space above, or other
similar condition, permitting dust to migrate
beyond the construction areas.
.5 Make all dust barriers airtight,
effectively blocking and stopping all dust
migration.
.6 Inspect dust barriers at various
intervals during each work shift. Immediately
fix tears, unsealed edges and maintain
barriers effectively sealed for the entire
work duration.
.7 Immediately clean areas iIn use by
occupants contaminated by work.
1 Vaccum, wash floors and walls.
Remove accumulated dust from all
surfaces. Clean and remove smears, scuffs
and marks.

Meager attempts at controlling dust will not
be tolerated. Failure to provide effective
dust control during work and to perform
satisfactory cleaning thereafter will result
in Departmental Representative to proceed and
obtain a separate cleaning service agency to
perform cleaning to tenant"s satisfaction with
cost for such services being charged against
this Contract in the form of financial
holdbacks.

Construction of dust barriers, enclosures and
placement of temporary protective devices to

be performed during Facility non-operational

off-hour periods.
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1.9 SANITARY 1
FACILITIES
)
1.10 POWER 1
2
.3
4

1.11 WATER SUPPLY -1

Provide sanitary facilities for work force in
accordance with governing regulations and
ordinances. Facility to be located outside
Institution®s perimeter wall.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises In sanitary condition.

Power supply is available and will be
provided for construction usage at no cost.
A Make arrangements for the use of such
services through the Departmental
Representative.

.2 Departmental Representative will
designhate and approve each location of
existing power source to which connections can
be made to obtain temporary power service.
.3 Connect to existing power supply iIn
accordance with Canadian Electrical Code.

Provide and pay all costs to supply and
install temporary cabling, panelboards,
switching devices and other equipment as
required to connect into power source, provide
adequate ground fault protection and extend
power supply from existing source to work
areas. Perform work and make all connections
in accordance with the Canadian Electrical
Code, in compliance with the federal and
provincial Occupational Health and Safety
Regulations as specified In section 01 35 29
and to lockout requirements specified in
section 01 35 25.

Provide and maintain temporary lighting to
conduct work. Ensure illumination level i1s not
less than 162 lux in all locations.

Electrical power and lighting systems
installed under this Contract can be used for
construction requirements provided that
guarantees are not affected thereby. Make good
damage.

Water supply is available in existing

building and will be provided for construction
usage at no cost. Make arrangements for the
use and transportation of such services to
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1.11 WATER SUPPLY .1
(Cont"d)

1.12 VENTILATING 21

1.13 CONSTRUCTION -1
SIGN AND NOTICES

(Cont=d)
work area through the Departmental
Representative.

Permanent water supply system installed under
this Contract can be used for construction
requirements provided that guarantees are not
affected thereby. Make good damage.

Provide temporary ventilation in enclosed
areas as required to:

A Facilitate progress of work.

.2 Provide adequate ventilation to meet
health regulations for safe working
environment.

Maintain strict supervision of operation of
temporary ventilating equipment to:

A Conform with applicable codes and
standards.

.2 Enforce safe practices.

-3 Prevent abuse of services.

.4 Prevent damage to finishes.

Upon acceptance of bid, Departmental
Representative may permit use of permanent
system providing agreement can be reached on:
A Conditions of use, special
equipment, protection and maintenance.
.2 Saving on Contract price.
.3 Provisions relating to warranties
on equipment.

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:
A Signs and notices for safety and
instruction shall be in both official
languages or commonly understood graphic
symbols conforming to CAN3-Z321-96(R2006).

Maintenance and Disposal of Site Signs:

1 Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project
or earlier if directed by Departmental
Representative.
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1.14 REMOVAL OF -1
TEMPORARY
FACILITIES

Remove temporary facilities from site when
directed by Departmental Representative.

END
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1.1 GENERAL -1

1.2 PRODUCT QUALITY .1

Use new material and equipment unless
otherwise specified.

Within 7 days of written request by
Departmental Representative, submit following
information for any materials and products
proposed for supply:

A Name and address of manufacturer.

.2 Trade name, model and catalogue number.
.3 Performance, descriptive and test data.
-4 Compliance to specified standards.

-5 Manufacturer®s installation or
application instructions.

.6 Evidence of arrangements to procure.

-7 Evidence of manufacturer delivery
problems or unforseen delays.

Provide material and equipment of specified
design and quality, performing to published
ratings and for which replacement parts are
readily available.

Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

Permanent labels, trademarks and nameplates

on products are not acceptable In prominent
locations, except where required for operating
instructions, or when located in mechanical or
electrical rooms.

Contractor shall be solely responsible for
submitting relevant technical data and
independent test reports to confirm whether a
product or system proposed for use meets
contract requirements and specified standards.

Final decision as to whether a product or
system meets contract requirements rest solely
with the Departmental Representative in
accordance with the General Conditions of the
Contract.
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1.3 ACCEPTABLE -1
MATERIALS AND
ALTERNATIVES

1.4 MANUFACTURERS -1
INSTRUCTIONS

.2
1.5 AVAILABILITY -1
1.6 WORKMANSHIP -1
.2

Acceptable Materials: When materials
specified include trade names or trade marks
or manufacturer®s or supplier"s name as part
of the material description, select and only
use one of the names listed for incorporation
into the Work.

Alternative Materials: Submission of
alternative materials to trade names or
manufacturer®s names specified must be done
during the bidding period following procedures
indicated in the Instructions to Bidders.

Substitutions: After contract award,
substitution of a specified material will be
dealt with as a change to the Work in
accordance with the General Conditions of the
Contract.

Unless otherwise specified, comply with
manufacturer®s latest printed instructions for
materials and installation methods to be used.
Do not rely on labels or enclosure provided
with products. Obtain written instructions
directly from manufacturers.

Notify Departmental Representative in writing
of any conflict between these specifications
and manufacturers instructions, so that
Departmental Representative will designate
which document is to be followed.

Immediately notify Departmental

Representative in writing of unforeseen or
unanticipated material delivery problems by
manufacturer. Provide support documentation as
per clause 1.1.2 above.

Ensure quality of work is of highest
standard, executed by workers experienced and
skilled in respective duties for which they
are employed.

Remove unsuitable or incompetent workers from
site as stipulated in the General Conditions
of the Contract.




Grounds Lighting
Dorchester Penitentiary
Minimum Sector,
Dorchester NB

p-n. R.061816.001

COMMON PRODUCT Section 01 61 00
REQUIREMENTS Page 3

November 2014

1.6 WORKMANSHIP .3
(Cont"d)
.4
.5
1.7 FASTENINGS - 21
GENERAL
2
.3
.4
.5
1.8 FASTENINGS - 1
EQUIPMENT
2
.3
.4

Ensure cooperation of workers in laying out
work. Maintain efficient and continuous
supervision on site at all times.

Coordinate work between trades and
subcontractors. See section 01 14 10 in this
regard.

Coordinate placement of openings, sleeves and
accessories.

Provide metal fastenings and accessories in
same texture, colour and Finish as base metal
in which they occur. Prevent electrolytic
action between dissimilar metals. Use non-
corrosive fasteners, anchors and spacers for
securing exterior work and in humid areas.

Space anchors within limits of load bearing

or shear capacity and ensure that they provide
positive permanent anchorage. Wood or organic
material plugs not acceptable.

Keep exposed fastenings to minimum, space
evenly and lay out neatly.

Fastenings which cause spalling or cracking
of material to which anchorage is made, are
not acceptable.

Do not use explosive actuated fastening
devices unless approved by Departmental
Representative. See section on Health and
Safety Requirements in this regard.

Use fastenings of standard commercial sizes
and patterns with material and finish suitable
for service.

Use heavy hexagon heads, semi-finished unless
otherwise specified.

Bolts may not project more than one diameter
beyond nuts.

Use plain type washers on equipment, sheet
metal and soft gasket lock type washers where
vibrations occur and, use resilient washers
with stainless steel.
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1.9 STORAGE, -1
HANDLING AND
PROTECTION

1.10 CONSTRUCTION -1
EQUIPMENT AND PLANT

Deliver, handle and store materials In manner
to prevent deterioration and soiling and in
accordance with manufacturer®s instructions
when applicable. Provide same degree of
protection to materials supplied by
Departmental Representative.

Store packaged or bundled materials in
original and undamaged condition with
manufacturer®s seal and labels intact. Do not
remove from packaging or bundling until
required in Work. Provide additional cover
where manufacturer®s packaging is insufficient
to provide adequate protection.

Store products subject to damage from weather
in weatherproof enclosures.

Store cementitious products clear of earth or
concrete floors, and away from walls.

Keep sand, when used for grout or mortar
materials, clean and dry. Store sand on wooden
platforms and cover with waterproof tarpaulins
during inclement weather.

Store sheet materials and lumber on flat,
solid supports and keep clear of ground. Slope
to shed moisture.

Store and mix paints in heated and ventilated
room. Remove oily rags and other combustible
debris from site daily. Take every precaution
necessary to prevent spontaneous combustion.

Immediately remove damaged or rejected
materials from site.

Touch-up damaged factory finished surfaces to
Departmental Representative®s satisfaction.
Use touch-up materials to match original. Do
not paint over name plates.

On request, prove to the satisfaction of
Departmental Representative that the
construction equipment and plant are adequate
to manufacture, transport, place and finish
work to quality and production rates
specified. If inadequate, replace or provide
additional equipment or plant as directed.
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1.10 CONSTRUCTION .2
EQUIPMENT AND PLANT

(Cont™d)

Maintain construction equipment and plant in
good operating order.

END
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1.1 GENERAL o Conduct cleaning and disposal operations to
comply with local ordinances and anti-polution
laws.

.2 Store volatile waste in covered metal
containers, and remove from premises at end of
each working day.

.3 Provide adequate ventilation during use of
volatile or noxious substances. Use of
building ventilation systems is not permitted
for this purpose.

1.2 MATERIALS 21 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

1.3 CLEANING DURING .1 Maintain work areas in a tidy condition, free
CONSTRUCTION from accumulations of waste material and
debris. Clean areas on a daily basis.

.2 Keep building entrances, and occupied areas
of building in a clean dust free condition at
all times. Conduct thorough cleaning of these
areas at end of each workshift when used by
workers or affected by the Work.

.3 Provide on-site lockable metal containers for
collection of waste materials and debris.
Locate where approved and directed by
Derartmental Representative.

.4 Use separate collection bins, clearly marked
as to purpose, for source separation and
recyling of waste and debris in accordance
with waste management requirements specified.

.5 Remove waste materials, and debris from site
on a daily basis.

.6 Schedule cleaning operations so that
resulting dust, debris and other contaminants
will not fall on wet, newly painted surfaces
nor contaminate building systems.

.7 Provide dust barriers, dividers, seals on
doors and employ other dust control measures
as required to ensure that dust and dirt,
generated by work, are not transmitted to
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1.3 CLEANING DURING .7
CONSTRUCTION
(Cont"d)

1.4 FINAL CLEANING .1

(Cont=d)

other existing areas of building. Should dust
migrate into adjacent areas of building,
employ such means as may be necessary to
immediately clean all contaminated surfaces to
the satisfaction of the Departmental
Representative.

1 See Section 01 50 00 for requirements on
dust control and for erection of dust
partitions.

In preparation for acceptance of the
completed work perform final cleaning.

Remove grease, dust, dirt, stains, labels,
fingerprints, marks and other foreign
materials, from interior and exterior finished
surfaces. Clean and polish surfaces including
glass, mirrors, hardware, stainless steel,
chrome, baked enamel, mechanical and
electrical fixtures.

Replace items with broken pieces, scratches
or disfigured.

Clean lighting reflectors, lenses, and other
lighting surfaces.

Vacuum clean and dust building interiors.

Wax, seal, shampoo or prepare floor finishes
as recommended by manufacturer.

Inspect finishes, fitments and equipment.
Ensure specified workmanship and operation.

Remove debris and surplus materials from
crawl areas, and other accessible concealed
spaces.

Clean equipment, washroom fixtures to a
sanitary condition.

END
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1 DEFINITIONS -1

2 WASTE MANAGEMENT .1

Hazardous Material: Product, substance, or
organism that is used for its original
purpose, and that is either dangerous goods or
a material that may cause adverse inpact to
the environment or adversely affect health of
persons, animals, or plant life when released
into the environment.

Incorporate environmental and sustainable
practises in managing waste resulting from
work.

Divert as much waste as possible from
landfill.

Coordinate work of subtrades and
subcontractors to ensure all possible waste
reduction and recycling opportunities are
taken. Follow waste management requirements
specified in trade sections of the
Specifications.

Reduce waste during installation of new
materials. Undertake practices which will
optimize full use of materials and minimize
waste.

Develop innovative procedures to reduce
quantity of waste generated by construction
such as by delivering materials to site with
minimal packaging etc...

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageble and recyclable materials.

During demolition and removal work separate
materials and equipment at source, carefully
dismantling, labelling and stockpiling alike
items for the following purposes:

A Reinstallation into the work where
indicated.

.2 Salvaging reusable i1tems not needed iIn
project which Contractor may sell to other
parties.

-3 Sending as many items as possible to
locally available recycling facility.

.4  Segregating remaining waste and debris
into various individual waste categories for
disposal In a "non-mixed state'" as recommended
by waste processing/landfill sites.
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2 WASTE MANAGEMENT .8
(Cont"d)

.10

3 DISPOSAL -1
REQUIREMENTS

Isolate product packaging and delivery
containers from general waste stream. Send to
recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic
materials, and their containers used on site
are properly handled, stored and disposed in
accordance with applicable federal, provincial
and municipal laws and regulations.

Burying or burning of rubbish and waste
materials is prohibited.

Disposal of volatile materials, mineral
spirits, oil, paint, and other hazardous
materials into waterways, storm, or sanitary
sewers 1s prohibited.

Dispose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.

Contact the authority having jurisdiction
prior to commencement of work, to determine
what, 1If any, demolition and construction
waste materials have been banned from disposal
in landfills and at transfer stations. Take
appropriate action to isolate such banned
materials at site of work and dispose in
strict accordance with provincial and
municipal regulations.

Transport and dispose of waste intended for
waste processing plant or landfill facility in
separated condition and to Operator®s rules
and recommendations in support of their effort
to recycle, reduce and divert certain waste
stream from general landfill.

Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.
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3 DISPOSAL -7
REQUIREMENTS

(Cont™d)

Sale of salvaged items by Contractor to other
parties not permitted on site.

END
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1.1 SECTION -1
INCLUDES
1.2 RELATED 21
SECTIONS

1.3 INSPECTION AND .1
DECLARATION

Administrative procedures preceeding
inspection and acceptance of Work by
Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor®s Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. Ildentify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.

-1 Notify Departmental Representative in
writing when deficiencies from Contractor®s
inspection have been rectified and that Work
is deemed to be complete and ready for
Departmental Representative®s inspection of
the completed work.

Departmental Representative®s Inspection:
Accompany Departmental Representative during
all substantial and final inspections of the
Work.

.1 Address defects, faults and outstanding
items of work identified by such inspections.
-2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

Note that Departmental Representative will
not issue a Certificate of Substantial
Performance of the work until such time that
Contractor performs following work and turns
over the specified documents:

1 Project record as-built documents;

.2 Final Operations and Maintenance
manuals;

-3 Maintenance materials, parts and tools;
.4 Compliance certificates from applicable
authorities;

.5 Reports resulting from designated tests;
-6 Demonstration and training complete with
user manuals;

.7 Manufacturer®s Guarantee certificates.
.8 Testing, adjusting and balancing of
equipment and systems complete with submission
of test reports.
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1.3 INSPECTION AND .3
DECLARATION
(Cont"d)

(Cont*d)
.9 Commissioning of equipment and systems
specified.

Correct all descrepancies before Departmental
Representative will issue the Certificate of
Completion.

END
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1.1 RELATED A Section 01 14 10 SCHEDULING and MANAGEMENT of
SECTIONS WORK .

.2 Section 01 33 00 - SUBMITTAL PROCEDURES.

.3 Section 01 77 00 - CLOSEOUT PROCEDURES.

1.2 SECTION 21 Project Record Documents.
INCLUDES

.2 Operations and Maintenance data.

1.3 PROJECT RECORD .1 Departmental Representative will provide 2

DOCUMENTS white print sets of contract drawings and 2
copies of Specifications Manual specifically
for "AS-BUILT" purposes.

.2 Maintain at site one set of the contract
drawings and specifications to record actual
"AS-BUILT" site conditions.

.3 Maintain up-to-date, real time as-built
drawings and specifications In good condition
and make available for inspection by the
Departmental Representative upon request.

-4 "AS-BUILT": Drawings:
1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer notations
to second set (also by use of red ink).
.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.
-3 Stamp all drawings with "As-Built
Drawings'. Label and place Contractor®s
sighature and date.
-4 Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or iIn specifications.

-5 Record following information:
A Location of internal utilities and
appurtenances concealed iIn construction,
referenced to visible and accessible features
of structure;
.2  Field changes of dimension and detail;
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1.3 PROJECT RECORD .5
DOCUMENTS

(Cont"d)
.6
7
1.4 REVIEWED 1
SHOP DRAWINGS
.2
1.5 OPERATIONS & .1

MAINTENANCE MANUAL

Record following information:(Cont"d)

.3 Location of all capped or terminated
services and utilities.

4 Chases for mechanical, electrical and
other services;

.5 All design details dimensioned and
marked-up to consistently report finished
installation conditions;

.6 Any details produced in the course of
the contract by the Departmental
Representative to supplement or to change
existing design drawings;

.7 All change orders issued over the course
of the contract must be documented on the
finished "AS-BUILT" documents, accurately and
consistently depicting the changed condition
as it applies to all affected drawing details.

"AS-BUILT" Specifications: legibly mark in
red each item to record actual construction,
including:

Maintain "AS-BUILT" documents current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-builts current
and complete to satisfaction of the
Departmental Representative shall be subject
to Financial penalties in the form of progress
payment reductions and holdback assessments.

Provide a complete set of all shop drawings
reviewed for project to incorporate into each
copy of the Operations & Maintenance manuals.

Submit full sets at same time and as part of
the contents of the Operation and Maintenance
manuals specified.

Operations & Maintenance Manual - Definition:
an organized compilation of operating and
maintenance data including detailed technical
information, documents and records describing
operation and maintenance of individual
products or systems as specified in individual
sections of the specifications.




Grounds Lighting
Dorchester Penitentiary
Minimum Sector,
Dorchester NB

p-n. R.061816.001

CLOSEOUT SUBMITTALS Section 01 78 00
Page 3

November 2014

1.5 OPERATIONS & .2
MAINTENANCE MANUAL
(Cont"d)
.3
.4
.5
.6

Manual Language: final manuals to be in
English language.

Number of copies required:

A Submit 2 interim copies of the manual
for review and inspection by Departmental
Representative. Make revisions and additions
as directed and resubmit.

.2 Upon review and acceptance by
Departmental Representative, submit 4 Ffinal
copies. Interim copies are not to be
considered as part of the final copies unless
they have been fully revised and are identical
to the final approved version.

Submission Date: submit complete operation
and maintenance manual to Departmental
Representative 3 weeks prior to application
for Certificate of Substantial Performance of
the work.

Binding:

.1 Assemble, coordinate, bind and index
required data into Operation and Maintenance
Manual .

.2 Use vinyl, hard covered, 3 '"D" ring
binders, loose leaf, sized for 215 x 280 mm
paper, with spine pocket.

.3 Where multiple binders are needed,
correlate data into related consistent
groupings.

-4 Identify contents of each binder on
spine.

.5 Organize and divide data following same
numerical system as the section numbers of the
Specification Manual.

.6 Dividers: separate each section by use
of cardboard dividers and labels. Provide
tabbed fly leaf for each individual product
and system and give description of product or
component.

.7 Type lists and notes. Do not hand write.
-8 Drawings, diagrams and manufacturers”
literature must be legible. Provide with
reinforced, punched binder tab. Bind in with
text; fold larger drawings to size of text
pages.

Manual Contents:

A Cover sheet containing:
A Date submitted.
.2 Project title, location and project
number.
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1.5 OPERATIONS & .6 Manual Contents:(Cont"d)

MAINTENANCE MANUAL A Cover sheet containing:(Cont"d)
(Cont"d) .3 Names and addresses of Contractor,

and all Sub-contractors.
.2 Table of Contents: provide full table of
contents in each binder(s), clearly indicate
which contents are iIn each binder.
-3 List of maintenance materials.
.4 List of spare parts.
.5 List of special tools.
.6 Original or certified copy of warranties
and product guarantees.
.7 Copy of approval documents and
certificates issued by Inspection Authorities.
-8 Copy of reports and test results
performed by Contractor as specified.
.9 Product Information (Pl Data) on
materials, equipment and systems as specified
in various sections of the specifications.
Data to include:
1 List of equipment including
manufacturer®s name, supplier, local
source of supplies and service depot(s).
Provide full addresses and telephone
numbers.
.2 Nameplate information including
equipment number, make, size, capacity,
model number and serial number.
-3 Parts list.
.4 Installation details.
.5 Operating instructions.
-6 Maintenance instructions for
equipment.
.7 Maintenance instructions for
finishes.

.7 Shop drawings:
A Include complete set of reviewed shop
drawings into each copy of the operations and
maintenance manual .
.2 Fold and bind material professionally in
a manner that corresponds with the
specification section numbering system.
-3 When large quantity of data is
submitted, place into separate binders of same
size as Operations & Maintenance binders.

-8 Equipment and Systems Data: the following
list indicates the type of data and extent of
information required to be included for each
item of equipment and for each system:

.1  Description of unit or system, and
component parts. Give function, normal
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1.5 OPERATIONS & .8 Equipment and Systems Data:(Cont=d)
MAINTENANCE MANUAL 21 (Cont™d)

(Cont"d) operation characteristics, and limiting

conditions. Include complete nomenclature and
commercial number of replaceable parts.

.2 Panel board circuit directories: provide
electrical service characteristics, controls,
and communications.

.3 Include installed colour coded wiring
diagrams.

-4  Maintenance Requirements: include
routine procedures and guide for
trouble-shooting; disassembly, repair, and
reassembly instructions; and alignment,
adjusting, balancing, and checking
instructions.

.5 Manufacturer®s printed operation and
maintenance instructions.

.6 Provide original manufacturer®s parts
list, illustrations, assembly drawings, and
diagrams required for maintenance.

.7 Provide list of original manufacturer®s
spare parts, current prices, and recommended
quantities to be maintained In storage.

.8 Include test and balancing reports.

.9 Additional requirements as specified in
individual specification sections.

-9 Materials and Finishes Maintenance Data:
A Building Products, Applied Materials,
and Finishes: include product data, with
catalogue number, size, composition, and
colour and texture designations. Provide
information for re-ordering custom
manufactured products.
2 Instructions for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended schedule
for cleaning and maintenance.
-3 Moisture-protection and Weather-exposed
Products: include manufacturer®s
recommendations for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended schedule
for cleaning and maintenance.
-4  Additional Requirements: as specified iIn
individual specifications sections.
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1.6 SPARE PARTS, -1
TOOLS AND MAINTENANCE
MATERIALS

Provide spare parts, special tools and extra
materials for maintenacne purposes in
quantities specified in individual
specification sections.

Tag all items with associated function or
equipment.

Provide i1tems of same manufacture and quality
as items in Work.

Deliver to site in well packaged condition.
Store in location as directed by Departmental
Representative.

Clearly mark as to contents indicating:
-1 Part number.

.2 Identification of equipment or system
for which parts are applicable.
-3 Installation instructions or intended

use as applicable.
-4 Name, address and telephone number of
nearest supplier.

Prepare and submit complete inventory list of
items supplied. Include list within
Maintenance Manual.

END





