Training Wall Reconstruction, Section 02 41 13

Structures 302 & 304 SITE WORK PREPARATION Page 1
Le Goulet, NB AND DEMOLITION
Project No. R.044301.001 December 2014

PART 1 - GENERAL

1.1  Description 1 This section specifies requirements for the removal and
temporary storage of materials to be reused in the work,
reinstatement of materials to be reused and the disposal
of construction waste materials at an approved disposal
sites or for storage on site as directed by the
Departmental Representative. The work includes:

1 The partial removal of the wharf structures 302
and 304, to the lines and grades shown on plan.
2 The removal of the concrete deck from

structures 302, 304 and 405, and storage on
storage on site as directed by the Departmental
Representative.

3 The excavation and disposal of the excavated
material: 1) wharf backfill material and 2)
excavated materials from the harbour bottom
and channel bottom in the existing dredged
spoils containment cell.

4 The total removal of the wheel guard, steel
angles, steel plates, ladders and concrete deck
over the area shown on plan.

5 The construction of access roads.
1.2  Related Work 1 Section 01 14 10: Scheduling and Managing of Work.
2 Section 01 35 44: Environmental Protection Procedures

for Marine Work.
3 Section 01 74 21: Waste Management and Disposal.

4 Section 31 23 10: Excavation, Trenching and

Backfilling.
1.3 Measurement 1 Construction/Demolition/Mob/Demob: Costs
Procedures associated with the removal and disposal of

construction waste material, the storage of materials to
be reused, the reinstallation of the materials to be
reused, temporary facilities, access roads including all
labour, plant, equipment and necessary materials, will
constitute a lump sum price, (LS), and shall consist of,
but not be limited to, the following:
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1 Removal and disposal:
.1 The partial removal of the steel piling and
disposal.

.2 The removal and disposal of the steel
angles, steel plates, holdfast and steel
ladders.

2 Removal and Storage on Site:
.1 The removal and storage on site of the
concrete deck.

3 Removal and disposal on site:

.1 The excavation, transportation and
disposal of the excavated material: 1)
wharf backfill material and 2) excavated
materials from the harbour and channel
bottoms in the existing dredged spoils
containment cell.

4 Temporary facilities and work plate-form:
.1 The supply, installation, maintenance and
removal of temporary facilities.
.2 The design, approvals, construction and
removal of the work plate-form.

2 Treated Timber Disposal: The removal and disposal of
debris will be measured for payment by the tonne of
material disposed of at an approved waste processing
facility. Included will be the cost for transportation,
handling and tipping fee to dispose of the waste
material at the approved disposal site. The Contractor
must provide copies of the weight slips from the land
fill site to the Departmental Representative with the
request for payments.

1 All treated timber: wheel guard and chocks, etc.
must be disposed at an approved regional land
fill disposal site.

3 Concrete deck slab removal: The removal and storage
on site of the concrete deck will be measured for
payment by the square metre of material removed and
that is stored in the wharf backup area where directed
by the Departmental Representative.
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4 Temporary Facilities: There will not be any separate
item for payment for the provision and maintenance of
temporary office for the Departmental Representative,
contractors on site office, equipment storage facility,
portable toilets, etc. Include the cost for this work in
the above item 1.3.1 for payment.

5 Temporary Work Plate-form: There will not be any
separate item for payment for construction of
temporary access structures. Include the cost for this
work in the above item 1.3.1 for payment.

.6 Barriers/Security Devices: There will not be any
separate item for payment for the provision and
maintenance of barriers and security devices. Include
the cost for this work in the above item 1.3.1 for
payment.

T There will not be any payment for snow and ice

removal. Include the cost of doing this work in the
items for payment.

PART 2 - PRODUCTS NOT APPLICABLE

PART 3 - EXECUTION

3.1 Execution 1 Inspect site and verify with Departmental
Representative materials and designated for removal.

3.2 Removal 1 Remove in their entirety all materials and objects
specified for removal including all fastenings. Carefully
remove materials designated to be reused.

1 Any material that the Contractor salvages which
are to be recycled for re-use will be properly
cleaned. The treated timbers will have all
spikes or any other fasteners and holdfast
removed. The material will be neatly stockpiled
on site in strapped bundles.
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3.3 Stockpiling

34 Concrete Deck
Removal

3.5 Restoration

Do not disturb adjacent work designated to remain in
place.

Verify with Departmental Representative items to be
reused in the work.

Obtain the approval of the Department Representative
for the use of a storage site for the materiel to be re-
used in the work.

The concrete deck will be removed and stored on site at
a location approved by the Departmental
Representative.

The reinforced concrete deck is constructed with two
rows of reinforcing steel, top and bottom, and the deck
thickness varies between 150 mm to 185 mm.

The concrete deck will be cut into sections
approximately 2 metres by 6 metres for storage on site.

The concrete deck will not be reused in this project.

Upon completion of work, remove debris, trim surfaces
and leave work site in clean condition.

Reinstate areas and existing works outside areas of
demolition to conditions that existed prior to
commencement of work.



