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Floating Dock December 2014
Electrical Install

Digby Co., NS

PN R.074439.002

1 General 1 Scope of Work under this contract includes
but shall not be limited to the provisions of
all labour, material and equipment necessary
to complete the electrical installation for
eight floating docks at the Meteghan Wharf,
Digby County, Nova Scotia, in accordance with
the plans, specifications and general
conditions.

2  Work Included -1 The work is to include but not to be limited
to the following:
.1 Construction of new timber decking
installed over existing concrete floats.
1 Elevation of existing gangways and
ramps including all tracks, anchors,
brackets, etc.
.2 Construction and installation of new
electrical power centres on all floating
docks; both timber and concrete construction.
-3 Construction and installation of above
grade pedestal mounted junction boxes,
including but not limited to the following;
timber posts, plywood backboards, junction
boxes, conduit, wire and cabling, connections,
etc.
.4 Supply and installation of new, and HA
supplied, submersible Cabtire (type SOOW)
cabling from the existing duct bank system,
suspended under side of existing gangways to
new power centres on the floats. Including all
supports, brackets, channel, anchors, strain
relief grips etc.
.5 Supply and installation new circuit
breakers in existing distribution panelboards.
.6 Installation of conduit and wire from
existing distribution panelboards to existing
building mounted junction boxes.
.7 Notification to; arrangement and
coordination with the supplier / manufacturer
of the existing customer submetering system
for the activation and commissioning of that
system.

END
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1 Documents A
Required

2 Site Conditions 1

3 Work Schedule and .1
Completion Dates

Maintain at job site, one copy each of the
following:

1 Contract drawings;

2 Specifications;

3 Addenda;

4 Reviewed shop drawings/submissions;
.5 Change Orders;

.6 Other modifications to Contract;

7 Field test reports;

8 Copy of approved work schedule;

-9 Manufacturer®s installation and
application instructions.

Records of existing geotechnical reports and
original construction drawings maybe available
for inspection at the offices of Public Works
and Government Services Canada, 1713 Bedford
Row, Halifax, NS. This material is not
necessarily up-to-date and is for information
purposes only. It should be complemented with
site visits and consultation with appropriate
expertise.

Prepare and submit to the Departmental
Representative with five 5 days of
notification of Contract award, one copy of
the construction schedule, showing the dates
for commencement and completion of each major
activity of the work, including the work of
subcontractors; dates of submissions, review
and return of all drawings, etc.; the dates of
Substantial Completion; and intended man hours
of labour and equipment for each major items
of work. If the schedule as submitted is
unacceptable in any way, submit without delay
a revised schedule satisfactory to the
Departmental Representative.

The Departmental Representative is to notify
the Contractor in writing of acceptance of the
Construction Schedule. Comply with the Dates
of the Construction Schedule at all times. If,
for any reason the Construction Schedule is
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Instructions

3 Work Schedule and .2
Completion Dates
(Cont~d)

4 Measurement 1
Responsibilities

5 Contractor®"s Use .1
of Site

(Cont™d)

not followed, immediately notify the
Departmental Representative of the changes and
submit a revised schedule for acceptance. Upon
written acceptance by the Departmental
Representative, this schedule will become the
Construction Schedule.

Whenever required, give further written
particulars concerning this schedule. The
submission to and acceptance by the
Departmental Representative of the
Contractor®s Construction Schedule or the
furnishing of details and particulars thereto
will not relieve the Contractor of any duties
and responsibilities under the Contract.

Notify Departmental Representative
sufficiently in advance of operations to
permit required measurements for payment
purposes.

Co-operate with users of existing facilities.

Should interference®s occur, take directions
from Departmental Representative.

Do not unreasonably encumber site with
materials or equipment.

Move stored products or equipment which
interfere with operations of Departmental
Representative or other Contractors.

Obtain and pay for use of additional storage
or work areas needed for operations.

Comply with all regulations and authorities
having jurisdiction over the work, whether on
land or on water.

Ensure no damage occurs to existing
structures as a result of operations. Any said
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5 Contractor®s Use
of Site
(Cont~d)

6 Codes and
Standards

7 Project Meetings

8 Setting out of
Work

1

-1

(Cont™d)
damage will be repaired at Contractor®s
expense.

Provide temporary barriers and warning signs
in location where work iIs adjacent to areas
used by public.

Perform work in accordance with National
Building Code of Canada (NBC) 2010 and any
other code of provincial or local application
provided that in any case of conflict or
discrepancy, the more stringent requirements
will apply.

Meet or exceed requirements of specified
standards, codes and referenced documents.
When a standard or code is outdated, the
latest edition will supersede the referenced
date.

Observe and enforce construction safety
measures by Canadian Construction Safety Code
and Construction Safety Code of Nova Scotia.
In the event of conflict between any
provisions of above authorities the most
stringent provision will apply.

Departmental Representative will arrange
project meetings and assume responsibility for
setting times and recording and distributing
minutes.

Do all detail surveys necessary for the work,
including locating and maintaining working
points, and establishing lines and elevations.
Perform all layout work, and carefully
preserve benchmarks, reference points and
stakes.

Provide such masts, scaffolds, batter boards,
lines, straight edges, templates and other
devices as may be necessary to facilitate
layout, construction and inspection of the
work. Whenever necessary, suspend work for
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8 Setting out of .2
Work
(Cont~d)
-3
-4

9 Existing Services .1

(Cont™d)

such reasonable time as may be necessary to
permit the Departmental Representative to
check or inspect any portion of the Work. The
Contractor will not be allowed any extra
compensation or time for completion because of
this suspension of work.

Elevations for the various grades and
features of the specified works to be
referenced and properly related to a
benchmark, which will be approved by the
Departmental Representative.

Verify all grades, lines, levels, and
dimensions shown on the drawings and report
any errors or inconsistencies to the
Departmental Representative before commencing
work. Provide and maintain well built
batterboards at all points to facilitate the
progress of the work. Establish all other
grades, lines, levels required to facilitate
the work.

Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
pedestrian and vehicular traffic.

Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings.

Submit schedule to and obtain acceptance from
Departmental Representative for any shut-down
or closure of active service or facility.
Adhere to approved schedule and provide notice
to affected parties.

Where unknown services are encountered,
immediately advise Departmental Representative
and confirm findings In writing.
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10 Contract 1 Contract Drawings:

Documents -1 The drawings for the Work consist of all
drawings listed in these "Plans And
Specifications" marked "A"™ and any additional
drawings issued at a later date by the
Departmental Representative.
.2 Departmental Representative may furnish
additional drawings to assist in proper
execution of work. These drawings will be
issued for clarification only. Such drawings
will have same meaning and intent as iIf they
were included with plans referred to in
Contract Documents.
.3 The drawings indicate the extent and
general dimensions of the work. Make all
necessary measurements to ensure that the
result of the work is iIn accordance with the
intent.
.4 Verify all existing conditions in field
prior to proceeding with work.

2 Contract Specifications:
1 The general requirements and technical
specifications are written solely for the
General Contractor. They are organized into
the NMS format of separate divisions and
sections.
.2 Specification language is of the "Short
Form type® for example, where the word
"provide'" occurs, interpret it to mean 'the
Contractor shall furnish all labour, material
and equipment necessary to complete the work'.
.3 This Specification and accompanying
drawings are intended to describe and provide
for a finished project. They are intended to
be complementary, and what is called for by
either will be as binding as if called for by
both. The Contractor shall understand that the
work herein described will be complete in
every detail, notwithstanding that every item
necessarily involved is not particularly
mentioned, and Contractor will be held to
provide all labour, materials and equipment
necessary for the entire completion of the
work and will not avail himself of any errors
or omissions.
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11 Permits and 1
Regulations
.2
.3

12 Cutting, Fitting .1
and Patching

13 Record of 1
Construction

14 Payment -1

Apply for, obtain and pay for all necessary
permits, approvals and other authorizations
required for the work.

Comply with all by-laws, ordinances and
regulations of all authorities having
Jurisdiction.

Pay for any Municipal permits, per General
Conditions as stated iIn the contract.

Execute cutting (including excavation),
fitting and patching required to make work fit
properly.

Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final assembly.

Where new work connects with existing and
where existing work is altered, cut, patch and
make good to match existing work.

Obtain Departmental Representative"s approval
before cutting, boring or sleeving, or
excavating adjacent to load-bearing members.

As work progresses, maintain accurate records
to show all deviations from the contract
drawings, with particular reference to work
which will be concealed. Prior to the
inspection of the work for the issuance of the
Final Certificate of Completion, provide the
Departmental Representative with one set of
white prints of the drawings with all
deviations shown neatly thereon.

Provide "as built" cross sections of any
excavation, dredging or fill work.

Payment for all work under this contract to
be according to the "Articles of Agreement'.

No separate payment will be made for work
specified under General Conditions,
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14 Payment 2
(Cont"d)

15 Site Examination .1

16 Maintenance of 1
Shipping

17 Cooperation and .1
Assistance to

Departmental
Representative .2
18 Datum 21

(Cont™d)
Supplementary Conditions or any sections of
Specification under Division 01.

Dimensional changes as directed by the
Departmental Representative to suit existing
conditions, but not resulting in additional
work or materials, will not be considered as
extra to the Contract.

All parties tendering should visit the site

of the work prior to submission of tenders and
make themselves thoroughly acquainted with
site conditions, conditions of existing
objects to be removed, tides, degree of
exposure and all information necessary for the
proper carrying out of the work covered by the
drawings and this Specification. Submission of
Tender will be deemed that Contractor is
conversant with site conditions.

The Departmental Representative will give no
consideration whatsoever to any claim by the
Contractor resulting from failure to have made
all the necessary investigations prior to
tendering.

Liaise with the local port officials to
coordinate activities such that any
interference is minimized.

Co-operate with Departmental Representative
on inspection of work.

Provide assistance when requested.

Datum referred to in this Specification is
Chart Datum. Chart Datum is, by International
Agreement a plane below which the tide will
seldom fall. The Canadian Hydrographic Service
has adopted the plane of the lowest normal
tide (L-N.T.) as Chart Datum. As the rise,
fall, and range of tides varies daily, the
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18 Datum 1 (Cont™d)

(Cont"d) Canadian Tide and Current Tables, as issued by
the Canadian Hydrographic Service, should be
consulted for tidal predictions and other
tidal information relating to the work.

19 Contractor®s 1 Continuously maintain on the site an

Representative authorized representative to whom
communication may be addressed and who will be
competent to speak for the Contractor in
discussing work methods.

20 Workers 1 Contractor and all sub-contractors must be

Compensation registered under the Workers Compensation Act
and provide evidence of good standing.

-2 At completion of Contract and before final
payment is made, the Contractor will present
to the Departmental Representative a Letter of
Certification from the Workers Compensation
Board, showing that all required assessments
are paid In connection with all trades.

21 Laws, Standards .1 Comply with all laws and standards governing

Taxes and Fees

all or any part of the work, pay all
applicable taxes and pay for all permits and
certificates required in respect of the
execution of the work. Where variances exist
between the requirements of agencies governing
all or any part of the work, the most
restrictive will govern, but in no instance
will the standards established by the drawings
and this Specification, which exceed such
requirements, be reduced.
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22 Protection and
Repair

23 Location of
Equipment and
Fixtures

24 Inspection and
Testing

25 Disposal of
Debris

26 Existing Soils
Conditions

27 Relics and
Antiquities

1

Repair any damage resulting from operations
under this contract.

Location of equipment, fixtures or any
appurtenances iIndicated are to be considered
approximate.

The Departmental Representative may employ an
Inspector and/or Testing Company to ensure
work conforms with contract.

Debris, including construction materials not
incorporated in the work, oil products and
containers, and other materials of this nature
will be disposed of in suitable locations off
the site. This includes costs of disposing of
contaminated materials such as creosote
treated timber. Disposal is the responsibility
of the Contractor.

Material from the work will not be permitted
to go adrift or otherwise become a menace to
navigation.

Any information pertaining to soils and all
boreholes logs are furnished by the
Departmental Representative as a matter of
general information only and borehole
descriptions or logs are not to be interpreted
as descriptive of conditions at locations
other than those described by the boreholes
themselves.

Protect relics, antiquities, items of
historical or scientific interest such as
cornerstones and contents, commemorative
plagues, inscribed tablets, and similar
objects found during course of work.
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27 Relics and .2 Give Immediate notice to Departmental
Antiquities Representative and await written instructions
(Cont~d) before proceeding with work in this area.

-3 Relics, antiquities and items of historical
or scientific interest remain her Majesty"s
property.

END



PWGSC Project Particulars and Section 01 29 00
Meteghan Wharf Measurements Page 1

Floating Dock
Electrical Install
Digby Co., NS

PN R.074439.002

December 2014

PROJECT PARTICULARS

1 Description of 1
Work

Scope of Work under this contract includes
but shall not be limited to the provisions of
all labour, material and equipment necessary
to complete the electrical installation for
eight floating docks at the Meteghan Wharf,
Digby County, NS in accordance with the plans,
specifications and general conditions.

The work is to include but not necessarily be
limited:
A Construction of new timber decking
installed over existing concrete floats.

1 Elevation of existing gangways and

ramps including all tracks, anchors,

brackets, etc.
.2 Construction and installation of new
electrical power centres on all floating
docks; both timber and concrete construction.
-3 Construction and installation of above
grade pedestal mounted junction boxes,
including but not limited to the following;
timber posts, plywood backboards, junction
boxes, conduit, wire and cabling, connections,
etc.
-4 Supply and installation of new, and HA
supplied, submersible Cabtire (type SOOW)
cabling from the existing duct bank system,
suspended under side of existing gangways to
new power centres on the floats. Including all
supports, brackets, channel, anchors, strain
relief grips etc.
.5 Supply and installation new circuit
breakers in existing distribution panelboards.
-6 Installation of conduit and wire from
existing distribution panelboards to existing
building mounted junction boxes.
-7 Notification to; arrangement and
coordination with the supplier / manufacturer
of the existing customer submetering system
for the activation and commissioning of that
system.
.8 Connection of existing electrical
components and systems to temporary power
distribution equipment.

1 Generators (2)

2 Distribution equipment

.3 Cabling
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1 Description of .2 (Cont™d)
Work -8 (Cont™d)
(Cont~d) .4 Conduit and wiring
.5 Fuel supply for the duration of the
project.

-9 De-energization and removal of existing
electrical equipment in the existing
electrical room.

.10 De-energization and removal of the
existing 150 kw diesel generator and all
associated equipment.

.11 A new power service delivered to site
via a new service pole adjacent to the
existing service pole.

.12 Construction of concrete encased joint
use duct banks from new service pole to new
service entrance location inside the
electrical room.

.13 Supply and installation of new
electrical distribution equipment in the
existing room.

.14 Supply and installation of a new
exterior pad mounted diesel generator complete
with a integral fuel tank and an exterior
weatherproof housing.

.15 Conduit and wiring from new electrical
distribution system to all existing electrical
loads.

-3 The Harbour facility will be operational
during construction. The Contractor is to
consult with the Harbour Authority operator to
coordinate scheduling of construction
activities without disrupting fishing
operations. Contact information is provided
below:

Gerald Robichaud

Harbour Authority of Meteghan
(902) 645-3151

(902) 769-8265

PROJECT MEASUREMENT
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2 General

3 Measurement for
Payment

1 This section details the measurement method
to be used for payment purposes.

-1 The work under this contract will be measured
for payment by the lump sum basis. The
contractor will be requested to provide a
breakdown of the lump sum items for payment.

END
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1 General .1 This section specifies general requirements
and procedures for contractors submissions of
shop drawings, product data and samples to
Departmental Representative for review.
Additional specific requirements for
submissions are specified in the individual
sections of these specifications.

-2 Number of Shop Drawings: submit sufficient
copies of shop drawings which are required by
the General Contractor and sub-contractors
plus 3 copies which will be retained by
Departmental Representative. Ensure sufficient
numbers are submitted to enable one complete
set to be included in each of the maintenance
manuals specified in 26 05 01.

-3 Provide, within ten working days, in form
acceptable to Departmental Representative, a
schedule of all shop drawings to be submitted
for project. Track all submissions.

.4 Do not proceed with work until relevant
submissions are reviewed by Departmental
Representative.

.5 Present shop drawings, product data, and
samples in SI Metric units.

.6 Where items or information is not produced in
S1 Metric units converted values are
acceptable.

-7 Contractor®s responsibility for errors and
omissions in submission is not relieved by
Departmental Representative®s review of
submissions.

.8 Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

.9 Contractor®s responsibility for deviations in
submission from requirements of Contract
Documents is not relieved by Departmental
Representative®s review of submission, unless
Departmental Representative gives written
acceptance of specific deviations.
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1 General
(Cont"d)

2 Submission
Requirements

.10

211

Make any changes in submissions which
Departmental Representative may require
consistent with Contract Documents and
resubmit as directed by Departmental
Representative.

Notify Departmental Representative, in
writing, when resubmitting, of any revisions
other than those requested by Departmental
Representative.

Coordinate each submission with requirements
of work and Contract Documents. Individual
submissions will not be reviewed until all
related information is available.

Allow 7 days for Departmental Representatives
review of each submission.

Accompany submissions with transmittal
letter, iIn duplicate, containing:

1 Date.

.2 Project title and number.

-3 Contractor™s name and address.

.4 Identification and quantity of each shop
drawing, product data and sample.

Submissions shall include:

A Date and revision dates.

.2 Project title and number.

.3 Name and address of:

1 Subcontractor.
.2 Supplier.
-3 Manufacturer.

.4  Contractor®s stamp, signed by
Contractor®s authorized representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.

-5 Details of appropriate portions of Work
as applicable:

1 Fabrication

.2 Layout, showing dimensions,
including identified field dimensions,
and clearances.

.3 Setting or erection details.

-4  Capacities.

-5 Performance characteristics.

-6 Standards.
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2 Submission -4 Submissions shall include:(Cont"d)
Requirements -5 (Cont™d)
(Cont~d) -7 Operating weight.

.8 Wiring diagrams.
-9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

3 Shop Drawings 1 Shop drawings: opaque diazo prints or
photocopies of original drawings, or modified
standard drawings provided by Contractor, to
illustrate details of portions of Work, which
are specific to project requirements.

.2 Maximum sheet size: 1000 x 707 mm.

4 Product Data A Product data: manufacturers catalogue sheets,
brochures, literature, performance charts and
diagrams, used to illustrate standard
manufactured products. NOTE: only full color
brochures are acceptable when submitting
brochures. Non or poorly legible photocopies
or fTacsimiles of photocopies of brochures,
catalogue sheets, manufacturer®s literature,
etc., will not be accepted and will be
returned not reviewed.

.2 Delete information not applicable to project.

.3 Supplement standard information to provide
details applicable to project.

.4  Cross-reference product data information to
applicable portions of Contract Documents.

5 Samples -1  Samples: examples of materials, equipment,
quality, finishes, workmanship.

.2 Where colour, pattern or texture is
criterion, submit full range of samples.

.3 Reviewed and accepted samples will become
standard of workmanship and material against
which installed work will be verified.
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6 Shop Drawings -1  The review of shop drawings by Public Works

Review and Government Services Canada or its
authorized consultant, is for the sole purpose
of ascertaining conformance with the general
concept. This review shall not mean that
Public Works and Government Services Canada
approves the detail design inherent in the
shop drawings, responsibility for which shall
remain with the Contractor submitting same,
and such review shall not relieve the
Contractor of responsibility for errors or
omissions in the shop drawings or of
responsibility for meeting all requirements of
the construction and contract documents.
Without restricting the generality of the
foregoing, the Contractor is responsible for
dimensions to be confirmed and correlated at
the job site, for information that pertains
solely to fabrication processes or to
techniques of construction and installation
and for co-ordination of the work of all
sub-trades.

END
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1 References

2 Responsibility

3 General Protection.1

CSA S269.1-1975(1998), Falsework For
Construction Purposes.

CSA S269.2-M87(R1998), Access Scaffolding for
Construction Purposes.

FCC No. 301-1982 Standard for Construction
Operations.

FCC No. 302-1982 Standard for Welding and
Cutting.

Be responsible for safety of persons and
property on work site and for protection of
building employees and general public
circulating adjacent to work operations and to
extent that they may be affected by conduct of
Work.

Comply with and enforce compliance by
employees with safety requirements of Contract
Documents, applicable federal, provincial, and
local statutes, regulations, and ordinances,
and with site-specific Health and Safety Plan.

Carry out work placing maximum emphasis on
safety, giving precedence to health and safety
of public, building employees, site personnel
and protection of the environment over cost
and schedule considerations of Work.

Provide temporary protection for safe
handling of building occupants.

Provide safety barricades and lights around
work site as required to provide a safe
working environment for workers and protection
for pedestrian and vehicular traffic.

Be vigilant and ensure that non-authorized
persons are not allowed to circulate in
designated construction areas of work site.
Provide appropriate means by use of
barricades, fences, warning signs and
temporary lighting as required. Secure site at
night time or provide security guard as deemed
necessary to protect site against entry.
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4 Regulatory 1 Comply with the Occupational Health and

Requirements Safety Act for the Province of Nova Scotia,
and the Industrial Safety Regulations made
pursuant to the Act.

.2 Comply with Canada Labour Code Part 11, and
Canada Occupational Safety and Health
Regulations.

-3 Observe and enforce construction safety
measures required by:
A 2010 National Building Code of Canada,
Part 8;
.2 Provincial Worker®s Compensation Board;
.3 Municipal statutes and ordinances.

-4 In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

.5 A copy of the Canada Labour Code Part Il may
be obtained by contacting:
Canadian Government Publishing
Public Works & Government Services Canada
Ottawa, Ontario, K1A 0S9
Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F)

5 Filing of 1 File all Notices with Provincial authorities

Notice prior to commencement of Work.

6 Work Permit 1 Obtain building permit related to project
prior to commencement of Work and post on
site.

7 Safety Assessments.l1 Perform site specific safety hazard
assessments related to project as specified iIn
Health and Safety Plan.
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8 Meetings

9 Electrical
Lock-out

Attend health and safety pre-construction
meeting as directed by Departmental
Representative.

Conduct safety orientation session to all
workers at commencement of work and on an
as-needed basis during progress of work when
new workers arrive or change in conditions or
work occurs.

Be aware that electrical Lock-out and
Guarantee of Isolation procedures are
mandatory at site, must be clearly
established, and in place prior to carrying
out any electrical work of this contract.

Develop, implement and enforce use of
established procedures to provide electrical
lock-out and to ensure a Guarantee of
Isolation for every event where work must be
done on any electrical circuit or facility.
Procedures shall meet with requirements of the
Safety Acts, Codes, Regulations and Standards
specified in above clause 4 - Regulatory
Requirements.

Incorporate within procedures the use of a
written "Lockout Request/Guarantee'™ form to
obtain a Guarantee of Isolation. Make use of
lock-out tags and maintain a log book listing
all events as part of the procedures.

Pre-determine and designate the person or
persons at the building or at construction
work site who will provide and authorize the
Guarantee of Isolation. Coordinate with the
Departmental Representative and the Building
Facility Manager in determining those
designated person(s).

Check with the Departmental Representative
and the Building Maintenance Manager for any
site specific or client specific lock-out
rules and procedures which may have been
established and in force at the site of work.
Incorporate such additional procedural steps
within Contractor®s standard lock-out
procedures.
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9 Electrical
Lock-out
(Cont~d)

10 Health and
Safety Plan

1

Prepare the lock-out procedures in writing,
listing the step by step processes to be
followed by workers, including how to prepare
and issue the "Lockout Request/Guarantee"
form. State on the form the designated persons
who will perform the electrical lockout and
person(s) authorized to provide the Guarantee
of Isolation. Post procedures on site, legibly
typed, at a common location for viewing by all
workers.

Submit a copy of the procedures reflecting
the above requirements to the Departmental
Representative before commencing work of this
contract.

All Lockout Request/Guarantee forms and
lock-out tags shall be kept at the site and
listed in a log book for the full duration of
Contract. Upon request, make such data
available for viewing by Departmental
Representative or by any authorized Safety
Representative.

Ensure that all individuals working on
electrical circuits and facilities have been
Tfully briefed on the electrical lock-out
procedures and are aware that they are
mandatory on the work site.

Develop written site-specific Project Health
and Safety Plan prior to commencement of work.
Submit plan to Departmental Representative
within 14 calendar days after award of
Contract.

To prepare Health and Safety Plan, conduct a
site specific hazard assessment based on
review of all work of Contract Documents and
of work site. ldentify all known and potential
health risks and safety hazards.

Based on hazard assessment, prepare Project
Health and Safety Plan to include the
following:

.1 Summary of health risk and safety
hazards resulting from analysis, clearly
identifying those of high risk;
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(Cont™d)
.2 List special tasks and operations which
to be followed for activities or operations of
high health or safety risk;
.3 List hazardous materials to be brought
on site as required by work;
.4 Indicate engineering and administrative
control measures to be implemented at the site
for managing identified risks and hazards;
-5 Identify personal protective equipment
to be used by workers as required to manage
hazards that cannot be reasonably or
practically managed by engineering and
administrative controls;
.6 State company®s Safety Policy. Provide
confirmation that General Contractor and
subcontractors currently have in place
Standard Operating Procedures (SOP) and Safe
Work Practices (SWP), representative of the
work type to be undertaken and meeting
provincial safety regulations; that such
procedures and practices will be stringently
followed and enforced during work of this
contract. Maintain a copy of all SOP and SWP
on site at all times for own use and provide
for inspection when requested by Departmental
Representative;
.7 List standard operating procedures and
measures to be taken iIn emergency situations.
Include an evacuation plan and emergency
contacts (ie: names/telephone numbers) of:
1 Designated Personnel from own
company;
.2 Local emergency resources;
.3 Regulatory Agencies applicable to
work and as per legislated regulations.
-4 List of contacts from PWGSC and
Client Department as provided by
Departmental Representative;

.8 Provide a communication plan or strategy
of approved procedures to be followed on site
by all workers as to how project specific
construction information and Health and Safety
issues must flow and be shared between
Workers, Subcontractors, General Contractor,
Departmental Representative, Building Manager
and designated Tenant representatives.
Departmental Representative will provide names
of client and tenants contacts and their
requirements for incorporation into the plan.
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.10

Develop plan in collaboration with all
sub-contractors. Ensure that all work and
activities of sub-contractors are included iIn
the hazard assessment and reflected within
Plan.

Implement, maintain and enforce compliance
with requirements of the Health and Safety
Plan until final completion of work and
demobilization from site.

As project progresses, continually review and
evaluate work and construction site. Carryout
additional hazard assessments, identifying new
or potential health risk and safety hazards
not previously known. Immediately revise and
update Project Health and Safety Plan.
Notwithstanding the above, carryout additional
hazard assessments and revise the Health &
Safety Plan whenever:

A New subtrade work, new subcontractor(s)
or new workers arrive at the site to commence
another portion of the work

.2 The scope of work has been changed by
Change Order.

-3 Errors or Omissions are identified by
Departmental Representative or any authorized
safety representative.

Post a legibly typed copy of the Health and
Safety Plan in a common visible area at the
work site. Ensure that all workers and other
authorized persons allowed access to the
construction area(s) are aware of and abide by
the rules and regulations indicated in the
Plan.

Post all versions to the Plan and submit an
updated copy to the Departmental
Representative in all instances.

Maintain copies of all hazard assessments on
site for the entire duration of work. Make
available to Departmental Representative for
review upon request.

Submission of the Health and Safety Plan, and
any revised version, to the Departmental
Representative is for information and
reference purposes only. It shall not be
construed to imply approval by Departmental
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11 Hazardous
Products

.10 (Cont"d)

Representative, be iInterpreted as a warranty
of being complete, accurate and legislative
compliant and shall not relieve Contractor of
his legal obligations for the provision Health
and Safety on the construction project.

Comply with requirements of Workplace
Hazardous Materials Information System (WHMIS)
regarding use, handling, storage, and disposal
of hazardous materials, and regarding
labelling and provision of material safety
data sheets acceptable to Labour Canada and
Health and Welfare Canada.

Deliver copies of WHMIS - MSDS data sheets to
Departmental Representative on delivery of
materials.

All Data Sheets must be posted on site, in a
common area, visible to all workers and in
locations accessible to tenants employees when
work of this contract includes construction
activities adjacent to occupied areas.

Make all efforts to select and use materials
(ie: adhesives, solvents, cleaners etc..) for
the type and nature of work to be carried out
which are the least hazardous products
available, of low VOC content or low toxicity
type products and emitting low noxious odours.
Select products known to be friendly to the
environment and to human health. Communicate
this intent to sub-contractors, suppliers and
manufacturers.

Where the use of hazardous and toxic products
cannot be avoided:

.1 Advise Departmental Representative
before hand of the product(s) intended for
use, submit WHMIS data sheets as per clause
11.1 above.

.2 Schedule, in conjunction with the
Departmental Representative, to carryout the
work during "OFf Hours™ when tenants have left
the building.

.3 Provide adequate means of ventilation in
accordance with section 26 05 0O1.
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Hot Work Requirements

Comply with Federal and Provincial fTire
safety regulations, including the requirements
of the following standards as issued by the
Fire Protective Services of Human Resource
Development Canada:

A FCC 301 - Standard for Construction
Operations.

.2 FCC 302 - Standard for Welding and
cutting.

-3 These standards are to be available from
Transport Canada. Coordinate with PWGSC
Project Manager.

Obtain Departmental Representative®s
authorization before any welding, cutting or
any other hot work operations can be carried
out on site. Hot Work includes all cutting
with use of torch or other open flame devices
and grinding with equipment which produces
sparks.

To obtain Departmental Representative®s
authorization, Contractor shall develop, and
implement use of written Hot Work Procedures
and Safe Work Practices to be followed on the
construction site for all hot work. Submit
such procedures to Departmental Representative
for review and approval.

The Hot Work Procedures and Safe Work
practices shall meet with fire safety
regulations specified in clause 12.1 above and
shall include the following criteria:
A Use of a Hot Work Permit system, between
Contractor and each worker performing the hot
work; consisting of a form to be filled out
and issued for each and every hot work
operation.
.2 Requirement for a hazard analysis to be
carried out of the immediate area and on the
nature and extent of the hot work required.
The assessments must be done prior to and for
each and every event where a Hot Work permit
will be issued. Hazard analysis shall document
in writing the following:

1 Identified known and potential

hazards,

.2 Protective controls and measures to

be taken to minimize the risk of a fire,

-3 Planned emergency responses.
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-3 Provision of a designated person(s) to

carry out fire safety watch for a minimum of
30 minutes after completion of the hot work.

Hot Work Permit Form to include, as a
minimum, the following information:

A Project name and project number

.2 Name and address of building or facility
where work to be performed including specific
floor or room etc.

.3 Description of hot work and nature of
work to be carried out.

-4 Special precautions required, including
the type of fire extinguisher needed.

.5 Worker(s) License or Certificate number
when applicable in accordance with provincial
regulations.

.6 Name and signature of Contractor, or his
desighated superintendent authorized to issue
the permit, and the date when permit was
prepared and issued.

.7 Name of worker(s) (clearly printed) to
which the permit is being issued.

.8 Time duration when permit is in force
(not to exceed 8 hours) iIndicating "'Start”
date & time and "completion™ date & time.

.9 Worker sighature with date and time when
work has been completed.

.10 Name of fire safety watch person, with
his signature, date and time at completion of
safety watch, certifying that the surrounding
area was under his watch and inspected for a
minimum of 30 minutes immediately upon hot
work completion and found to be in a fire safe
condition.

The Hot Work Permit shall be completed in
full before work commences, signed by the
respective persons upon completion and
returned to the Contractor.

Maintain Work Permits and Hazard analysis
documentation on site for duration of Work.
Upon request, make available for viewing by
Departmental Representative and by any person
authorized by Departmental Representative.

Submit copy of Contractor®s Hot Work
Procedures and Safe Work Practices to obtain
Departmental Representative®s authorization of
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13 Fire Protection .1
and Alarm Systems

14 Blasting 1

15 Powder Actuated .1
Devices

(Cont™d)

such procedures in sufficient lead time before
any hot work must to be carried out so as not
to delay work.

In most cases, Departmental Representative
will issue only one written authorization
covering the entire construction project and
duration. However in some cases, depending on
the nature or phasing of work, the quantity of
various trades needing to perform welding and
cutting, or other deemed situation,
Departmental Representative might designate
certain portion of the construction work as
separate entities each requiring It"s own
written authorization. Follow Departmental
Representative®s directives in this regard.

Fire protection and alarm systems shall not
be:

A Obstructed.

.2 Shut-off, unless approved by
Departmental Representative.

-3 Left inactive at the end of a working
day or shift.

Fire hydrants, standpipes and hose systems
shall not be used for other than fire fighting
purposes.

The Contractor is liable for all costs
incurred, from the fire department and the
building owner and tenants, resulting from
setting off false alarms.

Blasting or other use of explosives is not
permitted.

Use of powder actuated fastening devices only
after receipt of written permission from
Departmental Representative.
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16 Overloading 1 Ensure no part of work is subjected to a load
which will endanger its safety or will cause
permanent deformation.

17 Falsework 1 Design and construct falsework iIn accordance
with CSA S269.1.

18 Scaffolding A Design, construct and maintain scaffolding in
rigid, secure and safe manner in accordance
with CAN/CSA-S269.2.

.2 Erect scaffolding independent of walls.
Remove promptly when no longer required.

END
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1 General 1 Conduct cleaning and disposal operations to
comply with local ordinances and anti-
pollution laws.

.2 Store volatile waste in covered metal
containers, and remove from premises at end of
each working day.

.3 Clean only those areas affected by contract
work .

2 Materials 1 Use only cleaning materials recommended by
manufacturer for surface to be cleaned.

3 Execution 1 On a daily basis, maintain premises free from
debris and waste materials.

.2 Maintain and protect site and public
properties free from accumulations of waste
materials and rubbish.

.3 Remove waste material and rubbish from site
daily.

END




