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Administrative procedures preceeding inspection and
acceptance of Work by Departmental Representative.

Section 01 78 00: Closeout Submittals.

Contractor®s Inspection: Coordinate and perform, in
concert with subcontractors, an inspection and check
of all Work. ldentify and correct deficiencies,
defects, repairs and perform outstanding items as
required to complete work in conformance with
Contract Documents.

1 Notify Departmental Representative in writing
when deficiencies from Contractor®s inspection have
been rectified and that Work is deemed to be complete
and ready for Departmental Representative®s
inspection of the completed work.

Departmental Representative®s Inspection: Accompany
Departmental Representative during all substantial
and final inspections of the Work.

1 Address defects, faults and outstanding i1tems
of work identified by such inspections.

.2 Advise Departmental Representative when all
deficiencies i1dentified have been rectified.

Note that Departmental Representative will not issue
a Certificate of Substantial Performance of the work
until such time that Contractor performs following
work and turns over the specified documents:

A Project record as-built documents;

.2 Final Operations and Maintenance manuals;

-3 Maintenance materials, parts and tools;

.4 Compliance certificates from applicable
authorities;

.5 Reports resulting from designated tests;

.6 Demonstration and training complete with user
manuals;

.7 Manufacturer®s Guarantee certificates.

.8 Testing, adjusting and balancing of equipment
and systems complete with submission of test reports.
.9 Commissioning of equipment and systems
specified.

Correct all descrepancies before Departmental
Representative will issue the Certificate of
Completion.
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