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Part 1 General 

1.1 TRAINEES 

.1 Trainees: personnel selected for operating and maintaining this facility. Includes Property 
Facility Manager, building operators, maintenance staff, security staff, and technical 
specialists as required. 

.2 Trainees will be available for training during later stages of construction for purposes of 
familiarization with systems. 

1.2 INSTRUCTORS 

.1 Departmental Representative will provide: 

.1 Descriptions of systems. 

.2 Instruction on design philosophy, design criteria, and design intent. 

.2 Contractor and certified factory-trained manufacturers' personnel: to provide instruction 
on the following: 

.1 Start-Up, operation, shut-down of equipment, components and systems. 

.2 Control features, reasons for, results of, implications on associated systems of, 
adjustment of set points of control and safety devices. 

.3 Instructions on servicing, maintenance and adjustment of systems, equipment and 
components. 

.3 Contractor and equipment manufacturer to provide instruction on: 

.1 Start-up, operation, maintenance and shut-down of equipment they have certified 
installation, started up and carried out PV tests. 

1.3 TRAINING OBJECTIVES 

.1 Training to be detailed and duration to ensure: 

.1 Safe, reliable, cost-effective, energy-efficient operation of systems in normal and 
emergency modes under all conditions. 

.2 Effective on-going inspection, measurements of system performance. 

.3 Proper preventive maintenance, diagnosis and trouble-shooting. 

.4 Ability to update documentation. 

.5 Ability to operate equipment and systems under emergency conditions until 
appropriate qualified assistance arrives. 

1.4 TRAINING MATERIALS 

.1 Instructors to be responsible for content and quality. 

.2 Training materials to include: 

.1 "As-Built" Contract Documents. 

.2 Operating Manual. 
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.3 Maintenance Manual. 

.4 Management Manual. 

.5 TAB and PV Reports. 

.3 Project Manager, Commissioning Manager and Facility Property Manager will review 
training manuals. 

.4 Training materials to be in a format that permits future training procedures to same 
degree of detail. 

.5 Supplement training materials: 

.1 Transparencies for overhead projectors. 

.2 Multimedia presentations. 

.3 Manufacturer's training videos. 

.4 Equipment models. 

1.5 SCHEDULING 

.1 Include in Commissioning Schedule time for training. 

.2 Deliver training during regular working hours, training sessions to be 4 hours in length. 

.3 Training to be completed prior to acceptance of facility. 

1.6 RESPONSIBILITIES 

.1 Be responsible for: 

.1 Implementation of training activities, 

.2 Coordination among instructors, 

.3 Quality of training, training materials, 

.2 Departmental Representative will evaluate training and materials. 

.3 Upon completion of training, provide written report, signed by Instructors, witnessed by 
Departmental Representative. 

1.7 TRAINING CONTENT 

.1 Training to include demonstrations by Instructors using the installed equipment and 
systems. 

.2 Content includes: 

.1 Review of facility and occupancy profile. 

.2 Functional requirements. 

.3 System philosophy, limitations of systems and emergency procedures. 

.4 Review of system layout, equipment, components and controls. 

.5 Equipment and system start-up, operation, monitoring, servicing, maintenance 
and shut-down procedures. 
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.6 System operating sequences, including step-by-step directions for starting up, 
shut-down, operation of valves, dampers, switches, adjustment of control settings 
and emergency procedures. 

.7 Maintenance and servicing. 

.8 Trouble-shooting diagnosis. 

.9 Inter-Action among systems during integrated operation. 

.10 Review of O M documentation. 

.3 Provide specialized training as specified in relevant Technical Sections of the 
construction specifications. 

1.8 VIDEO-BASED TRAINING 

.1 Manufacturer's videotapes to be used as training tool with Departmental Representative's 
review and written approval 3 months prior to commencement of scheduled training. 

.2 On-Site training videos: 

.1 Videotape training sessions for use during future training. 

.2 To be performed after systems are fully commissioned. 

.3 Organize into several short modules to permit incorporation of changes. 

.3 Production methods to be professional quality. 

END OF SECTION 


