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Part 1 General

1.1 SUMMARY
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Section Includes.

A Requirements and procedures for training program, instructors and training
materials, for building Energy Monitoring and Control System (EMCS) Work.

ACTION AND INFORMATIONAL SUBMITTALS

Submit training proposal complete with hour-by-hour schedule including brief overview
of content of each segment to Departmental Representative prior to anticipated date of
beginning of training.

1 List name of trainer, and type of visual and audio aids to be used.
2 Show co-ordinated interface with other EMCS mechanical and electrical training
programs.

Submit reports within one week after completion training program that training has been
satisfactorily completed.
QUALITY ASSURANCE

Provide bilingual, competent instructors thoroughly familiar with aspects of EMCS
installed in facility.

Departmental Representative reserves right to approve instructors.

INSTRUCTIONS

Provide instruction to designated personnel in adjustment, operation, maintenance and
pertinent safety requirements of EMCS installed.

Training to be project-specific.

TIME FOR TRAINING

Number of days of instruction to be as specified in this section (1 day = 8 hours including
two 15 minute breaks and excluding lunch time).

TRAINING MATERIALS

Provide equipment, visual and audio aids, and materials for classroom training.

Supply manual for each trainee, describing in detail data included in each training
program.

1 Review contents of manual in detail to explain aspects of operation and
maintenance (O&M).

TRAINING PROGRAM

To be in 2 phases over 6 month period.
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2 Phase 1: 2 day program to begin before 30 day test period at time mutually agreeable to

Contractor, Departmental Representative and PWGSC Commissioning Manager.

1 Train O&M personnel in functional operations and procedures to be employed
for system operation.

2 Supplement with on-the-job training during 30 day test period.

3 Include overview of system architecture, communications, operation of computer
and peripherals, report generation.

A4 Include detailed training on operator interface functions for control of mechanical
systems, CDL's for each system, and elementary preventive maintenance.

3 Phase 2: 3 day program to begin 8 weeks after acceptance for operators, equipment

maintenance personnel and programmers.

| Provide multiple instructors on pre-arranged schedule. Include at least following:
1 Operator training: provide operating personnel, maintenance personnel

and programmers with condensed version of Phase 1 training.

2 Equipment maintenance training: provide personnel with 3 days training

within 1 day period in maintenance of EMCS equipment, including
general equipment layout, trouble shooting and preventive maintenance
of EMCS components, maintenance and calibration of sensors and
controls.

18 ADDITIONAL TRAINING

1 List courses offered by name, duration and approximate cost per person per week. Note
courses recommended for training supervisory personnel.

1.9 MONITORING OF TRAINING
1 Departmental Representative to monitor training program and may modify schedule and
content.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part 3 Execution
3.1 NOT USED
1 Not Used.

END OF SECTION



