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PART 1 - GENERAL

1.1 DESCRIPTION

1 In general, the work under this contract consists of, but will not necessarily be
limited to, the following:
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Site erosion and sediment control measures as required, maintained for the
duration of the project.

Diversion and maintenance of traffic flow around work site.

Protection and maintenance of features designated to remain.

Forming and pouring of concrete foundation and building floor slab,
complete with reinforced concrete with subgrade material and rigid
insulation, block wall construction, placement of roof trusses and roof
sheathing, and all reinforcing around door openings and openings as
indicated on architectural, mechanical, and electrical drawings; canopies,
and their support as indicated on architectural drawings.

Supply and installation of gravel and compacted subgrade materials
including excavation and reinstatement.

Supply and installation of base angles and anchors for attaching siding to
perimeter concrete foundation walls.

Standing seam roofing including R40 insulation, and interior liner.

Ribbed siding, including R20 insulation, weather sealant, flashing trim,
interior liner, weatherstripping, sealants, fascia and siding closures.
Mechanical louvre and hood.

Provision of all flashings, weatherstripping, etc. at framed openings.

Doors as shown and specified.

Framed opening for louvres, and doors

Anchor bolts and base plates.

Provision of all gutters and rainwater leaders.

Provision of all engineering load data and dimensioning for finalization of
the foundation design and co-ordination of all information required by the
Departmental Representative.

Provision of ceiling and wall design for ceiling and wall mounted
mechanical and electrical services.

Provide assigned and sealed certificate of Design and Manufacturing
conformance in accordance with CSSBI. Certificate to be signed and
sealed by a Professional Engineer licensed to practice in the Province of
Nova Scotia.

Coordination with NSPI on installation of new power supply.

Provide and install a new 600V feed from the salt water service building
to the new pump house building.

Provide and install new electrical distribution equipment in the new pump
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building.

.21 Provide and install a wireless link from a flow transmitter in the new
pump house to the existing SCADA system in the Energy Center building.

22 Provide and install motor starters for two 7.5HP motors in the new pump
house building.

.23 Provide and install 2 new salt water pumps, all piping and fittings for
filling of the existing wave tank. The pumps will be located inside the
new building located on site.

24 The new building will have a domestic water connection and assembly
inside the building, complete with water meter, for supply to new tub sink
and a fresh water hose connection that will be used to fill the wave tank as
well.

25  An HVAC system will be provided for the building including a ERV to
provide fresh air and a set of electric unit heaters to provide heat to the
building. All ducting and fittings inside of the building will be included.

.26 Installation of two identical salt water intakes and lines (each 25m of
100m DR 17 HDPE)

27 A fresh water intake line (34m of 2100mm DR 14 PVC) connected to an
existing 150mm diameter watermain

.28 A sanitary connection to the existing force main (3m of 50mm DR 11
HDPE)

.29 The repositioning of a stormwater line and outfall (200mm concrete)

.30 The reinstatement of any disturbed pavement

.31 Commissioning, as required, of all installed works.

1.2 IMPLEMENTATION

A This contract shall be planned and implemented by the Contractor, such that all
work is carried out within the specified time frame. All measures necessary to
meet this deadline including cold weather concreting, shall be considered when
bidding for this project.

1.3 SITE OF WORK

| Work will be carried out at the Bedford Institute of Oceanography (BIO),
Dartmouth, Nova Scotia in the locations as shown on the accompanying
drawings.

1.4 DATUM

| Datum used for this project is as shown on the drawings.
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1.5 FAMILIARIZATION WITH SITE

1

Before submitting a bid, it is recommended that bidders visit the site and its
surroundings to review and verify the form, nature and extent of the work,
materials necessary for the completion of the works, the means of access to the
site, severity, exposure and uncertainty of weather, soil conditions, any
accommodations they may require, and in general shall obtain all necessary
information as to risks, contingencies and other circumstances which may
influence or affect their bid. No allowance shall be made subsequently in this
connection on account of error or negligence to properly observe and determine
the conditions that will apply. A meeting will be scheduled with Departmental
Representative. Please contact Departmental Representative prior to visiting site.
Allow 48 hours notice.

Contractors, bidders or those they invite to site are to review specification Section
01 35 29 - Health and Safety Requirements before visiting site. Take all
appropriate safety measures for any visit to site, either before or after acceptance
of bid.

16 CODESAND STANDARDS

A1

2

Perform work in accordance with the following codes and legislative
requirements:

1 Environment Act of the Province of Nova Scotia.

2 Environmental Control (Water and Sewer) Regulations of the Province of
Nova Scotia.

Waste Material Disposal Act of the Province of Nova Scotia.

Canadian Environmental Protection Act.

Transportation Dangerous Goods Act.

Canadian Fisheries Act.

Canadian Council of Ministers of the Environment (CCME). National
Guidelines for Decommissioning Industrial Sites.

Canada Labour Code Occupational Health and Safety Standards.

National Building Code of Canada, latest edition.

.10 National Fire Code of Canada, latest edition.

~No ulhw

©

.11 Nova Scotia Occupational Health and Safety Act and Regulations.

12 The Storage and Handling of Gasoline and Associated Products
Regulations by the Province of Nova Scotia.

.13 Any other Federal, Provincial, Municipal and Local Code, Standard,
Regulation, Guideline, By-Law or Ordinance having jurisdiction.

Materials and workmanship must meet or exceed requirements of specified
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Standards, codes and Teferenced documents.

1.7 TERMS

A Unless specifically stated otherwise, the term Engineer where used in the
Specifications and on the Drawings shall mean the Departmental Representative
(DR) as defined in the General Conditions of the Contract.

1.8 SETTING OUT WORK

A Employ a qualified registered land surveyor, licensed to practice in Nova Scotia,
to mark out services and utilities, set grades and layout work in detail from
control points and grades established by Departmental Representative.

2 Assume full responsibility for and execute complete layout of work to locations,
lines and elevations indicated or as directed by Departmental Representative.

3 Provide devices needed to layout and construct work.

A4 Supply such devices as straight edges and templates required to facilitate
Departmental Representative’s inspection of work.

5 Supply stakes and other survey markers required for laying out work.

19 COST BREAKDOWN

A Before submitting first progress claim submit breakdown of Contract price in
detail as directed by Departmental Representative and aggregating contract price.

2 Provide cost breakdown in same format as the numerical and subject title system
used in this specification and thereafter sub-divided into major work components
as directed by Departmental Representative.

3 Upon approval by Departmental Representative, cost breakdown will be used as
basis for progress payment.

A4 All work items and costs not designated in the unit price table as a measurement

for payment, are to be included in the lump sum arrangement, as noted on the Bid
and Acceptance Form.

1.10 WORK SCHEDULE
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construction schedule showing commencement and completion of all work within
the time stated on the bid and acceptance form and the date stated in the bid
acceptance letter.

Provide sufficient details in schedule to clearly illustrate entire implementation
plan, depicting efficient coordination of tasks and resources, to achieve
completion of work on time and permit effective monitoring of work progress in
relation to established milestones.

As a minimum, work schedule to be prepared and submitted in the form of bar
(GANTT) charts, indicating work activities, tasks and other project elements,
their anticipated durations and planned dates for achieving key activities and
major project milestones provided in sufficient details and supported by narratives
to demonstrate a reasonable plan for completion of project within designated time
(e.g., show target dates for completion of each work item, if applicable).
Breakdown elements to indicate target dates for completion of each element.
Generally, bar charts derived from commercially available computerized project
management systems are preferred but not mandatory.

Submit schedule updates on an as-required basis and when requested by
Departmental Representative. Provide a narrative explanation of necessary
changes and schedule revisions at each update.

The schedule, including all updates, shall be to the Departmental Representative’s
approval. Take necessary measures to complete work within approved time. Do
not change schedule without Departmental Representative’s approval.

All work on the project will be completed within the time indicated on the Bid
and Acceptance Form.

1.11 ABBREVIATIONS

1

Following abbreviations of standard specifications have been used in this
specification and on the drawings:

CGSB - Canadian Government Specifications Board
CSA - Canadian Standards Association

NLGA - National Lumber Grades Authority

ASTM - American Society for Testing and Materials
DR - Departmental Representative

Where these abbreviations and standards are used in this project, latest edition in
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1.12 QUARRY AND EXPLOSIVES

| Make own arrangements with Provincial Authorities and Crowns of properties,
for the quarrying and transportation of rock and all materials and machinery
necessary for work over their property, roads or streets as case may be.

1.13 SITE OPERATIONS

| Arrange for sufficient space adjacent to project site for conduct of operations,
storage of materials, etc. Exercise care so as not to obstruct or damage public or
private property in area. Do not interfere with normal day-to-day operations in
progress at site. All arrangements for space and access will be made by
Contractor.

2 Remove snow and ice as required to maintain safe access in a manner that does
not damage existing structures or interfere with the operations of others.

1.14 PROJECT MEETINGS

A Departmental Representative will arrange project meetings and assume
responsibility for setting times and recording minutes.

2 Project meetings will take place on site of work unless so directed by
Departmental Representative.

3 Departmental Representative will assume responsibility for recording minutes of
meetings and forwarding copies to all parties present at meetings.

A4 Have a responsible member of firm present at all Project Meetings.

1.15 PROTECTION

| Store all materials and equipment to be incorporated into work to prevent damage
by any means.

2 Repair and replace all materials or equipment damaged in transit or storage to the
satisfaction of the Departmental Representative and at no cost to Crown.

1.16 EXISTING SERVICES
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Where work involves breaking into or cONNecting to existing Services, carry ou

work at times directed by governing authorities, with minimum of disturbance to

site operations, pedestrian, vehicular traffic, and tenant operations.

2 Before commencing work, establish locations and extent of service lines in area
of work and notify Departmental Representative of findings.

3 Submit schedule to and obtain approval from Departmental Representative for
any shutdown or closure of active service or facility. Adhere to approved
schedule and provide notice to affected parties.

4 Provide temporary services to maintain critical facility systems.

5 Provide adequate bridging over trenches which cross walkways or roads to permit
normal traffic.

.6 Where unknown services are encountered, immediately advise Departmental
Representative and confirm findings in writing.

v Protect, relocate or maintain existing active services as required. When inactive
services are encountered, cap off in manner approved by authorities having
jurisdiction over service. Record locations of maintained, re-routed and
abandoned service lines.

1.17 DOCUMENTS REQUIRED

| Maintain at job site, one (1) copy each of the following:
A Contract drawings.
2 Specifications.
3 Addenda.
A4 Reviewed shop drawings.
5 List of outstanding shop drawings.
6 Change Orders.
7 Other modifications to contract.
8 Field test reports.
9 Copy of approved work schedule.
.10 Site specific Health and Safety Plan and other safety related documents.
.11 Permits and Regulatory Approvals and Requirements.
.12 Other documents as stipulated elsewhere in the Contract Documents.

1.18 PERMITS

| Obtain and pay for all permits, certificates and licenses as required by Municipal,
Provincial, Federal and other authorities.
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2 Provide appropriate notifications of project to Municipal and Provincial
inspection authorities.

3 Obtain compliance certificates as prescribed by legislative and regulatory
provisions of municipal, provincial and federal authorities as applicable to the
performance of work.

4 Submit to Departmental Representative, copy of application submissions and
approval documents received for above referenced authorities.

5 Submit to Departmental Representative, copy of quarry permit, if applicable, prior
to start of quarry operations.

.6 Comply with all requirements, recommendations and advice by all regulatory

authorities unless otherwise agreed in writing by Departmental Representative.
Make requests for such deviations to these requirements sufficiently in advance of
related work.

1.19 CUTTING, FITTING AND PATCHING

1

Execute cutting, including excavation, fitting and patching required to make work
fit properly.

Where new work connects with existing and where existing work is altered, cut,
patch and make good to match existing work. This includes patching of openings
in existing work resulting from removal of existing services.

Do not cut, bore, or sleeve load-bearing members.

Make cuts with clean, true, smooth edges. Make patches inconspicuous in final
assembly.

1.20 EXISTING SUB-SURFACE CONDITIONS

1

No information pertaining to the existing sub-surface conditions is available.

121 LOCATION OF EQUIPMENT

A1

Locate equipment, fixtures and distribution systems to provide minimum
interference and maximum usable space and in accordance with manufacturer’s
recommendations for safety, access and maintenance.
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GENERAL INSTRUCTIONS SECTION 0110 10

1.22

Inform Departmental Representative when impending installation conflicts with
other new or existing components. Follow directives for actual location.

Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

ACCEPTANCE

1.23

1

Prior to the issuance of the Certificate of Substantial Performance, in company
with Departmental Representative, make a check of all work. Correct all
discrepancies before final inspection and acceptance.

WORKS COORDINATION

1.24

1

Contractor to be responsible for coordinating the work of the various trades,
where the work of such trades interfaces with each other.

Convene meetings between trades whose work interfaces and ensure that they are
fully aware of the areas and the extent of where interfacing is required. Provide
each trade with the plans and specifications of the interfacing trade, as required,
to assist them in planning and carrying out their respective work.

The Crown will not be responsible for or held accountable for any extra costs
incurred as a result of the failure to carry out coordination work. Disputes
between the various trades as a result of their not being informed of the areas and
extent of interface work shall be the sole responsibility of the General Contractor
and shall be resolved at no extra cost to the Crown.

CONTRACTOR’S USE OF SITE

1

Construction operations, including storage of materials, for this contract not to
interfere with the operations at this facility.

Responsible for arranging the storage of materials on or off site and any materials
stored at the site which interfere with any of the day-to-day activities at or near
the site will be moved promptly at the Contractor’s expense, upon request by the
Departmental Representative.

Contractor will take adequate precautions to protect existing structures when
operating tracked equipment.
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Exercise care so as not to obstruct or damage public or private property in the
area.

At completion of work, restore area to its original condition. Damage to ground
and property will be repaired by Contractor. Remove all construction materials,
residue, excess, etc., and leave site in a condition acceptable to Departmental
Representative.

1.25 WORK COMMENCEMENT

1

Mobilization to project site is to commence immediately after acceptance of bid
and submission of site specific Safety Plan and insurance documentation, unless
otherwise agreed by Departmental Representative.

Project work on site is to commence as soon as possible with a continuous
reasonable workforce unless otherwise agreed by Departmental Representative.

Weather conditions, short construction season, delivery challenges and the
location of the work site may require the use of longer working days and
additional workforce to complete the project within the specified completion time.

Make every effort to ensure that sufficient material and equipment is delivered to
site at the earliest possible date after acceptance of bid and replenished as
required.

1.26  FACILITY SMOKING ENVIRONMENT

A1

Comply with smoking restrictions.

1.27 INTERPRETATION OF DOCUMENTS

1

Supplementary to the General Conditions, the Division 01 sections of the
specifications take precedence over technical specification in other divisions of
the specifications.
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PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

11 RELATED SECTIONS
| 01 32 16.07 - Construction Progress Schedule - Bar (GANTT) Chart.
12  ACCESS AND EGRESS
| Design, construct and maintain temporary “access to” and “egress from *“ work
areas, including stairs, ramps or ladders and scaffolding, independent of finished
surfaces and in accordance with relevant municipal, provincial and other
regulations.
1.3 USE OF SITE AND FACILITIES
| Execute work with least possible interference or disturbance to normal use of
premises. Make arrangements with Departmental Representative to facilitate
work as stated.
2 Maintain existing services to building and provide for personnel and vehicle
access.
3 Where security is reduced by work provide temporary means to maintain security.
4 Closures: protect work temporarily until permanent enclosures are completed.
14 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING
A Execute work with least possible interference or disturbance to building
operations and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.
15 EXISTING SERVICES
A Extreme caution is to be taken during excavation so as not to damage existing
buried utilities in any way. Any damage shall be repaired by the Contractor, at no
additional cost to the Departmental Representative. Excavation operations shall
be coordinated with the Departmental Representative.
1.6 SPECIAL REQUIREMENTS

1

Submit schedule in accordance with Section 01 32 16.07 - Construction Progress
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Schedule - Bar (GANTT) Chart.

2 Ensure that Contractor personnel employed on site become familiar with and obey
regulations including safety, fire, traffic and security regulations.

1.7 SECURITY CLEARANCES

| Personnel employed on this project will be subject to a security check. Obtain
clearance, as instructed, for each individual who will require to enter premises.

2 Personnel will be check daily at start of work shift and provided with a pass

which must be worn at all times. Pass must be returned at end of work shift and
personnel checked out.

1.8 MEASUREMENT FOR PAYMENT

| No separate measurement for payment shall be made for items under this section.
Include costs for Work Restrictions in the lump sum portion of work on the Bid
and Acceptance Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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MEASUREMENT FOR PAYMENT SECTION 01 22 00

PART 1 - GENERAL

The Form of Tender includes one lump sum priced item.

Additional instructions for measurement and/or payment for items of the work
may be contained in specific sections of the Technical Specifications. In the case
of a conflict between the instructions for measurement and payment contained in
this section with that of any other section, the requirement of this section shall

The submitted tender price will be inclusive of all costs for the complete supply
and installation of all materials, labour and equipment required to complete the
work. No separate payment will be made for any testing, inspections and

11 GENERAL REQUIREMENTS
1
2
apply.
3
approvals required by Contractor.
1.2 LUMP SUM ITEM

1

2

No separate measurement for payment shall be for any work completed under this
item.

The work of the lump sum item shall include, but not necessarily be limited to the
items listed under 1.2 of Section 01 10 10 — General Instructions.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 RELATED REQUIREMENTS SPECIFIED ELSEWHERE

A Particular requirements for inspection and testing to be carried out by testing
laboratory are specified under various sections. The testing laboratory shall be
certified by the Canadian Council of Independent Laboratories (CCIL) in
accordance with CSA Standard A283.06, and shall require prior approval of the
Departmental Representative.

1.2 APPOINTMENT AND PAYMENT

A Contractor will appoint and pay for services of testing laboratory for the
following:
A Inspection and testing required by laws, ordinances, rules, regulations or
orders of public authorities.
2 Inspection and testing performed exclusively for Contractor’s
convenience.
3 Tests specified to be carried out by Contractor under the supervision of

Departmental Representative.

4 Tests requested by Departmental Representative to confirm material
specifications when the applicable manufacturer’s documentation or test
results are unavailable.

5 Additional tests specified in paragraph 1.2.2.

2 Where test or inspections by designated testing laboratory reveal work not in
accordance with contract requirements, Contractor shall pay costs for additional
tests or inspections as required by Departmental Representative to verify
acceptability of corrected work.

1.3 CONTRACTOR’S RESPONSIBILITIES

1 Furnish labour and facilities to:
| Provide access to work to be inspected and tested.
2 Facilitate inspections and tests.
3 Make good work disturbed by inspection and test.
4 Provide storage on site for laboratory’s exclusive use to store equipment
and cure test samples.

2 Notify Departmental Representative sufficiently in advance of operations to allow
for assignment of laboratory personnel and scheduling of test.
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3 Where materials are specified to be tested, deliver representative samples in
required quantity to testing laboratory.

4 Pay costs for uncovering and making good Work that is covered before required
inspection or testing is completed and approved by Departmental Representative.

1.4 MEASUREMENT FOR PAYMENT

A No separate measurement for payment shall be made for items under this section.
Include costs for Payment Procedures: Testing Laboratory Services in the lump
sum portion of work on the Bid and Acceptance Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 DEFINITIONS

A1 Activity: element of Work performed during course of Project. Activity normally
has expected duration, and expected cost and expected resource requirements.
Activities can be subdivided into tasks.

2 Bar Chart (GANTT Chart): graphic display of schedule-related information. In
typical bar chart, activities or other Project elements are listed down left side of
chart, dates are shown across top and activity durations are shown as date-placed
horizontal bars. Generally Bar Chart should be derived from commercially
available computerized project management system.

3 Baseline: original approved plan (for project, work package, or activity), plus or
minus approved scope changes.

A4 Construction Work Week: Monday to Friday, inclusive, will provide five (5) day
work week and define schedule calendar working days as part of Bar (GANTT)
Chart submission.

5 Duration: number of work periods (not including holidays or other non-working
periods) required to complete activity or other project element. Usually expressed
as workdays or workweeks.

.6 Master Plan: summary-level schedule that identifies major activities and key
milestones.

v Milestone: significant event in project, usually completion of major deliverable.

8 Project Schedule: planned dates for performing activities and the planned dates

for meeting milestones. Dynamic, detailed record of tasks or activities that must
be accomplished to satisfy Project objectives. Monitoring and control process
involves using Project Schedule in executing and controlling activities and is used
as basis for decision making throughout project life cycle.

9 Project Planning, Monitoring and Control System: overall system operated by
Departmental Representative to enable monitoring of project work in relation to
established milestones.
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1.2 REQUIREMENTS

1

Ensure Master Plan and Detail Schedules are practical and remain within
specified Contract duration.

Plan to complete work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately 10 working days, to allow
for progress reporting.

Ensure that it is understood that Award of Contract or time of beginning, rate of
progress, Interim Certificate and Final Certificate as defined times of completion
are of essence of this contract.

1.3 SUBMITTALS

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit to Departmental Representative, within 10 days of Award of Contract, Bar
(GANTT) Chart as Master Plan for planning, monitoring and reporting of project
progress.

Submit Project Schedule to Departmental Representative withing five (5) working
days of receipt of acceptance of Master Plan.

Should contractor want to work weekends/holidays, a written request must be
submitted to the Departmental Representative at least 2 days in advance to allow
for scheduling of on-site PWGSC personnel.

1.4 PROJECT MILESTONES

A1

This contract shall be planned and implemented by the Contractor, such that all
work is carried out and completed within the specified time frame. All measures
necessary to meet this deadline shall be considered as indicated when bidding this
project.

15 MASTERPLAN

A1

Structure schedule to allow orderly planning, organizing and execution of work as
Bar Chart (GANTT).
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2 Departmental Representative will review and return revised schedules with five
(5) working days.

3 Revise impractical schedule and resubmit within five (5) working days.

A4 Accepted revised schedule will become Master Plan and be used as baseline for
updates.

1.6 PROJECT SCHEDULE

| Develop detailed Project Schedule derived from Master Plan.

2 Ensure detailed Project Schedule includes as minimum milestone and activity
types as follows:

1 Award.
2 Shop Drawings.
3 Permits.
4 Mobilization.
5 Excavation.
.6 Foundation installation.
v Building installation.
8 Connections to existing infrastructure.
9 Testing and Commissioning.
.10 Restoration.
1.7 PROJECT SCHEDULE REPORTING

| Update Project Schedule on weekly basis reflecting activity changes and
completions, as well as activities in progress.

2 Include as part of Project Schedule, narrative report identifying work status to
date, comparing current progress to baseline, presenting current forecasts,
defining problem areas, anticipated delays and impact with possible mitigation.

1.8 PROJECT MEETINGS

A Discuss Project Schedule at regular site meetings, identify activities that are
behind schedule and provide measures to regain slippage. Activities considered
behind schedule are those with projected start or completion dates later than
current approved dates shown on baseline schedule.
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2 Weather related delays with their remedial measures will be discussed and
negotiated.

1.10 MEASUREMENT FOR PAYMENT

A No separate measurement for payment shall be made for items under this section.
Include costs for Construction Progress Schedule - Bar (GANTT) Chart in the
lump sum portion of work on the Bid and Acceptance Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 SUBMITTAL GENERAL REQUIREMENTS

1

10

A1

Submit to Departmental Representative for review submittals listed, including
shop drawings, samples, certificates and other data, as specified in other sections
of the Specifications.

Submit with reasonable promptness and in orderly sequence so as to allow for
Departmental Representative's review and not cause delay in Work. Failure to
submit in ample time will not be considered sufficient reason for an extension of
Contract time and no claim for extension by reason of such default will be
allowed.

Do not proceed with work until relevant submissions are reviewed by
Departmental Representative.

Present shop drawings, product data and samples in SI Metric units.

Where items or information is not produced in SI Metric units, provide soft
converted values.

Review submittals prior to submission to Departmental Representative. Ensure

during review that necessary requirements have been determined and verified,

required field measurements or data have been taken, and that each submittal has

been checked and co-ordinated with requirements of Work and Contract

Documents.

A Submittals not stamped, signed, dated and identified as to specific project
will be returned unexamined by Departmental Representative and
considered rejected.

Notify Departmental Representative, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for
deviations.

Verify field measurements and affected adjacent work and coordinate.

Contractor's responsibility for errors and omissions in submission is not relieved
by Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of
Contract Documents is not relieved by Departmental Representative's review.

Submittal format: electronic copies, or alternatively paper originals or clear and
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13

fully legible photocopies of originals. Facsimiles are not acceptable, except in
special circumstances pre-approved by Departmental Representative. Poorly
printed non-legible copies will not be accepted and be returned for resubmission.

Make changes or revisions to submissions which Departmental Representative
may require, consistent with Contract Documents and resubmit as directed by
Departmental Representative. When resubmitting, notify Departmental
Representative in writing of any revisions other than those requested.

Keep one reviewed copy of each submittal document on site for duration of Work.

1.2 SHOP DRAWINGS AND PRODUCT DATA

A1

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work that are specific to project
requirements.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for
completion of Work. Where articles or equipment attach or connect to other
articles or equipment, indicate that such items have been co-ordinated, regardless
of Section under which adjacent items will be supplied and installed.

Allow five (5) working days for Departmental Representative’s review of each
submission.

Accompany submissions with transmittal letter containing:

A Date.
2 Project title and number.
3 Contractor's name and address.
A4 Identification and quantity of each shop drawing, product data and sample.
5 Other pertinent data.
Submissions include:
| Date and revision dates.
2 Project title and number.
3 Name and address of:
A Subcontractor.
2 Supplier.
3 Manufacturer.
A4 Contractor's stamp, signed by Contractor's authorized representative

certifying approval of submissions, verification of field measurements and
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A1

compliance with Contract Documents.

5 Details of appropriate portions of Work as applicable:
A1 Fabrication.
2 Layout, showing dimensions, including identified field

dimensions, and clearances.
Setting or erection details.
Capacities.
Performance characteristics.
Standards.
Operating weight.
Wiring diagrams.
Single line and schematic diagrams.

0  Relationship to adjacent work.

P OoOo~NO AW

After Departmental Representative's review, distribute copies.

Submit electronic copy of shop drawings for each requirement requested in
specification Sections and as Departmental Representative may reasonably
request.

Submit electronic copies of product data sheets or brochures for requirements
requested in specification Sections and as requested by Departmental
Representative where shop drawings will not be prepared due to standardized
manufacture of product.

Submit electronic copies of test reports for requirements requested in specification

Sections and as requested by Departmental Representative.

1 Report signed by authorized official of testing laboratory that material,
product or system identical to material, product or system to be provided
has been tested in accord with specified requirements.

2 Testing must have been within 3 years of date of contract award for
project.

Submit electronic copies of certificates for requirements requested in specification

Sections and as requested by Departmental Representative.

| Statements printed on manufacturer's letterhead and signed by responsible
officials of manufacturer of product, system or material attesting that
product, system or material meets specification requirements.

2 Certificates must be dated after award of project contract complete with
project name.

Submit electronic copies of manufacturer’s instructions for requirements
requested in specification Sections and as requested by Departmental
Representative.
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.16

A7

| Pre-printed material describing installation of product, system or material,
including special notices and Material Safety Data Sheets concerning
impedances, hazards and safety precautions.

Submit electronic copies of Manufacturer's Field Reports for requirements

requested in specification Sections and as requested by Departmental

Representative.

A1 Documentation of the testing and verification actions taken by
manufacturer's representative to confirm compliance with manufacturer's
standards or instructions.

Submit electronic copies of Operation and Maintenance Data for requirements
requested in specification Sections and as requested by Departmental
Representative.

Delete information not applicable to project.
Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are
discovered or if only minor corrections are made, transparency copies will be
returned and fabrication and installation of Work may proceed. If shop drawings
are rejected, noted copy will be returned and resubmission of corrected shop
drawings, through same procedure indicated above, must be performed before
fabrication and installation of Work may proceed.

The review of shop drawings by Public Works and Government Services Canada

(PWGSC) is for sole purpose of ascertaining conformance with general concept.

| This review shall not mean that PWGSC approves detail design inherent
in shop drawings, responsibility for which shall remain with Contractor
submitting same, and such review shall not relieve Contractor of
responsibility for errors or omissions in shop drawings or of responsibility
for meeting requirements of construction and Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at job site, for information that
pertains solely to fabrication processes or to techniques of construction
and installation and for co-ordination of Work of sub-trades.

1.4 SCHEDULES, PERMITS AND CERTIFICATES

1

Upon acceptance of bid, submit to Departmental Representative copy of Work
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Schedule and various other schedules, permits, certification documents and
project management plans as specified in other sections of the Specifications.

2 Submit copy of permits, notices, compliance Certificates received from
Regulatory Agencies having jurisdiction and as applicable to the Work.

3 Submission of above documents to be in accordance with Submittal General
Requirements procedures specified in this section.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1

2

Section 01 35 24 - Special Procedures on Fire Safety Requirements.

Section 01 35 29 - Health and Safety Requirements.

1.2 REFERENCES

1

CSA C22.1-06 - Canadian Electrical Code, Part 1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No. 1-06 - Overhead Systems.
CAN/CSA C22.3 No. 7-06 - Underground Systems.

COSH, Canada Occupational Health and Safety Regulations made under Part Il of
the Canada Labour Code.

1.3 DEFINITIONS

1

Electrical Facility: means any system, equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is used for the generation, transformation,
transmission, distribution, storage, control, measurement or utilization of
electrical energy, and that has an amperage and voltage that is dangerous to
persons.

Guarantee of Isolation: means a guarantee by a competent person in control or in
charge that a particular facility or equipment is isolated.

De-energize: in the electrical sense, that a piece of equipment is isolated and
grounded, e.g. if the equipment is not grounded, it cannot be considered de-
energized (DEAD).

Guarded: means that an equipment or facility is covered, shielded, fenced,
enclosed, inaccessible by location, or otherwise protected in a manner that, to the
extent that is reasonably practicable, will prevent or reduce danger to any person
who might touch or go near such item.

Isolate: means that an electrical facility, mechanical equipment or machinery is
separated or disconnected from every source of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that is capable of making it dangerous.
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.6 Live/alive: means that an electrical facility produces, contains, stores or is

electrically connected to a source of alternating or direct current of an amperage
and voltage that is dangerous or contains any hydraulic, pneumatic or other kind
of energy that is capable of making the facility dangerous to persons.

1.4 COMPLIANCE REQUIREMENTS

A1 Perform lockouts in compliance with:
1 Canadian Electrical Code.
2 Federal and Provincial Occupational Health and Safety Acts and
Regulations as specified in Section 01 35 29.
3 Regulations and code of practice as applicable to mechanical equipment or
other machinery being de-energized.
A4 Procedures specified herein.
2 In event of conflict between any provisions of above authorities the most stringent

provision will apply. Should a dispute arise in determining the most stringent
requirement, Departmental Representative will advise on the course of action to
be followed.

1.5 SUBMITTALS

| Submit copy of proposed Lockout Procedures and sample form of lockout permit
for review.

2 Submit documentation within seven (7) calendar days of acceptance of bid. Do
not proceed with work until submittal has been reviewed by Departmental
Representative.

3 Submit above documents in accordance with the submittal requirements specified
in Section 01 33 00.

4 Resubmit Lockout Procedures with noted revisions as may result from
Departmental Representative's review.

1.6 ISOLATION OF EXISTING SERVICES

A1 Obtain Departmental Representative's written authorization prior to conducting
work on an existing active, energized service or facility required as part of the
work and before proceeding with lockout of such services or facility.

2 To obtain authorization, submit to Departmental Representative following
documentation:
A Written Request for Isolation of the service or facility and;
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2 Copy of Contractor's Lockout Procedures.
3 Make a Request for Isolation for each event, unless directed otherwise by
Departmental Representative, and as follows:
| Fill-out standard forms in current use at the facility when so directed by
Departmental Representative or;
2 Where no form exists at facility, make request in writing identifying:
| Identification of system or equipment to be isolated, including its
location;

2 Time duration, indicating start time and date and completion time
and date when isolation will be in effect.
3 Voltage of service feed to system or equipment being isolated.

4 Name of person making the request.
3 Document to be in typewritten format.
A4 Do not proceed until receipt of written notification from Departmental

Representative granting the isolation request and authorization to proceed with the
isolation of designated equipment or facility. Departmental Representative may
designate other individual at the facility as the person authorized to grant the
isolation request.

5 Conduct safe, orderly shut down of equipment or facilities, de-energize and
isolate power and other sources of energy and lockout items in accordance with
requirement of clause 1.8 below.

.6 Plan and schedule shut down of existing services in consultation with the
Departmental Representative and the Facility Manager. Minimize impact and
downtime of facility operations.

v Determine in advance, as much as possible, in cooperation with the Departmental
Representative, the type and frequency of situations which will require a Request
for Isolation. Follow Departmental Representative's directives in this regard.

8 Conduct hazard assessment as part of the planning process of isolating existing

equipment and facilities. Hazard assessments to conform with requirements of
Health and Safety Requirements Section 01 35 29.

1.7 LOCKOUTS

| Isolate and lockout electrical facilities, mechanical equipment and machinery
from all potential energy sources prior to starting work on such items.

2 Develop and implement lockout procedures to be followed on site as an integral
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part of the work.

Use energy isolation lockout devices specifically designed and appropriate for
type of facility or equipment being locked out.

Use industry standard lockout tags.

Provide appropriate safety grounding and guards as required.

Prepare Lockout Procedures in writing. Describe safe work practices, work
functions and sequence of activities to be followed on site to safely isolate all
potential energy sources and lockout/tagout facilities and equipment.

Include within procedures a system of worker request and issuance of individual

lockout permit by a person, employed by Contractor, designated to be "in-charge"
and being responsible for:

| Controlling issuance of permits or tags to workers.

2 Determining permit duration.

3 Maintaining record of permits and tags issued.

4 Submitting a Request for Isolation to Departmental Representative when
required in accordance with Clause 1.7 above.

5 Designating a Safety Watcher, when one is required based on type of
work.

.6 Ensuring equipment or facility has been properly isolated, providing a
Guarantee of Isolation to worker(s) prior to proceeding with work.

v Collecting and safekeeping lockout tags, returned by workers, as a record

of the event.

Clearly establish, describe and allocate, within procedures, the responsibilities of:
A1 Workers.

2 Designated person controlling issuance of lockout tags/permits.

3 Safety Watcher.

A4 Subcontractors and General Contractor.

Procedures shall meet the requirements of Codes and Regulations specified in
clause 1.5 above.

Generic procedures, if used, must be edited, supplemented with pertinent

information and tailored to reflect specific project conditions. Clearly label as

being the procedures applicable to this contract.

| Incorporate site specific rules and procedures established by Facility
Manager and in force at site. Obtain such procedures through
Departmental Representative.
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.11 Procedures to be in typewritten format.

.12 Submit copy of Lockout Procedures to Departmental Representative, in
accordance with submittal requirements of clause 1.6 herein, prior to
commencement of work.

1.8 CONFORMANCE

| Ensure that lockout procedures, as established for project on site, are stringently
followed. Enforce use and compliance by all workers.

2 Brief all persons working on electrical facilities, mechanical and other equipment
fed by an energy source on requirements of this section.

3 Failure to perform lockouts in accordance with regulatory requirements or follow
procedures specified herein may result in the issuance of a Non-Compliance
Notification at Departmental Representative's discretion with possible disciplinary
measures imposed as specified in Section 01 35 29.

1.9 DOCUMENTS ON SITE

| Post Lockout Procedures on site in common location for viewing by workers.

2 Keep copies of Request for Isolation submitted to Departmental Representative
and lockout permits or tags issued to workers during the course of work for full
project duration.

3 Upon request, make such data available to Departmental Representative or to
authorized safety representative for inspection.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END




PWGSC HEALTH AND SAFETY SECTION 01 3529
BIO WAVE TANK REQUIREMENTS

SALT WATER/FRESH WATER SUPPLY

PROJECT NO. R070629.001 PAGE 1 OF 10

PART 1 - GENERAL

1.1

RELATED SECTIONS

1

2

1.2

Section 01 35 24: Special Procedures on Fire Safety Requirements.

Section 01 35 25: Special Procedures on Lockout Requirements.

DEFINITIONS

1.3

COSH: Canada Occupational Health and Safety Regulations made under Part 11
of the Canada Labour Code.

Competent Person: means a person who is:

| Qualified by virtue of personal knowledge, training and experience to
perform assigned work in a manner that will ensure the health and safety of
persons in the workplace, and;

2 Knowledgeable about the provisions of occupational health and safety
statutes and regulations that apply to the Work and;

3 Knowledgeable about potential or actual danger to health or safety
associated with the Work.

Medical Aid Injury: any minor injury for which medical treatment was provided
and the cost of which is covered by Workers' Compensation Board of the
province in which the injury was incurred.

PPE: personal protective equipment
Work Site: where used in this section shall mean areas, located at the premises

where Work is undertaken, used by Contractor to perform all of the activities
associated with the performance of the Work.

SUBMITTALS

A1

Make submittals in accordance with Section 01 33 00.

Submit site-specific Health and Safety Plan prior to commencement of Work.
| Submit within 5 work days of notification of Bid Acceptance. Provide 3
copies.

2 Departmental Representative will review Health and Safety Plan and
provide comments.
3 Revise the Plan as appropriate and resubmit within 5 work days after

receipt of comments.
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4 Departmental Representative's review and comments made of the Plan

shall not be construed as an endorsement, approval or implied warranty of any
kind by Canada and does not reduce Contractor's overall responsibility for
Occupational Health and Safety of the Work.

5 Submit revisions and updates made to the Plan during the course of Work.

3 Submit name of designated Health & Safety Site Representative and support
documentation specified in the Safety Plan.

A4 Submit building permit, compliance certificates and other permits obtained.

5 Submit copy of Letter in Good Standing from Provincial Workers Compensation
or other department of labour organization.
| Submit update of Letter of Good Standing whenever expiration date

occurs during the period of Work.

.6 Submit copies of reports or directions issued by Federal, Provincial and Territorial
health and safety inspectors.

v Submit copies of incident reports.

8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.4 COMPLIANCE REQUIREMENTS

A Comply with Occupational Health and Safety Act for Province of Nova Scotia,
and Occupational Health & Safety Regulations made pursuant to the Act.

2 Comply with Canada Labour Code - Part Il (entitled Occupational Health and
Safety) and the Canada Occupational Health and Safety Regulations (COSH) as
well as any other regulations made pursuant to the Act.

A1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

2 COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/
n e .html

3 A copy may be obtained at: Canadian Government Publishing Public
Works & Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819)
956-4800 (1-800-635-7943) Publication No. L31-85/2000 E or F)

3 Observe construction safety measures of:

| Part 8 of National Building Code
2 Municipal by-laws and ordinances.

A4 In case of conflict or discrepancy between above specified requirements, the more
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stringent shall apply.

5 Maintain Workers Compensation Coverage in good standing for duration of
Contract. Provide proof of clearance through submission of Letter in Good
Standing.

.6 Medical Surveillance: Where prescribed by legislation or regulation, obtain and

maintain worker medical surveillance documentation.

1.5 RESPONSIBILITY

| Be responsible for health and safety of persons on site, safety of property on site
and for protection of persons and environment adjacent to the site to extent that
they may be affected by conduct of Work.

2 Comply with and enforce compliance by all workers, sub-contractors and other
persons granted access to Work Site with safety requirements of Contract
Documents, applicable federal, provincial, and local by-laws, regulations, and
ordinances, and with site-specific Health and Safety Plan.

1.6 SITE CONTROL AND ACCESS

A Control the Work and entry points to Work Site. Approve and grant access only to
workers and authorized persons. Immediately stop and remove non-authorized
persons.
| Departmental Representative will provide names of those persons
authorized by Departmental Representative to enter onto Work Site and will
ensure that such authorized persons have the required knowledge and training on
Health and Safety pertinent to their reason for being at the site, however,
Contractor remains responsible for the health and safety of authorized persons
while at the Work Site.

2 Isolate Work Site from other areas of the premises by use of appropriate means.
| Erect fences, hoarding, barricades and temporary lighting as required to
effectively delineate the Work Site, stop non-authorized entry, and to protect
pedestrians and vehicular traffic around and adjacent to the Work and create a
safe environment. See Section 01 56 00 for minimum acceptable requirements.

2 Post signage at entry points and other strategic locations indicating
restricted access and conditions for access.
3 Use professionally made signs with bilingual message in the 2 official

languages or international known graphic symbols.

3 Provide safety orientation session to persons granted access to Work Site. Advise
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of hazards and safety rules to be observed while on site.

4 Ensure persons granted site access wear appropriate PPE. Supply PPE to
inspection authorities who require access to conduct tests or perform inspections.

5 Secure Work Site against entry when inactive or unoccupied and to protect
persons against harm.

1.7 PROTECTION

| Give precedence to safety and health of persons and protection of environment
over cost and schedule considerations for Work.

2 Should unforeseen or peculiar safety related hazard or condition become evident
during performance of Work, immediately take measures to rectify situation and
prevent damage or harm. Advise Departmental Representative verbally and in
writing.

1.8 FILING OF NOTICE

A File Notice of Project with pertinent provincial health and safety authorities prior
to beginning of Work.
A Departmental Representative will assist in locating address if needed.

1.9 PERMITS

| Post permits, licenses and compliance certificates, specified in section 01 10 10,
at Work Site.

2 Where a particular permit or compliance certificate cannot be obtained, notify

Departmental Representative in writing and obtain approval to proceed before
carrying out applicable portion of work.

1.10 HAZARD ASSESSMENTS

| Perform site specific health and safety hazard assessment of the Work and its site.

2 Carryout initial assessment prior to commencement of Work with further
assessments as needed during progress of work.

3 Record results and address in Health and Safety Plan.




PWGSC HEALTH AND SAFETY SECTION 01 3529
BIO WAVE TANK REQUIREMENTS

SALT WATER/FRESH WATER SUPPLY

PROJECT NO. R070629.001 PAGE 5 OF 10

4 Keep documentation on site for entire duration of the Work.

1.11 PROJECT/SITE CONDITIONS

| Following are potential health, environmental and safety hazards at the site for
which Work may involve contact with:
1 Known latent site and environmental conditions:
A1 Buried utilities.
2 Facility on-going operations:
A Vehicle traffic from operational parking lot.
3 Building construction hazards:
A1 Heavy equipment traffic.

2 Work at heights.
3 Work with electricity.
A4 Hot work.

2 Above items shall not be construed as being complete and inclusive of potential
health and safety hazards encountered during Work.

3 Include above items in the hazard assessment of the Work.
A4 MSDS Data sheets of pertinent hazardous and controlled products stored on site

can be obtained from Departmental Representative.

1.12 MEETINGS

| Attend pre-construction health and safety meeting, convened and chaired by
Departmental Representative, prior to commencement of Work, at time, date and
location determined by Departmental Representative. Ensure attendance of:
| Superintendent of Work
2 Designated Health & Safety Site Representative
3 Subcontractors

2 Conduct regularly scheduled tool box and safety meetings during the Work in
conformance with Occupational Health and Safety regulations.

3 Keep documents on site.

1.13 HEALTH AND SAFETY PLAN

| Prior to commencement of Work, develop written Health and Safety Plan specific
to the Work. Implement, maintain, and enforce Plan for entire duration of Work
and until final demobilization from site.
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2 Health and Safety Plan shall include the following components:

A1 List of health risks and safety hazards identified by hazard assessment.
2 Control measures used to mitigate risks and hazards identified.
3 On-site Contingency and Emergency Response Plan as specified below.
A4 On-site Communication Plan as specified below.
5 Name of Contractor's designated Health & Safety Site Representative and
information showing proof of his/her competence and reporting relationship in
Contractor's company.
.6 Names, competence and reporting relationship of other supervisory
personnel used in the Work for occupational health and safety purposes.

3 On-site Contingency and Emergency Response Plan shall include:
A Operational procedures, evacuation measures and communication process
to be implemented in the event of an emergency.
2 Evacuation Plan: site and floor plan layouts showing escape routes,
marshalling areas. Details on alarm notification methods, fire drills, location of
fire fighting equipment and other related data.

3 Name, duties and responsibilities of persons designated as Emergency
Warden(s) and deputies.
A4 Emergency Contacts: name and telephone number of officials from:
1 General Contractor and subcontractors.
2 Pertinent Federal and Provincial Departments and Authorities
having jurisdiction.
3 Local emergency resource organizations.
5 Harmonize Plan with Facility's Emergency Response and Evacuation Plan.

Departmental Representative will provide pertinent data including name of
PWGSC and Facility Management contacts.

il On-site Communication Plan:

| Procedures for sharing of work related safety information to workers and
subcontractors, including emergency and evacuation measures.
2 List of critical work activities to be communicated with Facility Manager

which have a risk of endangering health and safety of Facility users.

5 Address all activities of the Work including those of subcontractors.

.6 Review Health and Safety Plan regularly during the Work. Update as conditions
warrant to address emerging risks and hazards, such as whenever new trade or
subcontractor arrive at Work Site.

v Departmental Representative will respond in writing, where deficiencies or
concerns are noted and may request re-submission of the Plan with correction of
deficiencies or concerns.

8 Post copy of the Plan, and updates, prominently on Work Site.
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1.14 SAFETY SUPERVISION

A Employ Health & Safety Site Representative responsible for daily supervision of
health and safety of the Work.

2 Health & Safety Site Representative may be the Superintendent of the Work or
other person designated by Contractor and shall be assigned the responsibility and

authority to:

A Implement, monitor and enforce daily compliance with health and safety
requirements of the Work

2 Monitor and enforce Contractor's site-specific Health and Safety Plan.

3 Conduct site safety orientation session to persons granted access to Work
Site.

A4 Ensure that persons allowed site access are knowledgeable and trained in

health and safety pertinent to their activities at the site or are escorted by a
competent person while on the Work Site.
5 Stop the Work as deemed necessary for reasons of health and safety.

3 Health & Safety Site Representative must:

| Be qualified and competent person in occupational health and safety.
2 Have site-related working experience specific to activities of the Work.
3 Be on Work Site at all times during execution of the Work.
A4 All supervisory personnel assigned to the Work shall also be competent persons.
5 Inspections:
A1 Conduct regularly scheduled safety inspections of the Work on a

minimum bi-weekly basis. Record deficiencies and remedial action taken.

.6 Cooperate with Facility's Occupational Health and Safety representative should
one be designated by Departmental Representative.

v Keep inspection reports and supervision related documentation on site.

1.15 TRAINING

| Use only skilled workers on Work Site who are effectively trained in occupational
health and safety procedures and practices pertinent to their assigned task.

2 Maintain employee records and evidence of training received. Make data
available to Departmental Representative upon request.

3 When unforeseen or peculiar safety-related hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse
Work in accordance with Acts and Regulations of Province having jurisdiction
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and advise Departmental Representative verbally and in writing.

1.16 MINIMUM SITE SAFETY RULES

| Notwithstanding requirement to abide by federal and provincial health and safety
regulations; ensure the following minimum safety rules are obeyed by persons
granted access to Work Site:
A1 Wear appropriate PPE pertinent to the Work or assigned task; minimum
being hard hat, safety footwear, safety glasses and hearing protection.
2 Immediately report unsafe condition at site, near-miss accident, injury and
damage.
3 Maintain site and storage areas in a tidy condition free of hazards causing
injury.
4 Obey warning signs and safety tags.

2 Brief persons of disciplinary protocols to be taken for non compliance. Post rules
on site.

1.17 CORRECTION OF NON-COMPLIANCE

| Immediately address health and safety non-compliance issues identified by
authority having jurisdiction or by Departmental Representative.

2 Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

3 Departmental Representative will stop Work if non-compliance of health and
safety regulations is not corrected in a timely manner.

1.18 INCIDENT REPORTING

A1 Investigate and report the following incidents to Departmental Representative:
| Incidents requiring notification to Provincial Department of Occupational
Safety and Health, Workers Compensation Board or to other regulatory Agency.
2 Medical aid injuries.
3 Property damage.
A4 Interruptions to Facility operations.

2 Submit report in writing.
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1.19 HAZARDOUS PRODUCTS
| Comply with requirements of Workplace Hazardous Materials Information
System (WHMIS).
2 Keep MSDS data sheets for all products delivered to site.
A1 Post on site.
2 Submit copy to Departmental Representative.
3 For interior work in an occupied Facility, post additional copy in one or
more publically accessible locations.
1.20 BLASTING
A1 Blasting or other use of explosives is not permitted on site without prior receipt of
written permission and instructions from Departmental Representative.
1.21 CONFINED SPACES
| Abide by occupational health and safety regulations regarding work in confined
spaces.
2 Obtain an Entry Permit in accordance with Part XI of the Canada Occupational
Health and Safety Regulations for entry into an existing identified confined space
located at the Facility or premises of Work.
| Obtain permit from Facility Manager
2 Keep copy of permit issued.
1.22 SITE RECORDS
A1 Maintain on Work Site copy of safety related documentation and reports
stipulated to be produced in compliance with Acts and Regulations of authorities
having jurisdiction and of those documents specified herein.
2 Upon request, make available to Departmental Representative or authorized
Safety Officer for inspection.
1.23 POSTING OF DOCUMENTS

A1

Ensure applicable items, articles, notices and orders are posted in conspicuous
location on Work Site in accordance with Acts and Regulations of Province
having jurisdiction.
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2 Post other documents as specified herein, including:
| Site specific Health and Safety Plan
2 WHMIS data sheets

PART 2 - PRODUCTS

Not applicable.

PART 3 - EXECUTION

Not applicable.

END
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1

Section 01 74 21 - Construction/Demolition Waste Management and Disposal.

1.2 DEFINITIONS

1

Hazardous Material: Product, substance, or organism that is used for its original
purpose; and that is either dangerous goods or a material that may cause adverse
impact to the environment or adversely affect health of persons, animals or plant
life when released into the environment.

Environmental Protection: prevention/control of pollution and habitat or
environment disruption during construction. Control of environmental pollution
and damage requires consideration of land, water, and air; biological and cultural
resources; and includes management of visual aesthetics; noise; solid, chemical,
gaseous, and liquid waste; radiant energy and radioactive material as well as other
pollutants.

1.3 SUBMITTALS

A1
2

Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

Prior to commencing construction activities or delivery of materials to site, submit
Environmental Protection Plan for review and approval by Departmental
Representative Environmental Protection Plan is to present comprehensive
overview of known or potential environmental issues which must be addressed
during construction.

Address topics at level of detail commensurate with environmental issue and
required construction tasks.

Environmental protection plan: include:

1 Names of persons responsible for ensuring adherence to Environmental
Protection Plan.

2 Names and qualifications of persons responsible for manifesting
hazardous waste to be removed from site.

3 Names and qualifications of persons responsible for training site
personnel.
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4 Descriptions of environmental protection personnel training program.
5 Erosion and sediment control plan which identifies type and location of

erosion and sediment controls to be provided including monitoring and
reporting requirements to assure that control measures are in compliance
with erosion and sediment control plan, Federal, Provincial, and
Municipal laws and regulations.

.6 Drawings showing locations of proposed temporary excavations or
embankments for haul roads, stream crossings, material storage areas,
structures, sanitary facilities, and stockpiles of excess or spoil materials
including methods to control runoff and to contain materials on site.

v Spill Control Plan: including procedures, instructions, and reports to be
used in event of unforeseen spill of regulated substance.

.8 Non-Hazardous solid waste disposal plan identifying methods and
locations for solid waste disposal including clearing debris.

9 Air pollution control plan detailing provisions to assure that dust, debris,
materials, and trash, do not become air borne and travel off project site.

.10 Contaminant prevention plan that: identifies potentially hazardous
substances to be used on job site; identifies intended actions to prevent
introduction of such materials into air, water, or ground; and details
provisions for compliance with Federal, Provincial, and Municipal laws
and regulations for storage and handling of these materials.

11 Waste water management plan that identifies methods and procedures for
management and/or discharge of waste waters which are directly derived
from construction activities, such as concrete curing water, clean-up water,
dewatering of ground water, disinfection water, hydrostatic test water, and
water used in flushing of lines.

14 FIRES

1 Fires and burning of rubbish on site not permitted.

1.5 DISPOSAL OF WASTES AND HAZARDOUS MATERIALS

.1 Do not bury rubbish and waste materials on site. Dispose at approved landfill
sites as specified in Section 01 74 21.

.2 Do not dispose of hazardous waste or volatile materials such as mineral spirits,
paint thinner, oil or fuel into waterways, storm or sanitary sewers or waste landfill
sites.
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3

Store, handle and dispose of hazardous materials and hazardous waste in
accordance with applicable federal and provincial laws, regulations, codes and
guidelines.

Dispose of construction waste materials and demolition debris, resulting from
work, at approved landfill sties only. Carry out such disposal in strict accordance
with provincial and municipal rules and regulations. Separate out and prevent
improper disposal of items banned from landfills.

Establish methods and undertake construction practices which will minimize
waste and optimize use of construction materials. Separate at source all
construction waste materials, demolition debris and product packaging and
delivery containers into various recycling abilities of various materials and avoid
disposal of debris at landfill site(s) in a “mixed state”. Where recycling firms
specializing in recycling of specific materials exist, transport such materials to the
recycling facility and avoid disposal at landfill sites.

Communicate with landfill operator prior to commencement of work, to
determine what specific construction, demolition and renovation waste materials
have been banned from disposal at the landfill and at transfer stations.

1.6 DRAINAGE

1

Provide temporary drainage and pumping as necessary to keep excavations and
site free from water.

Do not pump water containing suspended materials into waterways, sewer or
drainage systems.

Control disposal or runoff of water containing suspended materials or other
harmful substances in accordance with governing regulations and requirements.

Pumped water must meet applicable federal, provincial and municipal standards
before it can be discharged to a surface water body. If regulatory guidelines
exceedences are noted, the Departmental Representative has the right to issue stop
pumping instructions to the Contractor. Contractor will not be compensated for
any delays associated with retrofitting equipment to meet guidelines.

Provide control devices such as filter fabrics, sediment traps and settling ponds to
control drainage and prevent erosion of adjacent lands. Maintain in good order
for duration of work.

1.7 PERMITS

1

All guidelines and instructions stated on permits must be strictly adhered to.
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1.8 WORK ADJACENT TO WATERWAYS

1

2
3
4

Do not operate construction equipment in waterways.
Do not use waterway beds for borrow material.
Do not dump excavated fill, waste material or debris in waterways.

At borrow sites, design and construct temporary crossings to minimize erosion to
waterways in strict conformance with provincial and federal environmental
regulations.

Do not skid logs or construction materials across waterways.

Do not refuel any type of equipment within 100 m of a water body. Maintain
equipment in good working condition with no fluid leaks, loose hoses or fittings.

Temporary diversion ditches, approved by the Departmental Representative are to
be plastic lined.

1.9 POLLUTION CONTROL

1

Maintain temporary erosion and pollution control features installed under this
contract.

Control emissions from equipment and plant to local authorities emission
requirements.

Prevent sandblasting and other extraneous materials from contaminating air
beyond application area, by providing temporary enclosures.

Cover or wet down dry materials and rubbish to prevent blowing dust and debris.
Provide dust control for temporary roads and around entire construction site.

Maintain inventory of hazardous materials and hazardous waste stored on site.
List items by product name, quantity and date when storage began.

Have emergency spill response equipment and rapid clean-up kit, appropriate to
work, at site. Locate adjacent to work and where hazardous materials are stored.
Provide personal protective equipment as required for clean-up.

Report, to Federal and Provincial Department of the Environment, spills of
petroleum and other hazardous materials as well as accidents having potential of
polluting the environment. Also notify Departmental Representative and submit a
written spill report to Departmental Representative within 24 hours of occurrence.
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.8  Provide a floating debris containment boom whenever any of the Contractors
methods of work allow for the potential of floating debris.

1.10 WILDLIFE PROTECTION

.1 Should nests of migratory birds in wetlands be encountered during work,
immediately notify Departmental Representative for directives to be followed.

| Do not disturb nest site and neighbouring vegetation until nesting is
completed.

2 Minimize work immediately adjacent to such areas until nesting is
completed.

3 Protect these areas by following recommendations of Canadian Wildlife
Service.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 GENERAL REQUIREMENTS

1

Be aware of security regulations pertaining to control and movement of
construction personnel which are in force inside the Northwest Atlantic Fisheries
building, and of the special rules applicable to working in the vicinity of the
PWGSC operations. It is the Contractor's responsibility to become familiar with
and abide by such rules and regulations. Obtain such directives through the
Departmental Representative.
A1 The Departmental Representative will coordinate a pre-construction
meeting between Contractor, Facility Management and Security
Personnel.

Brief all workers and sub-contractors in respect of the security regulations and
ensure that they abide by all the rules and directives.

Any infraction of site security on the part of the Contractor, members of work
force or any Subcontractor in his employ, could result in:
| A fine, to a maximum of $1,000.00, being levied against the
General Contractor.
2 Demand immediate removal of offending party from the site.

1.2 PERSONNEL

1

The Departmental Representative will obtain and pay for the services of security
personnel, employed by the Canadian Corps of Commissionaires to provide
security supervision inside B1O during the work of this contract.

Commissionaire to also provide escort function between approved entrance door
and to work area.

Commissionaire shall report directly to the Departmental Representative. All
workers shall follow security directives given by Commissionaire.

The Departmental Representative will have the authority to ensure that a
minimum of one commissionaire is present at site, however provide additional
commissionaires when required to perform supervision or escort function as may
be needed die to Contractor's work operations in order that no worker is left
unsupervised on inside building.

Commissionaire must stay within the actual construction area for the entire work
shift, including time periods before and after while workers are still on the
premises, and provide surveillance of all workers ensuring that security rules and
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requirements are obeyed and to limit movement to approved work areas.

The contractor is responsible to provide Commissionaire with approved safety
hard hat, safety footwear and other personnel protective equipment appropriate to
work in accordance with applicable Occupational Health and Safety requirements
specified.

1.3 SECURITY PASSES

A1

Visitor Tags are required for all personnel requiring access inside the building
beyond the main public lobby. Such tags will be made available on application to
the Security Personnel. All personnel shall sign in and out at the main lobby each
day.

All persons while on site, must wear the ID tag issued to him regardless of
daytime or nighttime work hours.

The Contractor is responsible to obtain visitor tags before work commences,
including those required by his Subcontractors, and to continually control their
distribution and use by workers. Submit request for tags as early as possible prior
to commencement of work.

For the duration of this contract, anyone not in possession of the visitor tag will
not be allowed access on site.

At end of project, return to Departmental Representative all tags issued to
workers and to subcontractors.

Immediately report any lost, stolen or destroyed passes through the Departmental
Representative to the Building's Security Personnel Manager.

1.4 SECURITY CONTROL LIST

A1

Provide a list of employee names from workforce and from sub-contractor who
will be present at site during the course of work.

List to include names, addresses and telephone number of all persons.
Ensure commissionaire, employed by Contractor keeps list on site at all times.

Submit copy to Departmental Representative and make list available to Building
Security.

Update list as work progresses.
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.6

Ensure that each worker can provide proof of identity upon demand, when
requested by Security Personnel or by Facility Management.

Contractor's security personnel shall not allow access onto site of persons not
identified on security control list.

1.5 BUILDING ACCESS

A1

Keys and door security access cards necessary for access to restricted areas may
be issued at the discretion of Security Personnel. Follow all instructions in regards
to use, care and disposition of all keys and access cards so issued.

Keys and security access cards given to the Commissionaire for his sole
possession, as determined by Departmental Representative, shall not under any
circumstances be given to any worker or sub-contractor.

Do not, under any circumstances, make or allow workers to make duplicates of
keys issued.

At end of project, return to Departmental Representative all keys and access cards
issued.

Immediately report to Departmental Representative any lost, stolen or destroyed
keys and door security access cards.

16 SITE SECURITY

A1

Where work of this contract required use of a permanently locked door, it is
Contractor’s responsibility to ensure that door is unlocked and locked after each
use or provide a competent security guard, posted at door, when door must remain
open for an elongated period of time during a particular workshift.

Notify Building Security when security doors will be used and stringently follow
all directives to ensure building security is effectively maintained.

Where work of this contract results in removal of doors or walls (providing
security to the exterior or between spaces and suites), erect temporary security
hoarding over openings constructed in such a way to provide the same degree of
security as doors/walls removed.

When work must be carried out during "off-hours™, notify Departmental
Representative a minimum of 48 hours in advance and follow all directives
regarding access and the circulation of workers. provide notice as soon as
possible in order to minimize the impact on Building Security and Tenant
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operations.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1

2

Section 01 33 00 - Submittal Procedures.

Section 01 78 00 - Closeout Submittals.

1.2 INSPECTION

A1

Facilitate Departmental Representative’s access to Work. If part of Work is being
fabricated at locations other than construction site, make preparations to allow
access to such Work whenever it is in progress.

Give timely notice requesting inspection of Work designated for special tests,
inspections or approvals by Departmental Representative or by inspection
authorities having jurisdiction.

If Contractor covers or permits to be covered Work designated for special tests,
inspections or approvals before such is made, uncover Work until particular
inspections or tests have been fully and satisfactorily completed and until such
time as Departmental Representative gives permission to proceed. Pay costs to
uncover and make good such Work.

In accordance with the General Conditions, Departmental Representative may
order any part of Work to be examined if Work is suspected to be not in
accordance with Contract Documents.

1.3 INDEPENDENT INSPECTION AGENCIES

1

Departmental Representative will engage and pay for service of Independent
Inspection and Testing Agencies for purpose of inspecting and testing portions of
Work except for the following which remain part of Contractor’s responsibilities:

| Inspection and testing required by laws, ordinances, rules, regulations or
orders of public authorities.

2 Inspection and testing performed exclusively for Contractor’s
convenience.

3 Testing, adjustment and balancing of conveying systems, mechanical and

electrical equipment and systems.
4 Mill tests and certificates of compliance.
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5 Tests as specified within various sections designated to be carried out by
Contractor under the supervision of Departmental Representative.
.6 Additional tests specified in Clause 1.4.2.

2 Where tests or inspections by designated Testing Agency reveal work not in
accordance with contract requirements, Contractor shall pay costs for additional
tests or inspections as Departmental Representative may require to verify
acceptability of corrected work.

3 Employment of inspection and testing agencies by Departmental Representative
does not relax responsibility to perform Work in accordance with Contract
Documents.

14 ACCESSTO WORK

| Furnish labour and facility to provide access to the work being inspected and
tested.

2 Cooperate to facilitate such inspections and tests.

3 Make good work disturbed by inspections and tests.

1.5 PROCEDURES

1 Notify Departmental Representative sufficiently in advance of when work is
ready for tests, in order for Departmental Representative to make attendance
arrangements with Testing Agency. When directed by Departmental
Representative, notify such Agency directly.

2 Submit representative samples of materials specified to be tested. Deliver in
required quantities to Testing Agency. Submit with reasonable promptness and in
an orderly sequence so as not to cause delay in Work.

3 Provide labour and facilities to obtain and handle samples on site. Provide
sufficient space on site for Testing Agency’s exclusive use to store equipment and
cure test samples.

1.6  REJECTED WORK

| Remove and replace defective Work, whether result of poor workmanship, use of
defective or damaged products and whether incorporated in Work or not, which
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has been identified by Departmental Representative as failing to conform to
Contract Documents.

Make good damages to existing or new work, including work of other Contracts,
resulting from removal or replacement of defective work.

1.7 TESTING BY CONTRACTOR

A1

5

Provide all necessary instruments, equipment and qualified personnel to perform
tests designated as Contractor’s responsibilities herein or elsewhere in the
Contract Documents.

At completion of tests, turn over two (2) copies of fully documented test reports
to Departmental Representative. Additionally, obtain other copies in sufficient
quantities to enable one (1) complete set of test reports to be placed in each of the
maintenance manuals specified in Section 01 78 00.

Submit mill test certificates and other certificates as specified in various sections.

Submit adjustment and balancing reports for mechanical, electrical and building
equipment systems specified in trade sections.

Furnish test results and mix designs as specified in various sections.

1.8 EQUIPMENT AND SYSTEMS

A1

2

Submit adjustment ad balancing reports for electrical and building equipment
systems.

Refer to Section 01 33 00 — Submittal Procedures and Divisions 25 and 26.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 INSTALLATION AND REMOVAL

A1 Provide temporary utilities controls in order to execute work expeditiously.

2 Remove from site all such work after use.

1.2 DEWATERING

| Provide temporary drainage and pumping facilities to keep excavations and site
free from standing water.

1.3 POWER

| Arrange, pay for and maintain temporary electrical power supply in accordance
with governing regulations and ordinances.

2 Supply and install all temporary facilities for power such as pole lines and
underground cables to approval of local power supply authority.

1.4 WATERSUPPLY

A Arrange, pay for and maintain temporary water supply in accordance with
governing regulations and ordinances.

1.5 TEMPORARY HEATING AND VENTILATION

| Provide temporary heating required during construction period, including
attendance, maintenance and fuel.

2 Construction heaters used inside building must be vented to outside or be non-
flameless type. Solid fuel salamanders are not permitted.

3 Provide temporary heat and ventilation in enclosed areas as required to:
| Facilitate progress of Work.
2 Protect Work and products against dampness and cold.
3 Prevent moisture condensation on surfaces.
4 Provide ambient temperatures and humidity levels for storage, installation
and curing of materials.
5 Provide adequate ventilation to meet health regulations for safe working
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environment.

A4 Maintain temperatures of minimum 10 degrees C in areas where construction is in
progress.

5 Ventilating:

| Prevent accumulations of dust, fumes, mists, vapours or gases in areas
occupied during construction.
2 Provide local exhaust ventilation to prevent harmful accumulation of
hazardous substances into atmosphere of occupied areas.
3 Dispose of exhaust materials in manner that will not result in harmful
exposure to persons.
4 Ventilate storage spaces containing hazardous or volatile materials.
5 Ventilate temporary sanitary facilities.
.6 Continue operation of ventilation and exhaust system for time after
cessation of work process to assure removal of harmful contaminants.
.6 Pay costs for maintaining temporary heat.
v Maintain strict supervision of operation of temporary heating and ventilating
equipment to:
| Conform with applicable codes and standards.
2 Enforce safe practices.
3 Prevent abuse of services.
A4 Prevent damage to finishes.
5 Vent direct-fired combustion units to outside.
8 Be responsible for damage to Work due to failure in providing adequate heat and

protection during construction.

1.7 CONSTRUCTION SIGNS AND NOTICES

| Contractor or sub-contractor advertisement signboards are not permitted on site.
2 Only notices of safety or instructions are permitted on site.
3 Safety and Instruction Signs and Notices:

1 Signs and notices for safety and instruction shall be in both official

languages.  Graphic symbols shall conform to CAN/CSA-Z321-96
(R2001).

A4 Maintenance and Disposal of Site Signs:

1

Maintain approved signs and notices in good condition for duration of
project and dispose of off site on completion of project or earlier if
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directed by Departmental Representative.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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CONSTRUCTION FACILITIES SECTION 01 52 00

PART 1 - GENERAL

Prepare site plan indicating proposed location and dimensions of area to be fenced
and used by Contractor, avenues of ingress/egress to fenced area and details of

Identify areas which have to be gravelled to prevent tracking of mud.

Provide construction facilities in order to execute work expeditiously.

Be responsible for and provide own site office, if required, including electricity,
heat, lights and telephone. Locate site office as directed by Departmental

Confine work and operations of employees by Contract Documents. Do not

Do not load or permit to load any part of Work with weight or force that will

1.1 INSTALLATION AND REMOVAL
A
fence installation.
2
3 Indicate use of supplemental or other staging area.
A4
5 Remove from site all such work after use.
1.2 CONTRACTOR’S SITE OFFICE
A1
Representative.
1.3 SITE STORAGE/LOADING
A1
unreasonably encumber premises with products.
2
endanger Work.
14 CONSTRUCTION PARKING

1

Parking will be permitted on site provided it does not disrupt performance of
Work.

Provide and maintain adequate access to project site.
If authorized to use existing roads for access to project site, maintain such roads

for duration of Contract and make good damage resulting from Contractors’ use
of roads.




PWGSC CONSTRUCTION FACILITIES SECTION 01 52 00
BIO WAVE TANK

SALT WATER/FRESH WATER SUPPLY

PROJECT NO. R.070629.001 PAGE 2 OF 3

1.5 EQUIPMENT, TOOL AND MATERIALS STORAGE

| Provide and maintain, in clean and orderly condition, lockable weatherproof sheds
for storage of tools, equipment and materials.

2 Locate materials not required to be stored in weatherproof sheds on site in manner
to cause least interference with work activities.

1.6 SANITARY FACILITIES

A1 Provide sanitary facilities for work force in accordance with governing
regulations and ordinances.

2 Post notices and take such precautions as required by local health authorities.
Keep area and premises in sanitary condition.

1.7 CONSTRUCTION SIGNS AND NOTICES

A Contractor or sub-contractor advertisement signboards are not permitted on site.
2 Only notices of safety or instructions are permitted on site.
3 Safety and Instruction Signs and Notices:
1 Signs and notices for safety and instruction shall be in both official
languages.  Graphic symbols shall conform to CAN/CSA-Z321-96
(R2001).
A4 Maintenance and Disposal of Site Signs:
| Maintain approved signs and notices in good condition for duration of

project and dispose of off site on completion of project or earlier if
directed by Departmental Representative.

1.8 PROTECTION AND MAINTENANCE OF TRAFFIC

| Provide access and temporary relocated roads as necessary to maintain traffic,
including foot traffic.

2 Maintain and protect traffic on affected roads during construction period except as
otherwise specifically directed by Departmental Representative.

3 Provide measures for protection and diversion of traffic, including provision of
watch-persons and flag-persons, erection of barricades, placing of lights around
and in front of equipment and work, and erection and maintenance of adequate
warning, danger, and direction signs
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4 Protect travelling public from damage to person and property.

5 Verify adequacy of existing roads and allowable load limit on these roads.
Contractor: responsible for repair of damage to roads caused by construction
operations.

.6 Provide necessary lighting, signs, barricades, and distinctive markings for safe
movement of traffic.

v Dust control: adequate to ensure safe operation at all times.

8 Lighting: to assure full and clear visibility for full width of haul road and work
areas during night work operations.

9 Provide snow removal during period of Work.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 INSTALLATION AND REMOVAL

| Provide temporary controls in order to execute work expeditiously.

2 Remove from site all such work after use.

1.2 GUARD RAILS AND BARRICADES

1 Provide secure, rigid guard rails and barricades around open excavations.

2 Provide as required by governing authorities.

1.3 ACCESSTOSITE

| Provide and maintain access roads, crossings, ramps and construct runways as
may be required for site access including snow clearing of work areas.

14 PUBLIC TRAFFIC FLOW

| Provide and maintain competent signal flag operators, traffic signals, barricades
and flares, lights, or lanterns as required to perform work and protect the public.

1.5 FIRE ROUTES

| Maintain access to property including overhead clearances for use by emergency
response vehicles.

16 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

| Protect surrounding private and public property from damage during performance
of work.
2 Be responsible for damage incurred.

1.7 PROTECTION OF BUILDING FINISHES

A1 Provide protection for finished and partially finished building finishes and
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equipment during performance of Work.
2 Provide necessary screens, covers, and hoardings.

3 Confirm with Departmental Representative locations and installation
schedule 3 days prior to installation.

A4 Be responsible for damage incurred due to lack of or improper protection.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END




PWGSC

COMMON PRODUCT REQUIREMENTS SECTION 01 61 00

BIO WAVE TANK
SALT WATER/FRESH WATER SUPPLY
PROJECT NO. R.070629.001 PAGE 1 OF 5

PART 1 - GENERAL

1.1 REFERENCES

1

Conform to these reference standards, in whole or in part as specifically requested
in specifications.

If there is question as to whether products or systems are in conformance with
applicable standards, Departmental Representative reserves right to have such
products or systems tested to prove or disprove conformance.

Cost for such testing will be born by Departmental Representative in event of
conformance with Contract Documents or by Contractor in event of non-
conformance.

12  QUALITY

1

Products, materials, equipment and articles incorporated in Work shall be new,
not damaged or defective, and of best quality for purpose intended. If requested,
furnish evidence as to type, source and quality of products provided.

Procurement policy is to acquire, in cost effective manner, items containing
highest percentage of recycled and recovered materials practicable consistent with
maintaining satisfactory levels of competition. Make reasonable efforts to use
recycled and recovered materials and in otherwise utilizing recycled and
recovered materials in execution of work.

Defective products, whenever identified prior to completion of Work, will be
rejected, regardless of previous inspections. Inspection does not relieve
responsibility, but is precaution against oversight or error. Remove and replace
defective products at own expense and be responsible for delays and expenses
caused by rejection.

Should disputes arise as to quality or fitness of products, decision rests strictly
with Departmental Representative based upon requirements of Contract
Documents.

Unless otherwise indicated in specifications, maintain uniformity of manufacture
for any particular or like item throughout building.

Permanent labels, trademarks and nameplates on products are not acceptable in
prominent locations, except where required for operating instructions, or when
located in mechanical or electrical rooms.
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1.3 AVAILABILITY

1

Immediately upon signing Contract, review product delivery requirements and
anticipate foreseeable supply delays for items. If delays in supply of products are
foreseeable, notify Departmental Representative of such, in order that
substitutions or other remedial action may be authorized in ample time to prevent
delay in performance of Work.

In event of failure to notify Departmental Representative at commencement of
Work and should it subsequently appear that Work may be delayed for such
reason, Departmental Representative reserves right to substitute more readily
available products of similar character, at no increase in Contract Price or
Contract Time.

1.4 STORAGE, HANDLING AND PROTECTION

A1

Handle and store products in manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer's instructions when
applicable.

Store packaged or bundled products in original and undamaged condition with
manufacturer's seal and labels intact. Do not remove from packaging or bundling
until required in Work.

Store products subject to damage from weather in weatherproof enclosures.

Store cementitious products clear of earth or concrete floors, and away from
walls.

Keep sand, when used for grout or mortar materials, clean and dry. Store sand on
wooden platforms and cover with waterproof tarpaulins during inclement
weather.

Store sheet materials and lumber on flat, solid supports and keep clear of ground.
Slope to shed moisture.

Store and mix paints in heated and ventilated room. Remove oily rags and other
combustible debris from site daily. Take every precaution necessary to prevent
spontaneous combustion.

Remove and replace damaged products at own expense and to satisfaction of
Departmental Representative.

Touch-up damaged factory finished surfaces to Departmental Representative's
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satisfaction. Use touch-up materials to match original. Do not paint over name
plates.

1.5 MANUFACTURER’S INSTRUCTIONS

A Unless otherwise indicated in specifications, install or erect products in
accordance with manufacturer's instructions. Do not rely on labels or enclosures
provided with products. Obtain written instructions directly from manufacturers.

2 Notify Departmental Representative in writing of conflicts between specifications
and manufacturer's instructions, so that Departmental Representative will
establish course of action.

3 Improper installation or erection of products, due to failure in complying with

these requirements, authorizes Departmental Representative to require removal
and re-installation at no increase in Contract Price or Contract Time.

1.6 QUALITY OF WORK

A Ensure Quality of Work is of highest standard, executed by workers experienced
and skilled in respective duties for which they are employed. Immediately notify
Departmental Representative if required Work is such as to make it impractical to
produce required results.

2 Do not employ anyone unskilled in their required duties. Departmental
Representative reserves right to require dismissal from site, workers deemed
incompetent or careless.

3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest
solely with Departmental Representative, whose decision is final.

1.7 CO-ORDINATION

A1 Ensure co-operation of workers in laying out Work. Maintain efficient and
continuous supervision.

2 Be responsible for coordination and placement of openings, sleeves and
accessories.

1.8  REMEDIAL WORK

| Perform remedial work required to repair or replace parts or portions of Work
identified as defective or unacceptable. Co-ordinate adjacent affected Work as
required.
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2 Perform remedial work by specialists familiar with materials affected. Perform in
a manner to neither damage nor put at risk any portion of Work.

1.9 LOCATION OF FIXTURES

A Consider location of fixtures, outlets, and mechanical and electrical items
indicated as approximate.

2 Inform Departmental Representative of conflicting installation. Install as directed.

1.10 FASTENINGS

| Provide metal fastenings and accessories in same texture, colour and finish as
adjacent materials, unless indicated otherwise.

2 Prevent electrolytic action between dissimilar metals and materials.

3 Use stainless steel fasteners and anchors for securing exterior work, unless other
material is specifically requested in affected specification Section.

4 Space anchors within individual load limit or shear capacity and ensure they
provide positive permanent anchorage. Wood, or any other organic material plugs
are not acceptable.

5 Keep exposed fastenings to a minimum, space evenly and install neatly.

.6 Fastenings which cause spalling or cracking of material to which anchorage is
made are not acceptable.

1.11 FASTENINGS - EQUIPMENT

A Use fastenings of standard commercial sizes and patterns with material and finish
suitable for service.

2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 316
stainless steel.

3 Bolts may not project more than one diameter beyond nuts.

A4 Use plain type washers on equipment, sheet metal and soft gasket lock type
washers where vibrations occur. Use resilient washers with stainless steel.
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1.12 PROTECTION OF WORK IN PROGRESS

A Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing
structural member, unless specifically indicated without written approval of
Departmental Representative.

1.13 EXISTING UTILITIES

A When breaking into or connecting to existing services or utilities, execute Work
at times directed by local governing authorities, with minimum of disturbance to
Work, and/or building occupants.

2 Protect, relocate or maintain existing active services. When services are

encountered, cap off in manner approved by authority having jurisdiction. Stake
and record location of capped service.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 REFERENCES

A Departmental Representative's identification of existing survey control points and
property limits.

1.2 QUALIFICATIONS OF SURVEYOR

| Qualified registered land surveyor, licensed to practice in Place of Work,
acceptable to Departmental Representative.

1.3 SURVEY REFERENCE POINTS

| Existing base horizontal and vertical control points are designated on drawings.

2 Locate, confirm and protect control points prior to starting site work. Preserve
permanent reference points during construction.

3 Make no changes or relocations without prior written notice to Departmental
Representative.

A4 Report to Departmental Representative when reference point is lost or destroyed,
or requires relocation because of necessary changes in grades or locations.

5 Require surveyor to replace control points in accordance with original survey
control.

1.4 SURVEY REQUIREMENTS

| Establish one temporary bench mark on site, referenced to established bench
marks by survey control points. Record locations, with horizontal and vertical
data in Project Record Documents.

2 Establish lines and levels, locate and lay out, by instrumentation.

3 Stake for grading, fill placement and landscaping features.

4 Stake slopes.

5 Establish pipe invert elevations.
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.6 Establish foundation and column locations and floor elevations.
g Establish lines and levels for structural, mechanical and electrical work.

1.5 EXISTING SERVICES

| Before commencing work, establish location and extent of service lines in area of
Work and notify Departmental Representative of findings.

1.6 LOCATION OF EQUIPMENT AND FIXTURES

1 Location of equipment, fixtures and outlets indicated or specified are to be
considered as approximate.

2 Locate equipment, fixtures and distribution systems to provide minimum
interference and maximum usable space and in accordance with manufacturer's
recommendations for safety, access and maintenance.

3 Inform Departmental Representative of impending installation and obtain
approval for actual location.

A4 Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

1.7 RECORDS

A Maintain a complete, accurate log of control and survey work as it progresses.

2 On completion of site works, prepare a certified survey showing dimensions,
locations, angles and elevations of Work.

3 Record locations of maintained, re-routed and abandoned service lines.

1.8 SUBMITTALS

| Submit name and address of Surveyor to Departmental Representative.

2 On request of Departmental Representative, submit documentation to verify
accuracy of field engineering work.

3 Submit certificate signed by surveyor certifying and noting those elevations and
locations of completed Work that conform and do not conform with Contract
Documents.
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1.9 MEASUREMENT FOR PAYMENT
| No separate measurement for payment shall be made for items under this section.

Include costs for Examination and Preparation in the lump sum portion of work
on the Bid and Acceptance Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 GENERAL

| Conduct cleaning and disposal operations to comply with local ordinances and
anti-pollution laws.

2 Store volatile wastes in covered metal containers, and remove from premises at
end of each working day.

3 Prevent accumulation of wastes which create hazardous conditions.

A4 Provide adequate ventilation during use of volatile or noxious substances.

1.2 MATERIALS

A Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

1.3 CLEANING DURING CONSTRUCTION

| Maintain project grounds, and public properties in a tidy condition, free from
accumulation of waste materials and debris. Clean areas on a daily basis.

2 Provide on site garbage containers for collection of waste materials and debris.

3 Remove waste materials and debris from the site or building each day.

14 FINAL CLEANING

| In preparation for acceptance of the Work perform final cleaning.

2 Inspect finishes, fitments and equipment. Ensure specified workmanship and
operation.

3 Broom clean exterior paved and concrete surfaces; rake clean other surfaces of

grounds.
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PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 RELATED SECTIONS

1

2

Section 01 35 43 - Environmental Procedures.

Section 03 30 00 - Cast-in-Place Concrete.

1.2 WASTE MANAGEMENT PLAN

A1

2

Prior to commencement of work, prepare waste Management Workplan.

Workplan to include:

1 Waste audit.

2 Waste reduction practices.

3 Material source separation process.

A4 Procedures for sending recyclables to recycling facilities.

5 Procedures for sending non-salvageable items and waste to approved
waste processing facility or landfill site.

6 Training and supervising workforce on waste management at site.

Workplan to incorporate waste management requirements specified herein and in
other sections of the Specifications.

Develop Workplan in collaboration with all subcontractors to ensure all waste
management issues and opportunities are addressed.

Submit copy of Workplan to Departmental Representative for review and
approval.
| Make revisions to Plan as directed by Departmental Representative.

Implement and manage all aspects of Waste Management Workplan for duration
of work.

Revise Plan as work progresses addressing new opportunities for diversion of
waste from landfill.

1.3  WASTE AUDIT

1

At project start-up, conduct waste audit of:

A Site conditions identifying salvageable and non-salvageable items and
waste resulting from demolition and removal work.

2 Projected waste resulting from product packaging and from material
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leftover after installation work.
2 Develop written list. Record type, composition and quantity of various

salvageable items and waste anticipated, reasons for waste generation and
operational factors which contribute to waste.

1.4 WASTE REDUCTION

| Based on waste audit, develop waste reduction program.

2 Structure program to prioritize actions, with waste reduction as first priority,
followed by salvage and recycling effort, then disposal as solid waste.

3 Identify materials and equipment to be:
| Protected and turned over to Departmental Representative when indicated.
2 Salvaged for resale by Contractor.
3 Sent to recycling facility.
A4 Sent to waste processing/landfill site for their recycling effort.
5 Disposed of in approved landfill site.

A4 Reduce construction waste during installation work. Undertake practices which
will minimize waste and optimize full use of new materials on site, such as:
| Use of a central cutting area to allow for easy access to off-cuts;
2 Use of off-cuts for blocking and bridging elsewhere.
3 Use of effective and strategically placed facilities on site for storage and

staging of left-over or partially cut materials (such as gypsum board,
plywood, ceiling tiles, insulation, etc.) to allow for easy incorporation into
work whenever possible avoiding unnecessary waste.

5 Develop other strategies and innovative procedures to reduce waste such as
minimizing the extent of packaging used for delivery of materials to site, etc.

1.5 MATERIAL SOURCE SEPARATION PROCESS

1 Develop and implement material source separation process at commencement of
work as part of mobilization and waste management at site.

2 Provide on-site facilities to collect, handle and store anticipated quantities of
reusable, salvageable and recyclable materials.
1 Use suitable containers for individual collection of items based on
intended purpose.
2 Locate to facilitate deposit but without hindering daily operations of
existing building tenants.
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3

3 Clearly mark containers and stockpiles as to purpose and use.

Perform demolition and removal of existing structure components and equipment
following a systematic deconstruction process.
| Separate materials and equipment at source, carefully dismantling,
labelling and stockpiling alike items for the following purposes:
A Reinstallation into the work where indicated.
2 Salvaging reusable items not needed in project which Contractor
may sell to other parties. Sale of such items not permitted on site.
3 Sending as many items as possible to locally available recycling
facility.
A4 Segregating remaining waste and debris into various individual
waste categories for disposal in a "non-mixed state” as
recommended by waste processing/landfill sites.

Isolate product packaging and delivery containers from general waste stream.
Send to recycling facility or return to supplier/manufacturer.

Send leftover material resulting from installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic waste materials, and their
containers, encountered or used in the course work are properly isolated, stored on
site and disposed in accordance with applicable laws and regulations from
authorities having jurisdiction.

Isolate and store existing materials and equipment identified for re-incorporation
into the Work. Protect against damage.

1.6 WORKER TRAINING AND SUPERVISION

A1

Provide adequate training to workforce, through meetings and demonstrations, to
emphasize purpose and worker responsibilities in carrying out the Waste
Management Plan.

Waste Management Coordinator: designate full-time person on site, experienced

in waste management and having knowledge of the purpose and content of Waste

Management Plan to:

| Oversee and supervise waste management during work.

2 Provide instructions and directions to all workers and subcontractors on
waste reduction, source separation and disposal practices.

Post a copy of Plan in a prominent location on site for review by workers.
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1.7 CERTIFICATION OF MATERIAL DIVERSION

1

Submit to Departmental Representative, copies of certified weigh bills from
authorized waste processing sites and sale receipts from recycling/reuse facilities
confirming receipt of building materials and quantity of waste diverted from
landfill.

Submit data at pre-determined project milestones as determined by Departmental
Representative.

Compare actual quantities diverted from landfill with projections made during
waste audit.

1.8 DISPOSAL REQUIREMENTS

1

2

Burying or burning of rubbish and waste materials is prohibited.

Disposal of waste, volatile materials, mineral spirits, oil, paint, paint thinner or
unused preservative material into waterways, storm, or sanitary sewers is
prohibited.

Do not dispose of preservative treated wood through incineration.

Do not dispose of preservative treated wood with other materials destined for
recycling or reuse.

Dispose of treated wood, end pieces, wood scraps and sawdust at a sanitary
landfill.

Dispose of waste only at approved waste processing facility or landfill sites
approved by authority having jurisdiction.

Contact the authority having jurisdiction prior to commencement of work, to
determine what, if any, demolition and construction waste materials have been
banned from disposal in landfills and at transfer stations. Take appropriate action
to isolate such banned materials at site of work and dispose in strict accordance
with provincial and municipal regulations.

Transport waste intended for landfill in separated condition, following rules and
recommendations of Landfill Operator in support of their effort to divert, recycle
and reduce amount of solid waste placed in landfill.

Collect, bundle and transport salvaged materials to be recycled in separated
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categories and condition as directed by recycling facility. Ship materials only to
approved recycling facilities.

.10 Sale of salvaged items by Contractor to other parties not permitted on site.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1

INSPECTION AND DECLARATION

1

1.2

Contractor's Inspection: Contractor and Subcontractors: conduct inspection of

Work, identify deficiencies and defects, and repair as required to conform to

Contract Documents.

1 Notify Departmental Representative in writing of satisfactory completion
of Contractor's Inspection and that corrections have been made.

2 Request Departmental Representative Inspection.

Departmental Representative Inspection: Departmental Representative and
Contractor will perform inspection of Work to identify obvious defects or
deficiencies. Contractor to correct Work accordingly.

Completion: submit written certificate that following have been performed:

| Work has been completed and inspected for compliance with Contract
Documents.

2 Defects have been corrected and deficiencies have been completed.

3 Equipment and systems have been tested, adjusted and balanced and are
fully operational.

4 Operation of systems have been demonstrated to PWGSC personnel.

5 Work is complete and ready for final inspection.

Final Inspection: when items noted above are completed, request final inspection
of Work by Departmental Representative and Contractor. If Work is deemed
incomplete by Departmental Representative, complete outstanding items and
request reinspection.

CLEANING

1.3

In accordance with Section 01 74 11 - Cleaning.

Remove waste and surplus materials, rubbish and construction facilities from the
site in accordance with Section 01 74 21 - Construction/Demolition Waste
Management and Disposal.

MEASUREMENT FOR PAYMENT

1

No separate measurement for payment shall be made for items under this section.
Include costs for Closeout Procedures in the lump sum portion of work on the Bid
and Acceptance Form.
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PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 PROJECT RECORD DOCUMENTS

1

5

Departmental Representative will provide two (2) white print sets of contract
drawings and two (2) copies of Specifications Manual specifically for “as-built”
purposes.

Maintain at site one (1) set of the contract drawings and specifications to record
actual as-built site conditions.

Maintain up-to-date, real time as-built drawings and specifications in good
condition and make available for inspection by the Departmental Representative
at any time during construction.

As-Built Drawings:

Record changes in red ink on the prints. Mark only on one (1) set of prints
and at completion of project and prior to final inspection, neatly transfer
notations to second set (also by use of red ink). Submit both sets to
Departmental Representative. All drawings of both sets shall be stamped
“As-built Drawings” and be signed and dated by Contractor.

Show all modifications, substitutions and deviations from what is shown
on the contract drawings or in specifications.

Record following information:

1

1

2
3

Horizontal and vertical location of various elements in relation to
Geodetic Datum.

Field changes of dimension and detail.

All design elevations, sections, and details dimensioned and
marked-up to consistently report finished installation conditions.
Any details produced in the course of the contract by the
Departmental Representative to supplement or to change existing
design drawings must also be marked-up and dimensioned to
reflect final as-built conditions and appended to the as-built
drawing document.

All change orders issued over the course of the contract must be
documented on the finished as-built documents, accurately and
consistently depicting the changed condition as it applies to all
affected drawing details.

As-built Specifications: legibly mark in red each item to record actual
construction, including:

Manufacturer, trade name, and catalogue number of each product actually
installed, particularly items substituted from that specified.

Changes made by Addenda and Change Orders.

A1

2
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3 Mark up both copies of specifications; stamp “as-built”, sign and date
similarly to drawings as per above clause.

.6 Maintain As-built documents current as the contract progresses. Departmental
Representative will conduct reviews and inspections of the documents on a
regular basis.  Frequency of reviews will be subject to Departmental
Representative’s discretion. Failure to maintain as-builts current and complete to
satisfaction of the Departmental Representative shall be subject to financial
penalties in the form of progress payment reductions and holdback assessments.

1.2 REVIEWED SHOP DRAWINGS

A1 Compile two (2) full sets of all reviewed shop drawings.

1.3 OPERATIONS AND MAINTENANCE MANUALS

| Provide three (3) copies of operations and maintenance manuals for all equipment
installed in the works as applicable.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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PART 1 - GENERAL

1.1 DESCRIPTION

| Demonstrate operation and maintenance of equipment and systems to PWGSC
personnel two (2) weeks prior to date of final inspection.

2 PWGSC will provide list of personnel to receive instructions, and will co-ordinate
their attendance at agreed-upon times.

1.2 QUALITY CONTROL

A When specified in individual Sections require manufacturer to provide authorized
representative to demonstrate operation of equipment and systems, instruct
PWGSC personnel, and provide written report that demonstration and instructions
have been completed.

1.3 SUBMITTALS

A Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

2 Submit schedule of time and date for demonstration of each item of equipment
and each system two weeks (2) prior to designated dates, for Departmental
Representative's approval.

3 Submit reports within one week (1) after completion of demonstration, that
demonstration and instructions have been satisfactorily completed.

A4 Give time and date of each demonstration, with list of persons present.

1.4 CONDITIONS FOR DEMONSTRATIONS

| Equipment has been inspected and put into operation.

2 Provide copies of completed operation and maintenance manuals for use in
demonstrations and instructions.

1.5 PREPARATION

| Verify that conditions for demonstration and instructions comply with
requirements.
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2 Verify that designated personnel are present.
1.6 DEMONSTRATION AND INSTRUCTIONS

| Demonstrate start-up, operation, control, adjustment, trouble-shooting, servicing,
and maintenance of each item of equipment at agreed upon times, at the
designated location.

2 Instruct personnel in phases of operation and maintenance using operation and
maintenance manuals as basis of instruction.

3 Review contents of manual in detail to explain aspects of operation and
maintenance.

A4 Prepare and insert additional data in operations and maintenance manuals when
need for additional data becomes apparent during instructions.

1.7 TIME ALLOCATED FOR INSTRUCTIONS
1 Ensure adequate amount of time allocated for instruction of each item of
equipment or system as follows:
| Division 26 - Electrical System.
2 Division 23 — Mechanical/ Fans.
1.8  MEASUREMENT FOR PAYMENT

| No separate measurement for payment shall be made for items under this section.
Include costs for Demonstration and Training in the lump sum portion of work on
the Bid and Acceptance Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END
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