
Post‐meeting Additional Instructions – Section 10, FSR Requirements 

Question 1: Will there be allowances for FSRs? It is difficult for yards to quote a firm price as well as for 

FSRs, separation of work between FSR and contractor is not clear in the specs. 

Answer 1: No.  Canada has specified requirements for the FSRs in the Statement of Work. Each Bidder 

must rely on his own capabilities, experience, expertise and comprehension of the known work to 

determine the Bidder’s engagement of the FSRs in order to comply with the Statement of Work. The 

following list of FSRs also contains a summary of the duties, however Canada does not limit the Bidders 

in allowing more work to be assigned to the FSRs. 

Question 2: Not all FSRs are listed under Section 10? 

Answer 2: Only the main FSRs are listed in Section 10. Below is an expanded list of all FSRs and also 

summarizes the duties of the FSRs required in the Statement of Work. 
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FSR Requirements 

SPEC #  FSR Firm  Requirements 

11.1.9.A  Volvo Penta/ Wajax Power 
Systems 

FSR will complete the 5 Year Survey overhaul on the #1 
diesel engine and generator. 

11.1.10.A  Harding   FSR will direct and guide the performance of work in this 
specification item to complete and certify the davit for a 
5 Year Survey. 

11.1.20.A  TBD depending on 
manufacturer 

FSR will be on site to commission the new emergency 
diesel air compressor unit. 

12.1.1.B  ELAC  FSR will set to work and commission the new echo 
sounders and provide an installation report. 

12.1.4.B  Sperry  FSR will set to work and commission the new Doppler 
Speed Log system. 

12.1.6.B  Sailor  FSR will set to work and commission the new Fleet 
Broadband system.  

13  Wartsila  FSR will be on site to oversee disassembly, block and 
cranks shaft removals, lifting and installation of the new 
block assembly, rebuild and commission the engines. 
Short block assembly must be performed by the FSR at 
the FSR facility in Dartmouth, NS.   

14  Wartsila  FSR will be on site to guide, instruct and supervise the 
installation of the propulsion control system. FSR must 
be onboard during test periods and commissioning of the 
systems. 



15  Jastram  FSR will be on site to guide, instruct and supervise the 
installation of the steering gear control system. FSR must 
be onboard during test periods and commissioning of the 
systems. FSR to provide training for operation and 
maintenance. 

16  Santasalo  FSR will be on site to provide guidance and assistance to 
the Contractor on the dismantling, refurbishment, 
reassembly, set to work and commissioning of the 
gearboxes.  

17  Wartsila  FSR will be on site to guide and instruct the overhaul of 
the stern tube seal and bearing systems. FSR will instruct 
on setting the seals to work, and be on hand for the Tests 
and Trials.  

18  Wartsila  FSR will be on site to guide and instruct the disassembly, 
inspection and measurements of the blades, hubs, OD 
box and internal shaft line seals. FSR will instruct on 
setting the system to work. 

22  Schweitzer Engineering 
Laboratories (SEL) 

FSR will configure, commission and confirm connections 
to the multi‐function relays. 

24  Wartsila  FSR will provide instruction on the installation of the bow 
thruster unit and its control system. 

25  Liebherr  FSR will be on site to guide, instruct and supervise the 
removals, overhaul and system installations. FSR will 
consult on a test and trial plan. 

26  Hose‐McCann  FSR will set to work, program and commission the new 
ICS system. FSR will provide training.  

27  Rolls Royce  FSR will provide guidance and supervision of the control 
system replacement, motor starter installation and stern 
thruster hub replacement. FSR will make 
recommendations on the tests and trial of the control 
system and the sea trials of the stern thruster. 

28  Palfinger  FSR will provide direction on the hydraulic connections, 
direct and supervise the testing of the davit. 

33  Dex‐O‐Tex  FSR will provide agreement with the level of curing of the 
new floor material. 

35  Thordon Bearings  FSR will oversee the machining and installation of 
Thordon rudder bearings if this work is required, see 
Section 35.3.2.3 of the Specification. 

46  TBD depending on 
manufacturer 

FSR will commission the new OWS system. 

48   Palfinger  FSR will provide direction on the hydraulic connections 
and conduct the commissioning and trials of the new 
crane. FSR will provide training on the new crane. 

54  Dex‐O‐Tex  FSR will provide agreement with the level of curing of the 
new floor material. 

55  Dex‐O‐Tex  FSR will provide agreement with the level of curing of the 
new floor material. 


