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Part 1 Products 

 
1.1 REFERENCES 

 
.1 Canadian Environmental Protection Act (CEPA) 

 
 

.1 SOR/2008-197,  Storage  Tank  Systems  for  Petroleum  Products  and 
Allied 

Petroleum Products Regulations. 
 

1.2 ADMINISTRATIVE REQUIREMENTS 
 

.1 Acceptance of Work Procedures: 
 

.1       Contractor's  Inspection:  Conduct  inspection  of Work, identify 
deficiencies and defects, and repair as required to conform to Contract 
Documents. 

.1 Notify  Departmental  Representative  in  writing  of  satisfactory 
completion of Contractor’s inspection and submit verification that 
corrections have been made. 

.2 Request Departmental Representative's inspection. 
.2 Departmental Representative's Inspection: 

.1 Departmental Representative and Contractor to inspect Work and 
identify defects and deficiencies. 

.2 Contractor to correct Work as directed. 
.3 Completion  Tasks: Confirm with Tenants Representative  if certificates 

must be submitted in English or French. Submit written certificates in 
English and French that tasks have been performed as follows: 
.1 Work:  completed  and  inspected  for  compliance  with  Contract 

Documents. 
.2 Defects: corrected and deficiencies completed. 
.3 Equipment and systems: tested, and fully operational. 
.4 Operation of systems: demonstrated to Owner's personnel. 
.5 Work: complete and ready for final inspection. 
.6 Final Inspection: 

.1 When completion tasks are done, request final inspection 
of 

Work by Departmental Representative, and 
Contractor. 

.2 When   Work  is   incomplete   according   to  Owner   and 
Departmental 
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.4 Representative, complete outstanding items and request re-inspection. 

.5 Declaration     of     Substantial     Performance:     When     Departmental 
Representative considers deficiencies and defects corrected and 
requirements of Contract substantially performed, make application for 
Certificate of Substantial Performance. 

.6 Final Payment: 
.1 When  Departmental  Representative  considers  final  deficiencies 

and defects corrected and requirements of Contract met, make 
application for final payment. 

.2 Refer to CCDC 2: when Work deemed incomplete by 
Departmental 

.3 Representative,   complete   outstanding   items   and   request   re- 
inspection. 

 

 
.7 Payment   of  Holdback:   after   issuance   of  Certificate   of  Substantial 

Performance  of  Work,  submit  application  for  payment  of  holdback 
amount in accordance with contractual agreement. 

 
 

1.3 FINAL CLEANING 
 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 
 
 

.1 Remove surplus materials, excess materials, rubbish, tools and 
equipment. 

 
 
Part 2 Products 

 
2.1 NOT USED 

 
.1 Not Used. 

 
 
Part 3 Execution 

 
3.1 NOT USED 

 
.1 Not Used. 

 
 
 
 

END OF 
SECTION 


