
Repairs to Asphalt Parking Lots & Driveways Section 01 10 10 

Shediac PSPC GENERAL INSTRUCTIONS 

Shediac, NB Page 1 

Project No. R.054895.001  

 
1.1  DESCRIPTION OF WORK 

 

 .1 Work under this contract includes, but is not limited to, the supply and installation of 

material, and commissioning necessary to repair asphalt parking lots & driveways.  The 

following items provide a summary of the work to be carried-out, but is not intended to be 

an exhaustive list: 

  .1 Reconstruction of existing parking lot and loading ramp structures. 

  .2 Removal and disposal of contaminated soil. 

  .3 Replacement of deteriorated sections of curb. 

  .4 Installation of new curbs. 

  .5 Placement of pavement markings. 

  .6 Replacement of the drop-off area sidewalk. 

  .7 Replacement of the existing storm sewer system. 

  .8 Installation of electrical duct. 

  .9 Installation of new signs. 

  .10 Dust control. 

   

1.2  DOCUMENTS REQUIRED 

 

 .1 Maintain at job site, one copy each of following: 

.1 Contract Documents 

.2 Specifications 

  .3 Addenda 

  .4 Reviewed Shop Drawings 

  .5 Change Orders 

  .6 Other Modifications to Contract 

  .7 Field Test Reports 

  .8 Copy of Approved Work Schedule 

  .9 Manufacturers' installation and application instructions. 

  .10 Documents elsewhere specified in other sections. 

  .11 Health and Safety Plan 

 

1.3  WORK SCHEDULE 

 

 .1 Provide work schedule as per Section 01 32 16.07 – Construction Progress Schedule – Bar 

(Gantt) chart. 

 

 .2 The Contractor shall give the occupants a minimum of 2 weeks notice prior to 

commencement of work. 

 

1.4  CONTRACTOR’S USE OF SITE, DAILY SCHEDULE, TIME FRAMES 

FOR WORK AND METHOD OF OPERATIONS 

 

.1 Use of Site: limited to areas of work being carried out and as follows: 

  .1 Schedule work to be performed during normal work hours, except for placement 

of type “D” asphalt.  Refer to Item 1.16 below. Requests for working outside normal work 

hours shall be submitted to the Departmental Representative in writing. A minimum of 3 

days’ notice shall be given to the Departmental Representative to review the request. 

 

 .2 Provide a schedule of construction operations one week in advance of actual work 
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  to Departmental Representative for approval identifying on a daily basis that work to be 

performed. 

 

.3 Identify equipment to be used, placement on site and traffic flow patterns. Bi-weekly 

schedule to be in typed format acceptable to Departmental Representative. No work to 

proceed until schedule is reviewed and accepted by Departmental Representative. Modify 

schedule and work operations as requested by Departmental Representative. 

 

 .4 Access to all exits and barrier free access must be maintained during normal office 

  hours. 

 

 .5 The Departmental Representative will designate contractor’s access to the project site as 

well as parking facilities for workmen. 

 

 .6 Do not unreasonably encumber site with materials or equipment. Only that 

  material scheduled for immediate installation is to be brought on site. 

 

 .7 Construction of parking lot shall be carried-out in phases as indicated on drawings or in 

phases proposed by the contractor and approved by the Departmental Representative. 

Contractor shall be allowed to commence a subsequent phase only once type “B” asphalt 

has been placed over the entire phase in construction at that time.  Type “D” asphalt shall 

be placed in one continuous application once all phases have been constructed to type”B” 

asphalt finish elevation. 

 

.8 Normal office hours shall be from 8:00 am to 5:00 pm, Monday to Friday. 

 

1.5  CODES AND STANDARDS 

 

 .1 Perform work in accordance with National Building Code of Canada (NBC) 2010 edition, 

and any other code of federal, provincial or local application provided that in any case of 

conflict or discrepancies, the more stringent requirement shall apply. 

 

 .2 Materials and workmanship must meet or exceed requirements of contract documents, 

specified standards, codes and referenced documents. 

 

1.6  PROJECT MEETINGS 

 

 .1 Refer to Section 01 31 19 – Project Meetings for Project Meeting Requirements.  

 

1.7  LOCATION OF EQUIPMENT AND FIXTURES 

 

.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 

approximate. 

 

 .2 Locate equipment, fixtures and distribution systems to provide minimum interference and 

maximum usable space and in accordance with manufacturer's recommendations for 

safety, access and maintenance. 

 

 .3 Inform Departmental Representative of impending installation and obtain his approval for 

actual location. 
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 .4 Submit field drawings to indicate relative position of various services and equipment when 

required by Departmental Representative. 

 

1.8  CUTTING, FITTING AND PATCHING 

 

 .1 Execute cutting, fitting and patching required to make work fit properly. 

 

.2 Where new work connects with existing and where existing work is altered, cut, 

 patch and make good to match existing work. Field check existing conditions, 

 take site measurements and become fully aware of site conditions before 

 commencing the work or fabricating or ordering construction materials. 

 

 .3 Obtain Departmental Representative's approval before cutting, boring or sleeving load-

bearing members. 

 

 .4 Make cuts with clean, true, smooth edges. Make patches inconspicuous in final 

  assembly. 

 

1.9  EXISTING SERVICES 

 

 .1 Where work involves breaking into or connecting to existing services, carry out work at 

times  directed by governing authorities, with minimum of disturbance to operation of 

facility. 

 

.2 Submit schedule to obtain approval from Departmental Representative for any shut-down 

or closure of active service or facility. Adhere to approved schedule and provide notice to 

affected parties. 

 

 .3 Where unknown services are encountered, immediately advise Departmental 

Representative and confirm findings in writing. 

 

 .4 Record locations of maintained, re-routed and abandoned service lines. 

 

 .5 Maintain services to building throughout the construction period. 

 

 .6 Power and water above that required for the function of the existing building are available 

to the contractor at no cost.  Connection to these services is to be coordinated with 

Departmental Representative with materials supplied by Contractor. 

 

1.10  ADDITIONAL DRAWINGS 

 

 .1 Departmental Representative may furnish additional drawings to assist proper execution of 

work. These drawings will be issued for clarification only. Such drawings shall have same 

meaning and intent as if they were included with plans referred to in Contract Documents. 

 

1.11  FIRES 

 

 .1 Provide fire protection measures as directed. 
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1.12  SMOKING PRECAUTIONS 

 

 .1 Smoking is not permitted in the building. 

 

 .2 Establish a designated smoking area. 

 

1.13  DISPOSAL OF WASTES 

 

 .1 Refer to section 01 74 11 – Cleaning and 01 74 21 – Construction / Demolition Waste 

Management and Disposal. 

 

1.14   TAXES 

 

 .1 Pay all taxes properly levied by law (including Federal, Provincial and 

  Municipal). 

 

1.15  FEES AND PERMITS 

 

 .1 Pay all fees and obtain all permits and certificates required from authorities having 

jurisdiction. Provide inspection authorities with such plans and information required for 

issue of inspection certificates.  The Contractor shall send a copy of all permits and/or 

certificates to Departmental Representatives. 

 

1.16  OCCUPANT’S DAILY OPERATION 

 

 .1 The Contractor shall complete the work of this contract with the least possible disturbance 

to the occupants of the complex. Where the work of this contract disrupts the operations of 

the facility such work shall be rescheduled or the Contractor's disruptive operation 

modified to permit the building occupants' duties to be performed.  Any costs associated 

with such rescheduling and/or modification of disruptive operation is the responsibility of 

the Contractor.  

 

 .2 The Contractor shall bear all direct and indirect costs associated with all after 

  hours work.  No extra cost will be paid to the Contractor for after hours work. The 

  Contractor shall also bear all costs where the method of operation to perform the 

  work must be altered to maintain the operation of the facility. 

 

.3 This facility must remain operational throughout the work of this contract. 

 Existing systems must be maintained, where possible, during the building’s occupied 

period. At a minimum, drivable surfaces and walkways shall be at granular base finish 

elevation during the building’s occupied period. 

 

1.17  SITE VISIT 

 

 .1 All bidders, before submitting their tender, shall inspect and examine the site and its 

surroundings and shall satisfy themselves as to the form and nature of the work and 

materials necessary for the completion of the works, the means of access to the 

accommodation they may require, and in general shall themselves obtain all necessary 

information as to risks, contingencies and other circumstances which may affect their 

tender. No allowance shall be made subsequently in this connection on account of error or 
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negligence to properly observe and determine the conditions that will apply. 

 

 

1.18  PROTECTION AGAINST DUST AND CLEANING DURING CONSTRUCTION 

PERIOD 

 

 .1 Refer to Section 32 15 60 – Roadway Dust Control. 

 

1.19  ACCEPTANCES 

 

 .1 Prior to the issuance of an Interim Certificate of Completion, in company with the 

Departmental Representative, make a check of all work. Correct all discrepancies before 

final inspection and acceptance. 

 

 .2 Notwithstanding General Conditions, the Contractor's attention is drawn to the fact that 

the Departmental Representative will not issue an Interim Certificate of Completion until 

such time that the contractor turns over to the Departmental Representative all certificates 

of test and test results. 

 

1.20  OTHER CONTRACTS 

 

 .1 Other contracts for work in or about the building may be in progress or may be let during 

the period that this contract is in progress. 

 

 .2 Cooperate with other Contractors in carrying out their respective works and carry out all 

instructions from the Departmental Representative in this regard. 

 

 .3 Connect properly and coordinate work with that of other Contractors. If any part of the 

work under this Contract depends for its proper execution or result upon the work of 

another Contractor, report promptly to the Departmental Representative, in writing, any 

defects in the work of such other Contractors as may interfere with the proper execution of 

this work. 

 

1.21  SECURITY  

 

 .1 The Contractor is responsible to brief his own workforce and subcontractors in respect of 

the security regulations and to ensure that they abide by all rules and regulations. 

    

 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 32 16.07 – Construction Progress Schedule – Bar (GANTT) Chart; 

.2 Section 01 33 00 – Submittal Procedures; 

.3 Section 01 52 00 – Construction Facilities; 

.4 Section 01 78 00 – Closeout Submittals; 

1.2 ADMINISTRATIVE 

.1 Schedule and administer project meetings throughout the progress of the work at the call 

of Departmental Representative. 

.2 Prepare agenda for meetings. 

.3 Distribute written notice of each meeting five days in advance of meeting date to 

Departmental Representative and all concerned parties. 

.4 Provide physical space and make arrangements for meetings. 

.5 Preside at meetings. 

.6 Record the meeting minutes.  Include significant proceedings and decisions. Identify 

actions by parties. 

.7 Reproduce and distribute copies of minutes within two days after meetings and transmit to 

meeting participants and, affected parties not in attendance. 

.8 Representative of Contractor, Subcontractor and suppliers attending meetings will be 

qualified and authorized to act on behalf of party each represents. 

1.3 PRECONSTRUCTION MEETING 

.1 Within 10 days after award of Contract, request a meeting of parties in contract to discuss 

and resolve administrative procedures and responsibilities. 

.2  Departmental Representative, Contractor, major Subcontractors will be in attendance. 

.3 Establish time and location of meeting and notify parties concerned minimum 5 days 

before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 

signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 
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.2 Schedule of Work: in accordance with Section 01 32 16.07 - Construction 

Progress Schedules - Bar (GANTT) Chart. 

.3 Schedule of submission of shop drawings, samples. Submit submittals in 

accordance with Section 01 33 00 - Submittal Procedures. 

.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, 

fences in accordance with Section 01 52 00 - Construction Facilities. 

.5 Delivery schedule of specified equipment. 

.6 Site security. 

.7 Proposed changes, change orders, procedures, approvals required, mark-up 

percentages permitted, time extensions, overtime, administrative requirements. 

.8 Owner provided products. 

.9 Record drawings in accordance with Section 01 78 00 – Closeout Submittals. 

.10 Maintenance manuals in accordance with Section 01 78 00 - Closeout Submittals. 

.11 Take-over procedures, acceptance, warranties in accordance with Section 

01 78 00 - Closeout Submittals. 

.12 Monthly progress claims, administrative procedures, photographs, hold backs. 

.13 Appointment of inspection and testing agencies or firms. 

.14 Insurances, transcript of policies. 

1.4 PROGRESS MEETINGS 

.1 During course of Work and 1 week prior to project completion, schedule progress 

meetings bi-weekly. 

.2 Contractor, major Subcontractors involved in Work and Departmental Representative are 

to be in attendance. 

.3 Notify parties minimum 5 days prior to meetings. 

.4 Record minutes of meetings and circulate to attending parties and affected parties not in 

attendance within 2 days after meeting. 

.5 Agenda to include the following: 

.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 

date. 
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.12 Other business. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

1.2 DEFINITIONS 

.1 Activity: element of Work performed during course of Project.  Activity normally has 

expected duration, and expected cost and expected resource requirements. Activities can 

be subdivided into tasks. 

.2 Bar Chart (GANTT Chart):  graphic display of schedule-related information.  In typical 

bar chart, activities or other Project elements are listed down left side of chart, dates are 

shown across top, and activity durations are shown as date-placed horizontal bars.  

Generally Bar Chart should be derived from commercially available computerized project 

management system. 

.3 Baseline: original approved plan (for project, work package, or activity), plus or minus 

approved scope changes. 

.4 Construction Work Week:  Monday to Friday, inclusive, will provide five day work week 

and define schedule calendar working days as part of Bar (GANTT) Chart submission. 

.5 Duration: number of work periods (not including holidays or other nonworking periods) 

required to complete activity or other project element.  Usually expressed as workdays or 

workweeks. 

.6 Master Plan: summary-level schedule that identifies major activities and key milestones. 

.7 Milestone: significant event in project, usually completion of major deliverable. 

.8 Project Schedule: planned dates for performing activities and the planned dates for 

meeting milestones.  Dynamic, detailed record of tasks or activities that must be 

accomplished to satisfy Project objectives.  Monitoring and control process involves using 

Project Schedule in executing and controlling activities and is used as basis for decision 

making throughout project life cycle. 

1.3 REQUIREMENTS 

.1 Ensure Master Plan and Detail Schedules are practical and remain within specified 

Contract duration. 

.2 Plan to complete Work in accordance with prescribed milestones and time frame. 

.3 Ensure that it is understood that Award of Contract or time of beginning, rate of progress, 

Interim Certificate and Final Certificate as defined times of completion are of essence of 

this contract. 
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1.4 SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit to Departmental Representative within 10 working days of Award of Contract Bar 

(GANTT) Chart as Master Plan for planning, monitoring and reporting of project 

progress. 

.3 Submit Project Schedule to Departmental Representative and within 5 working days of 

receipt of acceptance of Master Plan. 

1.5 MASTER PLAN 

.1 Structure schedule to allow orderly planning, organizing and execution of Work as Bar 

Chart (GANTT). 

.2 Departmental Representative will review and return revised schedules within 5 working 

days. 

.3 Revise impractical schedule and resubmit within 5 working days. 

.4 Accepted revised schedule will become Master Plan and be used as baseline for updates. 

1.6 PROJECT SCHEDULE 

.1 Develop detailed Project Schedule derived from Master Plan. 

1.7 PROJECT SCHEDULE REPORTING 

.1 Update Project Schedule on weekly basis reflecting activity changes and completions, as 

well as activities in progress. 

.2 Include as part of Project Schedule, narrative report identifying Work status to date, 

comparing current progress to baseline, presenting current forecasts, defining problem 

areas, anticipated delays and impact with possible mitigation. 

1.8 PROJECT MEETINGS 

.1 Discuss Project Schedule at regular site meetings, identify activities that are behind 

schedule and provide measures to regain slippage.  Activities considered behind schedule 

are those with projected start or completion dates later than current approved dates shown 

on baseline schedule. 

.2 Weather related delays with their remedial measures will be discussed and negotiated. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Not used. 

1.2 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and 

in orderly sequence to not cause delay in Work. Failure to submit in ample time is not 

considered sufficient reason for extension of Contract Time and no claim for extension by 

reason of such default will be allowed. 

.2 Do not proceed with Work affected by submittal until review is complete. 

.3 Present shop drawings and product data in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 

acceptable. 

.5 Review submittals prior to submission to Departmental Representative. This review 

represents that necessary requirements have been determined and verified and that each 

submittal has been checked and co-ordinated with requirements of Work and Contract 

Documents. Submittals not stamped, signed, dated and identified as to specific project will 

be returned without being examined and considered rejected. 

.6 Notify Departmental Representative, in writing at time of submission, identifying 

deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are co-ordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by 

Departmental Representative's review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 

Documents is not relieved by Departmental Representative review. 

.10 Keep one reviewed copy of each submission on site. 

1.3 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 

performance charts, brochures and other data which are to be provided by Contractor to 

illustrate details of a portion of Work. 

.2 Submit shop drawings bearing stamp and signature of qualified professional engineer 

registered or licensed in Province of New Brunswick, Canada.  (If requested in specific 

section). 
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.3 Indicate materials, methods of construction and attachment or anchorage, erection 

diagrams, connections, explanatory notes and other information necessary for completion 

of Work. Where articles or equipment attach or connect to other articles or equipment, 

indicate that such items have been co-ordinated, regardless of Section under which 

adjacent items will be supplied and installed. Indicate cross references to design drawings 

and specifications. 

.4 Allow 10 working days for Departmental Representative's and owner representative 

review of each submission. 

.5 Adjustments made on shop drawings by Departmental Representative are not intended to 

change Contract Price. If adjustments affect value of Work, state such in writing to 

Departmental Representative prior to proceeding with Work. 

.6 Make changes in shop drawings as Departmental Representative may require, consistent 

with Contract Documents. When resubmitting, notify Departmental Representative in 

writing of revisions other than those requested. 

.7 Accompany submissions with transmittal letter, in duplicate, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.8 Submissions include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor's authorized representative certifying 

approval of submissions, verification of field measurements and compliance with 

Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 

clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 
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.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.9 After Departmental Representative's review, distribute copies. 

.10 Submit sufficient copies of shop drawings which are required by the general contractors 

plus 2 copies which will be retained by Departmental Representative. 

.11 If upon review by Departmental Representative, no errors or omissions are discovered or if 

only minor corrections are made, copies will be returned and fabrication and installation of 

Work may proceed. If shop drawings are rejected, noted copy will be returned and 

resubmission of corrected shop drawings, through same procedure indicated above, must 

be performed before fabrication and installation of Work may proceed. 

.12 The review of shop drawings by Departmental Representative’s for sole purpose of 

ascertaining conformance with general concept. 

.1 This review shall not mean that the Departmental Representative approves detail 

design inherent in shop drawings, responsibility for which shall remain with 

Contractor submitting same, and such review shall not relieve Contractor of 

responsibility for errors or omissions in shop drawings or of responsibility for 

meeting requirements of construction and Contract Documents. 

.2 Without restricting generality of foregoing, Contractor is responsible for 

dimensions to be confirmed and correlated at job site, for information that pertains 

solely to fabrication processes or to techniques of construction and installation and 

for co-ordination of Work of sub-trades. 

1.4 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status. 

.2 Submit transcription of insurance immediately after award of Contract. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1  General 

 

1.1 SECTION INCLUDES 

 

.1  Procedures to isolate and lockout electrical.  Includes facility or other equipment 

from energy source. 

 

1.2   RELATED SECTIONS 

 

.1 Section 01 33 00 – Submittal Procedures; 

 

.2 Section 01 35 29 – Health and Safety Requirements; 

 

1.3   REFERENCES  

 

.1  CSA C22.1, latest revision - Canadian Electrical Code, Part 1, Safety Standard 

for Electrical Installations. 

 

.2  CSA C22.3 No. 1-M87, latest revision - Overhead Systems. 

 

.3  CSA C22.3 No. 7-94, latest revision - Underground Systems.  

 

.4  COSH, Canada Occupational Health and Safety Regulations made under Part II 

of the Canada Labour Code. 

 

1.4   DEFINITIONS  

 

.1  Electrical Facility: means any system, equipment, device, apparatus, wiring, 

conductor, assembly or part thereof that is used for the generation, 

transformation, transmission, distribution, storage, control, measurement or 

utilization of electrical energy, and that has an amperage and voltage that is 

dangerous to persons. 

 

.2  Guarantee of Isolation: means a guarantee by a competent person in control or in 

charge that a particular facility or equipment is isolated. 

 

.3  De-energize: in the electrical sense, that a piece of equipment is isolated and 

grounded, e.g. if the equipment is not grounded, it cannot be considered de-

energized (DEAD). 

 

.4  Guarded: means that an equipment or facility is covered, shielded, fenced, 

enclosed, inaccessible by location, or otherwise protected in a manner that, to the 

extent that is reasonably practicable, will prevent or reduce danger to any person 

who might touch or go near such item. 
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.5  Isolate: means that an electrical facility, mechanical equipment or machinery is 

separated or disconnected from every source of electrical, mechanical, hydraulic, 

pneumatic or other kind of energy that is capable of making it dangerous. 

 

.6  Live/alive: means that an electrical facility produces, contains, stores or is 

electrically connected to a source of alternating or direct current of an amperage 

and voltage that is dangerous or contains any hydraulic, pneumatic or other kind 

of energy that is capable of making the facility dangerous to persons. 

 

1.5   COMPLIANCE REQUIREMENTS 

 

.1  Perform lockouts in compliance with: 

.1  Canadian Electrical Code 

.2  Federal and Provincial Occupational Health and Safety Acts and 

Regulations as specified in section 01 35 29 – Health and Safety 

Requirements. 

.3  Regulations and code of practise as applicable to mechnical equipment or 

other machinery being de-energized. 

.4 Procedures specified herein. 

 

.2  In event of conflict between any provisions of above authorities the most 

stringent provision will apply. Should a dispute arise in determining the most 

stringent requirement, Departmental Representative will advise on the course of 

action to be followed. 

 

1.6   SUBMITTALS  

 

.1  Submit copy of proposed Lockout Procedures and sample form of lockout permit 

for review. 

 

.2  Submit documentation within 14 calendar days of contract award. Do not 

proceed with work until submittal has been reviewed by Consultant. 

 

.3  Submit above documents in accordance with the submittal - general requirements 

specified in section 01 33 00 – Submittal Procedures. 

 

.4  Resubmit Lockout Procedures with noted revisions as may result from 

Consultant's review. 

 

1.7   ISOLATION OF EXISTING SERVICES  

 

.1  Obtain Departmental Representative written authorization prior to conducting 

work on an existing active, energized service or facility required as part of the 

work and before proceeding with lockout of such services or facility. 

 

.2  To obtain authorization, submit to Departmental Representative following 

documentation: 

.1  Written Request for Isolation of the service or facility and; 
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.2  Copy of Contractor's Lockout Procedures. 

.3  Make a Request for Isolation for each event, unless directed otherwise by 

Departmental Representative, and as follows: 

.1  Fill-out standard forms in current use at the Facility when so directed by 

Departmental Representative or; 

.2  Where no form exist at Facility, make request in writing identifying: 

.1  Identification of system or equipment to be isolated, including 

it's location; 

.2  Time duration, indicating Start time & date and Completion time 

& date when isolation will be in effect. 

.3 Voltage of service feed to system or equipment being isolated. 

.4  Name of person making the request. 

.3  Document to be in typewritten format. 

 

.4  Do not proceed until receipt of written notification from Departmental 

Representative granting the Isolation Request and authorizating to proceed with 

the isolation of designated equipment or facility. Departmental Representative 

may designate other individual at the Facility as the person authorized to grant 

the Isolation Request. 

 

.5  Conduct safe, orderly shut down of equipment or facilities, de-energize and 

isolate power and other sources of energy and lockout items in accordance with 

requirement of clause 1.8 below. 

 

.6  Plan and schedule shut down of existing services in consultation with the 

Departmental Representative and the Facility Manager. Minimize impact and 

downtime of facility operations. 

 

.7  Determine in advance, as much as possible, in cooperation with the Departmental 

Representative, the type and frequency of situations which will require a Request 

for Isolation. Follow Departmental Representative directives in this regard. 

 

.8  Conduct hazard assessment as part of the planning process of isolating existing 

equipment and facilities. Hazard Assessments to conform with requirements of 

Health and Safety Section 01 35 29 – Health and Safety Requirements. 

 

1.8   LOCKOUTS  

 

.1  Isolate and lockout electrical facilities, mechanical equipment and machinery 

from all potential energy sources prior to starting work on such items. 

 

.2  Develop and implement lockout procedures to be followed on site as an integral 

part of the Work. 

 

.3  Use energy isolation lockout devices specifically designed and appropriate for 

type of facility or equipment being locked out. 

 

.4  Use industry standard lockout tags. 
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.5  Provide appropriate safety grounding and guards as required. 

 

.6  Prepare Lockout Procedures in writing. Describe safe work practices, work 

functions and sequence of activities to be followed on site to safely isolate all 

potential energy sources and lockout/tagout facilities and equipment. 

 

.7  Include within procedures a system of worker request and issuance of individual 

lockout permit by a person, employed by Contractor, designated to be "in-

charge" and being responsible for: 

.1  Controlling issuance of permits or tags to workers. 

.2  Determining permit duration. 

.3  Maintaining record of permits and tags issued. 

.4  Submitting a Request for Isolation to Departmental Representative when 

required in accordance with Clause 1.7 above. 

.5  Designating a Safety Watcher, when one is required based on type of 

work. 

.6  Ensuring equipment or facility has been properly isolated, providing a 

Guarantee of Isolation to worker(s) prior to proceeding with work. 

.7  Collecting and safekeeping lockout tags, returned by workers, as a record 

of the event. 

 

.8  Clearly establish, describe and allocate, within procedures, the responsibilities of: 

.1  Workers. 

.2 Designated person controlling issuance of lockout tags/permits. 

.3  Safety Watcher.  

.4  Subcontractors and General Contractor. 

 

.9  Procedures shall meet the requirements of Codes and Regulations specified in 

clause 1.5 above. 

 

.10 Generic procedures, if used, must be edited, supplemented with pertinent 

information and tailored to reflect specific project conditions. Clearly label as 

being the procedures applicable to this contract. 

.1  Incorporate site specific rules and procedures established by Facility 

Manager and in force at site. Obtain such procedures through 

Departmental Representative. 

 

.11  Procedures to be in typewritten format. 

 

.12 Submit copy of Lockout Procedures to Departmental Representative, in 

accordance with submittal requirements of clause 1.6 herein, prior to 

commencement of work. 

 

1.9   CONFORMANCE  

 

.1  Ensure that lockout procedures, as established for project on site, are stringently 

followed. Enforce use and compliance by all workers. 
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.2  Brief all persons working on electrical facilities, mechanical and other equipment 

fed by an energy source on requirements of this section. 

 

.3  Failure to perform lockouts in accordance with regulatory requirements or follow 

procedures specified herein may result in the issuance of a Non-Compliance 

Notification at Departmental Representative discretion with possible disciplinary 

measures imposed as specified in section 01 35 29 – Health and Safety 

Requirements. 

 

1.10   DOCUMENTS ON SITE  

 

.1  Post Lockout Procedures on site in common location for viewing by workers. 

 

.2  Keep copies of Request for Isolation submitted to Departmental Representative 

and lockout permits or tags issued to workers during the course of work for full 

project duration. 

 

.3  Upon request, make such data available to Departmental Representative or to 

authorized safety representative for inspection. 

 

 

PART 2 - PRODUCTS 

 

2.1   NOT USED  

 

.1  Not Used. 

 

 

PART 3 - EXECUTION 

 

3.1   NOT USED  

 

.1  Not Used. 

 

 

END OF SECTION 
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Part 1 General 

1.1 DEFINITIONS 

.1 COSH: Canada Occupational Health and Safety Regulations made under Part II of the 

Canada Labour Code. 

.2 Competent Person: means a person who is: 

.1 Qualified by virtue of personal knowledge, training and experience to perform 

assigned work in a manner that will ensure the health and safety of persons in the 

workplace, and; 

.2 Knowledgeable about the provisions of occupational health and safety statutes and 

regulations that apply to the Work and; 

.3 Knowledgeable about potential or actual danger to health or safety associated with 

the Work. 

.3 Medical Aid Injury: any minor injury for which medical treatment was provided and the 

cost of which is covered by Workers' Compensation Board of the province in which the 

injury was incurred. 

.4 PPE: personal protective equipment. 

.5 Work Site: where used in this section shall mean areas, located at the premises where 

Work is undertaken, used by Contractor to perform all of the activities associated with the 

performance of the Work. 

1.2 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

1.3 SUBMITTALS 

.1 Make submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Submit site-specific Health and Safety Plan prior to commencement of Work. 

.1 Submit within five 5 work days of notification of Bid Acceptance. Provide 2 

copies. 

.2 Departmental Representative will review Health and Safety Plan and provide 

comments. 

.3 Revise the Plan as appropriate and resubmit within 5 work days after receipt of 

comments. 

.4 Departmental Representative's review and comments made of the Plan shall not be 

construed as an endorsement, approval or implied warranty of any kind by Canada 

and does not reduce Contractor's overall responsibility for Occupational Health 

and Safety of the Work. 

.5 Submit revisions and updates made to the Plan during the course of Work. 
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.3 Submit name of designated Health & Safety Site Representative and support 

documentation specified in the Safety Plan. 

.4 Submit building permit, compliance certificates and other permits obtained. 

.5 Submit copy of Letter in Good Standing from Provincial Workers Compensation or other 

department of labour organization. 

.1 Submit update of Letter of Good Standing whenever expiration date occurs during 

the period of Work. 

.6 Submit copies of reports or directions issued by Federal, Provincial and Territorial health 

and safety inspectors. 

.7 Submit copies of incident reports. 

.8 Submit WHMIS MSDS - Material Safety Data Sheets. 

1.4 COMPLIANCE REQUIREMENTS 

.1 Comply with Occupational Health and Safety Act for Province of New Brunswick, and 

General Regulations made pursuant to the Act. 

.2 Comply with Canada Labour Code - Part II (entitled Occupational Health and Safety) and 

the Canada Occupational Health and Safety Regulations (COSH) as well as any other 

regulations made pursuant to the Act. 

.1 The Canada Labour Code can be viewed at: www.http://laws.justice.gc.ca/en/L-2/ 

.2 COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/ n e 

.html 

.3 A copy may be obtained at: Canadian Government Publishing Public Works & 

Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800 (1-

800-635-7943) Publication No. L31-85/2000 E or F) 

.3 Observe construction safety measures of: 

.1 Part 8 of National Building Code 

.2 Municipal by-laws and ordinances. 

.4 In case of conflict or discrepancy between above specified requirements, the more 

stringent shall apply. 

.5 Maintain Workers Compensation Coverage in good standing for duration of Contract. 

Provide proof of clearance through submission of Letter in Good Standing. 

.6 Medical Surveillance: Where prescribed by legislation or regulation, obtain and maintain 

worker medical surveillance documentation. 

1.5 RESPONSIBILITY 

.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons and environment adjacent to the site to extent that they may be 

affected by conduct of Work. 

http://www.http/laws.justice.gc.ca/en/L-2/
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.2 Comply with and enforce compliance by all workers, sub-contractors and other persons 

granted access to Work Site with safety requirements of Contract Documents, applicable 

federal, provincial, and local by-laws, regulations, and ordinances, and with site-specific 

Health and Safety Plan. 

1.6 SITE CONTROL AND ACCESS 

.1 Control the Work and entry points to Work Site. Approve and grant access only to 

workers and authorized persons. Immediately stop and remove non-authorized persons. 

.1 Departmental Representative will provide names of those persons authorized by 

Departmental Representative to enter onto Work Site and will ensure that such 

authorized persons have the required knowledge and training on Health and 

Safety pertinent to their reason for being at the site, however, Contractor remains 

responsible for the health and safety of authorized persons while at the Work Site. 

.2 Isolate Work Site from other areas of the premises by use of appropriate means. 

.1 Erect fences, hoarding, barricades and temporary lighting as required to 

effectively delineate the Work Site, stop non-authorized entry, and to protect 

pedestrians and vehicular traffic around and adjacent to the Work and create a 

safe environment. 

.2 Post signage at entry points and other strategic locations indicating restricted 

access and conditions for access. 

.3 Use professionally made signs with bilingual message in the 2 official languages 

or international known graphic symbols. 

.3 Provide safety orientation session to persons granted access to Work Site. Advise of 

hazards and safety rules to be observed while on site. 

.4 Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection 

authorities who require access to conduct tests or perform inspections. 

.5 Secure Work Site against entry when inactive or unoccupied and to protect persons against 

harm. 

1.7 PROTECTION 

.1 Give precedence to safety and health of persons and protection of environment over cost 

and schedule considerations for Work. 

.2 Should unforeseen or peculiar safety related hazard or condition become evident during 

performance of Work, immediately take measures to rectify situation and prevent damage 

or harm. Advise Departmental Representative verbally and in writing. 

1.8 FILING OF NOTICE 

.1 File Notice of Project with pertinent provincial health and safety authorities prior to 

beginning of Work. 

.1 Departmental Representative will assist in locating address if needed. 
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1.9 PERMITS 

.1 Post permits, licenses and compliance certificates. 

.2 Where a particular permit or compliance certificate cannot be obtained, notify 

Departmental Representative in writing and obtain approval to proceed before carrying out 

applicable portion of work. 

1.10 HAZARD ASSESSMENTS 

.1 Perform site specific health and safety hazard assessment of the Work and its site. 

.2 Carry out initial assessment prior to commencement of Work with further assessments as 

needed during progress of work, including when new trades and subcontractors arrive on 

site. 

.3 Record results and address in Health and Safety Plan. 

.4 Keep documentation on site for entire duration of the Work. 

1.11 PROJECT/SITE CONDITIONS 

.1 Following are potential health, environmental and safety hazards at the site for which 

Work may involve contact with: 

.1 Existing hazardous and controlled products stored on site: 

.1 None identified 

.2 Existing hazardous substances or contaminated materials: 

.1 None identified 

.3 Known latent site and environmental conditions: 

.1 Working near and over water. 

.2 Cold weather and exposure. 

.3 Public access to the site. 

.4 Heavy Equipment. 

.5 Working with lights. 

.6 Load losses Roll overs. 

.4 Facility on-going operations: 

.1 None identified 

.2 Above items shall not be construed as being complete and inclusive of potential health and 

safety hazards encountered during Work. 

.3 Include above items in the hazard assessment of the Work. 

.4 MSDS Data sheets of pertinent hazardous and controlled products stored on site can be 

obtained from Departmental Representative. 
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1.12 MEETINGS 

.1 Attend pre-construction health and safety meeting, convened and chaired by Departmental 

Representative, prior to commencement of Work, at time, date and location determined by 

Departmental Representative. Ensure attendance of: 

.1 Superintendent of Work 

.2 Designated Health & Safety Site Representative 

.3 Subcontractors 

.2 Conduct regularly scheduled tool box and safety meetings during the Work in 

conformance with Occupational Health and Safety regulations. 

.3 Keep documents on site. 

1.13 HEALTH AND SAFETY PLAN 

.1 Prior to commencement of Work, develop written Health and Safety Plan specific to the 

Work. Implement, maintain, and enforce Plan for entire duration of Work and until final 

demobilization from site. 

.2 Health and Safety Plan shall include the following components: 

.1 List of health risks and safety hazards identified by hazard assessment. 

.2 Control measures used to mitigate risks and hazards identified. 

.3 On-site Contingency and Emergency Response Plan as specified below. 

.4 On-site Communication Plan as specified below. 

.5 Name of Contractor's designated Health & Safety Site Representative and 

information showing proof of his/her competence and reporting relationship in 

Contractor's company. 

.6 Names, competence and reporting relationship of other supervisory personnel 

used in the Work for occupational health and safety purposes. 

.3 On-site Contingency and Emergency Response Plan shall include: 

.1 Operational procedures, evacuation measures and communication process to be 

implemented in the event of an emergency. 

.2 Evacuation Plan: site and floor plan layouts showing escape routes, marshalling 

areas. Details on alarm notification methods, fire drills, location of firefighting 

equipment and other related data. 

.3 Name, duties and responsibilities of persons designated as Emergency Warden(s) 

and deputies. 

.4 Emergency Contacts: name and telephone number of officials from: 

.1 General Contractor and subcontractors. 

.2 Pertinent Federal and Provincial Departments and Authorities having 

jurisdiction. 

.3 Local emergency resource organizations. 

.5 Harmonize Plan with Facility's Emergency Response and Evacuation Plan. 

Departmental Representative will provide pertinent data including name of 

PWGSC and Facility Management contacts. 
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.4 On-site Communication Plan: 

.1 Procedures for sharing of work related safety information to workers and 

subcontractors, including emergency and evacuation measures. 

.2 List of critical work activities to be communicated with Facility Manager which 

have a risk of endangering health and safety of Facility users. 

.5 Address all activities of the Work including those of subcontractors. 

.6 Review Health and Safety Plan regularly during the Work. Update as conditions warrant 

to address emerging risks and hazards, such as whenever new trade or subcontractor arrive 

at Work Site. 

.7 Departmental Representative will respond in writing, where deficiencies or concerns are 

noted and may request re-submission of the Plan with correction of deficiencies or 

concerns. 

.8 Post copy of the Plan, and updates, prominently on Work Site. 

1.14 SAFETY SUPERVISION 

.1 Employ Health & Safety Site Representative responsible for daily supervision of health 

and safety of the Work. 

.2 Health & Safety Site Representative may be the Superintendent of the Work or other 

person designated by Contractor and shall be assigned the responsibility and authority to: 

.1 Implement, monitor and enforce daily compliance with health and safety 

requirements of the Work. 

.2 Monitor and enforce Contractor's site-specific Health and Safety Plan. 

.3 Conduct site safety orientation session to persons granted access to Work Site. 

.4 Ensure that persons allowed site access are knowledgeable and trained in health 

and safety pertinent to their activities at the site or are escorted by a competent 

person while on the Work Site. 

.5 Stop the Work as deemed necessary for reasons of health and safety. 

.3 Health & Safety Site Representative must: 

.1 Be qualified and competent person in occupational health and safety. 

.2 Have site-related working experience specific to activities of the Work. 

.3 Be on Work Site at all times during execution of the Work. 

.4 All supervisory personnel assigned to the Work shall also be competent persons. 

.5 Inspections: 

.1 Conduct regularly scheduled safety inspections of the Work on a minimum bi-

weekly basis. Record deficiencies and remedial action taken. 

1.15 TRAINING 

.1 Use only skilled workers on Work Site who are effectively trained in occupational health 

and safety procedures and practices pertinent to their assigned task. 
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.2 Maintain employee records and evidence of training received. Make data available to 

Departmental Representative upon request. 

.3 When unforeseen or peculiar safety-related hazard, or condition occur during performance 

of Work, follow procedures in place for Employee's Right to Refuse Work in accordance 

with Acts and Regulations of Province having jurisdiction and advise Departmental 

Representative verbally and in writing. 

1.16 MINIMUM SITE SAFETY RULES 

.1 Notwithstanding requirement to abide by federal and provincial health and safety 

regulations; ensure the following minimum safety rules are obeyed by persons granted 

access to Work Site: 

.1 Wear appropriate PPE pertinent to the Work or assigned task; minimum being 

hard hat, safety footwear, safety glasses and hearing protection. 

.2 Immediately report unsafe condition at site, near-miss accident, injury and 

damage. 

.3 Maintain site and storage areas in a tidy condition free of hazards causing injury. 

.4 Obey warning signs and safety tags. 

.2 Brief persons of disciplinary protocols to be taken for non-compliance. Post rules on site. 

1.17 CORRECTION OF NON-COMPLIANCE 

.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative. 

.2 Provide Departmental Representative with written report of action taken to correct non-

compliance of health and safety issues identified. 

.3 Departmental Representative will stop Work if non-compliance of health and safety 

regulations is not corrected in a timely manner. 

1.18 INCIDENT REPORTING 

.1 Investigate and report the following incidents to Departmental Representative: 

.1 Incidents requiring notification to Provincial Department of Occupational Safety 

and Health, Workers Compensation Board or to other regulatory Agency. 

.2 Medical aid injuries. 

.3 Property damage in excess of $10,000.00 

.4 Interruptions to Facility operations resulting in an operational lost to a Federal 

department in excess of $5000.00. 

.2 Submit report in writing. 

1.19 HAZARDOUS PRODUCTS 

.1 Comply with requirements of Workplace Hazardous Materials Information System 

(WHMIS). 
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.2 Keep MSDS data sheets for all products delivered to site. 

.1 Post on site. 

.2 Submit copy to Departmental Representative. 

1.20 BLASTING 

.1 Blasting or other use of explosives is not permitted on site without prior receipt of written 

permission and instructions from Departmental Representative. 

1.21 POWDER ACTUATED DEVICES 

.1 Use powder actuated fastening devices only after receipt of written permission from 

Departmental Representative. 

1.22 CONFINED SPACES 

.1 Abide by occupational health and safety regulations regarding work in confined spaces. 

1.23 SITE RECORDS 

.1 Maintain on Work Site copy of safety related documentation and reports stipulated to be 

produced in compliance with Acts and Regulations of authorities having jurisdiction and 

of those documents specified herein. 

.2 Upon request, make available to Departmental Representative or authorized Safety Officer 

for inspection. 

1.24 POSTING OF DOCUMENTS 

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

Work Site in accordance with Acts and Regulations of Province having jurisdiction. 

.2 Post other documents as specified herein, including: 

.1 Site specific Health and Safety Plan. 

.2 WHMIS data sheets. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 
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Part 1 General 

1.1 FIRE DEPARTMENT BRIEFING 

.1 Contractor is to co-ordinate arrangements for contractor’s employee to be briefed on Fire 

Safety at pre-work conference by Fire Chief before work is commenced.  It is mandatory 

for all employees to be briefed by Fire Chief. 

1.2 REPORTING FIRES 

.1 Know location of nearest fire alarm box and telephone, including emergency phone 

number. 

.2 Report immediately fire incidents to Fire Department as follows: 

.1 Activate nearest fire alarm box; or 

.2 Telephone. 

.3 Person activating fire alarm box will exit the structure and standby to direct Fire 

Department to scene of fire. 

.4 When reporting fire by telephone, give location of fire, name or number of building and be 

prepared to verify location. 

1.3 INTERIOR AND EXTERIOR FIRE PROTECTION AND ALARM SYSTEMS 

.1 Fire protection and alarm system will not be: 

.1 Obstructed; 

.2 Shut-off; and 

.3 Left inactive at end of working day or shift without authorization from Fire Chief. 

.2 Fire hydrants, standpipes and hose systems will not be used for other than firefighting 

purposes unless authorized by Fire Chief. 

1.4 FIRE EXTINGUISHERS 

.1 Contractor shall supply fire extinguishers, as scaled by Fire Chief, necessary to protect 

work in progress and contractor’s physical plant on site. 

1.5 BLOCKAGE OF ROADWAYS 

.1 Advise Fire Chief of work that would impede fire apparatus response. This includes 

violation of minimum overhead clearance, as prescribed by Fire Chief, erecting of 

barricades and digging of trenches. 

1.6 SMOKING PRECAUTIONS 

.1 Observe smoking regulations. 
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1.7 RUBBISH AND WASTE MATERIALS 

.1 Keep rubbish and waste materials at minimum quantities. 

.2 Burning of rubbish is prohibited. 

.3 Removal: 

.1 Remove rubbish from work site at end of work day or shift or as directed. 

.4 Storage: 

.1 Store oily waste in approved receptacles to ensure maximum cleanliness and 

safety. 

.2 Deposit greasy or oily rags and materials subject to spontaneous combustion in 

approved receptacles and remove specified. 

1.8 FLAMMABLE AND COMBUSTIBLE LIQUIDS 

.1 Handling, storage and use of flammable and combustible liquids governed by current 

National Fire Code of Canada. 

.2 Keep flammable and combustible liquids such as gasoline, kerosene and naphtha for ready 

use in quantities not exceeding 45 litres provided they are stored in approved safety cans 

bearing Underwriters' Laboratory of Canada or Factory Mutual seal of approval. Storage 

of quantities of flammable and combustible liquids exceeding 45 litres for work purposes 

requires permission of Fire Chief. 

.3 Transfer of flammable and combustible liquids is prohibited within buildings or jetties.  

.4 Transfer of flammable and combustible liquids will not be carried out in vicinity of open 

flames or any type of heat-producing devices. 

.5 Do not use flammable liquids having flash point below 38 degrees C such as naphtha or 

gasoline as solvents or cleaning agents. 

.6 Store flammable and combustible waste liquids, for disposal, in approved containers 

located in safe ventilated area. Keep quantities minimum and Fire Department is to be 

notified when disposal is required. 

1.9 HAZARDOUS SUBSTANCES 

.1 Work entailing use of toxic or hazardous materials, chemical and/or explosives, or 

otherwise creating hazard to life, safety or health, in accordance with National Fire Code 

of Canada. 

.2 Notify Fire Chief of work involving welding, burning or use of blowtorches and 

salamanders, in buildings or facilities. 

.3 When Work is carried out in dangerous or hazardous areas involving use of heat, provide 

fire watchers equipped with sufficient fire extinguishers. Determination of dangerous or 

hazardous areas along with level of protection necessary for Fire Watch is at discretion of 
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Fire Chief. Contractors are responsible for providing fire watch service for work on scale 

established and in conjunction with Fire Chief at pre-work conference. 

.4 Provide ventilation where flammable liquids, such as lacquers or urethanes are used, 

eliminate sources of ignition. Inform Fire Chief prior to and at cessation of such work. 

.5 Where oil or gas is dispensed in Contractor’s equipment, a fill procedures and emergency 

procedures in the event of an accidental spill or release is required. 

1.10 QUESTIONS AND/OR CLARIFICATION 

.1 Direct questions or clarification on Fire Safety in addition to above requirements to Fire 

Chief. 

1.11 FIRE INSPECTION 

.1 Co-ordinate site inspections by Fire Chief through Departmental Representative. 

.2 Allow Fire Chief unrestricted access to work site. 

.3 Co-operate with Fire Chief during routine fire safety inspection of work site. 

.4 Immediately remedy unsafe fire situations observed by Fire Chief. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 FIRES 

.1 Fires and burning of rubbish on site is not permitted. 

1.2 DISPOSAL OF WASTES 

.1 Do not bury rubbish and waste materials on site. 

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 

into waterways, storm or sanitary sewers. 

1.3 DRAINAGE 

.1 Provide erosion and sediment control plan that identifies type and location of erosion and 

sediment controls to be provided. 

.2 Provide temporary drainage and pumping as necessary to keep excavations and site free 

from water. 

.3 Do not pump water containing suspended materials into waterways, sewer or drainage 

systems. 

.4 Control disposal or runoff of water containing suspended materials or other harmful 

substances in accordance with local authority requirements. 

1.4 SITE CLEARING AND PLANT PROTECTION 

.1 Protect trees and plants on site and adjacent properties where indicated. 

.2 Wrap in burlap, trees and shrubs adjacent to construction work, storage areas and trucking 

lanes, and encase with protective wood framework from grade level to height of 2 m. 

.3 Protect roots of designated trees to dripline during excavation and site grading to prevent 

disturbance or damage. Avoid unnecessary traffic, dumping and storage of materials over 

root zones. 

.4 Minimize stripping of topsoil and vegetation. 

.5 Restrict tree removal to areas indicated or designated by Departmental Representative. 

1.5 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this contract. 

.2 Control emissions from equipment and plant to local authorities' emission requirements. 

.3 Prevent sandblasting and other extraneous materials from contaminating air and 

waterways beyond application area, by providing temporary enclosures. 
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.4 Wet down dry materials and rubbish to prevent blowing dust and debris. Provide dust 

control. 

1.6 NOTIFICATION 

.1 Departmental Representative will notify Contractor in writing of observed noncompliance 

with Federal, Provincial or Municipal environmental laws or regulations and permits. 

.2 Contractor: after receipt of such notice, inform Departmental Representative of proposed 

corrective action and take such action for approval by Departmental Representative. 

.3 Departmental Representative will issue stop order of work until satisfactory corrective 

action has been taken. 

.4 No time extensions granted or equitable adjustments allowed to Contractor for such 

suspensions. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 

locations other than Place of Work, allow access to such Work whenever it is in progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 

inspections or approvals by Departmental Representative law of Place of Work. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 

tests, inspections or approvals before such is made, uncover such Work, have inspections 

or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be examined if Work is suspected 

to be not in accordance with Contract Documents. Contractor shall pay cost of 

examination and correction of such work. 

1.2 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by the Owner for purpose of 

inspecting and/or testing portions of Work. Cost of such services will be borne by the 

Owner. 

.2 Provide equipment required for executing inspection and testing by appointed agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 

in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 

additional inspection and/or testing to ascertain full degree of defect. Correct defect and 

irregularities as advised by Departmental Representative.  Contractor is to pay costs of 

retesting and reinspection. 

1.3 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 

plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.4 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement for 

tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 

specifications. Submit with reasonable promptness and in orderly sequence to not cause 

delays in Work. 
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.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 

sufficient space to store and cure test samples. 

1.5 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 

or damage and whether incorporated in Work or not, which has been rejected by 

Departmental Representative as failing to conform to Contract Documents. Replace or 

re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective Work 

or Work not performed in accordance with Contract Documents, Owner will deduct from 

Contract Price difference in value between Work performed and that called for by 

Contract Documents, amount of which will be determined by Departmental 

Representative. 

1.6 REPORTS 

.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Canadian Standards Association (CSA International) 

.1 CAN/CSA-Z321-96(R2001), Signs and Symbols for the Occupational 

Environment. 

1.2 INSTALLATION AND REMOVAL 

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced and 

used by Contractor, number of trailers to be used, avenues of ingress/egress to fenced area 

and details of fence installation. 

.2 Identify areas which have to be gravelled to prevent tracking of mud. 

.3 Indicate use of supplemental or other staging area. 

.4 Provide construction facilities in order to execute work expeditiously. 

.5 Remove from site all such work after use. 

1.3 SITE STORAGE/LOADING 

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably 

encumber premises with products. 

.2 Do not load or permit to load any part of Work with weight or force that will endanger 

Work. 

1.4 CONSTRUCTION PARKING 

.1 Departmental Representative will designate contractor’s acceptable parking area. 

1.5 SECURITY 

.1 A member of the Canadian Corps of Commissionaires must be present at all times.  

Scheduling and cost associates with the commissionaires is the responsibility of the 

contractor, and shall be considered as incidental to the work. 

1.6 OFFICES 

.1 Contractor is responsible for and provide own site office, if required, including electricity, 

heat, lights and telephone.  Locate site office as directed by Departmental Representative. 

1.7 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 

storage of tools, equipment and materials. 
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.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 

cause least interference with work activities. 

1.8 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 

premises in sanitary condition. 

1.9 CONSTRUCTION SIGNAGE 

.1 Signs and notices for safety and instruction in both official languages Graphic symbols to 

CAN/CSA-Z321. 

.2 Maintain approved signs and notices in good condition for duration of project, and dispose 

of off site on completion of project or earlier if directed by Departmental Representative. 

1.10 PROTECTION AND MAINTENANCE OF TRAFFIC 

.1 Provide access and temporary relocated roads as necessary to maintain traffic. 

.2 Maintain and protect traffic on affected roads during construction period. 

.3 Provide measures for protection and diversion of traffic, including provision of watch-

persons and flag-persons, erection of barricades, placing of lights around and in front of 

equipment and work, and erection and maintenance of adequate warning, danger, and 

direction signs 

.4 Protect travelling public from damage to person and property. 

.5 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 

of traffic. 

.6 Dust control: adequate to ensure safe operation at all times. 

1.11 CLEAN-UP 

.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction facilities. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 QUALITY 

.1 Products, materials, equipment and articles incorporated in Work shall be new, not 

damaged or defective, and of best quality for purpose intended. If requested, furnish 

evidence as to type, source and quality of products provided. 

.2 Procurement policy is to acquire, in cost effective manner, items containing highest 

percentage of recycled and recovered materials practicable consistent with maintaining 

satisfactory levels of competition.  Make reasonable efforts to use recycled and recovered 

materials and in otherwise utilizing recycled and recovered materials in execution of work. 

.3 Defective products, whenever identified prior to completion of Work, will be rejected, 

regardless of previous inspections. Inspection does not relieve responsibility, but is 

precaution against oversight or error. Remove and replace defective products at own 

expense and be responsible for delays and expenses caused by rejection. 

.4 Should disputes arise as to quality or fitness of products, decision rests strictly with 

Departmental Representative based upon requirements of Contract Documents. 

.5 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 

particular or like item throughout building. 

.6 Permanent labels, trademarks and nameplates on products are not acceptable in prominent 

locations, except where required for operating instructions, or when located in mechanical 

or electrical rooms. 

1.2 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 

foreseeable supply delays for items. If delays in supply of products are foreseeable, notify 

Departmental Representative of such, in order that substitutions or other remedial action 

may be authorized in ample time to prevent delay in performance of Work. 

.2 In event of failure to notify Departmental Representative at commencement of Work and 

should it subsequently appear that Work may be delayed for such reason, Departmental 

Representative reserves right to substitute more readily available products of similar 

character, at no increase in Contract Price or Contract Time. 

1.3 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 

soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 

manufacturer's seal and labels intact. Do not remove from packaging or bundling until 

required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 
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.4 Store cementitious products clear of earth or concrete floors, and away from walls. 

.5 Keep sand, when used for grout or mortar materials, clean and dry. Store sand on wooden 

platforms and cover with waterproof tarpaulins during inclement weather. 

.6 Store sheet materials, lumber on flat, solid supports and keep clear of ground. Slope to 

shed moisture. 

.7 Store and mix paints in heated and ventilated room. Remove oily rags and other 

combustible debris from site daily. Take every precaution necessary to prevent 

spontaneous combustion. 

.8 Remove and replace damaged products at own expense and to satisfaction of 

Departmental Representative. 

.9 Touch-up damaged factory finished surfaces to Departmental Representative satisfaction. 

Use touch-up materials to match original. Do not paint over name plates. 

1.4 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

.2 Transportation cost of products supplied by Owner will be paid for by Owner. Unload, 

handle and store such products at no extra cost. 

1.5 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications, install or erect products in accordance with 

manufacturer's instructions. Do not rely on labels or enclosures provided with products. 

Obtain written instructions directly from manufacturers. 

.2 Notify Departmental Representative in writing, of conflicts between specifications and 

manufacturer's instructions, so that Departmental Representative will establish course of 

action. 

.3 Improper installation or erection of products, due to failure in complying with these 

requirements, authorizes Departmental Representative to require removal and 

re-installation at no increase in Contract Price or Contract Time. 

1.6 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 

skilled in respective duties for which they are employed. Immediately notify Departmental 

Representative if required Work is such as to make it impractical to produce required 

results. 

.2 Do not employ anyone unskilled in their required duties. Departmental Representative 

reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 

Departmental Representative, whose decision is final. 
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1.7 CO-ORDINATION 

.1 Ensure co-operation of workers in laying out Work. Maintain efficient and continuous 

supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.8 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified as 

defective or unacceptable. Co-ordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 

manner to neither damage nor put at risk any portion of Work. 

1.9 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 

materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 

work, unless stainless steel or other material is specifically requested in affected 

specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 

positive permanent anchorage. Wood, or any other organic material plugs are not 

acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 

.6 Fastenings which cause spalling or cracking of material to which anchorage is made are 

not acceptable. 

.7 Obtain Departmental Representative approval before using explosive actuated fastening 

device. 

1.10 PROTECTION OF WORK IN PROGRESS 

.1 Prevent overloading of parts of building. Do not cut, drill or sleeve load bearing structural 

member, unless specifically indicated with written approval of Departmental 

Representative. 

1.11 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times 

directed by local governing authorities, with minimum of disturbance to Work, building 

occupants and pedestrian and vehicular traffic. 
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.2 Protect, relocate or maintain existing active services. When services are encountered, cap 

off in manner approved by authority having jurisdiction. Stake and record location of 

capped service. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1  Not used. 

1.2 REFERENCES 

.1 Owner's identification of existing survey control points and property limits. 

1.3 QUALIFICATIONS OF SURVEYOR 

.1 Person qualified in the use of modern surveying equipment and possessing knowledge of 

civil (municipal) works. 

1.4 SURVEY REFERENCE POINTS 

.1 Existing base horizontal and vertical control points are designated on drawings. 

.2 Locate, confirm and protect control points prior to starting site work. Preserve permanent 

reference points during construction. 

.3 Make no changes or relocations without prior written notice to Departmental 

Representative. 

.4 Report to Departmental Representative when reference point is lost or destroyed, or 

requires relocation because of necessary changes in grades or locations. 

1.5 SURVEY REQUIREMENTS 

.1 The Contractor shall be responsible for laying out the work.  Survey layout shall be 

incidental to the work.  Survey layout coordinates shall be supplied to the Contractor by 

the Departmental Representative ten (10) working days prior to the start of construction. 

.2 Establish three permanent bench marks on site, referenced to established bench marks by 

survey control points. Record locations, with horizontal and vertical data in Project Record 

Documents. 

.3 Establish lines and levels, locate and lay out, by instrumentation. 

.4 Stake for grading, fill and topsoil placement and landscaping features. 

.5 Stake slopes and berms. 

.6 Establish pipe alignment and invert elevations. 

.7 Establish lines and levels for mechanical and electrical work. 
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1.6 EXISTING SERVICES 

.1 Before commencing work, establish location and extent of service lines in area of Work 

and notify Departmental Representative of findings. 

.2 Remove abandoned service lines within 2 m of structures. Cap or otherwise seal lines at 

cut-off points as directed by Departmental Representative. 

1.7 LOCATION OF EQUIPMENT AND FIXTURES 

.1 Location of equipment, fixtures and outlets indicated or specified are to be considered as 

approximate. 

.2 Locate equipment, fixtures and distribution systems to provide minimum interference and 

maximum usable space and in accordance with manufacturer's recommendations for 

safety, access and maintenance. 

.3 Inform Departmental Representative of impending installation and obtain approval for 

actual location. 

.4 Submit field drawings to indicate relative position of various services and equipment when 

required by Departmental Representative. 

1.8 RECORDS 

.1 Maintain a complete, accurate log of control and survey work as it progresses. 

.2 On completion of foundations and major site improvements, prepare a survey showing 

dimensions, locations, angles and elevations of Work. 

.3 Record locations of maintained, re-routed and abandoned service lines. 

1.9 SUBMITTALS 

.1 On request of Departmental Representative, submit documentation to verify accuracy of 

field engineering work. 

.2 Submit certificate signed by surveyor certifying and noting those elevations and locations 

of completed Work that conform and do not conform with Contract Documents. 

1.10 SUBSURFACE CONDITIONS 

.1 Promptly notify Departmental Representative in writing if subsurface conditions at Place 

of Work differ materially from those indicated in Contract Documents, or a reasonable 

assumption of probable conditions based thereon. 

.2 After prompt investigation, should Departmental Representative determine that conditions 

do differ materially, instructions will be issued for changes in Work. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1  Section 01 74 21 – Construction/Demolition Waste Management and Disposal. 

1.2 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 

including that caused by Owner or other Contractors. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 

directed by Departmental Representative. Do not burn waste materials on site. 

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.4 Dispose of waste materials and debris off site at designated dumping area. 

.5 Store volatile waste in covered metal containers, and remove from premises at end of each 

working day. 

.6 Dust transferred to the building by foot traffic will be considered the contractor’s 

responsibility for cleaning. 

.7 Except for items to be salvaged and retained or built into final work, all debris becomes 

property of the contractor and must be removed from site unless noted otherwise. 

1.3 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work clean 

and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 

equipment. 

.4 Remove waste products and debris including that caused by Owner or other Contractors. 

.5 Remove waste materials from site at regularly scheduled time or dispose of as directed by 

authorities having jurisdiction or Departmental Representative. 

.6 Make arrangement with and obtain permits from authorities having jurisdiction for 

disposal of waste and debris. 

.7 Inspect finishes, fitments and equipment and ensure specified workmanship and operation. 

.8 Remove dirt and other disfiguration from exterior surfaces. 
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.9 Clean and sweep roofs, gutters, areaways, and sunken wells. 

.10 Sweep and wash clean paved areas. 

.11 Remove snow and ice from access to building. 

1.4 WASTE MANAGEMENT AND DISPOSAL 

.1 Separate waste materials for reuse and recycling in accordance with Section 01 74 21 - 

Construction/Demolition Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Accomplish maximum control of solid construction waste. 

.2 Preserve environment and prevent pollution and environment damage. 

1.2 RELATED SECTIONS 

.1  Not used. 

1.3 REFERENCES 

.1 Appendix A – Soil Investigation. 

1.4 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Inert Fill: inert waste - exclusively asphalt and concrete. 

.3 Contaminated material: dangerous or toxic waste material that is to be disposed at a 

facility approved by Department Representative.  

.4 Recyclable: ability of product or material to be recovered at end of its life cycle and 

re-manufactured into new product for reuse. 

.5 Recycle: process by which waste and recyclable materials are transformed or collected for 

purpose of being transferred into new products. 

.6 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 

discarded materials for purpose of using in altered form.  Recycling does not include 

burning, incinerating, or thermally destroying waste. 

.7 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 

includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 

for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.8 Salvage: removal of structural and non-structural materials from 

deconstruction/disassembly projects for purpose of reuse or recycling. 

.9 Separate Condition: refers to waste sorted into individual types. 

.10 Source Separation: acts of keeping different types of waste materials separate beginning 

from first time they became waste. 
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1.5 SUBMITTALS 

.1 Submit before final payment summary of waste materials salvaged for reuse, recycling or 

disposal by project. 

.1 Failure to submit could result in hold back of final payment. 

.2 Provide receipts, scale tickets, waybills, and show quantities and types of 

materials reused, recycled or disposed of. 

1.6 WASTE PROCESSING SITES 

.1  Contractor shall notify Departmental Representative of proposed waste processing site 

five  (5) days prior to commencement of work. Departmental Representative shall approve 

the proposed waste processing site prior to commencement of work. 

1.7 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be wasted in locations as approved by Departmental Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver 

non-salvageable items to licensed disposal facility. 

.4 Protect surface drainage, mechanical and electrical from damage and blockage. 

.5 Prevent contamination of materials to be salvaged and recycled and handle materials in 

accordance with requirements for acceptance by designated facilities. 

1.8 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, into waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Total tonnage generated. 

.2 Waste destination. 

1.9 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

1.10 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 

Work. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 APPLICATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 

regulations and codes. 

3.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean 

and orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

3.3 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY 

FOR THE ENVIRONMENT 

.1 Schedule E - Government Chief Responsibility for the Environment: 

Province Address General Inquires Fax 

 

New Brunswick 

 

Department of the 

Environment and Local  

Government, 

20 McGloin Street 

P.O. Box 6000 

Fredericton NB 

E3B 5H1 

 

506-453-2690 

 

506-457-4994 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 74 11 – Cleaning. 

.2 Section 01 74 21 – Construction/Demolition Waste Management and Disposal. 

1.2 REFERENCES 

.1 Not Used. 

1.3 ADMINISTRATIVE REQUIREMENTS 

.1 Acceptance of Work Procedures: 

.1 Contractor's Inspection: Contractor to conduct inspection of Work, identify 

deficiencies and defects, and repair as required to conform to Contract 

Documents. 

.1 Notify Departmental Representative in writing of satisfactory completion 

of Contractor's inspection and submit verification that corrections have 

been made. 

.2 Request Departmental Representative inspection. 

.2 Departmental Representative Inspection: 

.1 Departmental Representative and Contractor to inspect Work and identify 

defects and deficiencies. 

.2 Contractor to correct Work as directed. 

.3 Completion Tasks: submit written certificates in English that tasks have been 

performed as follows: 

.1 Work: completed and inspected for compliance with Contract Documents. 

.2 Defects: corrected and deficiencies completed. 

.3 Work: complete and ready for final inspection. 

.4 Final Inspection: 

.1 When completion tasks are done, request final inspection of Work by 

Departmental Representative, Owner, and Contractor. 

.2 When Work incomplete according to Owner and Departmental 

Representative, complete outstanding items and request re-inspection. 

.3 Costs associated with re-inspections due to incomplete work identified in 

previous inspections shall be paid by the Contractor. 

.5 Declaration of Substantial Performance: when Departmental Representative 

considers deficiencies and defects corrected and requirements of Contract 

substantially performed, make application for Certificate of Substantial 

Performance. 

.6 Commencement of Lien and Warranty Periods: date of Owner's acceptance of 

submitted declaration of Substantial Performance to be date for commencement 
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for warranty period and commencement of lien period unless required otherwise 

by lien statute of Place of Work. 

.7 Final Payment: 

.1 When Departmental Representative considers final deficiencies and 

defects corrected and requirements of Contract met, make application for 

final payment. 

.2 When Work deemed incomplete by Departmental Representative and 

Owner, complete outstanding items and request re-inspection. 

.3 Costs associated with re-inspections due to incomplete work identified in 

previous inspections shall be paid by the contractor. 

.8 Payment of Holdback: after issuance of Certificate of Substantial Performance of 

Work, submit application for payment of holdback amount in accordance with 

contractual agreement. 

.1  

1.4 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove surplus materials, excess materials, rubbish, tools and equipment. 

.2 Waste Management: In accordance with Section 01 74 21 - Construction/Demolition 

Waste Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 Not Used 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures. 

.2 Section 01 71 00 – Examination and Preparation.  

1.2 REFERENCES 

.1 Not Used. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Provide evidence, if requested, for type, source and quality of products supplied. 

1.4 FORMAT 

.1 Organize data as instructional manual. 

.2 Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x 279 mm with spine and face 

pockets. 

.3 When multiple binders are used correlate data into related consistent groupings. 

.1 Identify contents of each binder on spine. 

.4 Cover: identify each binder with type or printed title 'Project Record Documents'; list title 

of project and identify subject matter of contents. 

.5 Arrange content by Section numbers and sequence of Table of Contents. 

.6 Provide tabbed fly leaf for each separate product and system, with typed description of 

product and major component parts of equipment. 

.7 Text: manufacturer's printed data, or typewritten data. 

.8 Drawings: provide with reinforced punched binder tab. 

.1 Bind in with text; fold larger drawings to size of text pages. 

1.5 CONTENTS - PROJECT RECORD DOCUMENTS 

.1 Table of Contents for Each Volume: provide title of project; 

.1 Date of submission; names. 

.2 Addresses, and telephone numbers of Departmental Representative and 

Contractor with name of responsible parties. 

.3 Schedule of products and systems, indexed to content of volume. 



Repairs to Asphalt Parking Lots & Driveways Section 01 78 00 

Shediac PSPC CLOSEOUT SUBMITTALS 

Shediac, NB Page 2 

Project No. R.054895.001 

 

.2 For each product or system: 

.1 List names, addresses and telephone numbers of subcontractors and suppliers, 

including local source of supplies and replacement parts. 

.3 Product Data: mark each sheet to identify specific products and component parts, and data 

applicable to installation; delete inapplicable information. 

.4 Drawings: supplement product data to illustrate relations of component parts of equipment 

and systems, to show control and flow diagrams. 

.5 Typewritten Text: as required to supplement product data. 

1.6 AS -BUILT DOCUMENTS AND SAMPLES 

.1 Maintain, in addition to requirements in General Conditions, one record copy of: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Change Orders and other modifications to Contract. 

.5 Reviewed shop drawings, product data, and samples. 

.6 Field test records. 

.7 Inspection certificates. 

.8 Manufacturer's certificates. 

.2 Store record documents and samples in field office apart from documents used for 

construction. 

.1 Provide files, racks, and secure storage. 

.3 Label record documents and file in accordance with Section number listings in List of 

Contents of this Project Manual. 

.1 Label each document "PROJECT RECORD" in neat, large, printed letters. 

.4 Maintain record documents in clean, dry and legible condition. 

.1 Do not use record documents for construction purposes. 

.5 Keep record documents and samples available for inspection by Departmental 

Representative. 

1.7 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS 

.1 Record information on set of black line opaque drawings, provided by Departmental 

Representative. 

.2 Use red ink pens, for recording information. 

.3 Record information concurrently with construction progress. 

.1 Do not conceal Work until required information is recorded. 
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.4 Contract Drawings and shop drawings: mark each item to record actual construction, 

including: 

.1 Measured depths of elements in relation to geodetic elevation. 

.2 Measured horizontal and vertical locations of underground utilities and 

appurtenances, referenced to permanent surface improvements. 

.3 Measured locations of internal utilities and appurtenances, referenced to visible 

and accessible features of construction. 

.4 Field changes of dimension and detail. 

.5 Changes made by change orders. 

.6 Details not on original Contract Drawings. 

.7 References to related shop drawings and modifications. 

.5 Specifications: mark each item to record actual construction, including: 

.1 Manufacturer, trade name, and catalogue number of each product actually 

installed, particularly optional items and substitute items. 

.2 Changes made by Addenda and change orders. 

.6 Other Documents: maintain manufacturer's certifications, inspection certifications, field 

test records, required by individual specifications sections. 

.7 Provide digital photos, if requested, for site records. 

1.8 FINAL SURVEY 

.1 Submit final site survey certificate in accordance with Section 01 71 00 - Examination and 

Preparation, certifying that elevations and locations of completed Work are in 

conformance, or non-conformance with Contract Documents. 

.2 Provide digital file of final survey data in .csv format. 

.1 Provide survey code list. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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1.1  SIGNS 

 

 .1 Signs shall be measured in units acceptably supplied and installed. 

 

 .2 Removal and disposal of existing signs shall not be measured for payment, but shall be 

considered as incidental to the work. 

 

 .3 Shop drawings shall be submitted as per Section 01 33 00 – Submittal Procedures. 

 

  

   

 

END OF SECTION 




