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PART 1 - GENERAL  
 

1.1  PRECEDENCE  
    

 .1 For Federal Government projects, Division 1 Sections take precedence over     

  technical specification sections in other Divisions of this Project Manual. 

 

1.2  ADMINISTRATION 
 

 .1 This project is Phase 1 of a multiphase project. The Departmental Representative 

intends to apply for LEED® Canada NC 2009 Silver certification for Phase 3 of 

this project. LEED® is a rating system for new and existing buildings based on 

sustainable design principles. This Section includes general requirements and 

procedures for compliance with certain Canada Green Building Council's 

(CaGBC) LEED prerequisites and credits needed for the future Phase 3 of the 

Project to obtain LEED Silver certification:  

.1  Other LEED prerequisites and credits needed to obtain LEED certification 

 are dependent on material selections and may not be specifically identified 

 as LEED requirements.  

.2  Additional LEED prerequisites and credits needed to obtain indicated 

 LEED certification are dependent on design and other aspects of the 

 Project that are not identified in this Section.  

 

.2  No single manufacturer, supplier, fabricator or Subcontractor can fulfill total 

requirements for LEED Certification for the project; the Departmental 

Representative will assemble LEED information submitted for Phase 1 of the 

Project that will support LEED Requirements under Phase 3 and prepare required 

letters, calculations, and spreadsheets for submitting to Canada Green Building 

Council; LEED Certification requires cooperation and diligence of all project 

participants for a successful application and acceptance for LEED certification.  

 

.3  The list of targeted LEED credits is indicated in Schedule A of this section.  

 

1.3 RELATED SECTIONS  
 

.1  Section 01 33 00 - Submittal Procedures.  

 

.2  Section 02 81 01 - Hazardous Materials.  

 

.3  Section 01 47 15 - Sustainable Requirements: Construction.  

 

.4  Section 01 74 21 - Construction / Demolition Waste Management and Disposal.  

 

.5  Section 31 22 13 - Rough Grading.  
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.6  Section 31 23 33.01 - Excavating, Trenching and Backfilling.  

 

.7  Section 32 93 10 - Trees, Shrubs and Ground Cover Planting.  

 

 

1.4  REFERENCES  
   

.1    Canada Green Building Council (CaGBC): LEED Green Building Rating System 

For New Construction and Major Renovations. LEED Canada NC 2009.  

 

.2  United States Environmental Protection Agency 2003 General Construction 

Permit.  

 

.3  United States Federal Trade Commission: 16 CFR 260.7 Trade Commission 

Guidelines for the Use of Environmental Marketing Claims.  

 

1.5  DEFINITIONS  
    

.1 LEED - Leadership in Energy and Environmental Design.  

 

1.6  SUBMITTALS 
    

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.  

 

.2  Submit shop drawings and product data in accordance with Section 01 33 00 - 

Submittal Procedures.  

 

.3  Submit additional LEED submittal requirements included in other sections in 

accordance with Section 01 33 00 - Submittal Procedures.  

.1  When submitted items are duplicated to those submitted to comply with 

 other requirements, submit duplicate copies as separate submittals for 

 compliance with indicated LEED requirements.  

 

.4  Submit Project Materials and Cost Data: provide statement for total cost of work 

in division 32 (Sections 32.10.00 Paving, 32.30.00 Site Improvements, and 

32.90.00 Planting).  
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.5  LEED Documentation Submittals:  

.1  Sustainable Sites Prerequisite SSp1 Construction Activity Pollution  

 Prevention. Develop an erosion and sedimentation control drawing and/or 

 a written erosion and sedimentation control plan with specifications that 

 detail the erosion and sedimentation control best management practices 

 used on the project site and the responsible parties for implementation. 

 Over the course of site work activities, document implementation of the 

 erosion and sedimentation control plan through date-stamped photos, 

 inspection logs or reports, descriptions of corrective action in response to 

 problems, etc. Complete Schedule C, this Section, on a regular basis, and 

 before and after each forecasted rainfall of 10mm or greater, and submit 

 copies as requested by Departmental Representative.  

 

.6  The Contractor will be responsible for filling out and signing the following 

LEED® declarations as part of the LEED certification submission:  

.1  Sustainable Sites Prerequisite 1 - Construction Activity Pollution 

 Prevention.  

 

.7  LEED® Construction Coordinator  

.1  Designate an individual to be responsible for all aspects of LEED® 

 coordination during construction to oversee material selection and 

 sourcing, and waste tracking. The LEED® Construction Coordinator shall 

 be responsible for:  

.1  Coordinating, with the party responsible for implementation of 

 Erosion and Sedimentation Control Plan, the collection of 

 submission information including either:  

.1  Date-stamped photos showing measures implemented and 

 corrective action taken spread out over the site-work 

 period. Inspections must occur once a month at a minimum 

 OR,  

.2  A declaration that periodic inspections took place and a 

 summary report including sample dates, inspection 

 frequency, and descriptions of corrective action taken.  

.2  Preparing an itemized list of all materials that will be used in 

 Divisions 31 and 32 (CSI MasterFormat 2004).  

.3  Coordinating with the trades to select products and materials that 

 meet the requirements specified herein.  

.4  Providing product and material documentation submittals as 

 detailed herein prior to the ordering of the product or material.  

.5  Providing final material costs (excluding labour and equipment) 

for all products and materials that are included as part of the work 

covered by CSI MasterFormat 2004 Divisions 31 and 32 if eemed 

necessary by the Departmental Representative.  
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.6  Reporting products and material selection progress to the 

 Departmental Representative.  

.7  Collection of waste tracking forms as outlined in Section 01 74 21 

 - Construction & Demolition Waste Management, and reporting 

 waste diversion status to the Departmental Representative.  

 

.2  The LEED® Construction Coordinator is to be regularly on-site during 

 construction.  

 

.8  LEED®  kick-off meeting  

.1  Prior to mobilization on-site, the LEED® Construction Coordinator shall 

 hold a kick-off meeting with the Departmental Representative to review 

the product  and material selection requirements. Include a review of:  

.1  Product and material selection objectives.  

.2  Product and material required documentation submittals.  

.3  Product and material itemized costs (excluding labour and 

 equipment).  
 

1.7  MEETINGS 
    

 .1 A LEED Meeting is to be held at the completion of Phase 1 to review LEED  

  requirements and submittals. LEED Meetings to be held every quarter for   

  duration of projects, or more  frequently as necessary. 
 

PART 2 – PRODUCTS 

 

Not applicable 

 
PART 3 - EXECUTION 

  
3.1  EROSION AND SEDIMENTATION CONTROL  
    

.1 Create and implement a project-specific erosion and sedimentation control plan 

that meets the requirements of LEED Canada NC 2009 for all new construction 

activities associated with the project. The plan must incorporate practices such as 

phasing, seeding, grading, mulching, filter socks, stabilized site entrances, 

preservation of existing vegetation, and other best management practices (BMPs) 

to control erosion and sedimentation in runoff from the entire project site during 

construction. The plan must list the BMPs employed and describe how they 

accomplish the following objectives.  

.1  Prevent loss of soil during construction by storm water runoff and/or wind 

 erosion including protecting topsoil by stockpiling for reuse.  

.2  Prevent sedimentation of storm sewer or receiving streams.  

.3  Prevent polluting the air with dust and particulate matter.  
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.2  The erosion and sedimentation control plan must describe how the project team 

will do the following:  

.1  Preserve vegetation and mark clearing limits.  

.2  Establish and delineate construction access.  

.3  Control flow rates.  

.4  Install sediment controls.  

.5  Stabilize soils.  

.6  Protect slopes.  

.7  Protect drain inlets.  

.8  Stabilize channels and outlets.  

.9  Control pollutants.  

.10  Control dewatering.  

.11  Maintain the BMPs.  

.12  Manage the erosion and sedimentation control plan.  

 

Schedule A- Targeted LEED credits 
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Schedule C – Site Maintenance and Inspection Report: Erosion and Sedimentation 

Controls 

 

 

 

 
 

Site Maintenance and Inspection Report 

Erosion and Sedimentation Controls 

        Project Southside Base CCG Reconstruction 

Inspector's Name 
  

Date and time of Inspection 
  

Phase of Work 
  

Current weather 
  

Precipitation since previous 

inspection (mm)   
Forecast 

  

        
        Maintenance of Erosion and Sedimentation Controls 

Control 

Structure 
Observation 

Maintenance 

required? 
Action Required 

Action 

Complete 

Date 

Silt Fence 

Silt at 1/3 height of fence?     

_ Yes   _ No _Yes   _ No     

Properly Secured?                

_ Yes   _ No _Yes   _ No 

 

  

Washout/Overtopping?         

_ Yes   _ No 

 

_Yes   _ No 

     

                

General Comments: 

     

  

  

      

  

  

      

  

  

      

  

  

      

  

  

      

  

                

END 


