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PART 1 - GENERAL 

 

1.1 SUBMITTALS 

 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

 

1.2 QUALITY ASSURANCE 

 

.1 Quality Assurance in accordance with Section 01 45 00 – Testing and Quality 

Control. 

 

.2 Health and Safety.  

 .1    Do construction occupational health and safety in accordance with Section 

01 35 29 - Health and Safety Requirements. 

  

1.3 WASTE MANAGEMENT AND DISPOSAL 

 

 .1 Separate waste materials for reuse and recycling in accordance with Section 01 74 

21 - Construction/Demolition Waste Management and Disposal. 

 

 .2 Divert excess materials from site to an approved disposal facility. 

   

1.4 SUBMITTALS 

 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

  

.2 The Contractor is responsible for fulfillment of reporting requirements. 

 

.3 Prior to beginning of Work on site submit detailed MSSP in accordance with 

Section 01 74 21 - Construction/Demolition Waste Management And Disposal 

and indicate:  

.1    Descriptions of and anticipated quantities in percentages of materials to be 

 salvaged, reused, recycled and landfilled.  

.2    Schedule of selective demolition.  

.3    Number and location of dumpsters.  

.4    Anticipated frequency of tippage.  

.5    Name and address of haulers, waste facilities, and waste receiving 

 organizations. 

 

.4 Submit copies of certified weigh bills and receipts from authorized disposal sites 

and reuse and recycling facilities for material removed from site on a weekly basis 

to Departmental Representative.  

.1    Written authorization from Departmental Representative is required to 
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deviate from haulers, facilities and receiving organizations listed in MSSP. 

 

.5 Where required by authorities having jurisdiction, submit for approval drawings, 

diagrams or details showing sequence of demolition work and supporting 

structures and underpinning, along with proposed equipment types. 

 

.6 Submit above drawings stamped and signed by qualified professional engineer 

registered or licensed in Province of Newfoundland and Labrador, Canada. 

 

1.5 DELIVERY STORAGE AND HANDLING 

 

.1 Storage and Protection.  

.1    Protect in accordance with Section 31 23 33.01 - Excavating, Trenching 

 and Backfilling.  

.2    Protect existing items designated to remain and items designated for 

 salvage. In event of damage to such items, immediately replace or make 

 repairs to approval of Departmental Representative and at no cost to 

 PWGSC.  

.3    Remove and store materials to be salvaged, in a manner to prevent 

 damage.  

.4    Store and protect in accordance with requirements for maximum 

 preservation of material.  

.5    Handle salvaged materials as new materials.  

 

1.6 ENVIRONMENTAL PROTECTION 

 

.1 Perform work in accordance with Section 01 35 43 - Environmental Procedures. 

  

.2 Develop and implement an erosion and sedimentation control plan in accordance 

with Section 01 35 21 - LEED 2009 Requirements and 01 35 43 - Environmental 

Procedures. 

 

1.7 EXISTING CONIDTIONS 

 

.1 Remove contaminated or hazardous materials as defined by authorities having 

jurisdiction or as directed by Departmental Representative from site, prior to start 

of site demolition Work. Dispose at an approved disposal facility in safe manner 

and in accordance with Section 01 74 21 - Construction/Demolition Waste 

Management and Disposal. 

 

1.8 SCHEDULING 

 

.1 Adhere to project schedule.  

.1    Notify Departmental Representative in writing in the event of unforeseen 

delays. 
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PART 2 - PRODUCTS 

 

 

2.1 EQUIPMENT 

 

.1 Equipment and heavy machinery:  

.1    On-road vehicles to meet applicable emission requirements as prescribed 

 in CEPA-SOR/2003-2, On-Road Vehicle and Engine Emission 

 Regulations.  

.2    Off-road vehicles to meet applicable emission requirements as prescribed 

 in EPA CFR 86.098-10 and EPA CFR 86.098-11.   

 

.2    Leave machinery running only while in use, except where extreme temperatures 

prohibit shutting machinery down. This shall not result in additional costs to 

PWGSC.  

 

.3    Equipment is not to be left running without an operator or person in charge 

present.  

 

.4    Departmental Representative will order poor working equipment off site if 

deemed not meeting emission requirements and/or is in poor condition or leaking. 

Contractor to replace with good working equipment at no cost to PWGSC. 

 

PART 3 - EXECUTION 

  

3.1 PREPARATION 

 

.1 Inspect site with Departmental Representative and Consultant and verify extent 

and location of items designated for removal, disposal, alternative disposal, 

recycling, salvage and items to remain.   

 

.2   Locate and protect existing utilities. Preserve and protect active utilities traversing 

site in good operating condition.   

 

.3    Notify and obtain approval of authorities having jurisdiction before starting 

demolition.   

 

.4    Obtain all necessary permits/certificates including clearance to dig permit. 
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3.2 REMOVAL OPERATIONS 

 

.1 Removal of sanitary and storm sewer, water distribution and steam infrastructure:  

.1    In the event that staining or odours are encountered during excavation, 

 stop work and notify Departmental Representative. Dispose of soil as 

 directed by the Departmental Representative.  

.2    Disconnect pipes to remain from pipe to be removed where required and 

 install approved caps prior to undertaking removal of any other associated 

 infrastructure.  

.3    Remove mains and laterals to extents shown on drawings.  

.4    Removed items shall be disposed of off the property at an approved 

 facility. 

 

.2 Do not disturb items designated to remain in place.   

 

.3    Prevent contamination with base course aggregates, when removing asphalt 

pavement.   

 

.4    Excavate at least 300 mm below pipe invert, when removing pipes under existing 

or future pavement area.   

 

.5    Disposal of Material.  

 .1   Dispose of materials in accordance with Section 01 74 21 - 

 Construction/Demolition Waste Management and Disposal.   

 

.6    Backfill.  

.1    Backfill in areas as indicated and in accordance with Section 31 23 33.01 - 

 Excavating, Trenching and Backfilling. 

 

3.3 CONTAMINATED SOIL MANAGEMENT 

 

.1 Contractor should be aware that there will be the possibility of encountering 

unidentified impacted (contaminated) soil across CCG Southside Base St. John’s 

resulting from historical activities:  

.1    The Contractor shall have a contingency plan in place prior to site 

 activities that shall incorporate potential situations with on-site 

 contamination. If the contamination appears to be an immediate threat to 

 health and safety, immediate action by the Contractor will be required.  

.2    Appropriate measures shall be taken to ensure any encountered 

 contamination on-site to prevent migration of contaminants into clean soil, 

 groundwater and surface water as directed by the Departmental 

 Representative.  

.3    All persons working on the project must be aware of the potential for 

 impacted soil and appropriate handling procedures and proper personal 



 
PWGSC SELECTIVE SITE DEMOLITION                   SECTION 02 41 13 

SOUTSIDE BASE CCG 

RECONSTRUCTION 

PROJECT NO. R.053663.006 PAGE 5 OF 7  

 

 protective equipment (PPE). 

 

.2 The Contractor shall perform the complete set of activities for soil management in 

conformity with environmental procedures and provincial policies and 

regulations:  

.1    Soil management activities shall include the identification, physic-

 chemical characterization and designation of contaminated soil. Also 

 involves extend and depth of the excavation and the identification of soil 

 temporarily stored or that must not be disturbed:  

.2    The Contractor shall develop an Impacted Soil Management Plan prior to 

 work activities. The plan will be provided to the Project Manager, or 

 delegate, for review.  

.3   The Impacted Soil Management will address known soil contamination at 

 the project sites and describe the distribution of contaminants, identify 

 methods and procedures for the management of soils onsite and approved 

 locations for offsite soil disposal.  

 

.3    Transportation of impacted soil to approved offsite locations shall be in 

accordance with applicable guidelines and regulations for offsite soil disposal, and 

loads will be secured and covered to prevent release/dispersion of material. 

 

3.4 STOCKPILING 

 

.1 Label stockpiles, indicating material type and quantity.   

 

.2    Designate appropriate security resources/measures to prevent vandalism, damage 

and theft.   

 

.3    Locate stockpiled materials convenient for use in backfilling, landscaping and 

grading to eliminate double handling wherever possible.   

 

.4   Contractor shall implement on-site control measures to minimize potential 

environmental impacts for contaminated soil:  

.1    Contractor must provide, maintain and operate storage/stockpiling areas as 

 required and to the approval of the Departmental Representative. The 

 objective is to temporarily store excavated soils so that testing can be 

 performed to confirm disposal requirements.  

.2    Contractor must install liner (minimum 6 mil Polyethylene underlay 

 material) below all proposed stockpile locations to prevent contact 

 between potentially contaminated stockpile material and clean ground 

 surface. Stockpiles are to be covered with 6 mil poly with overlapping 

 seams (min 1 meter) and extending a minimum 1-3 beyond the base of the 

 pile. Must include anchoring system to prevent the tarp from being blown 

 off the pile or becoming dislodged.   
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.5   Stockpile locations to be cleaned up so that no visible signs of material that was in 

the stockpiles is present. 

 

3.5 REMOVAL FROM SITE 

 

.1 Prior to commencing work, the Contractor shall provide to the Departmental 

Representative for approval, a plan identifying designated traffic routes for 

construction vehicles on base for each phase of work to be carried out under this 

contract.   

 

.2    Remove stockpiles of source-separated materials from property once collection of 

materials is complete.   

 

.3    Transport material designated for alternate disposal using approved haulers, 

facilities and receiving organizations listed in Waste Reduction Workplan (WRW) 

and in accordance with applicable regulations.  

.1    Written authorization from Departmental Representative is required to 

 deviate from haulers, facilities or receiving organizations listed in WRW.   

 

.4    Dispose of materials not designated for alternate disposal in accordance with 

applicable regulations.  

.1    Disposal Facilities: approved and listed in WRW.  

.2    Written authorization from Departmental Representative is required to 

 deviate from disposal facilities listed in WRW.   

 

.5   Ensure use of hauling equipment that meets Newfoundland and Labrador Department 

of Transportation and Works requirements, no depositing of contents on 

roadways, and loads to be secured and tarped.   

 

.6    Care must be taken to ensure proper impacted soil disposal requirements are met 

as well as the health and safety of workers and neighboring areas are met. 

 

3.6 RESTORATION 

 

.1 Restore areas and existing works outside areas of demolition and areas disturbed 

by Work of the Contract as indicated; otherwise, original conditions shall be 

reinstated.   

 

.2    Use soil treatments and procedures which are not harmful to health, are not 

injurious to plants, and do not endanger wildlife, adjacent water courses or ground 

water. 
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3.7 CLEANING 

 

.1 Remove debris and leave work site clean, upon completion of Contract. 

   

END 
 


