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PART 1 - GENERAL 

 

1.1 SCOPE 

 

.1 The scope of work for this project is as described in the Description of Work and 

the Drawings and Specifications.  The work covered consists of the furnishing of 

all plant, labour, equipment and material for St. John’s Coast Guard Site 

Redevelopment Southside Base, St. John’s, Newfoundland and Labrador, in strict 

accordance with specifications and accompanying drawings and subject to all 

terms and conditions of the Contract.  Bidders are advised that opportunities and 

requirements may arise that may warrant changes to the work that are in keeping 

with this general scope of work.  Such changes will be made through the Change 

Order processes as outlined in the contract documents. 

 

1.2 DESCRIPTION 

 

.1 In general, the work under this contract consists of, but will not necessarily be 

limited to, the following: 

.1 Construction of an Electrical Supply Building complete with all electrical 

controls to function the same as the current building. 

.2 All excavation and backfilling as required. 

.3 All testing of new water lines. 

  .4 Removal and Disposal of contaminated soil as required in the Remediation 

Action Plan. 

  .5 Removal and Disposal of all demolished structures including storm system 

asphalt, concrete and electrical components. 

  .6 Installation of stormwater system including catch basins, piping, 

stormwater treatment unit and discharge piping. 

  .7 Installation of new water system including hydrants, valving and 

temporary connections in anticipation of the future building. 

  .8 Non-disturbance of the City Sanitary Discharge Piping that is located. 

  .9 Construction of an access driveway, and walkway to Southside Road, 

including curbing. 

  .10 Construction of fencing and barriers. 

  .11 Installation of a sanitary sewage pumping station including all components 

of operation. Testing must be done using temporary power, then contents 

emptied from the wet well and pumps moved to storage in the new 

Electrical Building Electrical to the pumping system and the proposed 

guardhouse from the proposed building is included. 

  .12 Construction of retaining walls and anchoring system in support of the 

driveway, walkway and site protection. 

  .13 Construction of security and safety fencing, gates and guard rails. 
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  .14 Construction of the site surfaces using replacement gravels, asphalt and 

concrete. Only the first lift of asphalt will be constricted under the 

contract. 

  .15 Supply and installation of primary and secondary power and 

communication services to the existing Wharf Services and empty conduit 

system to the proposed location of the future building. This work includes 

coordination and installation with Utility companies. Shore power and 

communication services are to remain operational during construction. 

  .16 Supply and installation of new site lighting system. 

  .17 Supply and installation of geothermal well system, including piping to the 

future building location. No geothermal pumps will be installed in this 

contract. 

  .18 Decommissioning and demolition of existing electrical building, select 

storm system, select power system. This demolition work will occur after 

installation of the new systems are in operation. 

  .19 Commissioning, as required, of all installed works. 

  .20 Although the phase of the work is not LEED work, components of the 

work must comply for LEED accreditation under the future Building Phase 

of the project. It is required that the Contractor provide documentation 

supporting the future LEED application for the future building phase of the 

project. 

.21 Site erosion and sediment control measures as required, maintained for the 

duration of the project. 

.22 Diversion and maintenance of traffic flow around work site. 

.23 Protection and maintenance of features designated to remain. 

 

1.3 IMPLEMENTATION 

 

 .1 This contract shall be planned and implemented by the Contractor, such that all 

work is carried out and completed by March 31
st
, 2016.  All measures necessary to 

meet this deadline including cold weather concreting, shall be considered when 

bidding for this project.   

   

1.4 SITE OF WORK 

 

.1 Work will be carried out at the Coast Guard Site, Southside Road, St. John’s, 

Newfoundland and Labrador in the locations as shown on the accompanying 

drawings. 

   

1.5 DATUM 

 

.1 Datum used for this project is as shown on the drawings. 
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1.6 FAMILIARIZATION WITH SITE 

 

.1 Before submitting a bid, it is recommended that bidders visit the site and its 

surroundings to review and verify the form, nature and extent of the work, 

materials necessary for the completion of the works, the means of access to the 

site, severity, exposure and uncertainty of weather, soil conditions, any 

accommodations they may require, and in general shall obtain all necessary 

information as to risks, contingencies and other circumstances which may 

influence or affect their bid.  No allowance shall be made subsequently in this 

connection on account of error or negligence to properly observe and determine 

the conditions that will apply. 

  

.2 Contractors, bidders or those they invite to site are to review specification Section 

01 35 29 - Health and Safety Requirements before visiting site.  Take all 

appropriate safety measures for any visit to site, either before or after acceptance 

of bid. 

 

1.7 CODES AND STANDARDS 

 

.1 Perform work in accordance with the following codes and legislative 

requirements: 

.1 City of St. John’s Department of Engineering Specification, Latest 

Edition. 

  .2 Environment Act of the Province of Newfoundland and Labrador. 

  .3 Environmental Control (Water and Sewer) Regulations of the Province of 

Newfoundland and Labrador. 

  .4 Waste Material Disposal Act of the Province of Newfoundland and 

Labrador. 

 .5 Canadian Environmental Protection Act. 

  .6 Transportation Dangerous Goods Act. 

  .7 Canadian Fisheries Act. 

  .8 Canadian Council of Ministers of the Environment (CCME).  National 

Guidelines for Decommissioning Industrial Sites. 

  .9 Canada Labour Code Occupational Health and Safety Standards. 

  .10 National Building Code of Canada, latest edition. 

  .11 National Fire Code of Canada, latest edition. 

  .12 Newfoundland Occupational Health and Safety Act and Regulations. 

  .13 The Storage and Handling of Gasoline and Associated Products 

Regulations by the Province of Newfoundland and Labrador. 

  .14 Any other Federal, Provincial, Municipal and Local Code, Standard, 

Regulation, Guideline, By-Law or Ordinance having jurisdiction. 
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.2 Materials and workmanship must meet or exceed requirements of specified 

standards, codes and referenced documents. 

 

1.8 TERMS 

 

.1 Unless specifically stated otherwise, the term Engineer where used in the 

Specifications and on the Drawings shall mean the Departmental Representative 

(DR) as defined in the General Conditions of the Contract. 

 

1.9 SETTING OUT WORK 

 

.1 Employ a qualified registered land surveyor, licensed to practice in Place of Work, 

to mark out services and utilities, set grades and layout work in detail from control 

points and grades established by Departmental Representative. 

 

 .2 Assume full responsibility for and execute complete layout of work to locations, 

lines and elevations indicated or as directed by Departmental Representative. 

 

 .3 Provide devices needed to layout and construct work. 

 

 .4 Supply such devices as straight edges and templates required to facilitate 

Departmental Representative’s inspection of work. 

 

 .5 Supply stakes and other survey markers required for laying out work. 

 

1.10 COST BREAKDOWN 

 

 .1 Before submitting first progress claim submit breakdown of Contract price in 

detail as directed by Departmental Representative and aggregating contract price.  

 

 .2 Provide cost breakdown in same format as the numerical and subject title system 

used in this specification and thereafter sub-divided into major work components 

as directed by Departmental Representative. 

 

 .3 Upon approval by Departmental Representative, cost breakdown will be used as 

basis for progress payment. 

 

 .4 All work items and costs not designated in the unit price table as a measurement 

for payment, are to be included in the lump sum arrangement, as noted on the Bid 

and Acceptance Form. 
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1.11 WORK SCHEDULE 

 

.1 Submit within five (5) working days of notification of acceptance of bid, a 

construction schedule showing commencement and completion of all work within 

the time stated on the bid and acceptance form and the date stated in the bid 

acceptance letter. 

 

.2 Provide sufficient details in schedule to clearly illustrate entire implementation 

plan, depicting efficient coordination of tasks and resources, to achieve 

completion of work on time and permit effective monitoring of work progress in 

relation to established milestones. 

  

.3 As a minimum, work schedule to be prepared and submitted in the form of bar 

(GANTT) charts, indicating work activities, tasks and other project elements, their 

anticipated durations and planned dates for achieving key activities and major 

project milestones provided in sufficient details and supported by narratives to 

demonstrate a reasonable plan for completion of project within designated time 

(e.g., show target dates for completion of each work item, if applicable).  

Breakdown elements to indicate target dates for completion of each element.  

Generally, bar charts derived from commercially available computerized project 

management  systems are preferred but not mandatory. 

 

.4 Submit schedule updates on an as-required basis and when requested by 

Departmental Representative. Provide a narrative explanation of necessary 

changes and schedule revisions at each update. 

   

.5 The schedule, including all updates, shall be to the Departmental Representative’s 

approval.  Take necessary measures to complete work within approved time.  Do 

not change schedule without Departmental Representative’s approval. 

 

.6 All work on the project will be completed within the time indicated on the Bid 

and Acceptance Form. 

 

1.12 ABBREVIATIONS 

 

.1 Following abbreviations of standard specifications have been used in this 

specification and on the drawings: 

 

CGSB - Canadian Government Specifications Board 

CSA - Canadian Standards Association 

ASTM - American Society for Testing and Materials 
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.2 Where these abbreviations and standards are used in this project, latest edition in 

effect on date of bid call will be considered applicable. 

 

1.13 QUARRY AND EXPLOSIVES 

 

.1 Make own arrangements with Provincial Authorities and Crowns of properties, 

for the quarrying and transportation of rock and all materials and machinery 

necessary for work over their property, roads or streets as case may be. 

 

1.14 SITE OPERATIONS 

 

.1 Arrange for sufficient space adjacent to project site for conduct of operations, 

storage of materials, etc.  Exercise care so as not to obstruct or damage public or 

private property in area.  Do not interfere with normal day-to-day operations in 

progress at site.  All arrangements for space and access will be made by 

Contractor.  Normal activity will continue on the Wharf deck. The construction 

site must be separated using barriers and construction fencing. 

 

 .2 Remove snow and ice as required to maintain safe access in a manner that does 

not damage existing structures or interfere with the operations of others. 

   

1.15 PROJECT MEETINGS 

 

.1 Departmental Representative will arrange project meetings and assume 

responsibility for setting times and recording minutes. 

 

.2 Project meetings will take place on site of work unless so directed by 

Departmental Representative. 

 

.3 Departmental Representative will assume responsibility for recording minutes of 

meetings and forwarding copies to all parties present at meetings. 

 

.4 Have a responsible member of firm present at all Project Meetings. 

 

1.16 PROTECTION 

 

.1 Store all materials and equipment to be incorporated into work to prevent damage 

by any means. 

 

.2 Repair and replace all materials or equipment damaged in transit or storage to the 

satisfaction of the Departmental Representative and at no cost to Crown. 
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1.17 EXISTING SERVICES 

 

 .1 Where work involves breaking into or connecting to existing services, carry out 

work at times directed by governing authorities, with minimum of disturbance to 

site operations, pedestrian, vehicular traffic, and tenant operations. 

 

.2 Before commencing work, establish locations and extent of service lines in area of 

work and notify Departmental Representative of findings. 

 

.3 Submit schedule to and obtain approval from Departmental Representative for any 

shutdown or closure of active service or facility.  This includes disconnection of 

electrical power and communication services to tenants operational areas.  Adhere 

to approved schedule and provide notice to affected parties. 

 

 .4 Provide temporary services to maintain critical facility systems. 

 

 .5 Provide adequate bridging over trenches which cross walkways or roads to permit 

normal traffic. 

   

.6 Where unknown services are encountered, immediately advise Departmental 

Representative and confirm findings in writing. 

 

 .7 Protect, relocate or maintain existing active services as required.  When inactive 

services are encountered, cap off in manner approved by authorities having 

jurisdiction over service.  Record locations of maintained, re-routed and 

abandoned service lines. 

 

1.18 DOCUMENTS REQUIRED 

 

.1 Maintain at job site, one (1) copy each of the following: 

.1 Contract drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed shop drawings. 

  .5 List of outstanding shop drawings. 

.6 Change Orders. 

  .7 Other modifications to contract. 

  .8 Field test reports. 

.9 Copy of approved work schedule. 

.10 Site specific Health and Safety Plan and other safety related documents. 

  .11 Permits and Regulatory Approvals and Requirements. 

  .12 Environmental Protection Plan. 

  .13 Other documents as stipulated elsewhere in the Contract Documents. 
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1.19 PERMITS 

 

.1 Obtain and pay for all permits, certificates and licenses as required by Municipal, 

Provincial, Federal and other authorities. 

 

.2 Provide appropriate notifications of project to Municipal and Provincial 

inspection authorities. 

 

.3 Obtain compliance certificates as prescribed by legislative and regulatory 

provisions of municipal, provincial and federal authorities as applicable to the 

performance of work. 

 

 .4 Submit to Departmental Representative, copy of application submissions and 

approval documents received for above referenced authorities. 

            

 .5 Submit to Departmental Representative, copy of quarry permit, if applicable, prior 

to start of quarry operations. 

 

 .6 Comply with all requirements, recommendations and advice by all regulatory 

authorities unless otherwise agreed in writing by Departmental Representative.  

Make requests for such deviations to these requirements sufficiently in advance of 

related work. 

     

1.20 CUTTING, FITTING AND PATCHING 

 

 .1 Execute cutting, including excavation, fitting and patching required to make work 

fit properly. 

 

 .2 Where new work connects with existing and where existing work is altered, cut, 

patch and make good to match existing work.  This includes patching of openings 

in existing work resulting from removal of existing services. 

 

 .3 Do not cut, bore, or sleeve load-bearing members. 

 

 .4 Make cuts with clean, true, smooth edges.  Make patches inconspicuous in final 

assembly. 

 

1.21 EXISTING SUB-SURFACE CONDITIONS 

 

 .1 The Hydrogeological Assessment Report has been provided in this specification 

as Appendix B. 

 

 .2 The Human Health and Ecological Risk Report has been provided in this 

specification as Appendix C. 
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 .3 The Remediation Action Plan has been provided as Appendix D.

 

1.22 LOCATION OF EQUIPMENT 

 

 .1 Locate equipment, fixtures and distribution systems to provide minimum 

interference and maximum usable space and in accordance with manufacturer’s 

recommendations for safety, access and maintenance. 

 

 .2 Inform Departmental Representative when impending installation conflicts with 

other new or existing components.  Follow directives for actual location. 

 

 .3 Submit field drawings to indicate relative position of various services and 

equipment when required by Departmental Representative.   

 

1.23 ACCEPTANCE 

 

 .1 Prior to the issuance of the Certificate of Substantial Performance, in company 

with Departmental Representative, make a check of all work.  Correct all 

discrepancies before final inspection and acceptance. 

 

1.24 WORKS COORDINATION 

 

 .1 Contractor to be responsible for coordinating the work of the various trades, 

where the work of such trades interfaces with each other. 

 

 .2 Convene meetings between trades whose work interfaces and ensure that they are 

fully aware of the areas and the extent of where interfacing is required.  Provide 

each trade with the plans and specifications of the interfacing trade, as required, to 

assist them in planning and carrying out their respective work. 

 

 .3 The Crown will not be responsible for or held accountable for any extra costs 

incurred as a result of the failure to carry out coordination work.  Disputes 

between the various trades as a result of their not being informed of the areas and 

extent of interface work shall be the sole responsibility of the General Contractor 

and shall be resolved at no extra cost to the Crown. 

 

1.25 CONTRACTOR’S USE OF SITE 

 

.1 Construction operations, including storage of materials, for this contract not to 

interfere with the operations at this facility.   

     

.2 Responsible for arranging the storage of materials on or off site and any materials 

stored at the site which interfere with any of the day-to-day activities at or near the 

site will be moved promptly at the Contractor’s expense,  upon request by the 
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Departmental Representative.  

 

 .3 Contractor will take adequate precautions to protect existing structures when 

operating tracked equipment.   

 

.4 Exercise care so as not to obstruct or damage public or private property in the 

area. 

 

 .5 At completion of work, restore area to its original condition.  Damage to ground 

and property will be repaired by Contractor.  Remove all construction materials, 

residue, excess, etc., and leave site in a condition acceptable to Departmental 

Representative. 

 

1.26 WORK COMMENCEMENT 

 

.1 Mobilization to project site is to commence immediately after acceptance of bid 

and submission of site specific Safety Plan and insurance documentation, unless 

otherwise agreed by Departmental Representative. 

 

.2 Project work on site is to commence as soon as possible with a continuous 

reasonable workforce unless otherwise agreed by Departmental Representative. 

 

.3 Weather conditions, short construction season, delivery challenges and the 

location of the work site may require the use of longer working days and 

additional workforce to complete the project within the specified completion time. 

 

.4 Make every effort to ensure that sufficient material and equipment is delivered to 

site at the earliest possible date after acceptance of bid and replenished as 

required. 

 

1.27 FACILITY SMOKING ENVIRONMENT 

        

 .1 Comply with smoking restrictions. 

 

1.28 INTERPRETATION OF DOCUMENTS 

 

.1 Supplementary to the General Conditions, the Division 01 sections of the 

specifications take precedence over technical specification in other divisions of 

the specifications. 
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PART 2 - PRODUCTS 

 

Not applicable 

 

 

PART 3 - EXECUTION 

  

Not applicable   

   

END 
 


