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1. SUMMARY OF WORK
1. The Contractor shall:

e Provide all necessary labor, materials, and equipment required to installation of a vrf
(variable refrigerant flow) heating and cooling system to four (4) labs in Module 5 as
per working drawings, and specifications. This includes, but is not limited to,
demolition, removals, equipment, architectural, mechanical, controls, sprinklers, and
electrical elements at 335 River Road in Ottawa.

2. The work on this contract includes coordination and cooperation with other contractors and
building personnel working on the site.

2. TIME OF COMPLETION

1. Commence work in accordance with notification of acceptance of your tender submission
and complete the work including rectification of deficiencies within 16 weeks.

3. HOURS OF WORK

1. Work for which power shutdown is not required shall be carried out Monday to Friday from
07:00hrs to 18:00hrs.

2. Work requiring power shutdown and/or Lock-Out (LOTO) work shall be completed off-hours
Monday through Friday from 18:00hrs to 06:00hrs and/or on weekends from 07:00hrs to
18:00hrs.

3. Shutdown, bypassing or isolating any initiating device or zone on the fire alarm system or
the fire sprinkler system shall be undertaken after hours Monday through Friday from
18:00hrs to 06:00hrs or on weekends from 07:00hrs to 18:00hrs.

4, Provide an implementation strategy in writing three (3) weeks prior to the first shutdown
which clearly lists which activities require after hours work, the sequence of shutdowns, and
the maximum length of each shutdown, to insure the owner can organize the shutdown of
lab equipment.

5. The Contractor shall not permit his personnel to work alone on this project when the
following activities are undertaken;

Work assessment determines that the potential health & safety risk is high;

Work requiring entry into or work within a Confined Space;

Work requiring Lock-Out and Tag-Out;

Work requiring use of fall arrest equipment;

Work on scaffolding;

Work requiring supplied air respirators or similar equipment;

Hot Work and/or Hot Tap activities;

Work involving cranes or hoisting;

Work or work situations identified by the Engineer.

©CoNoOOA~WNE

6. Staff training and demonstrations shall be scheduled during regular business hours Monday
to Friday. The Contractor shall obtain approvals from the Engineer on the training schedule
prior to the scheduled training date and time.
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4,

SCHEDULING

1.

Within one week of contract award, submit a bar chart construction schedule for the work,
indicating anticipated progress stages within time of completion. Minimum stages include
mobilization, shop drawing submittal, order and delivery of major components and
equipment, major approvals stages, interim and final inspection times, commissioning
timeframes, final deficiency corrections and demobilization. When schedule has been
reviewed and approved by the Departmental Representative take necessary measures to
complete work within scheduled times. Do not change schedule without written approvals
from the Departmental Representative. Contractor must confirm the required power
shutdowns required and the activities for each shutdown and have these in his schedule.

In order to minimize disruption to on-going work in the laboratories, the majority of the work
is envisioned to be performed in phases during pre-planned shutdown intervals and will
entail both regular and off-hour work. A major one week duration shutdown is to be planned
for lab 159 and 165 in order to permit uninterrupted implementation of the HVAC above the
labs as well as other new associated equipment and distribution in the lab vicinity. Regular
hour and off hour work will be allowed to occur unimpeded during this period. Additional two
or three day weekend intervals involving purely off-hour work may be scheduled as deemed
necessary in order to accommodate full completion of the work as well. All of these planned
phases are to be established in the overall construction schedule above.

CONTRACT DOCUMENTS

1.

Drawings and specifications are complementary, items shown or mentioned in one and not
in the other are deemed to be included in the contract work.

Any questions that arise in relation to the design shall be brought to the attention of the
Engineer. Failure to comply with this procedure may necessitate amendments and other
layout modifications as required to complete the Work, costs of which shall be solely the
responsibility of the Contractor.

Study all documents, which describe, or are related to any operation before commencement of
that operation. Report discrepancies discovered between existing conditions and
documentation. Obtain ruling on required interpretation before commencing work

Any changes to the scope of work are to be confirmed in writing by the Engineer and Contract
value changes approved, prior to start of said work.

The cost of any additional work to the Owner shall be the actual cost of the work plus ten
percent (10%) overhead and ten percent (10%) profit on the actual cost of the work.

CONTRACTOR'’S USE OF SITE

Do not unreasonably encumber site, with material or equipment.

Execute the work with the least possible interference or disturbance to the normal use of the
exiting premises. Make arrangements with the Engineer to facilitate the work as stated.

Maintain existing services to the building and provide for personnel and vehicle access.

Maintain a proper solid or chain link security fence c/w suitable locks around work and
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storage areas at all times.

Where security is reduced by the work, provide temporary means to maintain security.
Contractor shall utilize assigned washroom facilities and shall maintain them neat and tidy.
Contractor to supply their own site trailer, phone, fax, and storage box. No storage will be

provided within the building. Accommodation will be made for limited on-site storage at the
discretion of the Engineer in area designated by the Engineer.

7. CONTRACTOR PROJECT SUPERINTENDENT

1.

3.

4,

1.

1.

The Contractor shall, upon award of contract, designate a Project Superintendent. The
Contractor shall provide the name, cellular phone number to the Engineer at the pre-
construction meeting. The Project Superintendent shall have full responsibility for the
project and shall be authorized to accept and act upon any notice or direction provided by
the Engineer. Project Superintendent shall be available on site at all times that work is being
performed under this contract.

Supervise and direct all person engaged in the work, including all tradesmen and suppliers.
Become familiar with the requirements of each trade. Coordinate delivery and work
operations. Examine the work of all trades during work operations to ensure compliance
with the contract requirements. Expedite all work to maintain the contract schedule.
Cooperate with all other contractors working on site in parallel or related projects.

Attend coordination and project meetings at the direction of the Engineer.

CONTRACTOR and SUB CONTRACTORS

The Contractor agrees to employ those sub-contractors proposed by him in writing as listed
in the Contractor’s tender submission.

Do not change or substitute approved sub-contractors without prior authorization from the
Engineer.

Contractor and sub-contractor personnel shall be qualified as per definitions under the
Ontario Trades Qualification and Apprenticeship Acts and as required by regulatory
agencies in Ontario.

Electrical work shall be carried out by qualified and licensed electrical contractors as per
Ontario regulations.

Fire alarm work shall be carried out by qualified and accredited personnel as per Ontario
regulations.

WORKMANSHIP

Workmanship shall be the best quality, executed by workers experienced and skilled in the
respective duties for which they are employed. Immediately notify the Engineer, if required,
if work is such as to make it impractical to produce required results.

Do not employ any person unfit or unskilled in their required duties. The Engineer reserves
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10.

11.

12.

13.

the right to require the dismissal from the site, workers deemed incompetent, careless,
insubordinate or otherwise objectionable.

The Work as covered by the tender documents is intended to comply exactly with the latest
rules and regulations of the inspection authorities, and these rules are to be considered an
integral part of the tender documents. In case of conflict, any ruling by the Inspection
Authority shall be final. All changes and alterations to the Contractor’s work required by an
authorized inspector or any authority having jurisdiction shall be carried out at the expense
of the Contractor.

Decisions as to the quality or fithess of workmanship in cases of dispute rest solely with the
Engineer, whose decision is final.

RECORD DRAWINGS

1.

As work progresses, maintain accurate records to show deviations from the contract
drawings. Just prior to completion of work, supply to the Engineer one set of white prints with
all deviations neatly inked in. Contractor to show actual layouts for underground services
including elevations, all mechanical piping and ductwork and all electrical wiring diagrams,
locations and sizes of electrical conduits, pull boxes and wiring, circuits etc

SHOP DRAWINGS

1.

2.

Provide four (4) copies of the shop drawings as listed in the specifications and/or drawings
to the Engineer prior to ordering materials. Shop drawings to illustrate details of portion of
work specific to the project requirements. Information to clearly indicate the items to be
reviewed. Generic drawings are not acceptable. Shop drawings shall be forwarded
electronically to the Engineer.

Allow two (2) working weeks for Engineer’s review of each shop drawing submission.

CODES AND STANDARDS

1.

The following codes and Standards are in place for work under this contract. The latest
edition applicable at the time to be utilized.

The National Building Code of Canada

The National Fire Code of Canada

The Ontario Electrical Safety Code

Ontario Plumbing Code

Ontario Occupational Health and Safety Act and Regulations for Construction Projects
Canada Labour Code Part Il and Federal Occupational Health and Safety Policies

ouhwiNk

FEES AND CERTIFICATES

Submit a completed Notice of Project Form to the Ontario Ministry of Labour as required by
the notification requirements under the Regulations for Construction Projects made pursuant
to the Ontario Occupational Health and Safety Act. Provide copy to the Departmental
Representative.




Environment Canada Section 01 11 55
Project: RR-072-J8062

GENERAL CONDITIONS Page 5 of 11

Module 5 VRF System November 28, 2014

14.

15.

16.

17.

2.

Submit to the Electrical Inspection Authority the necessary number of working drawings and

specifications for examination and approval prior to commencement of work and pay all

associated fees.

.1 Obtain and pay for all electrical inspection fees.

.2 On completion of the work provide copies of the Electrical Inspection Authority inspection
approval certificates.

CONSTRUCTION SAFETY MEASURES

1.

4.

5.

Observe and enforce construction safety measures required by Ontario Occupational Health
and Safety Acts and Regulations for Construction Projects, Canada Labour Code Part II,
Occupational Health and Safety, Workers’ Compensation Board and municipal statutes and
authorities and site specific Health and Safety Policies and Directives

In the event of conflict between any provisions of above authorities, the most stringent will
apply.

Provide and maintain guardrails, fences, barricades, lights, signs and other devices required
for protection of workmen and public in accordance with the requirements of the Canada
Labour Code Part Il, Occupational Health and Safety, Ontario Occupational Health and
Safety Act and Regulations for Construction Projects and Local by-laws. All signs shall be
bilingual or CSA universal pictograms.

Ensure the safety of building personnel at all times when performing work.

Refer to Specifications Section 01 35 30 Health and Safety for additional requirements

FIRE SAFETY REQUIREMENTS

1.

3.

Comply with the National Building Code of Canada for fire safety in construction and the
National Fire Code of Canada for fire prevention, fire fighting and life safety in building in
use.

Comply with Human Resources Development Canada (HRDC), Fire Commissioner of
Canada (FCC) Standards;

.1 No. 301: Standard for Construction Operations

.2 No. 302: Standard for Welding and Cutting

.3 No. 374: Fire Protection Standard for General Storage (Indoor and Outdoor)

.4 available from Fire protection Engineering Services, Labour program, HRDC or following
internet site: http://info.load-otea.hrdc-drhc.gc.ca/~fireweb/standards/fccen.htm

.5 retain all fire safety documents on site.

Refer to Section 01 35 30 of this document for further information on Health and Safety

WORKPLACE SAFETY AND INSURANCE BOARD

1. Prior to commencing the work, throughout the total performance of the work when requesting
payments and prior to receiving final payment, the Contractor shall provide evidence of good
standing with Workplace Safety and Insurance Board of Ontario.

UTILITIES

1. Water supply is available on site and will be provided for construction usage at no cost.



http://info.load-otea.hrdc-drhc.gc.ca/~fireweb/standards/fccen.htm

Environment Canada Section 01 11 55
Project: RR-072-J8062

GENERAL CONDITIONS Page 6 of 11

Module 5 VRF System November 28, 2014

18.

19.

20.

Engineer reserves the right to limit volume of water utilized.

2. Existing electrical services to a maximum of 15 KVA required for the work may be used by
the Contractor without charge. Ensure capacity is adequate prior to connecting and
imposing additional loads. Connect and disconnect at own expense and responsibility.

PROTECTION

1. Protect finished work against damage until take-over.

2. Protect the work and all surrounding equipment, landscape, structures, floors, ceilings, walls,
etc., from damage.

2. Make good, at no cost to the Owner, any damage caused.

3. Protect any services, which are uncovered during work.

4, Protect all areas adjacent to the construction areas from dust and debris produced during

construction. Use hoarding, solid walls, drop cloths, sealed dust screens and tarps and
clean up and vacuum up all debris daily.

PRODUCT HANDLING AND STORAGE

1.

Deliver materials in original and unopened containers or wrappings with Manufacturers’
seals and labels intact and legible.

Deliver materials in sufficient quantity to allow continuity of the work. Do not encumber site
with unnecessary materials.

All unused materials at the end of any working day shall be properly protected from damage.

All materials, equipment, etc. to be handled and stored as not to interfere with the operation
of the building.

All material and equipment to be new unless specified otherwise.

Contractors who use controlled products must ensure that their workers are properly trained in
the safe use and handling of such products in compliance with the Workplace Hazardous
Materials Information System (WHMIS).

Comply with all requirements with respect to Controlled products labeling and Material Safety
Data Sheets (MSDSs) according to the requirements of WHMIS and the Hazardous Products
Act.

PRODUCT AVAILABILITY

1.

Upon award of contract immediately review product delivery requirements and advise the
Engineer of any foreseeable delays.

In the event of failure to notify the Engineer at commencement of the work, the Departmental
Representative reserves the right to require the supply of substitute products of equivalent
quality at no increase in contract price to ensure adherence to project schedule.
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21. MATERIALS STANDARDS

1. Materials shall be new and work shall conform to the minimum applicable standards of the
Canadian General Standards Board, the Canadian Standards Association, the National
Building Code of Canada and all applicable Provincial and Municipal codes. In the case of
conflict or discrepancy the most stringent requirements shall apply.

2. Products (materials, equipment and articles) incorporated in work shall be new, not
damaged or defective and of best quality compatible with specifications for purpose
intended. If requested by the Consultant furnish evidence as type, source, and quality of
product.

3. Defective products will be rejected, regardless of previous inspections. Inspection does not
relieve responsibility but is a precaution against oversight or error. Remove and replace
defective products at own expense and be responsible for delays and expenses caused by
rejection.

4, Should any dispute arise as to the quality of fithess of products, the decision shall rest with
the Consultant based upon requirements of Contract Documents. Engineer’s decisions shall
be final.

5. Ensure that materials, equipment, services and labour are brought to site in sufficient quantity
and in accordance with requirements of the work schedule.

22. MATERIALS OTHER THAN SPECIFIED

1. Secure in writing, permission from the Consultant to use any materials other than those
specified.

23. HAZARDOUS MATERIALS

1. Comply with the requirements of the Workplace Hazardous Materials Information System
(WHMIS) regarding use, handling, storage, and disposal of hazardous materials: and
regarding labeling and the provision of Material Safety Data Sheets (MSDS) acceptable to
Human Resources Development Canada, Labour Program.

24. REMOVED MATERIALS

1. Unless otherwise specified, materials for removal become the Contractor’'s property and

shall be taken from the site.
25. PROJECT CLEANLINESS

1. Remove waste materials and debris from the site at the end of each day. Leave the work
area unencumbered upon completion of each work shift. Store materials and equipment.

2. Ensure site is clean, orderly and neat at all times during the work shift. Provide additional
cleaning as requested by the Engineer.

3. At the end of the project, remove dirt, dust and other disfigurations from all surfaces affected
by the project including, but not limited to ceilings, walls, floors, fixtures and lights. Clean by
dusting, damp wiping, washing, waxing and polishing to the satisfaction of the Engineer.
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4, Upon completion, remove scaffolding, temporary protections and surplus materials.
Make good any defects noted at this stage.

5. Clean areas affected under contract, to a condition at least equal to that previously existing
and to satisfaction of the Engineer.

6. Use only cleaning materials recommended by manufacturer of surface to be cleaned.

26. WASTE MANAGEMENT

1. Comply with the Environmental Protection Act, Ontario Regulations O.Reg. 102/94 and
0. Reg. 103/94 for waste management programs on construction and demolition projects.

27. EXISTING SERVICES

1. Where work involves breaking into or connecting to existing services, Carry out work at
times directed by the Consultant. Connection to existing services shall be after hours and/or
on weekends.

2. Before commencing Work, establish location and extent of service lines in area of Work and
notify the Consultant of findings.

3. Submit schedule to and obtain approval from the Consultant for any shutdown or closure of
active service or Facility. Adhere to approved schedule and provide notice to affected
parties. Do not alter schedule without prior written consent of the Engineer.

4, Give the Engineer 96 hours’ notice related to each necessary interruption of any mechanical
or electrical service throughout the course of the work. Obtain written authorization from the
Engineer prior to any interruption. Keep duration of those interruptions to a minimum.

5. Where unknown services are encountered, immediately advise Consultant and confirm
findings in writing.

6. Fire alarm shutdowns, re-activation shall be the responsibility of the Contractor. Shutdown,
bypassing or isolating any initiating device or zone on the fire alarm system or the sprinkler
system shall be undertaken after hours Monday to Friday from 18:00hrs to 06:00hrs or on
weekends from 07:00hrs to 18:00hrs. All shutdowns, bypassing or isolation activities on the
fire alarm system or the fire sprinkler system must be authorized in writing by the Property
Management District 1 Senior Operations Technician prior to initiating work. Approvals for
shutdowns, bypassing or isolation activities require a minimum of 96 hours. Contractors shall
schedule their request submittals through the Engineer.

28. CUTTING, PATCHING AND MAKING GOOD

1. Cut existing surfaces as required to accommodate new work. Openings shall be neatly cut
and dimensioned to fit electrical conduits, mechanical pipes and/or ductwork passing
through the surfaces. Obtain the Engineer’s approval before cutting into structure. Cutting
torches shall not be permitted.
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2. Patch and make good cut on both sides of surfaces, damaged or disturbed to match or

29.

30.

31.

32.

33.

better existing conditions to the satisfaction of the Engineer.
Note: The Contractor shall patch and make good existing openings when Contractor utilizes
the existing openings for his work.

3. Fill voids left around all electrical conduits, mechanical pipes and/or ductwork with
appropriate fire-proofing material to maintain fire stop integrity. Finish patching with finishing
compounds to the satisfaction of the Engineer.

DEMOLITION

1. Except if expressly stated otherwise, materials indicated for removal, become the Contractor's
property and shall be promptly taken from the site.

EQUIPMENT

1. Provide and maintain equipment such as temporary stairs, ladders, ramps, scaffolds, swing
stages, runways, chutes and the like, as required for execution of work

2. Maintain conveying equipment such as cranes, hoists, derricks and the like, as required for
execution of work.

3. Assume complete responsibility for construction strength, placing, anchoring and operation of
derricks, cranes, hoists and other mechanical contrivances used for work; and ensure that loads
carried thereon can be safely supported and be free from accidents to all persons.

4, Have hoist capacities, with regard to anticipated loads, verified by a Professional Engineer
registered in the Province of Ontario.

5. Comply with all governing safety regulations in force at the time of construction.
6. Remove immediately such equipment when not required for work.
7. Provide and maintain, on site, suitable fire extinguishers in sufficient quantities, as required by

the Safety Code.
LOADING

1. Take precautions to prevent the overloading of any part of the structure during the progress of
the work. Make good, at no expense to Owner, any damage resulting from such overloading.

HOISTING
1. .1 All crane operations are restricted to the following:
a) All craning of materials and equipment must be done outside normal
building operating hours, ensure interior areas below are kept
unoccupied.

POWDER ACTUATED GUNS

1. Do not employ powder-actuated guns using explosives, unless expressly permitted by the
Consultant. If permitted, comply with requirements of CAN3-Z2166.2-M85 (Use and Handling of
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Powder Actuated Tools).
34. TAXES

1. Pay all taxes properly levied by law (including Federal, Provincial and Municipal)

2. The Harmonized Sales Tax (HST) is NOT to be considered an applicable tax for the purposes
of this bid. The bidder shall therefore include separately any amount in his bid price for the said
HST. In the event the HST does apply, the successful Contractor will indicate on each
application for payment as a separate amount the appropriate HST the Owner is legally obliged
to pay. The Contractor's HST registration number must be shown on all invoices. This amount
will be paid to the Contractor in addition to the amount certified for payment under the contract
and will therefore not affect the contract price.

35. SIGNS — ADVERTISING

1. No advertising and/or posting of company signs shall be permitted.

2. Provide common-use signs as related to traffic control, information, instruction, health and
safety, use of equipment, public safety devices, in both official languages or by the use of
commonly understood graphic symbols to the Engineer’s approval.

36. SECURITY CLEARANCES

1. All personnel employed on this project shall be subject to a security check. Obtain the

requisite clearance as instructed for each individual required to enter the premises.
37. BUILDING SMOKING ENVIRONMENT

1. Smoking is prohibited in the building and on the roofs. Obey smoking restrictions on building

property as directed by the Engineer.
38. GUARANTEE

1. Provide written one (1) year guarantee for all materials and labour provided as part of this
Contract. Effective start date shall be date of final completion.

2. The contractor, at own expense, shall correct any defects in the work due to faulty products
and/or workmanship appearing within the extended guarantee/warranty periods set out in
the individual sections from date of final completion.

39. TRAINING AND DEMONSTRATION

1. Upon completion of the all installations, provide qualified personnel to train and demonstrate
all the installations to the site’s operations, and maintenance personnel. Contractor to review
newly installed equipment and demonstrate the start/stop and control functions of the
installed equipment. Training and demonstration to be for a duration of four (4) hours or, as
indicated in the equipment specification section. Training date and time to be coordinated
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with, and approved by the Engineer.

40. OPERATIONS and MAINTENANCE MANUALS

1.

Provide two (2) sets of operations and maintenance manuals with data indexed in vinyl hard
covered “D” ring binders. Data to include detailed technical information, documents and
records describing operation and maintenance of individual components, copies of all final
approved shop drawings, inspection and testing reports, warranties, and all other data
specifically requested within the specifications.

Each binder shall have a cover sheet listing title, location and project number. Names,
addresses and telephone numbers of the Contractor, Sub-Contractors and all suppliers.

Each binder shall list all maintenance materials, special tools, and spare parts This will also
include the signed transmittal of receipt by the owner’s representatives, or the engineer, of
all maintenance materials.

Provide two copies, on digital media in PDF format, of the entire Operations and
Maintenance Manuals. Vendor literature available from the vendor in native .pdf format
shall be included. If vendor literature is not available in .pdf is shall be scanned. All other
information shall be scanned into .pdf. An electronic index shall be created which allows for
easy navigation through the files.

END OF SECTION
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PART 1 — GENERAL

1.1 PRECEDENCE .1 For Federal Government projects,
Division 1 Sections take precedence
over technical specification sections
in other Divisions of this Project

Manual.

1.2 REFERENCES .1 Canada Labour Code, Part 2, Canada
Occupational Safety and Health
Regulations.

.2 Health Canada/Workplace Hazardous
Materials Information System (WHMIS.
.1 Material Safety Data Sheets
(MSDS) .

.3 Province of Ontario
.1 Occupational Health and Safety Act
and Regulations for Construction
Projects, R.S.0. [1990 June 2002].

1.3 SUBMITTALS .1 Make submittals to Consultant and
Owners Representative for review.

.2 Submit site-specific Health and Safety
Plan: Within 7 days after date of
Notice to Proceed and prior to
commencement of Work. Health and
Safety Plan must include:

.1 Results of site specific safety
hazard assessment.

.2 Results of safety and health risk
or hazard analysis for site tasks and
operation.

.3 Submit 5 copies of Contractor’s
authorized representative’s work site
health and safety inspection reports to
Departmental Representative weekly.
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1.4 FILING OF
NOTICE

1.5 SAFETY

Submit copies of reports or directions
issued by Federal and Provincial health
and safety inspectors.

Submit copies of incident and accident
report.

Departmental Representative will review
Contractor’s site-specified Health and
Safety Plan and provide comments to
Contractor. Revise plan as appropriate
and resubmit plan to Departmental
Representative within 7 days after
receipt of comments from Departmental
Representative.

Departmental Representative’s review of
Contractor’s final Health and Safety
plan should not be construed as
approval and does not reduce the
Contractor’s overall responsibility for
construction Health and Safety.

Medical Surveillance: where prescribed
by legislation, regulation or safety
program, submit certification of
medical surveillance for site personnel
prior to commencement of Work, and
submit additional certifications for
any new site personnel to Departmental
Representative.

On-site Contingency and Emergency
Response Plan: address standard
operating procedures to be implemented
during emergency situations.

File Notice of Project with Provincial
authorities prior to beginning of Work.

Perform site specified safety hazard
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ASSESSMENT

1.6 MEETINGS

1.7 REGULATORY
REQUIREMENTS

1.8 GENERAL
REQUIREMENTS

assessment related to project.

Schedule and administer Health and
Safety meeting with Departmental
Representative prior to commencement of
project and prior to each outage.

The Contractor shall comply with the
specified standards and regulations to
ensure safe operations. The latest
editions are applicable.

.1 Canada Labour Code Part II.

.2 Canada Occupational Safety and
Health Regqulations.

.3 National Building Code Part 8 -
Safety Measures at Construction &
Demolition Sites.

.4 National Fire Code Part 4 -
Flammable and Combustible Liquids.
.5 National Fire Code Part 5 -
Hazardous Processes and Operations.

.6 Ontario Occupational Health and
Safety Act and Regulations including;
.1 Construction Projects

(0.Reg.213/91) .

.2 Occupational Health and
Safety Act.

.3 Workplace Hazardous Materials
Information System (WHMIS).

.4 Ontario Trades Qualification
and Apprenticeship Act.

.5 Ontario Electrical Safety
Code (Reg.10/91).

Develop written site-specific Health
and Safety Plan based on hazard
assessment prior to beginning site Work
and continue to implement, maintain,
and enforce plan until final
demobilization from site. Health and
Safety Plan must address project
specifications.
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1.9 RESPONSIBILITY

1.10 COMPLIANCE
REQUIREMENTS

1.11 UNFORSEEN
HAZARDS

1.12 POSTING OF
DOCUMENTS

.1

Departmental Representative may respond
in writing, where deficiencies or
concerns are noted and may request re-
submission with correction of
deficiencies or concerns.

The Contractor shall be responsible for
health and safety of persons on site,
safety of property on site and for
protection of persons adjacent to site
and environment to extent that they may
be affected by conduct of Work.

Comply with and enforce compliance by
employees with safety requirements of
Contract Documents, applicable federal,
provincial, territorial and local
statutes, regulations, and ordinances,
and with site-specific Health and
Safety Plan.

Comply with Ontario Health and Safety
Act and Regulations for Construction
Projects, R.S.O0.

When unforeseen or peculiar safety-
related factor, hazard, or condition
occur during performance of Work,
follow procedures in place for
Employee’s Right to Refuse Work in
accordance with Acts and Regulations of
the Province of Ontario and advise
Departmental. Representative verbally
and in writing.

Ensure applicable items, articles,
notices and orders are posted in
conspicuous location on site in
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1.13 CORRECTION OF
NON-COMPLTIANCE

1.14 DISCIPLINARY
ACTION

1.15 BLASTING

1.16 CONTRACTOR
ACCIDENT AND
INCIDENT REPORT

accordance with Acts and Regulations of
the Province of Ontario, and in
consultation with Departmental
Representative.

The Contractor shall immediately
address health and safety non-
compliance issues identified by
authority having jurisdiction or by
Departmental Representative.

Provide Departmental Representative
with written report of action taken to
correct non-compliance of health and
safety issues identified.

Departmental Representative may stop
Work if non-compliance of health and
safety regulations is not corrected.

The Contractor’s disregard and/or lack
of compliance to health and safety
measures, procedures and policies may
lead to disciplinary action by the
Departmental Representative.

Blasting or other use of explosives is
not permitted without prior receipt of
written instruction by Departmental
Representative.

The Contractor shall advise the
Departmental Representative of any
accident, injury, near-miss incident,
fire, explosion or chemical spill
occurring at the Work site and any
visit to the site by a governmental
enforcement official.
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1.17 WORK .1 Give precedence to safety and health
STOPPAGE of public and site personnel and

protection of environment over cost and
schedule considerations of Work.

1.18 SITE HEALTH .1 The Contractor shall comply and follow

AND SAFETY all prescribed site Health and

POLICIES AND Safety Policies and Directives

DIRECTIVES including but not limited to the
following;

.1 Worker Profile Sheet: The
Contractor shall submit to the
Departmental Representative a completed
Worker Profile Sheet c/w all
attachments including copies of
licenses, certificates and permits for
supporting qualifications to perform
required work for a given project for
each individual worker requiring access
to the site. The completed Worker
Profile Sheets are required for each
individual worker prior to working on
site. Live work is not permitted.

.2 2" Floor Mechanical Space -
Mandatory Safe Working Practices: The
Contractor shall obtain training from
the Departmental Representative on safe
working practices and procedures for
the 2" floor mechanical space for each
worker requiring access to the 2" floor
mechanical space. The Contractor shall
sign-off individual training forms
prior to individual workers being
authorized access to the 2" floor
mechanical space.

.3 Emergency and Fire Evacuation
Route: The Contractor shall obtain
training on procedures of evacuating
the site under emergency and/or fire
situations. Contractor training and
sign-off is required prior to
initiating site work.
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1.19 WORKPLACE .1
SAFETY AND
INSURANCE BOARD

1.20 CONSTRUCTION .1
SAFETY MEASURES

.4 Ontario Trades Qualifications and
Apprenticeship Act: The Contractor
shall sign-off confirming that the
Trades Qualifications and
Apprenticeship Act shall be observed
and followed. Contractor sign-off is
required prior to initiating site work.

Prior to commencing the work,
throughout the total performance of

the work when requesting payments and
prior to receiving final payment, the
Contractor shall provide evidence of
good standing with Workplace Safety and
Insurance Board of Ontario.

Observe and enforce construction safety
measures required by Ontario
Occupational Health and Safety Acts and
Regulations for Construction Projects,
Canada Labour Code Part II,
Occupational Health and Safety,
Workers’ Compensation Board and
municipal statutes and authorities and
site specific Health and Safety
Policies and Directives.

In the event of conflict between any
provisions of above authorities, the
most stringent will apply.

Provide and maintain guardrails,
fences, barricades, lights, signs and
other devices required for protection
of workmen and public in accordance
with the requirements of the Canada
Labour Code Part II, Occupational
Health and Safety, Ontario Occupational
Health and Safety Act and Regulations
for Construction Projects and Local by-
laws. All signs shall be bilingual or
CSA universal pictograms.
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.4 Ensure the safety of building personnel

at all times when performing work.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.
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