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PART 1 – GENERAL 

 

1.1 Description of Work  

 

 

.1  The work will be carried out on the Shoal Cove 

Brook Bridge approximately 23km North of the South 

entrance of Gros Morne National Park.  

 

.2  The work of this contract includes the provision 

of all materials, labour, equipment, and 

ancillaries, all as necessary for the completion 

of the work as indicated on the drawings and as 

described in the specifications and notes. Work 

on this project consists generally of, but is not 

limited to, the following: 

.1 Site erosion and sediment control measures, 

including check dams, silt fencing, hay/straw 

bales, vegetative stabilization and other 

measures as required, maintained for the duration 

of the project and removed following completion. 

.2 Supply and operation of traffic control and 

signage for the duration of the project. 

.3 Cold planning of existing asphalt to depths 

and widths as specified, complete with 

transportation, placement and compaction of 

milled asphalt on existing gravel roads within 

the park boundaries. 

.4 Excavation and disposal of existing roadway 

structure. 

.5 Removal and replacement of guiderail. 

.6 Ditching in locations as directed by 

Departmental Representative. 

.7 Clearing/grubbing in locations as directed 

by Departmental Representative. 

.8 Design, supply, installation, maintenance 

and removal of cofferdam at foundation 

excavations. 

.9 Foundation excavation, including rock 

excavation as required. Installation of temporary 

cofferdams and dewatering. 

.10   Placement of tremie mud slab concrete to 

level under foundations.  

.11 Supply and installation of new cast-in-place 

Rigid Portal Frame, complete with waterproofing 

membrane, drainage pipes,  backfill, headwalls, 

footings and rip rap aprons as indicated; 

.12  Hauling, placement and compaction of 

fill-against-structure materials behind rigid 

portal frame. 

.13 Hauling, placement and compaction of 

Owner-supplied aggregates and granular materials 
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for bedding and surround, roadway structure, and 

shoulder treatment. 

.14 Supply and construction of new asphalt 

pavement, including asphalt gutters and keyed 

joints at existing pavement. 

.15 Supply and installation of steel-beam 

guiderail. 

.16 Pavement markings. 

     .17   Existing Bridge Removal. 

     .18 All other labour, materials and work   

necessary to complete the project to the  

Departmental Representative's full satisfaction. 

 

.3  All work to be carried out in accordance with 

applicable federal and provincial regulations for 

those agencies having jurisdiction for the work. 

The work is subject to the National Park Act and 

Regulations, Canadian Environmental Protection 

Act, Canada Labour Code and the NL Occupational 

Health and Safety Act and Regulations.  

 

.4  The Contractor is advised that other construction 

work may be being performed by others at several 

different locations during the time frame of this 

contract.  

 

.5 Owner-supplied stockpiles of blasted rock and 

crushed aggregates, suitable for further 

processing, are available for use at Contractor’s 

discretion. Stockpiles are located at Rocky 

Barachois (approx. 7.0km from South of the site). 

Refer to Section 31 05 17 – Aggregates: General. 

 

.6 Milled material is to be hauled, placed and 

compacted on Lomond Road, located off Route 431 

approximately 15 km from the intersection with 

Route 430, near the community of Wiltondale, or 

at other locations as designated by the 

Departmental Representative. 

 

1.2 Familiarization  

With Site    

 

 

.1  Before submitting a bid, it is recommended that 

bidders visit the site to review and verify the 

form, nature and extent of the work, materials 

needed, the means of access and the temporary 

facilities required to perform the Work.  

 

.2  The chainage referred to for this contract is 
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located along the centre line of Route 430, with 

the South Park Boundary located near the community 

of Wiltondale as Station 0+000. 

 

.3  Obtain prior permission from the Parks Canada 

Asset Manager before carrying out such site 

inspection.  

 

.4   Contractors, bidders or those they invite to site 

are to review specification Section 01 35 29 – 

Health and Safety Requirements before visiting 

site. Take all appropriate safety measures for 

any visit to site, either before or after 

acceptance of bid. 

 

 

1.3 Interpretation  

of Documents    

 

 

.1  Supplementary to the Order of Precedence article 

of the General Conditions of the Contract, the 

Division 01 sections take precedence over the 

technical specification sections in other 

Divisions of the Specification Manual.  

 

 

1.4 Term Engineer    

 

 

.1  Unless specifically stated otherwise, the term 

Engineer where used in the Specifications and on 

the Drawings shall mean the Departmental 

Representative as defined in the General 

Conditions of the Contract. 

 

1.5 Setting Out Work  

 

 

.1  Contractor to carry out all layout.  

 

.2  Assume full responsibility for and execute 

complete layout of work to locations, lines and 

elevations indicated.  

 

.3  Supply such devices as straight edges and 

templates required to facilitate Departmental 

Representative’s inspection of work.  

 

.4 Provide coordinates, elevations and dimensions 

in the field, as required by the Departmental 

Representative. 

  

1.6 Measurement For  

Payment    

 

 

.1  Notify Departmental Representative sufficiently 

in advance of operations to permit required 

measurements for payment.  

 

 

1.7 Maintenance of  .1  Maintain work during construction. Undertake 
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Work During  

Construction    

 

 

continuous and effective maintenance work day by 

day, with adequate equipment and forces so that 

the roadway or structures are continuously kept 

in a condition satisfactory to Departmental 

Representative.  

 

 

1.8  Codes and Standards   

 

 

.1  Perform work in accordance with National Parks 

Act, Code of Practice of the Department of Labour, 

as it pertains to the Traffic Control Manual 

(Department of Transportation & Works) and any 

other code of federal, provincial or local 

application provided that in any case of conflict 

or discrepancy, the more stringent requirements 

shall apply.  

 

.2  Materials and workmanship must conform to or 

exceed applicable standards of Canadian General 

Standards Board (CGSB), Canadian Standards 

Association (CSA), American Society for Testing 

and Materials (ASTM) and other standards 

organizations.  

 

.3  Conform to latest revision of any referenced 

standard as re-affirmed or revised to date of 

specification. Standards or codes not dated shall 

be deemed editions in force on date of tender 

advertisement.  

 

 

1.9 Work Within  

Park Boundaries    

 

 

.1  The project is within a national park and it is 

essential that lands remain as undisturbed as 

possible. The Contractor will be expected to use 

standards and methods beyond those for normal 

construction in order to protect the environment 

and ensure the aesthetics of the work. Contract 

limits shall be strictly adhered to and every 

precaution shall be taken to minimize 

environmental damage and disruption to 

vegetation, wildlife habitat, and structures or 

existing services, both on construction and 

storage sites.  

.1  If any damage occurs during construction, 

the Contractor is responsible to bear the expense 

to immediately restore such damaged areas to the 

satisfaction of the Departmental Representative.  

.2  If Contractor fails to repair damage to the 

satisfaction of the Departmental Representative, 

the Departmental Representative may have repairs 
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completed by others at the Contractor's expense.  

.3  The Contractor shall ensure that contracted 

work meets the standards outlined in the contract 

specification and drawings.  

.4  The Contractor shall ensure that no damage 

will be done to any existing underground telephone 

cables.  

.5  All sources of aggregate and asphalt cement 

must be submitted to the Departmental 

Representative for approval at least two weeks 

prior to the start of any work.  

.6  The Contractor is responsible to follow the 

Provincial requirements regarding the following:  

.1  Pit and Quarry Guidelines  

.2  Environmental Construction           

Practice specifications  

.7  The Contractor will make arrangements with 

authorities or owners of private properties for 

quarrying and transporting materials and 

machinery over their properties and be responsible 

for obtaining and paying of fees.  

 

1.10 Documents  

Required    

 

 

.1  Maintain at job site, one copy each of following:  

.1  Contract drawings.  

.2  Specifications.  

.3  Addenda.  

.4  Reviewed drawings.  

.5  Change orders.  

.6  Other modifications to Contract.  

.7  Copy of approved work schedule.  

.8 Field test reports. 

.9 Manufacturer’s installation and 

application instructions. 

.10 Site specific Health and Safety Plan and 

other safety related documents. 

.11 Other documents as stipulated elsewhere in 

the Contract Documents. 

 

 

1.11 Site  

Conditions    

 

 

.1  The Contractor will be responsible to visit the 

roadway and review existing site conditions.  

 

 

1.12 Departmental  

Representative    

 

 

.1  Departmental Representative will be assigned 

after contract award.  

1.13 Work Schedule    

 

.1  Provide to the Departmental Representative in 

writing and within 5 working days after Contract 
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 award, a detailed construction schedule and 

traffic control plan. The schedule shall show 

proposed work to be undertaken and anticipated 

completion dates for each category of work. 

 

 

1.14 Sanitary  

Services    

 

 

.1  The Contractor shall provide and maintain 

sanitary facilities for the use of workers at 

locations specified by the Departmental 

Representative. Provision of sanitary facilities 

shall meet requirements of provincial government 

and municipal statutes and authorities.  

 

 

1.15 Contractor's  

Use of Site    

 

 

.1  Use of site: for execution of work within roadway 

right of way and those areas specified by the 

Departmental Representative.  

 

.2  The Departmental Representative will specify the 

areas for work and storage.  

 

1.16 Project  

Meetings    

 

 

.1  Contractor will arrange project meetings and 

assume responsibility for setting times and 

recording and distributing minutes.  

 

.2  After receiving the Contractor's schedule, 

traffic control plan, health and safety 

hazard assessment, and environmental 

protection plan, and prior to start of 

construction, a meeting involving 

Contractor, Departmental Representative 

and Parks Canada will be held at a place 

and time to be determined by the 

Departmental Representative. This meeting 

will review implications of the contract, 

design, schedule of work health and safety, 

methods of construction, environment 

protection methods and traffic control.  

 

.3  Interim reviews of work progress based on 

work schedule will be conducted as decided 

by Departmental Representative and schedule 

updated by Contractor in conjunction with 

and to approval of Departmental 

Representative.  

 

.4  No work will begin until the 

pre-construction meeting is held, and all 

submittals have been approved.  
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.5  Following the pre-construction meeting and 

approval of submittals, the work will be 

carried out to meet the time restraints and 

have the project completed on time.  

 

1.17 Cutting &  

Patching    

 

 

.1  Cut and patch as required to make work fit.  

 

.2  Where new work connects with existing and where 

existing work is altered, cut, patch and make good 

to match existing work.  

 

1.18 Existing  

Services    

 

 

.1  Carry out work at times directed by authorities 

having jurisdiction, with minimum of disturbance 

to pedestrian and vehicular traffic.  

 

.2  Before commencing work, establish location and 

extent of service lines in area of work and notify 

Departmental Representative of findings.  

 

.3  Submit schedule to and obtain approval from 

Departmental Representative for any shut down or 

closure of active service or facility. Adhere to 

approved schedule and provide notice to affected 

parties.  

 

.4  Where unknown services are encountered, 

immediately advise Departmental Representative 

and confirm findings in writing.  

 

.5  Record locations of maintained, re-routed and 

abandoned service lines.  

 

.6  Ensure that at least one (1) lane of alternating 

two-way traffic is maintained at construction 

sites at all times.  

 

.7  Ensure pedestrian and other traffic is not unduly 

impeded, interrupted or endangered by execution 

or existence of work or plant.  

 

.8  Maintain existing signs at all times. When it is 

necessary to temporarily remove a sign, it shall 

be dismantled and re-established on a temporary 

post or stand set back from construction area. 

The work is considered to be incidental and no 

separate payment will be made for maintaining or 

moving signs.  
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.9  Verify locations of any underground utilities.  

 

 

1.19  Additional  

Drawings    

 

 

.1  Departmental Representative may furnish 

additional drawings for clarification. These 

additional drawings have same meaning and intent 

as if they were included with plans referred to 

in Contract documents.  

 

 

 

1.20 Relics,  

Antiques and  

Wildlife Habitat    

 

 

.1  Protect relics, antiquities, wildlife habitat, 

items of historical or scientific interest such 

as cornerstones and contents, animal nesting 

sites, commemorative plaques, inscribed tablets, 

and similar objects found during course of work.  

 

.2  Give immediate notice to Departmental 

Representative and await Departmental 

Representative's written instructions before 

proceeding with work in this area.  

 

.3  Relics, antiquities and items of historical or 

scientific interest remain her Majesty's 

property.  

 

 

1.21 National Park  

Act    

 

 

.1  For projects within boundaries of National Park, 

perform work in accordance with National Parks 

Act.  

 

 

1.22 Measurement  

of Quantities    

 

 

.1  Linear: Items which are measured by metre or 

kilometer are to be measured along centreline of 

installation unless otherwise shown on plans.  

 

.2  Area:  

.1  Longitudinal and transverse measurements 

for areas to be measured horizontally.  

 

.3  Mass:  

.1  Term "tonne" shall mean 1000 kg.  

.2  Materials which are specified for 

measurement by mass shall be weighed on scales 

approved by and at locations designated by 

Departmental Representative. Units used to haul 

material being paid for by mass shall bear legible 

identification numbers plainly visible to scale 

person as it approaches and leaves scale-house.  
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.4  Time:  

.1  Unless otherwise provided for elsewhere or 

by written authority of Departmental 

Representative, hourly rental of equipment will 

be measured in actual working time and necessary 

travelling time of equipment within limits of 

project at an all-inclusive rate. Equip each unit 

of mobile equipment with an approved device to 

register hours of operation. Devices which only 

measure hours of running of motor will not be 

accepted.  

 

1.23 Permits/  

Authorities    

 

 

.1  The Contractor shall obtain, and pay for, permits 

from authorities as required for all operations 

and construction. He shall also comply with all 

pertinent regulations of all authorities having 

jurisdiction over the work. The Contractor shall 

provide copies of all permits to the Departmental 

Representative prior to starting the work. The 

Contractor shall be responsible for obtaining all 

applicable permits, inspections and approvals 

required and shall pay all changes in connection 

therewith.  

 

 

1.24 Equipment  

Rental Rates    

 

 

.1   Upon written request, the Contractor will supply 

the Departmental Representative with a list of 

the rental equipment to be used on work beyond 

the scope of bid items. Equipment rental rates 

will be in accordance with current rates published 

by the Newfoundland and Labrador Department of 

Transportation and Works.  

 

1.25 Existing Survey .1   Topographic survey used in the preparation of these 

Contract Documents was provided by PWGSC. 

  

1.26 Protection           .1    Store all materials and equipment to be incorporated 

                        into work to prevent damage by any means. 

 

                .2   Repair and replace all materials or equipment   

                   damaged in transit or storage to the satisfaction 

                   of the Departmental Representative and at no cost 

                        to Crown. 

 

                     .3  Contractor will take adequate precautions to    

       protect existing structures when operating tracked 

                        equipment. 
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                     .4   Exercise care so as not to obstruct or damage public 

                        or private property in the area. 

 

                 .5  At completion of work, restore area to its original 

      condition. Damage to ground and property will be 

                        repaired by Contractor. Remove all construction  

                        materials, residue, excess, etc., and leave site 

                        in a condition acceptable to Departmental        

                        Representative.  

 

END 


