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This�Amendment�#004�is�raised�against�Solicitation�#EW699�151890/A�to:�
�
1.� Address�Bidder�enquiries�
2.� Delete�equipment�from�Appendix�3�–�Furnished�Equipment��
3.� Amend�Annex�A���Specs�as�detailed�below�
4.� Update�SACC�dates�
5.� Extend�closing�date�to�March�30,�2015�
6.� Provide�revised�Unit�Price�table.�
�
�
1.� Bidder�Enquiries:�
�

Q1.� How�will�any�unforeseen�additional�work�identified�be�paid���does�the�contractor�include�
rates�for�equipment�and�personnel?�
A1.� Any�unforeseen�additional�work�will�be�managed�through�the�change�order�process.��
�
Q2.� Please�provide�a�summary�of�contaminated�locations�within�the�Tailings�Dams.��Is�Upper�
Pond�contaminated�or�has�it�been�grubbed?��Are�areas�in�Lower�pond�that�are�not�covered�with�
liners�contaminated�or�have�they�been�grubbed?�
A2.� It�is�unclear�what�is�meant�by�“Contaminated”.��With�the�exception�of�tailings�beneath�
East�Upper�Dam,�all�tailings�have�been�removed�from�the�surface�of�Upper�Pond,�and�from�
Lower�Pond�outside�the�Tailings�Containment�Area�(TCA)�perimeter.��
�
Q3.� Does�Upper�Pond�drain�into�Lower�pond�or�is�there�still�containment�capacity�in�upper�
pond?���
A3.� There�is�essentially�no�storage�capacity�remaining�in�Upper�Pond.�Upper�Pond�drains�
freely�into�Lower�Pond.�
�
Q4.� Is�there�any�information�about�the�snow�accumulation�on�site�in�2014/15?��
Have�diversion�ditches�around�the�tailings�dams�been�maintained�and�are�they�operational?�
A4.� Snow�precipitation�data�from�Environment�Canada�indicates�snow�accumulation�on�site�
is�similar�to�2013/2014�accumulations.�There�is�no�site�specific�data�available.��All�drainage�
ditches�were�operational�at�the�end�of�the�2014�season.�Snow�and�Ice�build�up�in�the�ditches�
over�winter�mean�they�may�not�initially�be�operational.�
�
Q5.� Is�the�management�of�sediment�and�erosion�from�pre�existing�borrow�sources�in�the�
scope�of�this�contract?��If�so,�please�quantify�
A5.� Contractor�efforts�are�required�to�prevent�existing�borrow�source�sediments�from�
spilling�to�watercourses�or�aquatic�environments.�It�is�anticipated�that�this�will�require�
maintenance�of�erosion�control�measures�in�drainage�channels�but�not�require�effort�within�
borrow�sources.�
�
Q6.� Is�any�of�the�equipment�left�on�site�owned�by�a�third�party?��If�so,�is�this�3rd�party�a�
potential�competitor�on�this�project?���
A6.� �Appendix�3�–�Furnished�Equipment�identifies�equipment�on�site�which�is�under�the�
management�and�control�of�the�Crown.��There�are�no�restrictions�as�to�who�may�bid�on�this�
tender.���
�



Q7.� If�third�party�equipment�is�to�remain�on�site,�please�provide�copies�of�land�use�permits�
associated�with�the�storage�of�such�equipment�and�explain�the�impacts�of�this�equipment�
related�to�the�land�use�permits�in�place�for�this�project.�
A7.� The�Land�Use�Permit�for�the�site�and�the�associated�submittals�under�this�permit�are�
located�at���
http://www.mvlwb.ca/Boards/mv/Registry/2009/MV2009X0019/MV2009X0019%20�
%20AANDC%20�%20CARD%20�%20Tundra%20Mine%20�
%20Extension%20Request%20approval%20letter%20�%20Dec11�14.pdf�and�
http://www.mvlwb.ca/Boards/mv/SitePages/search.aspx?keywordsearch=mv2009X0019�
�

� Q8.� Please�clarify�Annex�I�which�references�items�20�31.��Is�this�part�of�the�Unit�Rates�of�the�
� contract?���
� A8.� Annex�I���Lump�Sum�Breakdown�is�not�part�of�the�unit�rates�section.��The�total�of�line�
� items�20�31�must�equal�the�bidders�LUMP�SUM��AMOUNT�(LSA)�from�Appendix�1�but�is�not�
� required�at�bid�closing.��Annex�I�will�be�a�condition�precedent�prior�to�award�ONLY�for�the�
� successful�bidder.���

�
Q9.� Will�you�be�issuing�an�updated�unit�price�table�reflecting�the�changes�from�Addendum�
#2?���
A9.� Yes.��Refer�to�amendment�item�#5.�
�
Q10.� Which�generators�are�typically�used�in�conjunction�with�the�camp.�
A10.� Information�is�not�available�or�unknown.�
�
Q11.� Which�generators�are�typically�used�in�conjunction�with�the�water�treatment�system?�
A11.� Information�not�available/unknown�
�
Q12.� What�are�the�camp�requirements�for�propane?�Ie.�Does�the�heating�system�require�
propane�or�just�the�kitchen�facilities?�Or�both?�
A12.� �Information�is�not�available�or�unknown.�
�

� Q13.� With�the�revised�furnished�equipment�list,�please�confirm�that�one�of�the�pick�up�trucks�
� identified�on�the�list�will�satisfy�the�Department’s�need�for�a�dedicated�vehicle.�
� Q13.� Confirmed.�
�
� Q14.� Confirm�that�all�the�required�recreational�equipment�and�facilities�remain�at�site�and�are
� in�acceptable�condition.�
� A14.� �Recreational�facilities�and�equipment�are�in�poor�or�non�operational�condition.�
�
� Q15.� There�are�3�required�facilities�listed:�environmental�laboratory,�geotechnical�laboratory�
� and�owner’s�representative�site�office.�Please�confirm�that�the�existing�site�facilities�are�suitable�
� for�these�purposes�and�that�there�is�no�requirement�to�mobilize�additional�buildings.�
� A15.� �The�trailer�to�the�north�of�B�dorm�contains�the�DR�office�and�the�Geotechnical�lab.�
� Geotechnical�laboratory�space�could�be�reorganized�as�Environmental�lab.�
�
� Q16.� Please�confirm�the�existence�of�and�provide�details�of�the�fuel�filling�station/facilities�
� and�do�any�of�the�pickups�have�tidy�tanks�for�fuel�delivery�purposes.�
� A16.� Information�is�not�available�or�unknown.�



�
� Q17.� Are�all�6�units�associated�with�“Sleeper�–�Dorm�B”�identified�in�Appendix�3�available�for�
� use�by�the�successful�proponent?���
� A17.� Yes.�
�
�� Q18.� Provide�the�relevant�Land�Use�Management�Plans�link.���
� A18.� Land�Use�Management�Plans�relevant�to�the�Care�and�Maintenance�Tender�are�located�
� at:�http://www.mvlwb.ca/Boards/mv/SitePages/search.aspx?keywordsearch=mv2009X0019�
�
�� Q19.� The�following�links�from�the�Public�Registry�appear�to�be�dead�links:�
� http://www.mvlwb.ca/Boards/mv/Registry/2009/MV2009X0019/Tundra%20Minesite/A�
� PhaseIIRAP_Final.pdf�
� http://www.mvlwb.ca/Boards/mv/Registry/2009/MV2009X0019/Tundra%20Minesite/C�
� TundraMinePhaseIIremediationDrawings.pdf���
� A19.�� They�are�not�relevant�to�the�proposed�work�for�the�Care�and�Maintenance�Tender.��
�
� Q20.� Camp�Accommodations:��Section�01�54�00�1.1.6.4�requires�the�contractor�to�provide�
� construction�camp�services�for�a�maximum�of�50�people�at�the�camp�at�any�one�time.�It�also�
� indicates�the�existing�facilities�at�site�can�sleep�up�to�22�people.�Our�requirements�on�site,�
� including�the�crowns�allowances�for�AANDC,�PWGSC�and�PWGSC�DR�do�not�equal�a�maximum�of�
� 50�people�on�site�at�any�given�time.�Given�this�provision�in�the�RFP�are�we�required�to�provide�
� the�additional�space�over�and�above�our�staffing�requirements�for�the�project,�and�if�so;�can�we�
� provide�the�additional�accommodations�using�tents�rather�than�a�hard�sided�construction�
� camp?�
� A20.� Refer�to�amendment�item�#3.���
�
� Q21.� If�your�expectations�are�for�additional�crown�sponsored�personnel�on�site�will�they�
� require�support�from�the�Care�and�Maintenance�Contractor�and�would�they�being�work�within�
� the�C&M�Contractors�safety�management�system.�
� A21.� The�Care�and�Maintenance�contractor�will�be�the�Prime/Principal�Contractor�at�site�and�
� will�be�responsible�for�Health�and�Safety�at�the�site.��Any�Crown�sponsored�personnel�on�site�will�
� be�required�to�work�within�the�Care�and�Maintenance’s�contractors�Site�Specific�Health�and�
� Safety�Plan�for�the�site.��If�support�activities�are�required,�they�will�be�manager�through�a�change�
� order�process.�
�
� Q22.� �It�appears�as�though�some�of�the�General�Conditions�incorporated�by�reference�in�the�
� RFP�have�been�superseded�by�a�more�current�version�in�the�SACC�Manual�that�is�available�on�
� the�PWGSC�website.���
� A22.� Correct.��Refer�to�amendment�item�#4.�
�

�
Q23.� On�another�note�can�you�point�to�the�section�that�outlines�how�to�courier�the�Proposal�
to�Winnipeg�on�the�day�the�proposal�closes?�
A23���� Reference�section�SI06���Timely�and�correct�delivery�of�bids�is�the�sole�responsibility�of�
the�Bidder.�
�
Q24.� Can�PWGSC�verify�the�equipment�outlined�in�Appendices�3�&�4�is�in�working�order�for�
the�tasks�set�out�in�the�contracts�Scope�of�Work?��Can�you�verify�that�should�parts�and�materials�



be�required�to�bring�them�into�working�order�that�these�costs�would�be�covered�under�the�
contract?�
A24.� �The�items�outlined�in�Appendix�3�are�available�for�use�by�the�Care�and�Maintenance�
Contractor.��They�were�operational�in�November�2014.��Their�condition�will�be�verified�during�
the�pre�mobilization�site�visit.��If�the�equipment�is�non�operational�at�the�beginning�of�the�field�
season,�the�cost�of�repairs�may�be�negotiated�through�the�change�order�process.��The�Care�and�
Maintenance�contractor�will�be�responsible�for�the�normal�wear�and�tear�and�maintenance�of�
the�equipment�they�use.�
�

2.� Refer�to�Appendix�3�–�Furnished�Equipment�and:�
� DELETE:�� Reverse�osmosis�commercial�water�treatment�system�and�the�Satellite�
� communication�system�
�
3.� Refer�to�Annex�A�–�Specs,�Section�01�54�00�1.1.6.4�and:�
� DELETE:�� in�its�entirety�
� INSERT:�� Maximum�number�of�people�at�the�camp�will�be�governed�by�the�Land�Use��
� � � Permit.�
� �
4.a.� Refer�to�all�references�made�to�R2710�General�Instructions�to�Bidders�(GI)�and:�
� DELETE:�� (2014�09�25)�
� INSERT:�� (2015�02�25)���
�
4.b.� Refer�to�Contract�Documents�and�update�the�dates�in�the�SACC�clauses�as�follows:�
� DELETE:�� in�its�entirety�
� INSERT�
�
CONTRACT DOCUMENTS (CD)
1.         The following are the contract documents: 

a.     Contract Page when signed by Canada; 
b.     Duly completed Bid and any Appendices attached thereto; 
c.     Drawings and Specifications; 
d.     General Conditions and clauses 

GC1 General Provisions R2810D (2015-02-25);
GC2 Administration of the Contract R2820D (2015-02-25);
GC3 Execution and Control of the Work R2830D (2015-02-25);
GC4 Protective Measures R2840D (2008-05-12);
GC5 Terms of Payment R2850D (2015-02-25);
GC6 Delays and Changes in the Work R2860D (2013-04-25);
GC7 Default, Suspension or Termination of Contract R2870D (2008-05-12);
GC8 Dispute Resolution R2882D (2015-02-25);
GC9 Contract Security R2890D (2014-06-26);
GC10 Insurance R2900D (2008-05-12);
Allowable Costs for Contract Changes under GC6.4.1 R2950D (2015-02-25);

5.� Extend�the�closing�date�as�follows:�
� DELETE:�� 2015�03�26�at�2:00�pm�CDT�
� INSERT:�� 2015�03�30�at�2:00�pm�CDT�
�
�



6.� Refer�to�the�Unit�Price�table�and:�
� DELETE:�� in�its�entirety�
� INSERT:�� �
�

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

UNIT PRICE TABLE                 

Line # 
Item # Description 

Estimated CONTRACT YEAR OPTION YEAR 

Qnt Unit Unit Price Extended 
Price Unit Price Extended 

Price 
7. 01 29 83-1 Package & Transport of Departmental 

Representative's Samples  
50 kg $ $  $                   $                

8. 01 29 83-2 Contractor's Testing Requirements 340 kg $ $  $                    $                

9. 01 31 19-2 Monthly Progress Meeting 3 Each $ $  $                    $                

10. 01 31 19-3 Departmental Representative's 
Transportation, Yellowknife to Site Monthly 
Meetings 

3 Return 
Trips 

$ $  $                    $                

11. 01 35 32-2 Wildlife Monitor including ATV 90 Days $ $  $                    $                

12. 01 54 00-2 Operation and Maintenance of  Camp 13 week $ $  $                    $                

13. 01 54 00-3 Departmental Representative and 
Authorized Visitor Room and Board 

90 pers
days 

$ $  $                    $                

14. 01 54 00-4 Departmental Representative and 
Authorized Visitor Casual Meals 

20 Each $ $  $                 $                

15. 01 54 00-5 Departmental Representative Transport to 
Site 

7 Pers-
Trips 

$ $  $                    $                

16. 44 41 13-1 Provision of Water Treatment Plant – A 
ceiling cost of $900,000.00 will be added to 
all bids.  The ceiling price is subject to 
downward adjustment so as not to exceed 
the actual costs reasonably incurred in the 
performance of the Work and computed in 
accordance with the Basis of Payment. 
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  $900,000.

00        
$900,000.0
0

$ $

17. 44 41 13-3 Water Treatment and Discharge 50,000 m3 $ $  $                    $                

18. 44 41 13-4 Dewatering/Filtering and Discharge 50,000 m3 $ $  $                    $                

Sub-Total for each year $
Line 4 

$ $
Line 5 

TOTAL BID for UNIT PRICE TABLE
(=Sub-total for Contract  plus Sub-total for Option Year)

Excluding applicable taxe(s)  

 $      

LINE 6              


