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1.1 SECTION
INCLUDES

1.2 RELATED

SECT

IONS

1.3

INSPECTION

Inspection and testing, administrative and
enforcement requirements.

Tests and mix designs.
Mock-ups.
Mill tests.

Equipment and system adjust and balance.

Section 01 33 00 - Submittal Procedures.

Section 01 78 00 - Closeout Submittals.

Facilitate Departmental Representative®s
access to Work. If part of Work is being
fabricated at locations other than
construction site, make preparations to allow
access to such Work whenever it is in
progress.

Give timely notice requesting inspection of
Work designated for special tests,
inspections or approvals by Departmental
Representative or by inspection authorities
having jurisdiction.

IT Contractor covers or permits to be covered
Work designated for special tests,
inspections or approvals before such is made,
uncover Work until particular inspections or
tests have been fully and satisfactorily
completed and until such time as Departmental
Representative gives permission to proceed.
Pay costs to uncover and make good such Work.
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1.4 INDEPENDENT
INSPECTION AGENCIES

In accordance with the General Conditions,
Departmental Representative may order any
part of Work to be examined if Work is
suspected to be not In accordance with
Contract Documents.

Departmental Representative may engage and
pay for service of Independent Inspection and
Testing Agencies for purpose of inspecting
and testing portions of Work except for the
following which remain part of Contractor-®s
responsibilities:

21 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor®s convenience.
.3 Testing, adjustment and balancing of
conveying systems, mechanical and electrical
equipment and systems.

.4 Mill tests and certificates of
compliance.

.5 Tests as specified within various
sections designated to be carried out by
Contractor under the supervision of
Departmental Representative.

.6 Additional tests specified in Clause
1.4.2.

Where tests or inspections by desighated
Testing Agency reveal work not in accordance
with contract requirements, Contractor shall
pay costs for additional tests or inspections
as Departmental Representative may require
to verify acceptability of corrected work.

Employment of inspection and testing agencies
by Departmental Representative does not relax
responsibility to perform Work In accordance
with Contract Documents.
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1.5 ACCESS TO WORK

1.6 PROCEDURES

1.7 REJECTED WORK

-1

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Make good work disturbed by inspections and
tests.

Notify Departmental Representative
sufficiently in advance of when work i1s ready
for tests, iIn order for Departmental
Representative to make attendance
arrangements with Testing Agency. When
directed by Departmental Representative,
notify such Agency directly.

Submit representative samples of materials
specified to be tested. Deliver in required
quantities to Testing Agency. Submit with
reasonable promptness and in an orderly
sequence so as not to cause delay in Work.

Provide labour and facilities to obtain and
handle samples on site. Provide sufficient
space on site for Testing Agency"s exclusive
use to store equipment and cure test samples.

Remove and replace defective Work, whether
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing or new work,
including work of other Contracts, resulting
from removal or replacement of defective
work .
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1.8 TESTING BY
CONTRACTOR

1.9 MOCK-UPS

-1

Provide all necessary instruments, equipment
and qualified personnel to perform tests
designated as Contractor®s responsibilities
herein or elsewhere iIn the Contract
Documents.

At completion of tests, turn over 2 copies
of fully documented test reports to
Departmental Representative. Additionally,
obtain other copies in sufficient quantities
to enable one complete set of test reports
to be placed in each of the maintenance
manuals specified in Section 01 78 00.

Submit mill test certificates and other
certificates as specified in various
sections.

Submit adjustment and balancing reports for
electrical systems specified in trade
sections.

Furnish test results and mix designs as
specified In various sections.

Prepare mock-ups for Work specifically
requested iIn various trade sections. Include
in each mock-up all related work components
representative of final assembly.

Construct in locations acceptable to
Departmental Representative.

Prepare mock-ups for Departmental
Representative™s review with reasonable
promptness and in an orderly sequence, so as
not to cause any delay in Work.

Failure to prepare mock-ups in ample time is
not considered sufficient reason for an
extension of Contract Time and no claim for
extension by reason of such default will be
allowed.
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IT requested, Departmental Representative
will assist in preparing a schedule fixing
dates for preparation.

Remove mock-up at conclusion of Work or when
directed by Departmental Representative
unless approval is given to remain as part
of Work.



