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1.1 SECTION  
INCLUDES            
 
 

.1  Inspection and testing, administrative and 
enforcement requirements.  

 
.2  Tests and mix designs.  
 
.3  Mock-ups.  
 
.4  Mill tests.  
 
.5  Equipment and system adjust and balance.  
 
 

1.2 RELATED  
SECTIONS            
 
 

.1  Section 01 33 00 - Submittal Procedures.  
 
 
.2  Section 01 78 00 - Closeout Submittals.  
 
 

1.3 INSPECTION      
 
 

.1  Facilitate Departmental Representative's 
access to Work. If part of Work is being 
fabricated at locations other than 
construction site, make preparations to allow
access to such Work whenever it is in 
progress.  

 
.2  Give timely notice requesting inspection of

Work designated for special tests, 
inspections or approvals by Departmental 
Representative or by inspection authorities
having jurisdiction.  

 
.3  If Contractor covers or permits to be covered

Work designated for special tests, 
inspections or approvals before such is made,
uncover Work until particular inspections or 
tests have been fully and satisfactorily 
completed and until such time as Departmental
Representative gives permission to proceed.
Pay costs to uncover and make good such Work.
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.4  In accordance with the General Conditions, 
Departmental Representative may order any 
part of Work to be examined if Work is 
suspected to be not in accordance with 
Contract Documents.  

 
 

1.4 INDEPENDENT  
INSPECTION AGENCIES  
 
 

.1  Departmental Representative may engage and 
pay for service of Independent Inspection and 
Testing Agencies for purpose of inspecting 
and testing portions of Work except for the
following which remain part of Contractor's
responsibilities:  
.1  Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.  
.2  Inspection and testing performed 
exclusively for Contractor's convenience.  
.3  Testing, adjustment and balancing of 
conveying systems, mechanical and electrical
equipment and systems.  
.4  Mill tests and certificates of 
compliance.  
.5  Tests as specified within various 
sections designated to be carried out by 
Contractor under the supervision of 
Departmental Representative.  
.6  Additional tests specified in Clause 
1.4.2.  

 
.2  Where tests or inspections by designated 

Testing Agency reveal work not in accordance 
with contract requirements, Contractor shall
pay costs for additional tests or inspections
as Departmental Representative may require 
to verify acceptability of corrected work. 

 
.3  Employment of inspection and testing agencies

by Departmental Representative does not relax
responsibility to perform Work in accordance
with Contract Documents.  
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1.5 ACCESS TO WORK   
 
 

.1  Furnish labour and facility to provide access
to the work being inspected and tested.  

 
.2  Co-operate to facilitate such inspections and 

tests.  
 
.3  Make good work disturbed by inspections and

tests.  
 
 

1.6 PROCEDURES       
 
 

.1  Notify Departmental Representative 
sufficiently in advance of when work is ready
for tests, in order for Departmental 
Representative to make attendance 
arrangements with Testing Agency. When 
directed by Departmental Representative, 
notify such Agency directly.  

 
.2  Submit representative samples of materials 

specified to be tested. Deliver in required
quantities to Testing Agency. Submit with 
reasonable promptness and in an orderly 
sequence so as not to cause delay in Work. 

 
.3  Provide labour and facilities to obtain and

handle samples on site. Provide sufficient 
space on site for Testing Agency's exclusive
use to store equipment and cure test samples.

 
 

1.7 REJECTED WORK    
 
 

.1  Remove and replace defective Work, whether 
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to 
conform to Contract Documents.  

 
.2  Make good damages to existing or new work, 

including work of other Contracts, resulting 
from removal or replacement of defective 
work.  
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1.8 TESTING BY  
CONTRACTOR           
 
 

.1  Provide all necessary instruments, equipment
and qualified personnel to perform tests 
designated as Contractor's responsibilities 
herein or elsewhere in the Contract 
Documents.  

 
.2  At completion of tests, turn over 2 copies 

of fully documented test reports to 
Departmental Representative. Additionally, 
obtain other copies in sufficient quantities
to enable one complete set of test reports 
to be placed in each of the maintenance 
manuals specified in Section 01 78 00.  

 
.3  Submit mill test certificates and other 

certificates as specified in various 
sections.  

 
.4  Submit adjustment and balancing reports for 

electrical systems specified in trade 
sections.  

 
.5  Furnish test results and mix designs as 

specified in various sections.  
 
 

1.9  MOCK-UPS        
 
 

.1  Prepare mock-ups for Work specifically 
requested in various trade sections. Include
in each mock-up all related work components 
representative of final assembly.  

 
.2  Construct in locations acceptable to 

Departmental Representative.  
 
.3  Prepare mock-ups for Departmental 

Representative's review with reasonable 
promptness and in an orderly sequence, so as 
not to cause any delay in Work.  

 
.4  Failure to prepare mock-ups in ample time is 

not considered sufficient reason for an 
extension of Contract Time and no claim for
extension by reason of such default will be
allowed.  
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.5  If requested, Departmental Representative 
will assist in preparing a schedule fixing 
dates for preparation.  

 
.6  Remove mock-up at conclusion of Work or when 

directed by Departmental Representative 
unless approval is given to remain as part 
of Work.  

 
 

  
 
 


