Cabot Tower

Roof Replacement

St. John's, NL

Contract No: R.073439.001

Section 01 11 00

Summary of Work
Page 1

PART 1 - GENERAL .1
.2
1.1 SECTION INCLUDES .3
.4
.5
.6
.7
1.2 WORK COVERED BY .1
CONTRACT DOCUMENTS
1.3 WORK SEQUENCE L1
.2
.3
.4
.5
1.4 CONTRACTOR USE OF .1
PREMISES
.2
.3
.4
1.5 OWNER OCCUPANCY .1

PART 2 - PRODUCTS
2.1 NOT USED .1

Title and description of Work.
Contract Method.

Work by others.

Work sequence.

Contractor use of premises.
Owner occupancy.

Pre-ordered products Pre-work.

In general work of this contract consists of
demolishing the existing roofing and roof framing
and install a new roofing and framing,
pedestal/tile roof system and related work on
Cabot Tower.

Construct Work in stages to accommodate Owner's
continued use of premises during construction.
Coordinate Progress Schedule and coordinate with
Department Representative Occupancy during
construction.

Construct Work in stages to provide for
continuous public usage. Do not close off public
usage of facilities until use of one stage of
Work will provide alternate usage.

Maintain fire access/control.

Work is to begin immediately upon contract award.

Contractor shall limit use of premises for Work,
and for access, to allow; )

.1 Owner occupancy.

.2 Public usage.

Coordinate use of premises under direction of
Department Representative.

Obtain and pay for use of additional storage or

work areas needed for operations under this

Contract.

All work involving excessive noise to be
conducted after regular working hours.

Owner will occupy premises during entire
construction period for execution of normal
operations.

Cooperate with Department Representative in
scheduling operations to minimize conflict and to
facilitate Owner usage.

Not used.
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PART 3 - EXECUTION

3.1 NOT USED .1 Not used.

END OF SECTION



