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1.1 RELATED SECTIONS

.1
.2
.3

Section 01 33 00 - Submittal Procedures.
Section 01 42 13 - Abbreviations & Acronyms.
Section 01 78 00 - Closeout Submittals.

1.2 INSPECTION

.1

Give timely notice requesting inspection of Work designated for
special tests, inspections or approvals by Departmental
Representative or by inspection authorities having jurisdiction.

In accordance with the General Conditions, Departmental

Representative may order any part of Work to be examined if Work
is suspected to be not in accordance with Contract Documents.

If Contractor covers or permits to be covered Work designated for
special tests, inspections or approvals before such is made,
uncover Work until particular inspections or tests have been fully
and satisfactorily completed and until such time as Departmental
Representative gives permission to proceed.

Pay costs to uncover and make good work disturbed by inspections
and tests.

1.3 TESTING

.1

Tests on materials, equipment and building systems as specified
in various sections of the Specifications is the responsibility
of the Contractor except where stipulated otherwise.

.1 Provide all necessary instruments, equipment and qualified
personnel to perform tests.

At completion of tests, turn over 2 sets of fully documented tests
reports to the Departmental Representative. Submit in accordance
with Section 01 33 00 Submittal Procedures.

.1 Obtain additional copies for inclusion of a complete set in
each of the maintenance manuals specified in Section 01 78 00
Closeout Submittals.

Unspecified tests may also be made by Departmental Representative,
at the discretion of the Departmental Representative. The costs
of these tests will be paid for by the Departmental Representative.

Where tests 'or inspections reveal work not in accordance with
contract requirements, Contractor shall pay costs for additional
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tests and inspections incurred by Departmental Representative as
required to verify acceptability of corrected work.

1.4 INDEPENDENT INSPECTION AGENCIES

.1

Departmental Representative may engage and pay for service of
Independent Inspection and Testing Agencies for purpose of
inspecting and testing portions of Work except for the following
which remain part of Contractor's responsibilities: '

.1 Inspection and testing required by laws, ordinances, rules,
regulations or orders of public authorities.

.2 Inspection and testing performed exclusively for
Contractor's convenience.

.3 Performance verification tests before building commissioning
procedures commences.

.4 Mill tests and certificates of compliance.

.5 Tests as specified within various sections designated to be
carried out by Contractor under the supervision of Departmental
Representative. :

.6 Additional tests as specified in Clause [1.3.4] above.

Provide sufficient advance notice to Departmental Representative
of time when the Work will be ready for testing by designated Testing
Agency in order for Departmental Representative to make attendance
arrangements with such Agency. When directed by Departmental
Representative notify the Agency directly.

When specified or directed, submit Representative samples of
materials, in required quantities, to Testing Agency for testing
purposes. Submit with reasonable promptness and in an orderly
sequence so as not to cause delay in Work.

Provide labour and facilities to obtain, handle and deliver
samples.

Provide sufficient space on site for Testing Agency's exclusive
use to store equipment and cure test samples.

Employment of Independent Inspection and Testing Agencies by
Departmental Representative does not relax responsibility to
perform Work in accordance with Contract Documents.

1.5 ACCESS TO WORK

.1

Facilitate Departmental Representative's access to Work. If part
of Work is being fabricated at locations other than construction
site, make preparations to allow access to such Work whenever it
is in progress.

Furnish labour and facility to provide access to the work being
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inspected and tested.
.3 Co-operate to facilitate such inspections and tests.

1.6 REJECTED WORK

.1 Remove and replace defective Work, whether result of poor
workmanship, use of defective or damaged products and whether
incorporated in Work or not, which has been identified by
Departmental Representative as failing to conform to Contract
Documents.

.2 Make good damages to new and existing construction and finishes
resulting from removal or replacement of defective work.

1.7 MOCK-UPS

.1 Prepare mock-ups of certain work as specified in various sections
of the Specifications. Include in each mock-up all related work
components representative of final assembly.

.2 Construct in locations acceptable to Departmental Representative.

.3 Prepare mock-ups for Departmental Representative's review with
reasonable promptness and in an orderly sequence, so as not to .
cause any delay in Work.

.4 Failure to prepare mock-ups in ample time is not considered
sufficient reason for an extension of Contract Time and no claim
for extension by reason of such default will be allowed.

.5 If requested, Departmental Representative will assist in preparing
a schedule fixing dates for preparation.

.6 Dismantle and remove mock-up when directed by Departmental

Representative, unless approval is given for mock-up to remain
as part of the Work.

END OF SECTION



