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1.1 SECTION INCLUDES

.1 Administrative procedures preceding inspection and acceptance
of Work by Departmental Representative.

1.2 RELATED SECTIONS

1 Section 01 78 00: Closeout Submittals.

1.3 INSPECTION AND DECLARATION

.1 Contractor's Inspection: Coordinate and perform, in concert with
subcontractors, an inspection and check of all Work. Identify
and correct deficiencies, defects, repairs and perform
outstanding items as required to complete work in conformance
with Contract Documents.

.1 Notify Departmental Representative in writing when
deficiencies from Contractor's inspection have been rectified
and that Work is deemed to be complete and ready for Departmental
Representative's inspection of the completed work.

.2 Departmental Representative's Inspection: Accompany
Departmental Representative during all substantial and final
inspections of the Work.

.1 Address defects, faults and outstanding items of work
identified by such inspections.
.2 Advise Departmental Representative when all deficiencies

identified have been rectified.

.3 Note that Departmental Representative will not issue a
Certificate of Substantial Performance of the.work until such
time that Contractor performs following work and turns over the
specified documents:

.1 Project record as-built documents;

2 Final Operations and Maintenance manuals;

3 Maintenance materials, parts and tools;

.4 Compliance certificates from applicable authorities;

.5 Reports resulting from designated tests;

6 Demonstration and training complete with user manuals;

7 Manufacturer's Guarantee certificates.

.8 Testing, adjusting and balancing of equipment and systems

complete with submission of test reports.

.9 Commissioning of equipment and systems specified.

.4 Correct all discrepancies before Departmental Representative
will issue the Certificate of Completion.

END OF SECTION



