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1.1 RELATED SECTIONS .1

1.2 WASTE MANAGEMENT -1
PLAN

Section 01 35 43
Procedures.

Environment

Section 03 30 00
Concrete.

Cast-in-Place

Section 06 05 73 Wood Treatment.

Section 31 53 13 Timber Cribwork.

Section 31 53 16
Timber.

Structural

Prior to commencement of work,
prepare waste Management Workplan.

Workplan to include:

.1 Waste audit.

.2 Waste reduction practices.

.3 Material source separation
process.

.4 Procedures for sending
recyclables to recycling facilities.
.5 Procedures for sending non-
salvageable 1tems and waste to
approved waste processing facility
or landfill site.

-6 Training and supervising
workforce on waste management at
site.

Workplan to incorporate waste
management requirements specified
herein and in other sections of the
Specifications.

Develop Workplan in collaboration
with all subcontractors to ensure
all waste management issues and
opportunities are addressed.

Implement and manage all aspects of
Waste Management Workplan for
duration of work.
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1.3 WASTE AUDIT

1.4 WASTE REDUCTION

Revise Plan as work progresses
addressing new opportunities for
diversion of waste from landfill.

At project start-up, conduct waste
audit of:

-1 Site conditions identifying
salvageable and non-salvageable
items and waste resulting from
demolition and removal work.

.2 Projected waste resulting from
product packaging and from material
leftover after installation work.

Develop written list. Record type,
composition and quantity of various
salvageable items and waste
anticipated, reasons for waste
generation and operational factors
which contribute to waste.

Based on waste audit, develop waste
reduction program.

Structure program to prioritize
actions, with waste reduction as
first priority, followed by salvage
and recycling effort, then disposal
as solid waste.

Identify materials and equipment to
be:

21 Protected and turned over to
Departmental Representative when
indicated.

.2 Salvaged for resale by
Contractor.

-3 Sent to recycling facility.
-4 Sent to waste
processing/landfill site for their
recycling effort.

.5 Disposed of iIn approved
landfill site.
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-4

-5
1.5 MATERIAL SOURCE -1
SEPARATION PROCESS

.2

Reduce construction waste during
installation work. Undertake
practices which will minimize waste
and optimize full use of new
materials on site, such as:
-1 Use of a central cutting area
to allow for easy access to off-
cuts;
.2 Use of off-cuts for blocking
and bridging elsewhere.
.3 Use of effective and
strategically placed facilities on
site for storage and staging of
left-over or partially cut materials
to allow for easy iIncorporation
into work whenever possible avoiding
unnecessary waste.

Develop other strategies and
innovative procedures to reduce
waste such as minimizing the extent
of packaging used for delivery of
materials to site, etc.

Develop and implement material
source separation process at
commencement of work as part of
mobilization and waste management at
site.

Provide on-site facilities to
collect, handle and store
anticipated quantities of reusable,
salvageable and recyclable
materials.

.1 Use suitable containers for
individual collection of 1tems based
on intended purpose.

.2 Locate to facilitate deposit
but without hindering daily
operations of existing building
tenants.

.3 Clearly mark containers and
stockpiles as to purpose and use.
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-3 Perform demolition and removal of
existing structure components and
equipment following a systematic
deconstruction process.

21 Separate materials and
equipment at source, carefully
dismantling, labelling and
stockpiling alike items for the
following purposes:
1 Reinstallation into the
work where indicated.
.2 Salvaging reusable i1tems
not needed iIn project which
Contractor may sell to other
parties. Sale of such items not
permitted on site.
.3 Sending as many items as
possible to locally available
recycling facility.
.4  Segregating remaining
waste and debris into various
individual waste categories for
disposal in a "non-mixed state"
as recommended by waste
processing/landfill sites.

.4 Isolate product packaging and
delivery containers from general
waste stream. Send to recycling
facility or return to
supplier/manufacturer.

.5 Send leftover material resulting
from installation work for recycling
whenever possible.

.6 Establish methods whereby hazardous
and toxic waste materials, and their
containers, encountered or used iIn
the course work are properly
isolated, stored on site and
disposed in accordance with
applicable laws and regulations from
authorities having jurisdiction.
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1.6 WORKER TRAINING
AND SUPERVISION

1.7 CERTIFICATION OF
MATERIAL DIVERSION

-1

-1

Isolate and store existing materials
and equipment identified for re-
incorporation into the Work. Protect
against damage.

Provide adequate training to
workforce, through meetings and
demonstrations, to emphasize purpose
and worker responsibilities in
carrying out the Waste Management
Plan.

Waste Management Coordinator:
designate full-time person on site,
experienced iIn waste management and
having knowledge of the purpose and
content of Waste Management Plan to:
-1 Oversee and supervise waste
management during work.

.2 Provide instructions and
directions to all workers and
subcontractors on waste reduction,
source separation and disposal
practices.

Post a copy of Plan in a prominent
location on site for review by
workers.

Submit to Departmental
Representative, copies of certified
weigh bills from authorized waste
processing sites and sale receipts
from recycling/reuse facilities
confirming receipt of building
materials and quantity of waste
diverted from landfill.

Submit data at pre-determined
project milestones as determined by
Departmental Representative.
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.3 Compare actual quantities diverted
from landfill with projections made
during waste audit.

1.8 DISPOSAL -1 Burying or burning of rubbish and
REQUIREMENTS waste materials 1s prohibited.

.2 Disposal of waste, volatile
materials, mineral spirits, oil,
paint, paint thinner or unused
preservative material iInto
waterways, storm, or sanitary sewers
is prohibited.

.3 Do not dispose of preservative
treated wood through incineration.

.4 Do not dispose of preservative
treated wood with other materials
destined for recycling or reuse.

.5 Dispose of treated wood, end pieces,
wood scraps and sawdust at a
sanitary landfill.

.6 Dispose of waste only at approved
waste processing facility or
landfill sites approved by authority
having jurisdiction.

-7 Contact the authority having
jurisdiction prior to commencement
of work, to determine what, if any,
demolition and construction waste
materials have been banned from
disposal in landfills and at
transfer stations. Take appropriate
action to isolate such banned
materials at site of work and
dispose In strict accordance with
provincial and municipal
regulations.
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.10

Transport waste intended for
landfill in separated condition,
following rules and recommendations
of Landfill Operator in support of
their effort to divert, recycle and
reduce amount of solid waste placed
in landfill.

Collect, bundle and transport
salvaged materials to be recycled in
separated categories and condition
as directed by recycling facility.
Ship materials only to approved
recycling facilities.

Sale of salvaged i1tems by Contractor
to other parties not permitted on
site.



