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PART 1 - GENERAL

1.1 DESCRIPTION .1 The work under this contract consists of, but

OF WORK is not limited to, the following:
.1 Removal and disposal of existing
concrete copewall and wheelguard and other
materials to limits shown on drawings.
.2 Cutting and disposal (or removal and
disposal as necessary) of existing asphalt to
limits shown on drawings.
.3 Reconstruct the face of the work with
new steel H-piles and concrete lagging panels
(Berlin wall), tied back to the existing wall
structure to limits and in areas as shown on
drawings.
.4 Supply material as indicated herein.
.5 Supply and placement of tremie concrete
to grade and limits as shown on drawings.
.6 Site of work is at the Harbour Authority
Facility located at Howard's Cove, PEI.
.7 Removal and reinstatement of any service
pipes, lines, etc.
.8 Removal, relocation and reinstatement of
power poles where necessary to carry out the
work. This will also include high-voltage
lines as may be encountered on site.

1.2 FAMILIARIZATION .1 Before submitting a bid, it is recommended

WITH SITE that bidders inspect and examine the site of
work and satisfy themselves as to the form and
nature of the work, materials, the means of
access to the site, and the temporary
facilities required for completion of the
work.

.2 Obtain prior permission from the Departmental
Representative before carrying out such site
inspection.

.3 Review the hazards of the site as identified
within this section (Clause 1.10.1) and submit
for review a Site Specific Safety Plan, for
the purpose of viewing the site, prior to
going to site.
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1.3 CODES AND .1 Perform work in accordance with the National
STANDARDS Building Code of Canada and any other code of

provincial or local application, including all
amendments up to project tender closing date
provided that in any case of conflict or
discrepancy, the more stringent requirements
shall apply.

.2 Materials and workmanship must meet or exceed
requirements of specified standards, codes and
referenced documents.

1.4 INTERPRETATION .1 Supplentary to the Order of Precedence

OF DOCUMENTS Article of the General Conditions, the
Division 01 Sections take precedence over the
technical specification sections in other
divisions of the specifications manual.

1.5 TERM ENGINEER .1 Unless specifically stated otherwise, the
term "Engineer" where used in the
specifications and on the drawings shall mean
the Departmental Representative as defined in
the General Conditions of the Contract.

1.6 SETTING .1 Assume full responsibility for and execute
OUT WORK complete layout of work to locations, lines
and elevations indicated.

.2 Provide devices needed to lay out and
construct work.

.3 Supply such devices as straight edges and
templates required to facilitate Departmental
Representative's inspection of work.

.4 Supply stakes and other survey markers
required for laying out work.

1.7 MEASUREMENT .1 Notify Departmental Representative
FOR PAYMENT sufficiently in advance of operations to
permit required measurements for payment.
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1.8 DOCUMENTS
REQUIRED

1.9 PERMITS

1.10 EXISTING
SERVICES

Maintain at job site, one copy each of the
following:

Contract drawings

Specifications

Addenda

Reviewed shop drawings

List of outstanding shop drawings
Change orders

Other modifications to contract

Field test reports

Copy of approved work schedule

.10 Health and safety plan and other safety
related documents

.11 Other documents as stipulated elsewhere
in the contract documents.

WOIaUd W

In accordance with the General Conditions,
obtain and pay for building permit,
certificate, licenses and other permits as
required by municipal, provincial and federal
authorities.

Provide appropriate notifications of project
to municipal and provincial inspection
authorities.

Obtain compliance certificates as prescribed
by legislative and regulatory provisions of

municipal, provincial and federal authorities
as applicable to the performance of the work.

Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any shut down
or closure of active service or facility. This
includes disconnection of electrical power and
communication services to tenant's operational
areas. Adhere to approved schedule and provide
notice to affected parties.
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1.10 EXISTING .3 Where unknown services are encountered,

SERVICES . immediately advise Departmental Representative
(Cont'd) and confirm findings in writing.

.4 Protect, relocate or maintain existing active
services as required. When inactive services
are encountered, cap off in manner approved by
authorities having jurisdiction over service.
Record locations of maintains, re-routed and
abandoned service lines.

1.11 TERM "PWGSC" .1 Represents Public Works and Government
Services Canada.

END
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1.1 RELATED
REQUIREMENTS

1.2 APPOINTMENT
AND PAYMENT

1.3 CONTRACTOR'S
RESPONSIBILITIES

Particular requirements for inspection and
testing to be carried out by testing
laboratory are specified under various
sections.

The Engineer will appoint and pay for the
services of testing laboratory, except for the
following:

.1 Inspection and testing required by laws,
ordinances, rules, regulations or orders of
public authorities.

.2 Inspection and testing performed
exclusively for Contractor's convenience.

.3 Tests specified to be carried out by
Contractor under the supervision of Engineer.
.4 Tests requested by Engineer to confirm
material specifications when the applicable
manufacturer's documentation or test results
are unavailable.

.5 Additional tests specified in paragraph
1.2.2.

Where tests or inspections by designated
testing laboratory reveal work not in
accordance with contract requirements.
Contractor shall pay costs for additional
tests or inspections as may be required to
verify acceptability of corrected work.

Furnish labour and facilities to:

.1 Provide access to work to be inspected
and tested;

.2 Facilitate inspections and tests;

.3 Make good work disturbed by inspection
and test;

.4 Provide storage on site for laboratory's
exclusive use to store equipment and cure test
samples.

Notify Engineer sufficiently in advance of
operations to allow for assignment of
laboratory personnel and scheduling of tests.

Where materials are specified to be tested,
deliver representative samples in required
quantity to testing laboratory.
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1.3 CONTRACTOR'S .4 Pay costs for uncovering and making good work

RESPONSIBILITIES that is covered before required inspection or
(Cont 'd) testing is completed and accepted by Engineer.

END
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 ADMINISTRATIVE .1

Section 01 35 24 - Special Procedures on Fire
Safety Requirements

Section 01 35 29
Requirements

Health and Safety

Section 01 78 00 Closeout Submittals

Section 03 10 00 - Concrete Forming and
Accessories

Section 03 30 00 - Cast-in-Place Concrete
Section 03 41 00 - Precast Structural
Concrete

Section 05 50 00 - Metal Fabrications
Section 31 62 18 - Steel H-Piles

Submit to Departmental Representative
submittals listed for review. Submit promptly
and in orderly sequence to not cause delay in
Work. Failure to submit in ample time is not
considered sufficient reason for extension of
Contract Time and no claim for extension by
reason of such default will be allowed.

Do not proceed with Work affected by
submittal until review is complete.

Present shop drawings, product data, samples
and mock-ups in SI Metric units.

Where items or information is not produced in
SI Metric units converted values are
acceptable.

Review submittals prior to submission to
Departmental Representative. This review
represents that necessary requirements have
been determined and verified, or will be, and
that each submittal has been checked and
co-ordinated with requirements of Work and
Contract Documents. Submittals not stamped,
signed, dated and identified as to specific
project will be returned without being
examined and considered rejected.
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1.2 ADMINISTRATIVE
(Cont'd)

1.3 SHOP DRAWINGS
AND PRODUCT DATA

.6

.10

.11

.1

Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Verify field measurements and affected
adjacent Work are co-ordinated.

Contractor's responsibility for errors,
deviations or omissions in submission is not
relieved by Departmental Representative's
review of submittals.

Submittal format: paper originals, or
alternatively clear and fully legible
photocopies of originals. Facsimiles are not
acceptable, except in special circumstances
pre-approved by Departmental Representative.
Poorly printed non-legible photocopies or
facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and
resubmit as directed by Departmental
Representative. When resubmitting, identify in
writing of any revisions other than those
requested.

Keep one reviewed copy of each submission on
site.

The term "shop drawings" means drawings,
diagrams, illustrations, schedules,
performance charts, brochures and other data
which are to be provided by Contractor to
illustrate details of a portion of Work.

Submit shop drawings bearing stamp and
signature of qualified professional engineer
registered or licensed in the Province of
Prince Edward Island, Canada.

Shop Drawing Submittal Schedule:

.1 Submit, within 10 working days of
contract award, in format acceptable to
Departmental Representative, a submittal
schedule listing all shop drawings to be
submitted for project as specified in various
sections of the specifications.
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1.3 SHOP DRAWINGS .3 Shop Drawing Submittal Schedule: (Cont'd)
AND PRODUCT DATA .2 Schedule to indicate proposed submission
(Cont 'd) date for each item, status of review and

anticipated product delivery date to site.
Track all submissions for entire project.
.3 As work progresses, revise schedule
identifying items which have been reviewed and
finalized and indicating those outstanding.
.4 Update schedule at stipulated dates or
project time intervals predetermined and
agreed upon with Departmental Representative
at commencement of work.

.4 Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors, plus 3 copies which will be
retained by Departmental Representative.

.5 Shop Drawings Format:
.1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size to
be 1000 x 707 mm.
.2 Product data from manufacturer's
standard catalogue sheets, brochures,
literature, performance charts and diagrams,
used to illustrate standard manufactured
products, to be original full colour
brochures, clearly marked indicating
applicable data and deleting information not
applicable to project.
.3 Non or poorly legible drawings,
photocopies or facsimiles will not be accepted
and returned not reviewed.

.6 Shop Drawings Content:
.1 Indicate materials, methods of
construction and attachment or anchorage,
erection diagrams, connections, explanatory
notes and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or equipment,
confirm that all interrelated work have been
coordinated, regardless of section or trade
from which the adjacent work is being supplied
and installed.

.7 Allow 14 days for Departmental
Representative's review of each submission.

.8 Adjustments made on shop drawings by
Departmental Representative are not intended
to change Contract Price. If adjustments
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1.3 SHOP DRAWINGS .8 (Cont'd)
AND PRODUCT DATA affect value of Work, state such in writing to
(Cont 'd) Departmental Representative prior to
proceeding with Work.

.9 Make changes in shop drawings as Departmental
Representative may require, consistent with
Contract Documents. When resubmitting, notify
Departmental Representative in writing of
revisions other than those requested.

.10 Be advised that costs and expenses incurred
by Departmental Representative to conduct more
than one review of incorrectly prepared shop
drawing submittal for a particular material,
equipment or component of work may be assessed
against the Contractor in the form of a
financial holdback to the Contract.

.11 Accompany submissions with transmittal letter
containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

.12 Submissions include:
.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by
Contractor's authorized representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.
.5 Details of appropriate portions of Work
as applicable: '
.1 Fabrication.
.2 Layout, showing dimensions,
including identified field dimensions,
and clearances.

Setting or erection details.
Capacities.
Performance characteristics.
Standards.

Operating weight.

Wiring diagrams.

Single line and schematic diagrams.
0 Relationship to adjacent work.

HWOUWOJI0nU & W




Public Works & Government SUBMITTAL PROCEDURES Section 01 33 00
Services Canada Page 5

Howard's Cove Wharf Repair

Howard's Cove, PEI

R.076439.001 2015-03-06
1.3 SHOP DRAWINGS .13 After Departmental Representative's review,
AND PRODUCT DATA distribute copies.

(Cont 'd)

.14 If upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections are
made, copies will be returned and fabrication
and installation of Work may proceed. If shop
drawings are rejected, noted copy will be
returned and resubmission of corrected shop
drawings, through same procedure indicated
above, must be performed before fabrication
and installation of Work may proceed.

.15 The review of shop drawings by Public Works
and Government Services Canada (PWGSC) is for
sole purpose of ascertaining conformance with
general concept.

.1 This review shall not mean that PWGSC
approves detail design inherent in shop
drawings, responsibility for which shall
remain with Contractor submitting same, and
such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting
requirements of construction and Contract
Documents.

.2 Without restricting generality of
foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at
job site, for information that pertains solely
to fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of sub-trades.

1.4 SAMPLES .1 Submit for review samples as specified in
respective specification Sections. Label
samples with origin and intended use.

.2 Deliver samples Departmental Representative's
office or to other address as directed. Do not
drop off samples at construction site, except
for pre-approved circumstances previously
approved by Departmental Representative.

.3 Notify Departmental Representative in
writing, at time of submission of deviations
in samples from requirements of Contract
Documents.

.4 Adjustments made on samples by Departmental
Representative are not intended to change
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1.4 SAMPLES .4 (Cont'd)
{Cont 'd) Contract Price. If adjustments affect value of

Work, state such in writing to Departmental
Representative prior to proceeding with Work.

.5 Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

.6 Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.
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PART 1 - GENERAL

1.1 RELATED WORK .1 Section 01 35 29 - Health and Safety
Requirements.
1.2 REFERENCES .1 Fire Protection Standards issued by Fire

Protection Services of Human Resources
Development Canada as follows:

.1 FCC No. 301-June 1982 Standard for
Construction Operations (or latest edition).
.2 FCC No. 302-June 1982 Standard for
Welding and Cutting (or latest edition).

.3 FCC Standards may be viewed at the
Regional Fire Protection Services' office
(previously known as the Fire Commissioner of
Canada) located at 99 Wyse Road, 8th Floor,
Dartmouth, NS, Tel: (902) 426-6053.

1.3 DEFINITIONS .1 Hot Work defined as:
.1 Welding work;
.2 Cutting of materials by use of torch or
other open flame devices;
.3 Grinding with equipment which produces
sparks;
.4 Use of open flame torches.

1.4 SUBMITTALS .1 Submit copy of Hot Work Procedures and
samples of Hot Work permit to Departmental
Representative for review, within 14 calendar
days after contract award.

.2 Submit in accordance with Section 01 33 00.

1.5 FIRE SAFETY .1 Implement and follow fire safety measures
REQUIREMENTS during Work. Comply with the following:
.1 National Fire Code;
.2 Fire Protection Standards FCC 301 and
FCC 302;
.3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

.2 In the event of conflict between any
provisions of above authorities, the most
stringent provision will apply. Should a
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1.5 FIRE SAFETY .2
REQUIREMENTS
(Cont'd)

1.6 HOT WORK .1

AUTHORIZATION
.2
.3
.4
.5

(Cont'd)

dispute arise in determining the most
stringent requirement, Departmental
Representative will advise on the course of
action to be followed.

Obtain Departmental Representative's written
“Authorization to Proceed" before conducting
any form of Hot Work on site.

To obtain authorization, submit to
Departmental Representative:

.1 Contractor's typewritten Hot Work
Procedures to be followed on site as specified
below.

.2 Description of the type and frequency of
Hot Work required.

.3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:

.1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work, or;

.2 Subdivide the work into pre-determined,
individual activities, each activity requiring
a separately written authorization to proceed.

Requirement for individual authorization will
be based on:

.1 Nature or phasing of work;

.2 Risk to facility operations;

.3 Quantity of various trades needing to
perform hot work on project, or;

.4 Other situation deemed necessary by
Departmental Representative to ensure fire
safety on premises.

Do not perform any Hot Work until receipt of
Departmental Representative's written
"Authorization to Proceed" for that portion of
work.
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1.7 HOT WORK .1 Develop and implement safety procedures and
PROCEDURES work practices to be followed during the

performance of Hot Work.

.2 Hot Work Procedures to include:
.1 Requirement to perform hazard assessment
of site and immediate work area beforehand for
each hot work event in accordance with Safety
Plan specified in Section 01 35 29.
.2 Use of a Hot Work Permit system with
individually written permit issued by
Contractor's Superintendent to specific worker
or subcontractor granting permission to
proceed with Hot Work.
.3 Permit required for each Hot Work event.
.4 Designation of a person on site as a
Fire Safety Watcher responsible to conduct a
fire safety watch for a minimum duration of 60
minutes immediately following the completion
of the Hot Work.
.5 Compliance with fire safety codes,
standards and occupational health and safety
regulations specified.

.3 Generic procedures, if used, must be edited
and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

.4 Procedures shall clearly establish
responsibilities of:
.1 Worker performing hot work;
2 Person issuing the Hot Work Permit;
.3 Fire Safety Watcher;
4 Subcontractor (s} and Contractor.

.5 Brief all workers and subcontractors on Hot
Work Procedures and of Permit System.
Stringently enforce compliance.

.6 Failure to comply with fire safety procedures
may result in the issue of a Non-Compliance
notification as specified in Section 01 35 29.

1.8 HOT WORK .1 Hot Work Permit to include the following:
PERMIT .1 Project name and project number;
.2 Area where hot work will be performed;
.3 Date of issue;
.4 Description of hot work type needed;
.5 Special precautions to be followed,
including type of fire extinguisher needed;
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1.8 HOT WORK .1 (Cont'd)
PERMIT .6 Name and signature of permit issuer;
(Cont'd) .7 Name of worker to which the permit is
issued; :

.8 Permit validity period not to exceed 8
hours. Indicate start time, date and
termination time, and date;

.9 Worker's signature with time/date of hot
work completion;

.10 Stipulated time period of safety watch;
.11 Fire Safety Watcher's signature with
time/date.

.2 Permit to be type written form. Industry
standard forms shall only be used if all data
specified above is included on form.

.3 Each Hot Work Permit to be completed in full,
signed and returned to Contractor's
Superintendent for safe keeping on site.

1.9 FIRE PROTECTION.1 Fire protection and alarm systems shall not
AND ALARM SYSTEMS be:
.1 Obstructed;
.2 Shut off, unless approved by
Departmental Representative;
.3 Left inactive at the end of a working
day or shift.

.2 Do not use fire hydrants, standpipes and hose
systems for purposes other than fire fighting.

.3 Costs incurred from the fire department and
facility owner, resulting from negligently
setting off false alarms, will be charged to
the Contractor in the form of financial
progress payment reductions and holdback
assessments against the Contract.

1.10 DOCUMENTS .1 Upon request, make available to Departmental
ON SITE Representative or to authorized safety
representative for inspection.

END
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PART 1 - GENERAL

1.1 RELATED .1
SECTIONS

1.2 DEFINITIONS .1

Section 01 33 00 - Submittal Procedures

Section 01 35 24 - Special Procedures on Fire
Safety Requirements

Section 02 41 16.01 - Structure Demolition

Section 03 30 00 - Cast-in-Place Concrete

COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to perform
assigned work in a manner that will ensure the
health and safety of persons in the workplace,
and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes and
regulations that apply to the Work, and;

.3 Knowledgeable about potential or actual
danger to health or safety associated with the
Work.

Medical Aid Injury: any minor injury for
which medical treatment was provided and the
cost of which is covered by Workers'
Compensation Board of the province in which
the injury was incurred.

PPE: personal protective equipment.

Work Site: where used in this section shall
mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.
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l.3 SUBMITTALS

1.4 COMPLIANCE
REQUIREMENTS

Make submittals in accordance with Section 01
33 00 - Submittal Procedures.

Submit site-specific Health and Safety Plan
prior to commencement of Work.

.1 Submit within 15 work days of
notification of Bid Acceptance. Provide three
(3) copies.

.2 Departmental Representative will review
Health and Safety Plan and provide comments.
.3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt of
comments.

.4 Departmental Representative's review and
comments made of the Plan shall not be
construed as an endorsement, approval or
implied warranty of any kind by Canada and
does not reduce Contractor's overall
responsibility for Occupational Health and
Safety of the Work.

.5 Submit revisions and updates made to the
Plan during the course of Work.

Submit name of designated Health & Safety
Site Representative and support documentation
specified in the Safety Plan.

Submit Building Permit, compliance
certificates and other permits obtained.

Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labour organization.

.1 Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of incident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.

Comply with Occupational Health and Safety
Act for Province of Prince Edward Island, and
Occupational Health and Safety Regulations
made pursuant to the Act.
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1.4 COMPLIANCE .2 Comply with Canada Labour Code - Part II

REQUIREMENTS (entitled Occupational Health and Safety) and
(Cont 'd) the Canada Occupational Health and Safety

Regulations (COSH) as well as any other
regulations made pursuant to the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR-86-304/
ne.html

.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada, Ottawa, Ontario,
Kl1A 0S9 Tel: (819)956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F).

.3 Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances

.4 In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

.5 Maintain Workers Compensation Coverage in
gocd standing for duration of Contract.
Provide proof of clearance through submission
of Letter in Good Standing.

.6 Medical Surveillance: Where prescribed by
legislation or regulation, obtain and maintain
worker medical surveillance documentation.

1.5 RESPONSIBILITY .1 Be responsible for health and safety of
persons on site, safety of property on site
and for protection of persons and environment
adjacent to site to extent that they may be
affected by conduct of Work.

.2 Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents, applicable
federal, provincial, and local by-laws, :
regulations, and ordinances, and with
site-specific Health and Safety Plan.




Public Works & Government

Services Canada

Howard's Cove Wharf Repair

Howard's Cove, PEI
R.076439.001

HEALTH AND SAFETY Sect 01 35 29
REQUIREMENTS Page 4

2015-03-06

1.6 SITE CONTROL
AND ACCESS
1.7 PROTECTION

.1

Control the Work and entry points to Work
Site. Approve and grant access only to workers
and authorized persons. Immediately stop and
remove non-authorized persons.

.1 Departmental Representative will provide
names of those persons authorized by
Departmental Representative to enter onto Work
Site and will ensure that such authorized
persons have the required knowledge and
training on Health and Safety pertinent to
their reason for being at the site; however,
Contractor remains responsible for the health
and safety of authorized persons while at the
Work Site.

Isolate Work site from other areas of the
premises by use of appropriate means.

.1 Erect fences, hoarding, barricades and
temporary lighting as required to effectively
delineate the Work Site, stop non-authorized
entry, and to protect pedestrians and
vehicular traffic around and adjacent to the
Work and create a safe environment.

.2 Post signage at entry points and other
strategic locations indicating restricted
access and conditions for access.

.3 Use professionally made signs with
bilingual message in the 2 official languages
or international known graphic symbols.

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm. (Provide security guard where adequate
protection cannot be achieved by other means.)

Give precedence to safety and health of
persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or
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1.7 PROTECTION
(Cont'd)

1.8 FILING OF
NOTICE

1.9 PERMITS

1.10 HAZARD
ASSESSMENT

1.11 PROJECT/SITE
CONDITIONS

.1

(Cont'd)
harm. Advise Departmental Representative
verbally and in writing.

File Notice of Project with pertinent
Provincial health and safety authorities prior
to beginning of Work.

.1 Departmental Representative will assist
in locating address if needed.

Post permits, licenses and compliance
certificates, specified in section 01 10 10 -
General Instructions, at Work Site.

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

Perform site specific health and safety
hazard assessment of the work and its site.

Carry out initial assessment prior to
commencement of work with further assessments
as needed during progress of work, (including
when new trades and sub-contractors arrive on
site).

Record results and address in Health and
Safety Plan.

Keep documentation on site for entire
duration of the work.

Following are potential health, environmental
and safety hazards at the site for which work
may involve contact with:

.1 Facility ongoing operations:

.1 Commercial fishing and related
activities

.2 Public traffic

Marine environment

Overhead power lines

Temperate working environment

Working in close proximity to water

g WwN
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1.11 PROJECT/SITE .1 (Cont'd)
CONDITIONS .6 Slip and tripping hazards due to uneven
(Cont 'd) surfaces

.2 Above items shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during work.

.3 Include above items in the hazard assessment
of the work.

.4 MSDS data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

1.12 MEETINGS .1 Attend pre-construction health and safety
meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
Departmental Representative. Ensure attendance
of :
.1 Superintendent of Work
.2 Designated Health & Safety Site
Representative
.3 Subcontractors

.2 Conduct regularly scheduled tool box and
safety meetings during the Work in conformance
with Occupational Health and Safety
Regulations.

.3 Keep documents on site.

1.13 HEALTH AND .1 Prior to commencement of work, develop

SAFETY PLAN written Health and Safety Plan specific to the
work. Implement, maintain, and enforce Plan
for entire duration of Work and until final
demobilization from site.

.2 Health and Safety Plan shall include the
following components:
.1 List of health risks and safety hazards
identified by hazard assessment.
.2 Control measures used to mitigate risks
and hazards identified.
.3 On-site Contingency and Emergency
Response Plan as specified below.
.4 On-Site Communication Plan as specified
below.
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1.13 HEALTH AND
SAFETY PLAN
(Cont 'd)

.2

(Cont 'd)

.5 Name of Cotnractor's designated Health &
Safety Site Representative and information
showing proof of his/her competence and
reporting relationship in Contractor's
company .

.6 Names, competence and reporting
relationship of other supervisory personnel
used in the Work for occupational health and
safety purposes.

On-Site Contingency and Emergency Response
Plan shall include:
.1 Operational procedures, evacuation
measures and communication process to be
implemented in the event of an emergency.
.2 Evacuation Plan: site and floor plan
layouts showing escape routes, marshalling
areas. Details on alarm notification methods,
fire drills, locations of fire fighting
equipment and other related data.
.3 Name, duties and responsibilities of
persons designated as Emergency Warden(s) and
deputies.
.4 Emergency Contacts: name and telephone
number of officials from:
.1 General Contractor and
sub-contractors.
.2 Pertinent Federal and Provincial
Departments and Authorities having
jurisdiction.
.3 Local emergency resource
organizations.
.5 Harmonize Plan with Facilitiy's
Emergency Response and Evacuation Plan.
Departmental Representative will provide
pertinent data including name of PWGSC and
Facility Management contacts.

On-site Communication Plan:

.1 Procedures for sharing of work related
safety information to workers and
sub-contractors, including emergency and
evacuation measures.

.2 List of critical work activities to be
communicated with Facility Manager which have
a risk of endangering health and safety of
Facility users.

Address all activities of the work including
those of sub-contractors.

Review Health and Safety Plan regularly
during the Work. Update as conditions warrant
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1.13 HEALTH AND .6 (Cont'd)

SAFETY PLAN to address emerging risks and hazards, such as
(Cont'd) whenever new trade or sub-contractor arrive at

work site.

.7 Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

.8 Post copy of the Plan, and updates,
prominently on Work Site.

1.14 SAFETY .1 Employ Health and Safety Site Representative
SUPERVISION responsible for daily supervision of health
and safety of the work.

.2 Health & Safety Site Representative may be
the Superintendent of the Work or other person
designated by Contractor and shall be assigned
the responsibility and authority to:
.1 Implement, monitor and enforce daily
compliance with health and safety requirements
of the work.
.2 Monitor and enforce Contractor's
site-specific Health and Safety Plan.
.3 Conduct site safety orientation session
to persons granted access to Work Site.
.4 Ensure that persons allowed site access
are knowledgeable and trained in health and
safety pertinent to their activities at the
site or are escorted by a competent person
while on the Work Site.
.5 Stop the Work as deemed necessary for
reasons of health and safety.

.3 Health & Safety Site Representative must:
21 Be qualified and competent person in
occupational health and safety.

.2 Have site-related working experience
specific to activities of the Work

.3 Be on Work Site at all times during
execution of the Work.

.4 All supervisory personnel assigned to the
Work shall also be competent persons.

.5 Inspections:
.1 Conduct regularly scheduled safety
inspections of the Work on a minimum
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1.14 SAFETY .5 Inspections:(Coht'd)
SUPERVISION .1 (Cont'd)

(Cont 'd) (bi-weekly) basis. Record deficiencies and

remedial action taken.

.6 Cooperate with Facility's Occupational Health
and Safety Representative should be one
designated by Departmental Representative.

.7 Keep inspection reports and supervision
related documentation on site.

1.15 TRAINING .1 Use only skilled workers on Work Site who are
effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

.2 Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.

1.16 MINIMUM SITE .1 Notwithstanding requirement to abide by

SAFETY RULES Federal and Provincial health and safety
regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:
.1 Wear appropriate PPE pertinent to the
Work or assigned footwear, safety glasses and
hearing protection.
.2 Immediately report unsafe condition at
site, near-miss accident, injury and damage.
.3 Maintain site and storage areas in a
tidy condition free of hazards causing injury.
.4 Obey warning signs and safety tags.

1.17 CORRECTION OF .1 Immediately address health and safety

NON-COMPLIANCE non-compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

.2 Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

.3 Departmental Representative will stop Work if
non-compliance of health and safety
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1.17 CORRECTION OF
NON-COMPLIANCE
(Cont 'd)

1.18 INCIDENT
REPORTING

1.19 HAZARDOUS
PRODUCTS

1.20 BLASTING

1.21 CONFINED
SPACES

1.22 SITE RECORDS

.3

(Cont'd)
regulations is not corrected in a timely
manner.

Investigate and report the following
incidents to Departmental Representative:

.1 Incidents requiring notification to
Provincial Department of Occupational Safety
and Health, Workers Compensation Board or to
other regulatory Agency.

.2 Medical aid injuries.

.3* Property damage in excess of $10,000.00.
.4 Interruptions to Facility operations
resulting in an operational loss to a Federal
department in excess of $5,000.00.

Submit report in writing.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .

Keep MSDS data sheets for all products
delivered to the site.

.1 Post on site.

.2 Submit copy to Departmental
Representative.

Blasting or other use of explosives is not
permitted.

Abide by Occupational Health and Safety
Regulations regarding work in confined spaces.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having jurisdiction
and of those documents specified herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.
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1.23 POSTING OF .1 Ensure applicable items, articles, notices
DOCUMENTS and orders are posted in conspicuous location

on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

.2 Post other documents as specified herein,
including:
.1 Site specific Health and Safety Plan.
.2 WHMIS data sheets.

END
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PART 1 - GENERAL

1.1 RELATED .1 Section 01 74 21 - Construction/Demolition
SECTIONS Waste Management and Disposal.
1.2 REFERENCES .1 WHMIS: Workplace Hazardous Materials

Information System, Health Canada.

.2 Transportation of Dangerous Goods Act.
Transport Canada, updated 2008-02-21.

.3 Guidelines for the Use of Explosives In or
Near Canadian Fisheries Water, Department of
Fisheries and Oceans Canada, 1998.

.4 MBCA: Migratory Birds Convention Act,
Environment Canada, 1994.

.5 Canadian Coast Guard Regulations, Department
of Fisheries and Oceans Canada.

.6 Canadian Shipping Act, Transport Canada,
2001.

.7 AWPA: American Wood Preserver Association.

.8 NWPA: Navigable Waters Protection Act, 2009.

1.3 DEFINITIONS .1 Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods or
a material that may cuase adverse impact to
the environment or adversely affect health of
persons, animals, or plant life when released
into the environment.

.2 Wetlands: Land where the water table is at,
near or above the surface or which is
saturated for a long enough period to promote
such features as wet-altered soils and water
tolerant vegetation. Wetlands include organic
wetlands or "peatlands," and mineral wetlands
or mineral soil areas that are influenced by
excess water but produce little or no peat.

.3 Watercourse: refers to the bed and shore of a
river, stream, lake, creek, pond, marsh,
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1.3 DEFINITIONS .3
(Cont 'd)

.4

.5

1.4 TRANSPORTATION .1

1.5 HAZARDOUS .1

MATERIAL HANDLING

Watercourse: (Cont 'd)
estuary or salt-water body that contains water
for at least part of each year.

Alien species: Refers to a species or
subspecies introduced outside its normal
distribution whose establishment and spread
threaten ecosystems, habitats or species with
economic or environmental harm.

Buffer Zone: A vegetated land that protects
watercourses from adjacent land uses. It
refers to the land adjacent to watercourses,
such as streams, rivers, lakes, ponds, oceans,
and wetlands, including the floodplain and the
transitional lands between the watercourse and
the drier upland areas.

Transport hazardous materials and hazardous
waste in compliance with Federal
Transportation of Dangerous Goods Act.

Do not overload trucks when hauling material.
Secure contents against spillage.

Maintain trucks clean and free of mud, dirt
and other foreign material.

Avoid potential release of contents and of

any foreign matter onto highways, roads and
access routes used for the Work. Take extra
care when hauling material and other hazardous
materials. Immediately clean any spillage and
soils.

Before commencement of work, advise the
Departmental Representative of the existing
roads and temporary routes proposed to be used
to access work areas and to haul material to
and from the site.

Handle and store hazardous materials on site
in accordance with WHMIS procedures and
requirements.

Store all hazardous liquids in location and
manner to prevent their spillage into the
environment.
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1.5 HAZARDOUS .3 Maintain written inventory of all hazardous

MATERIAL HANDLING materials kept on site. List product name,
(Cont'd) quantity and storage date.

.4 Keep MSDS data sheets on site for all items.

1.6 PETROLEUM, OIL .1 Comply with Federal and Provincial laws,

AND LUBRICANTS regulations, codes and guidelines for the
storage of fuel and petroleum products on
site.

.2 Do not place fuel storage tanks and store
fuel or other petroleum products within a 30
metre buffer zone of watercourses and
wetlands. Do not fuel or lubricate equipment
within this 30 metre buffer zone. Obtain
approval from Departmental Representative of
acceptable location on site for fuel storage
and equipment service.

.3 Do not dump petroleum products or any other
deleterious substances on ground or in the
water.

.4 Be diligent and take all necessary
precautions to avoid spills and contamination
of the soil and water (both surface and
subsurface) when handling petroleum products
on site and during fueling and servicing of
vehicles and equipment.

.5 Maintain on site appropriate emergency spill
response equipment consisting of at least one
250-1litre (55 gallon) overpack spill kit for
containment and cleanup of spills.

.6 Maintain vehicles and equipment in good
working order to prevent leaks on site.

.7 In the event of a petroleum spill,
immediately notify the Departmental
Representative and the Canadian Coast Guard

(CCG) at 1-800-565-1633 (24 hour report line).

Perform cleanup in accordance with all
regulations and procedures stipulated by
authority having jurisdiction.

.8 All work equipment must be free from loose
petroleum fluid or lubricants harmful to the
marine environment.
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1.7 DISPOSAL
OF WASTES

1.8 SOIL QUALITY

1.9 WATER QUALITY

.1

Do not bury rubbish, demolition debris and
waste materials on site.

Dispose and recycle demolition debris and
waste materials in accordance with project
waste management requirements specified in
Section 01 74 21.

Do not dispose of hazardous waste, volatile
materials (such as mineral spirits, paints,
thinners, etc.) and petroleum products into
waterways, storm or sanitary sewers or in
waste landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.

All stockpiles soil must be covered and/or
dyked to prevent erosion and release of
sediment laden water. Wherever possible,
exposed soil should be replanted or sodded to
ensure soil stabilization.

Any excavated material must be tested before
it is transferred from DFO-SCH property. If
testing of material is required, the cost will
be the responsibility of the Crown.

If any material is excavated during the
proposed project activities then the
Departmental Representative must be consulted
to identify an appropriate stockpile location
for the excavated material.

Conduct work in such a manner to limit
turbidity and reduce sediment suspension in
the water to an absolute minimum at all times.

Visually monitor the water turbidity of the
surrounding areas adjacent to the work and up
to 200 metres.

.1 Should excessive change occur in the
turbidity beyond the 200 metres which differs
from existing conditions of the surrounding
waterbodies, such as a distinct color
difference, notify the Departmental
Representative to obtain appropriate
mitigation measures to be followed.
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1.9 WATER QUALITY
(Cont'd)

1.10 SOCIOECONOMIC
RESTRICTIONS

.3

.1

Water contamination by preservative treated
wood:

.1 Preservative treated lumber and timber,
whether plant or site treated, shall be cured
for a minimum of 30 days from date of the
treatment application before their
installation in areas which will be in contact
with the water.

.2 Wood treated with Chromate Copper
Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved.
.3 Do not use timber and lumber treated
with creosote, petroleum and pentachlorophenol
for any part of the Work.

Do not wash down equipment within a 30 metre
buffer zone of a wetland, watercourse or other
identified environmentally sensitive area.

Any construction debris entering the marine
environment will be retrieved.

The construction material used must be clean
and non-toxic (free of fuel, oil, grease
and/or any contaminants).

A silt curtain must be installed before
commencing any work or propose a construction
method to mitigate against a sediment plume in
the surrounding water body.

Abide by municipal and provincial regulations
for any restrictions on work performed during
the night time and on flood lighting of the
site. Obtain applicable permits.

Place flood lights in opposite direction of
adjacent residential and business areas.

Equip equipment and machinery with purposely
designed mufflers to reduce noise on site to
lowest possible level. Maintain mufflers in
good operating condition at all times. All
loads are to be properly secured.

Adequate signage and safety measures must be
supplied during transportation of materials
and equipment to the harbour.
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1.11 BIRD AND
BIRD HABITAT

1.12 FISH AND
FISH HABITAT

Become knowledgeable and abide by the
Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds,
their eggs, nests and their young encountered
on site and in the vacinity.

Minimize disturbance to all birds on site and
adjacent areas during the entire course of the
work.

Do not approach concentrations of seabirds,
waterfowl and shorebirds when anchoring
equipment, accessing wharves or ferrying
supplies.

During night time work, position flood lights
in opposite direction of nearby bird nesting
habitat.

Do not use beaches, dunes and other natural
previously undisturbed areas of the site to
conduct work unless specifically approved by
the Departmental Representative.

Should nests of migratory birds in wetlands
be encountered during work, immediately notify
Departmental Representative for directives to
be followed.

.1 Do not disturb nest site and
neighbouring vegetation until nesting is
completed.

.2 Minimize work immediately adjacent to
such areas until nesting is completed.

.3 Protect these areas by following
recommendations of Canadian Wildlife Service.

Ensure that food scraps and garbage are not
left at the worksite.

Be aware of the risk for contamination of the
fish habitat at the site as a result of alien
species being introduced in the water.

To minimize the possibility of fish habitat
contamination, all construction equipment
which will be immersed into the water of a
watercourse, or has the possibility of coming
into contact with such water during the course
of the work, must be cleaned and washed to
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1.12 FISH AND .2 (Cont'd)

FISH HABITAT ensure that they are free of marine growth and
(Cont 'd) alien species.

.1 Equipment shall include boats, barges,
cranes, excavators, haul trucks, pumps,
pipelines and other all miscellaneous tools
and equipment previously used in a marine
environment.

.3 Cleaning and washing of equipment shall be
performed immediately upon their arrival at
the site and before use in or over the body of
water.

.4 Conduct cleaning and washing operations as
folliows:
.1 Scrap and remove heavy accumulation of
mud and dispose appropriately.
.2 Wash all surfaces of equipment by use of
a pressurized fresh water supply.
.3 Immediately follow with application of a
heavy sprayed coating of undiluted vinegar or
other environmentally approved cleaning agent
to thoroughly remove all plant matter, animals
and sediments.
.4 Check and remove all plant, animal and
sediment matter from the all bilges and
filters.
.5 Drain standing water from equipment and
let fully dry before use.
.6 Upon removal from water, drain standing
water from equipment and let fully dry before
removal off the site.

.5 Do not perform cleaning and washdown within a
30 metre buffer zone of a wetland, watercourse
or other identified environmentally sensitive
area.

.6 Record of Assurance Logbook:
.1 Maintain an ongoing log of past and
present usage and washdowns of all equipment
to illustrate mitigation measures undertaken
against fish habitat contamination by alien
species.
.2 Write data in a hard cover bound
logbook. .
.3 Include the following:
.1 Date and location where equipment
was previously used in a watercourse or
wetland;
.2 Type of work performed;
.3 Dates of washdown for each piece of
equipment;
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1.12 FISH AND
FISH HABITAT
(Cont 'd)

1.13 AIR QUALITY

1.14 FIRES

Record of Assurance Logbook: (Cont'd)
.3 Include the following: (Cont'd)
.4 Cleaning method and cleaning
agent (s) used.

Keep Record of Assurance Logbook updated from
project to project. Upon request, submit
logbook to Departmental Representative for
review.

Abide by requirements and recommendations of
the Federal Department of Environment and the
Department of Fisheries and Oceans - Habitat
Protection and Sustainable Development Branch
in cleaning and washdown of equipment.

Keep airborne dust and dirt resulting from
the work on site to an absolute minimum.

Apply dust control measures to roads, parking
lots and work areas.

Spray surfaces with water or other
environmentally approved product. Use
purposely suited equipment or machinery and
apply in sufficient quantity and frequency to
provide effective result and continued dust
control during the entire course of the work.

Do not use oil or any other petroleum
products for dust control.

Fires and burning of rubbish on site is not
permitted.

END
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PART 1 - GENERAL

1.1 RELATED .1
SECTIONS

1.2 INSPECTION .1

1.3 INDEPENDENT .1
INSPECTION AGENCIES

Section 03 20 00 - Concrete Reinforecing
Section 03 30 00 - Cast-in-Place Concrete

Section 03 41 00
Concrete

Precast Structural

Section 31 62 18 Steel H-Piles

Allow Departmental Representative access to
Work. If part of Work is in preparation at
locations other than Place of Work, allow
access to such Work whenever it is in
progress.

Give timely notice requesting inspection if
Work is designated for special tests,
inspections or approvals by Departmental
Representative instructions, or law of Place
of Work.

If Contractor covers or permits to be covered
Work that has been designated for special
tests, inspections or approvals before such is
made, uncover such Work, have inspections or
tests satisfactorily completed and make good
such Work.

Departmental Representative will order part
of Work to be examined if Work is suspected to
be not in accordance with Contract Documents.

Independent Inspection/Testing Agencies may
be engaged by Departmental Representative for
purpose of inspecting and/or testing portions
of Work. Cost of such services will be borne
by Departmental Representative.

Provide equipment required for executing
inspection and testing by appointed agencies.

Employment of inspection/testing agencies
does not relax responsibility to perform Work
in accordance with Contract Documents.
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1.3 INDEPENDENT .4 If defects are revealed during inspection

INSPECTION AGENCIES and/or testing, appointed agency will request
(Cont 'd) additional inspection and/or testing to

ascertain full degree of defect. Correct
defect and irregularities as advised by
Departmental Representative at no cost to
Departmental Representative. Pay costs for
retesting and reinspection.

1.4 ACCESS TO WORK .1 Allow inspection/testing agencies access to
Work, off site manufacturing and fabrication
plants.

.2 Co-operate to provide reasonable facilities
for such access.

1.5 PROCEDURES .1 Notify appropriate agency and Departmental
Representative in advance of requirement for
tests, in order that attendance arrangements
can be made.

.2 Submit samples and/or materials required for
testing, as specifically requested in
specifications. Submit with reasonable
promptness and in orderly sequence to not
cause delays in Work.

.3 Provide labour and facilities to obtain and
handle samples and materials on site. Provide
sufficient space to store and cure test
samples.

1.6 REJECTED WORK .1 Remove defective Work, whether result of poor
workmanship, use of defective products or
damage and whether incorporated in Work or
not, which has been rejected by Departmental
Representative as failing to conform to
Contract Documents. Replace or re-execute in
accordance with Contract Documents.

.2 Make good other Contractor's work damaged by
such removals or replacements promptly.
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1.7 REPORTS .1 Submit 3 copies of inspection and test
reports to Departmental Representative.

.2 Provide copies to manufacturer or fabricator
of material being inspected or tested.

1.8 MILL TESTS .1 Submit mill test certificates as required of
specification Sections.

PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.

END
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PART 1 - GENERAL

1.1 RELATED .1
SECTIONS
1.2 SITE ACCESS .1

AND PARKING

.2
1.3 CONTRACTOR'S .1
SITE OFFICE
1.4 MATERIAL .1
STORAGE

.2
1.5 SANITARY .1
FACILITIES

.2

Section 02 41 16.01 - Structure Demolition
and Sitework

Parking facilities at site are limited.
Arrange for parking and storage with
Departmental Representative and Harbour
Authority Representative.

Maintain new and existing roads and parking
areas at site, where used by Contractor, for
duration of contract.

.1 Keep clean and free of mud and dirt by
washing on a regular basis.

.2 Provide snow removal in areas located
within construction site or enclosed by work.
.3 Make good and repair damage resulting
from Contractor's use of existing roads,
asphalted areas and lawns on site.

Be responsible for and provide own site
office, if required, including electricity,
heat, lights and telephone. Locate site office
as directed by Departmental Representative and
Harbour Authority Representative.

Arrange for and locate site storage trailers
in location of least interference with
existing facility operations. Discuss with
Departmental Representative and Harbour
Authority Representative.

Material storage space on site is limited.

Provide sanitary facilities for workforce in
accordance with governing regulations and
ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.
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1.6 POWER .1 Arrange, pay for and maintain temporary
electrical power supply in accordance with
governing regulations and ordinances.

.2 Supply and install all temporary facilities
for power such as pole lines, meter socket,
underground cables, etc., as required and to
approval of local power supply authority.

1.7 WATER SUPPLY .1 Arrange, pay for and maintain temporary water
supply in accordance with governing
regulations and ordinances.

1.8 REMOVAL OF .1 Remove temporary facilities from site when
TEMPORARY directed by Departmental Representative.
FACILITIES

END
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PART 1 - GENERAL

1.1 INSTALLATION
AND REMOVAL

1.2 GUARD RAILS AND
BARRICADES

1.3 ACCESS TO SITE

1.4 PUBLIC TRAFFIC
FLOW

1.5 FIRE ROUTES

1.6 PROTECTION FOR
OFF-SITE AND PUBLIC
PROPERTY

1.7 WASTE
MANAGEMENT AND
DISPOSAL

Provide temporary controls in order to
execute Work expeditiously.

Remove from site all such work after use.

Provide secure, rigid guard rails and
barricades around deep excavations.

Provide concrete jersey barriers as required
to provide a secure and safe workplace.

Provide and maintain access roads, sidewalk
crossings, ramps and construction runways as
may be required for access to Work.

Provide and maintain competent signal flag

operators, traffic signals, barricades and

flares, lights, or lanterns as required to

perform Work and protect public and harbour
users.

Maintain access to property including
overhead clearances for use by emergency
response vehicles.

Protect surrounding private and public pro-
perty from damage during performance of Work.

Be responsible for damage incurred.

Separate waste materials for reuse and

recycling in accordance with Section 01 74 21
- Construction/Demolition Waste Management and
Disposal.
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PART 2 - PRODUCTS

2.1 MATERIALS i Barricades and Buoys:
.1 All pedestrian or vehicular or vessel
traffic control devices required by Municipal
Regulations, as interpreted by the Municipal
Authority, or other Authority having
jurisdiction, to safely direct and/or control
all traffic in the areas of construction.
.2 All pedestrian, vehicular or vessel
traffic control devices as required to safely
direct and/or control all traffic in the areas
of construction on the wharf and as directed
by the Engineer.

PART 3 - EXECUTION

3.1 TINSTALLATION .1 Erect temporary barricades and buoys as
directed and where required before any
construction work takes place.

.2 Barricades and buoys to remain in place and
be maintained by Contractor during entire
construction period, except as noted in Par.
3.2.1 below.

3.2 REMOVAL .1 Barricades and buoys may be removed in areas
of work where all site work restitution is
completed and the area has been accepted by
the Owner and by the Departmental
Representative.

.2 Upon total completion of work, neatly
stockpile all existing concrete jersey
barriers on site as directed by the
Departmental Representative.

END
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1.1 GENERAL

1.2 MANUFACTURER'S
INSTRUCTIONS

1.3 DELIVERY AND
STORAGE

1.4 CONFORMANCE

Use new material and equipment unless
otherwise specified.

Within 7 days of written request by Engineer,
submit the following information for materials
and products proposed for supply:

.1 Name and address of manufacturer;

.2 Trade name, model and catalogue number;
.3 Performance, descriptive and test data;
.4 Manufacturer's installation or
application instructions;

.5 Evidence of arrangement to procure.

Use products of one manufacturer for
equipment or material of same type or
classification unless otherwise specified.

Unless otherwise specified, comply with
manufacturer's latest printed instructions for
materials and installation methods.

Notify Engineer in writing of any conflict
between these specifications and

manufacturer's instructions. Engineer will
designate which document is to be followed.

Deliver, store and maintain packaged material
and equipment with manufactuer's seals and
labels intact.

Prevent damage, adulteration and soiling of
material and equipment during delivery,
handling and storage. Immediately remove
rejected material and equipment from site.

Store material and equipment in accordance
with supplier's instructions.

Touch up damaged factory finished surfaces to
Engineer's satisfaction. Use primer or enamel
to match original. Do not paint over
nameplates.

When material or equipment is specified by
standard or performance specifications, upon
request of Engineer, obtain from manufacturer
an independent testing laboratory report,
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1.4 CONFORMANCE .1 (Cont'd)
(Cont'd) stating that material or equipment meets or

exceeds specified requirements.

1.5 SUBSTITUTION .1 Proposals for substitution may be submitted

OF MATERIAL only after award of contract. Such requests
must include statements of respective costs of
items originally specified and proposed
substitutions.

.2 Proposals will be considered by Engineer if:
.1 Products selected by tenderer from those
specified, are not available, or;

.2 Delivery date of products selected from
those specified would unduly delay completion
of Contract, or;

.3 Alternative products to those specified,
which are brought to attention of, and
considered by Engineer as equivalent to those
specified and will result in credit to
Contract amount;

.4 Should proposed substitution be accepted
either in part or in whole, assume full
responsibility and costs when substitution
affects other work on project. Pay for design
or drawing changes required as a result of
substitution.

.5 Amounts of all credits arising from
approval of substitutions will be determined
by Engineer and contract price will be reduced
accordingly. No substitutions will be
permitted without prior written approval of

Engineer.
1.6 CONSTRUCTION .1 On request, prove to the satisfaction of
EQUIPMENT Engineer, that the construction equipment and
AND PLANT plant are adequate to manufacture, transport,

place and finish work to quality and
production rates specified. If inadequate,
replace or provide additional equipment or
plant as directed.

.2 Maintain construction equipment and plant in
good operating order.

END
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PART 1 - GENERAL

1.1 RELATED
SECTIONS

1.2 GENERAL

1.3 PROJECT
CLEANLINESS

Section 01 77 00 - Closeout Procedures

Conduct cleaning and disposal operations to
comply with local ordinances, Harbour
Authority and anti-pollution laws.

Sort volatile waste in covered metal
containers, and remove from premises at end of
each working day.

Maintain Work in tidy condition, free from
accumulation of waste products and debris.

Remove waste materials from site at daily
regularly scheduled times or dispose of as
directed by Departmental Representative. Do
not burn waste materials on site, unless
approved by Departmental Representative.

Provide on-site containers for collection of
waste materials and debris.

Provide and use marked separate bins for
recycling. Refer to Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal.

Store volatile waste in covered metal
containers, and remove from premises at end of
each working day.

Provide adequate ventilation during use of
volatile or noxious substances. Use of
building ventilation systems is not permitted
for this purpose.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

Schedule cleaning operations so that
resulting dust, debris and other contaminants
will not fall on wet, newly painted surfaces
nor contaminate building systems.
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1.4 FINAL CLEANING .1 When Work is Substantially Performed remove
surplus products, tools, construction
machinery and equipment not required for
performance of remaining Work.

.2 Remove waste products and debris other than
that caused by others, and leave Work clean
and suitable for occupancy.

.3 Prior to final review remove surplus
products, tools, construction machinery and
equipment.

.4 Remove waste products and debris including
that caused by Owner or other Contractors.

.5 Remove waste materials from site at regularly
scheduled times or dispose of as directed by
Departmental Representative. Do not burn waste
materials on site, unless approved by
Departmental Representative.

.6 Broom clean and wash exterior walks, steps
and surfaces; rake clean other surfaces of
grounds.

.7 Remove dirt and other disfiguration from
exterior surfaces.

.8 Sweep and wash clean paved areas.

.9 Reinstate any areas damaged by work.

1.5 WASTE .1 Separate waste materials for reuse and

MANAGEMENT AND recycling in accordance with Section 01 74 21

DISPOSAL - Construction/Demolition Waste Management And
Disposal.

END
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PART 1 - GENERAL

1.1 RELATED WORK .1 Section 01 35 44 - Environmental
Protection Procedures for Marine Work

.2 Section 01 56 00 - Temporary Barriers and
Enclosures

.3 Section 01 74 11 - Cleaning
.4 Section 01 77 00 - Closeout Procedures
.5 Section 02 41 16.01 - Structure Demolition

.6 Section 03 10 00 - Concrete Forming and
Accessories

.7 Section 03 20 00 - Concrete Reinforcing
.8 Section 03 30 00 - Cast-in-Place Concrete

.9 Section 03 41 00 - Precast Structural
Concrete

.10 Section 05 50 00 - Metal Fabrications
.11 Section 06 10 10 - Rough Carpentry

.12 Section 31 61 13 - Pile Foundations, General
Requirements

.13 Section 31 62 18 - Steel H-Piles

1.2 GENERAL .1 Carry out work placing maximum emphasis on
the areas of:
.1 Waste reduction;
.2 Diversion of waste from landfill, and;
.3 Material recycling.

1.3 WASTE .1 Prior to commencement of work, prepare Waste
MANAGEMENT PLAN Management Workplan.

.2 Workplan to include:
.1 Waste reduction practices;
.2 Material source separation process;
.3 Procedures for sending recyclables to
recycling facility;
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1.3 WASTE .2 Workplan to include: (Cont'd)

MANAGEMENT PLAN .4 Procedures for sending non-salvageable
(Cont 'd) items and waste to approved waste processing

facility or landfill site.
.5 Training and supervising workforce on
waste management at site.

.3  Workplan to incorporate waste management
requirements specified herein and in other
sections of the specifications.

.4 Develop Workplan in collaboration with all
subcontractors to ensure all waste management
issues and opportunities are addressed.

.5 Submit copy of Workplan to Departmental
Representative for review.
.1 Make revisions to Plan as directed by
Departmental Representatives.

.6 Implement and manage all aspects of Waste
Management Workplan for duration of work.

.7 Revise Plan as work progresses addressing new

opportunities for diversion of waste from
landfill.

1.4 WASTE REDUCTION .1 Develop waste reduction program.

.2 Structure program to prioritize actions, with
waste reduction as first priority, followed by
salvage and recycling effort, then disposal as
solid waste.

.3 Identify materials and equipment to be:
.1 Salvaged for resale by Contractor;
.2 Sent to recycling facility;
.3 Sent to waste processing/landfill site
for their recycling effort;
.4 Disposed of in approved landfill site.

.4 Reduce construction waste during installation
work. Undertake practices which will minimize
waste and optimize full use of new materials
on site, such as:

.1 Use of a central cutting area to allow
for each access to off-cuts;

.2 Use of off-cuts for blocking and
bridging elsewhere.

.3 Use of effective and strategically
placed facilities on site for storage and
staging of leftover or partially cut materials
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1.4 WASTE REDUCTION .4 (Cont'd)

(Cont 'd) .3 (Cont'd)

1.5 MATERIAL SOURCE .1
SEPARATION PROCESS

1.6 WORKER TRAINING .1
AND SUPERVISION

(such as plywood, dimension timber, etc.) to
allow for easy incorporation into work
whenever possible, avoiding unnecessary waste.

Develop other strategies and innovative
procedures to reduce waste.

Develop and implement material source
separation process at commencement of work as
part of mobilization and waste management at
site.

Provide on-site facilities to collect, handle
and storage anticipated quantities of
reuseable, salvageable and recyclable
materials.

.1 Use suitable containers for individual
collection of items based on intended purpose.
.2 Locate to facilitate deposit but without
hindering daily operations.

.3 Clearly mark containers and stockpiles
as to purpose and use.

Establish methods whereby hazardous and toxic
waste materials, and their containers,
encountered or used in the course work are
properly isolated, stored on site and disposed
in accordance with applicable laws and
regulations from authorities having
jurisdiction.

Provide adequate training to workforce,
through meetings and demonstrations, to
emphasize purpose and worker responsibilities
in carrying out the Waste Management Plan.

Waste Management Coordinator: designate one
full-time person on site, experience din waste
management and having knowledge of the purpose
and content of Waste Management Plan to:

.1 Oversee and supervise waste management
during work.

.2 Provide instructions and directions to
all workers and subcontractors on waste
reduction, source separation and disposal
practices.
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1.6 WORKER TRAINING .3 Post a copy of Plan in a prominent location

AND SUPERVISION on site for review by workers.

(Cont'd)
1.7 DISPOSAL .1 Burying or burning of rubbish and waste
REQUIREMENTS materials is prohibited.

.2 Disposal of waste, volatile materials,
mineral spirits, oil or paint thinner into
waterways, storm or sanitary sewers is
prohibited.

.3 Dispose of waste only at approved waste
processing facility or landfill sites approved
by authority having jurisdiction.

.4 Contact the authority having jurisdiction
prior to commencement of work, to determine
what, if any, construction waste materials
have been banned from disposal in landfills.
Take appropriate action to isolate such banned
materials at site of work and dispose in
strict accordance with provincial and
municipal regulations.

.5 Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.

.6 Sale of salvaged items by Contractor to other
parties not permitted on site.

.7 Dispose or store cresote and asphalt
materials in provincially approved manner.

END
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PART 1 - GENERAL

1.1 RELATED .1 Section 01 78 00 - Closeout Submittals.
SECTIONS

1.2 INSPECTION AND .1 Contractor's Inspection: Coordinate and

DECLARATION perform, in concert with subcontractors, an
inspection and check of all Work. Identify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.
.1 Notify Departmental Representative in
writing when deficiencies from Contractor's
inspection have been rectified and that Work
is deemed to be complete and ready for
Departmental Representative's inspection of
the completed work.

.2 Departmental Representative's Inspection:
Accompany Departmental Representative during
all interim and final inspections of the Work.
.1 Address defects, faults and outstanding
items of work identified by such inspections.
.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

.3 Note that Departmental Representative will
not issue a Certificate of Substantial
Performance of the work until such time that
Contractor performs following work and turns
over the specified documents:

.1 Project record as-built documents.

.4 Correct all discrepancies before Departmental
Representative will issue the Certificate of
Completion.

1.3 CLEANING .1 In accordance with Section 01 74 11 -
Cleaning.

.2 Remove waste and surplus materials, rubbish
and construction facilities from the site in
accordance with Section 01 74 21 -
Construction/Demolition Waste Management and
Disposal.
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PART 2 - PRODUCTS

2.1 NOT USED .1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED .1 Not Used.

END
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PART 1 - GENERAL

1.1 RELATED .1
SECTIONS

.2
1.2 PROJECT .1

RECORD DRAWINGS

Section 01 33 00 - Submittal Procedures

Section 01 77 00 - Closeout Procedures

Departmental Representative will provide 2
white print sets of contract drawings and 2
copies of specifications manual specifically
for "as-built" purposes.

Maintain at site one set of the contract
drawings and specifications to record actual
as-built site conditions.

Maintain up-to-date, real time as-built
drawings and specifications in good condition
and make available for inspection by the
Departmental Representative upon request.

As-Built Drawings:
.1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer notations
to second set (also by use of red ink).
.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.
.3 Stamp all drawings with "As-Built
Drawings." Label and place Contractor's
signature and date.
.4 Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or in specifications.
.5 Record the following information:
.1 Depths of various elements, to
include pile tip depths, in relation to
survey datum;
.2 Horizontal and vertical location of
various elements in relation to Geodetic
Datum;
.3 Field changes of dimension and
detail;
.4 Location of all capped or
terminated services and utilities;
.5 All design elevations, sections and
details dimensioned and marked up to
consistently report finished installation
conditions;
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1.2 PROJECT .4 As-Built Drawings: (Cont'd)
RECORD DRAWINGS .5 (Cont'd)
(Cont 'd) .6 Any details produced in the course

of the contract by the Departmental
Representative to supplement or to change
existing design drawings;

.7 All change orders issued over the
course of the contract must be documented
on the finished as-built documents,
accurately and consistently depicting the
changed condition as it applies to all
affected drawing details.

.5 Maintain As-Built document current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-builts current
and complete to satisfaction of the
Departmental Representative shall be subject
to financial penalties in the form of progress
payment reductions and holdback assessments.

END



