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Part 1

1.1

1.2

1.3

1.4

1.5

General

DESCRIPTION OF WORK

Work under this Contract includes selective demolition of:

A Interior office space including flooring, walls, wall finish and ceilings
Work under this Contract includes:

A Construct interior office space fit-up including flooring, walls, wall finishes and
ceilings as shown in the contract documents.

2 All mechanical and electrical modification requirements.
Construct the work under a single fixed-price contract.

FAMILIARIZATION WITH SITE

Before submitting a bid, it is recommended that bidders visit the site to review and verify the
form, nature and extent of the work, materials needed, the means of access and the
temporary facilities required to perform the Work.

Obtain prior permission from the Departmental Representative before carrying out such site
inspection.

CODES AND STANDARDS

Perform work in accordance with the National Building Code of Canada (NBC) Latest
adopted edition and the 2010 National Fire Code of Canada (NFC) and all other codes of
provincial or local application, including all amendments up to bid closing date, provided
that in any case of conflict or discrepancy, the more stringent requirement shall apply.
Meet or exceed requirements of:

A Contract documents,

2 Specified standards, codes and referenced documents.

INTERPRETATION OF DOCUMENTS
For Federal Government projects, Division 01 Sections take precedence over the technical
specification Sections in other Divisions of this Project.

SETTING OUT WORK

Assume full responsibility for and execute complete layout of work to locations, lines and
elevations indicated.

Provide devices needed to layout and construct work.

Supply such devices as straight edges and templates required to facilitate Departmental
Representative's inspection of work.
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COST BREAKDOWN

Before submitting first progress claim submit breakdown of Contract Amount in detail as
directed by Departmental Representative and aggregating contract amount. Required
forms will be provided for application of progress payment.

List items of work numerically following the same Division/ Section number system of the
specification manual and thereafter sub-divide into major work components and building
systems as directed by Departmental Representative.

Upon approval, cost breakdown will be used as basis for progress payment.

DOCUMENTS REQUIRED

Maintain at job site, one copy each of the following:

Contract Drawings.

Specifications.

Addenda and amendments.

Reviewed Shop Drawings.

List of outstanding shop drawings.

Change Orders.

Other modifications to Contract.

Test Reports.

Copy of Approved Work Schedule.

Health and Safety Plan and other safety related documents.
Other documents as stipulated elsewhere in the Contract Documents.

~cwomNOoOURAWND

PERMITS

In accordance with the General Conditions, obtain and pay for building permit, certificates,
licenses and other permits as required by municipal, provincial and federal authorities.

Provide appropriate notifications of project to municipal and provincial inspection
authorities.

Obtain compliance certificates as prescribed by legislative and regulatory provisions of
municipal, provincial and federal authorities as applicable to the performance of work.

Submit to Departmental Representative, copy of application forms and approval documents
received from above referenced authorities.

ADDITIONAL DRAWINGS

The departmental representative may furnish additional drawings for clarification.

These additional drawings have same meaning and intent as if they were included with
plans referred to in Contract documents.

PERFORMANCE OF THE WORK

Substantial Performance of the Work is required before date established by the
Departmental Representative.
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1.1 RESPONSIBILITY

A Division of the Work among Trade Contractors, suppliers or vendors is solely the General
Contractor’s responsibility.

2 The Owner assumes no responsibility to act as an arbiter to establish subcontract terms
between sectors or disciplines of Work.
112 COMPLEMENTARY DOCUMENTS

A Drawings, specifications, and schedules are complementary each to the other and what is
called for by one to be binding as if called for by all.

A Should any discrepancy appear between documents which leaves doubt as to the
intent or meaning, abide by Precedence of Documents article below or obtain
direction from the departmental representative.

2 Drawings indicate general location and routing of conduit and wire/conductors. Install
conduit or wiring/conductors and plumbing piping not shown or indicated diagrammatically
in schematic or riser diagrams to provide an operational assembly or system.

3 Install components to physically conserve headroom, to minimize furring spaces, or
obstructions.

Locate devices with primary regard for convenience of operation and usage.

Examine all discipline drawings, specifications, and schedules and related Work to ensure
that Work can be satisfactorily executed.

A Conflicts or additional work beyond work described to be brought to attention of the
departmental representative.

1.13 PRECEDENCE OF DOCUMENTS
A In the event of conflict within and between the Contract Documents, the order of priority

within specifications and drawings are - from highest to lowest:

A Agreement

2 Supplementary Conditions (if any),

3 General Conditions of the Contract,

4 Sections of Division 1 of the specifications,

5 Specifications:
A Sections of Divisions 2 through 49 of the specifications, and
2 Specifications specifically indicated on drawings.

.6 Schedules and notes:
A Schedules within the specifications, then

2 Schedules on drawings.
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g Drawings:

A Drawings of larger scale shall govern over those of smaller scale of the
same date, then

2 Dimensions shown on drawings shall govern over dimensions scaled from
drawings, then

3 Location of utility outlets indicated on Department Representative detail
drawings takes precedence over positions or mounting heights located on
mechanical or electrical drawings.

.8 Later dated documents shall govern over earlier documents of the same type.
2 In the event of conflict between documents, the decision of the departmental representative
shall be final.
1.14 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING
A Execute work with least possible interference or disturbance to building operations,

occupants, public, and normal use of premises. Arrange with Departmental Representative
to facilitate execution of work.

2 Where security has been reduced by work of Contract, provide temporary means to
maintain security.

3 Where elevators exist in building, only those assigned for Contractor's use may be used for
moving workers within building. Protect walls of passenger elevators, to approval of
Department Representative prior to use. Accept liability for damage, safety of equipment
and overloading of existing equipment.

4 Provide temporary dust screens, barriers, warning signs in locations where renovation and
alteration work is adjacent to areas which will be operative during such work.
1.15 ROUGHING-IN
A Be responsible for obtaining manufacturer's literature and for correct roughing-in and hook-
up of equipment, fixtures and appliances.
1.16 CUTTING, FITTING AND PATCHING

A Ensure that cutting and patching required by all trades is included in total bid price
submitted for the work.

Execute cutting, fitting and patching required to make work fit properly.

Where new work connects with existing and where existing work is altered, cut, patch and
make good to match existing work. This includes patching of openings in existing work
resulting from removal of existing services.

4 Do not cut, bore, or sleeve load-bearing members, except where specifically approved by
Departmental Representative.

Make cuts with clean, true, smooth edges. Make patches inconspicuous in final assembly.
Fit work airtight to pipes, sleeves ducts and conduits.
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1.17 CONCEALMENT

A Conceal pipes and wiring in floor, wall and ceiling construction of finished areas except
where indicated otherwise.

1.18 LOCATION OF FIXTURES

A Location of equipment, fixtures and outlets, shown or specified shall be considered as
approximate. Actual location shall be as required to suit conditions at time of installation
and as is reasonabile.

2 Locate equipment, fixtures and distribution systems to provide minimum interference and
maximum usable space and in accordance with manufacturer's recommendations for
safety, access and maintenance.

3 Inform Departmental Representative when impending installation conflicts with other new or
existing components. Follow directives for actual location.

4 Submit field drawings to indicate relative position of various services and equipment when
required by Departmental Representative.
1.19 EXISTING SERVICES

A Where work involves connecting to existing services, carry out work at times directed by
governing authorities, with minimum of disturbance to tenant operations.

2 Before commencing work, establish location and extent of service lines in area of work and
notify Departmental Representative of findings.

3 Submit schedule to and obtain approval from Departmental Representative for any shut-
down or closure of active service or facility. This includes disconnection of electrical power
and communication services to tenant's operational areas. Adhere to approved schedule
and provide notice to affected parties.

Provide temporary services to maintain critical building and tenant systems.

Where unknown services are encountered, immediately advise Departmental
Representative and confirm findings in writing.

.6 Protect, relocate or maintain existing active services as required. When inactive services
are encountered, cap off in manner approved by authorities having jurisdiction over service.
Record locations of maintained, re-routed and abandoned service lines.

1.20 ASBESTOS DISCOVERY

A Should material resembling asbestos be encountered in course of work, stop work and
notify Departmental Representative immediately. Do not proceed with relevant work until
written instructions have been received from Departmental Representative.

END OF SECTION
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Part 1 General
1.1 ACCESS AND EGRESS
A Design, construct and maintain temporary "access to" and "egress from" work

areas, including stairs, runways, ramps or ladders and scaffolding, independent of
finished surfaces and in accordance with relevant municipal, provincial and other

regulations.
1.2 USE OF SITE AND FACILITIES
A Execute work with least possible interference or disturbance to normal use of

premises. Make arrangements with the Departmental Representative to facilitate
work as stated.

2 Maintain existing services to building and provide for personnel and vehicle
access.

Where security is reduced by work, provide temporary means to maintain security.

Use of stairs or designated elevator for movement of materials and workers.

A Contractor responsible to keep clean, protection of elevator interior of
elevator cab and to repair and make good any damage.

2 Contractor to take photos with date prior to start-up for record of existing
conditions.

Closures: protect work temporarily until permanent enclosures are completed.
Use of existing sanitary facilities is permitted.

A Fully Clean facilities after every shift.

1.3 CONTRACTOR'S USE OF SITE

A Use of site: Coordinate use of site with occupants and Departmental
Representative for execution of work.

Obtain and pay for use of additional storage or work areas.
Locations for lay down and parking will be delegated by the Departmental
Representative.

14 SPECIAL REQUIREMENTS

A Ensure that Contractor personnel employed on site become familiar with and
obey regulations including safety, fire, traffic and security regulations.

Keep within limits of work and avenues of ingress and egress.

Ingress and egress of Contractor vehicles at site to be arranged with
Departmental Representative.
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1.5 SECURITY CLEARANCES
A Personnel employed on this project will be subject to security check.
A Obtain clearance, as instructed, for each individual who will require to
enter premises.
2 Personnel will be checked daily at start of work shift and provided with pass which
must be worn at all times.
A Pass must be returned at end of work shift and personnel checked out.
1.6 SECURITY ESCORT
A Personnel employed on this project must be escorted when executing work in
non-public areas during normal working hours.
A Personnel must be escorted in all areas after normal working hours.
2 Submit an escort request to Departmental Representative at least 14 days before
service is needed.
A Cost will be Contractor's responsibility.
1.7 BUILDING SMOKING ENVIRONMENT
A Comply with smoking restrictions.
A Smoking is not permitted in buildings, vehicles parked on site or on site /
property.

END OF SECTION
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Part 1

1.1

1.2

General

SUBMITTALS

Upon acceptance of bid and prior to commencement of work, submit to Departmental
Representative the following work management documents:

A Work Schedule as specified herein.

2 Shop Drawing Submittal Schedule specified in section 01 33 00.

3 Lockout Procedures specified in section 01 35 25.

4 Health and Safety Plan specified in section 01 35 29.06.

WORK SCHEDULE

Upon acceptance of bid submit:
A Preliminary work schedule within 7 calendar days of contract award.
2 Detailed work schedule within 14 calendar days of contract award.

Schedule to indicate all calendar dates from commencement to completion of all work
within the time stated in the accepted bid.

Provide sufficient details in preliminary schedule to clearly illustrate entire implementation
plan, depicting efficient coordination of tasks and resources, to achieve completion of work
on time and permit effective monitoring of work progress in relation to established
milestones.

Preliminary work schedule content to include as a minimum the following:

A Bar (GANTT) Charts, indicating all work activities, tasks and other project elements,
their anticipated durations, planned dates for achieving key activities and major
project milestones supported with;

2 Written narrative on key elements of work illustrated in bar chart, providing sufficient
details to demonstrate a reasonable implementation plan for completion of project
within designated time.

3 Generally Bar Charts derived from commercially available computerized project
management system are preferred but not mandatory.

Schedule work in cooperation with the Departmental Representative. Incorporate within
Detailed Work Schedule, items identified by Departmental Representative during review of
preliminary schedule.

Completed schedule shall be approved by Departmental Representative. When approved,
take necessary measures to complete work within scheduled time. Do not change schedule
without Departmental Representative's approval.

Ensure that all subtrades and subcontractors are made aware of the work restraints and
operational restrictions specified.

Schedule Updates:

A Submit when requested by Departmental Representative.

2 Provide information and pertinent details explaining reasons for necessary changes
to implementation plan.

3 Identify problem areas, anticipated delays, impact on schedule and proposed

corrective measures to be taken.
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9 Departmental Representative will make interim reviews and evaluate progress of work
based on approved schedule. Frequency of such reviews will be as decided by
Departmental Representative. Address and take corrective measures on items identified by
reviews and as directed by Departmental Representative. Update schedule accordingly.

10 In every instance, change or deviation from the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience to tenant or public might appear, will be subject to
prior review and approval by the Departmental Representative.

1.3 OPERATIONAL RESTRICTIONS

A The Contractor must recognize that building occupants will be affected by implementation
of this contract. The Contractor must perform the work with utmost regard to the safety and
convenience of building occupants and users. All work activities must be planned and
scheduled with this in mind.

2 Contractor to meet with the Departmental Representative when requested to identify
intended work areas, activities and scheduling.

3 Departmental Representative reserves the right to stop certain daytime work activities, if
the nature of that activity generates excessive noise, dust or fumes and have Contractor re-
schedule that particular work to be performed during the Off-Hour period.

4 Off Hours: means a period of time which is outside the daily operational hours of the
tenants of the Facility. For the purposes of this contract, Off-Hours are defined as follows:
A Weeknight Off-Hours: between the hours of 18:00 and 7:00 for each weekday
Monday to Thursday inclusive.
2 Weekend Off-Hours: between the hours of 18:00 Friday evening to 7:00 Monday

morning.
5 Facility circulation maintained:
A Ensure that entrances, fire exits and other circulation routes are maintained free

and clear providing safe and uninterrupted passage for Facility users and public at
all times during the entire work.

2 Maintain those areas clean and free of construction materials and equipment.
Provide temporary protection and other suitable enclosures as required to ensure
users are not exposed to construction activities and are protected from exposure to
dust, noise and hazardous conditions.

3 Maintain fire escape routes accessible and fire fighting access open all times for the
duration of the project.
4 Do not under any circumstances block fire exit doors. Do not leave construction

materials or debris at building entrances and exits.

.6 Safety Signage:

A Provide onsite, and erect as required during progress of work, proper bilingual
signage, mounted on self-supporting stands, warning the public and building
occupants of construction activities in progress and alerting need to exercise
caution in proceeding through disturbed areas of the site, and directing building
occupants through any detours which may be required.

2 Signage to be professionally printed and mounted on wooden backing, coloured
and to express messages as directed by the Departmental Representative.
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3

Generally maximum size of sign should be in the order of 1.0 square meters.
Number of signs required will be dependent on number of areas in facility under
renovation at any one time.

Include costs for the supply and installation of these signs in the bid price.

7 Dust and Dirt Control:

A

Effectively plan and implement dust control measures as an integral part of all
construction activities. Review all measures with the Departmental Representative
before undertaking work, especially for major dust generating activities.

Do not allow demolition debris and construction waste to accumulate on site and
contribute to the propagation of dust.

Disconnect and seal-off HVAC systems in the construction area to stop spread of
dust into interior areas of Facility.

Avoid situations and practices which results in dust and dirt being brought from the
construction areas or from the exterior and tracked inside the building into occupied
areas used by tenants.

Inform workers and make them sensitive to the need for dust and dirt control.
Stringently enforce rules and regulations, immediately address non-compliance.
Keep access doors to work areas closed at all times. Use only designated doors for
entry or egress.

.8 Work in Occupied Areas:

A

Where work must be carried out in an occupied area, perform such work during the
non-operational off-hour periods of the Facility.

Ensure that all dust, dirt, debris, construction waste, materials, tools and equipment
are completely removed at the end of each workshift. Clean and reinstate area
ready for daytime use by tenant.

Provide temporary dust barriers around immediate work areas and place fabric drop
sheets over workstations, equipment and other furnishings located immediately
adjacent to such work.

M in such a way as to minimize the creation of dust and to avoid contaminating
areas beyond the immediate location.

Discuss and obtain Departmental Representative's approval beforehand on the type
and extent of dust barriers, protective devices and measures needed.

Be responsible for temporarily moving office furnishings, workstations, computer
equipment and other objects as needed to gain access and conduct work. Reinstall
all dislocated items at end of each workshift making the area operational again.

Disconnect and reconnect any power and communications systems feeding
workstations as required.

Clean such areas as well as those corridors and routes used to gain entry and
access.
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.9 Cleaning of tenant occupied areas used by Contractor:
A Clean lobbies, corridors, stairs and other circulation routes used by workers to gain
access to work by conducting cleaning, vacuuming and washing of floors, walls and
other soiled surfaces.

2 Meager attempts at controlling dust and ineffective unprofessional cleaning
procedures will not be tolerated.
3 Failure to provide effective dust control, allowing construction dust and dirt to

escape beyond construction areas and contaminate occupied areas and building
circulation areas will result in Contractor being ordered to immediately provide
professional cleaning services without delay to remedy the situation and conduct all
cleaning to the extent as determined by Departmental Representative. Alternatively,
Departmental Representative may, at certain times and at own discretion, obtain the
services of an independent building cleaning agency when cleaning being provided
by Contractor is ineffective or tardy in response. Costs of such services will be
charged against Contractor in the form of financial penalties or holdback
assessments against the Contract.

10 Ensure that all sub-trades are made aware of and abide by the contents of this section and
in particularly the work restrictions specified herein due to tenant operational requirements.
1.4 PROJECT MEETINGS

A Schedule and administer project meetings, held on a minimum monthly basis, for entire
duration of work and more often when directed by Departmental Representative as
deemed necessary due to progress of work or particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in advance of meeting date.
A Ensure attendance of all subcontractors.
2 Departmental Representative will provide list of other attendees to be notified.

Hold meetings at project site or where approved by Departmental Representative.

Preside at meetings and record minutes.

A Indicate significant proceedings and decisions. Identify action items by each party.
2 Distribute to participants by e-mail within 3 calendar days after each meeting.
3 Make revisions as directed by Departmental Representative.
1.5 WORK COORDINATION

A The General Contractor is responsible for coordinating the work of the various trades and
predetermining where the work of such trades interfaces with each other.
A Designate one person from own employ having overall responsibility to review

contract documents and shop drawings, plan and manage such coordination.

2 Work Cooperation:

A Ensure cooperation between trades in order to facilitate the general progress of the

work.
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3 The General Contractor shall send out a formal request to the Departmental
Representative to receive approval to proceed prior to any mechanical or electrical
shutdowns. A 24 hour notice to the user shall be required prior to any mechanical or
electrical shutdowns.

4 No extra costs to the Contract will be considered by the Departmental Representative as a
result of Contractor's failure to effectively coordinate all portions of the Work. Disputes
between the various trades as a result of their not being informed of the areas and extent of

interface work shall be the sole responsibility of the General Contractor to be resolved at
own cost.

END OF SECTION
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Part 1 General

1.1 ADMINISTRATIVE
Schedule and administer project meetings throughout the progress of the work.
Prepare agenda for meetings.

Distribute written notice of each meeting four days in advance of meeting date to
Departmental Representative.

Provide physical space and make arrangements for meetings.
Preside at meetings.
Record the meeting minutes.

A Include significant proceedings and decisions.
2 Identify actions by parties.
4 Reproduce and distribute copies of minutes within three days after meetings and

transmit to meeting participants and, affected parties not in attendance.
.8 Representative of Contractor, Subcontractor and suppliers attending meetings will
be qualified and authorized to act on behalf of party each represents.
1.2 PRE-CONSTRUCTION MEETING

A Within 15 days after award of Contract, request a meeting of parties in contract to
discuss and resolve administrative procedures and responsibilities.

2 The Departmental Representative, Departmental Representatives, Contractor,
major Subcontractors, field inspectors and supervisors will be in attendance.

3 Establish time and location of meeting and notify parties concerned minimum 5
days before meeting.

4 Incorporate mutually agreed variations to Contract Documents into Agreement,
prior to signing.

5 The Departmental Representative will arrange, chair, and distribute minutes for
the pre-construction meeting.

A Agenda to include but not limited to:
A Appointment of official representative of participants in the Work.
2 Schedule, according to the Critical Path Method or bar charts (Gantt)

3 Schedule of submission of shop drawings, samples, colour chips.
in accordance with Section 01 33 00 - Submittal Procedures.

4 Requirements for temporary facilities, site sign, offices, storage
sheds, utilities, fences in accordance with Section 01 50 00 -
Temporary Facilities And Controls.
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5 Delivery schedule of specified equipment.

Site security in accordance with Section 01 56 00 - Temporary
Barriers and Enclosures.

7 Proposed changes, change orders, procedures, approvals
required, mark-up percentages permitted, time extensions,
overtime, administrative requirements.

Owner provided products.

Record drawings in accordance with Section 01 33 00 - Submittal
Procedures.

10 Maintenance manuals in accordance with Section 01 78 00 -
Closeout Submittals.

A1 Take-over procedures, acceptance, warranties in accordance with
Section 01 78 00 - Closeout Submittals.

12 Monthly progress claims, administrative procedures, photographs,
hold backs.

13 Insurances, transcript of policies.

1.3 PROGRESS MEETINGS
A During course of Work and weeks prior to project completion, schedule progress
meetings bi-weekly.
A Meeting chaired by the Departmental Representative.
2 Contractor, major Subcontractors involved in Work, Departmental Representative

and tenant are to be in attendance.
Notify all parties minimum 3 days prior to meetings.

Record minutes of meetings and circulate to attending parties and affected
parties not in attendance within days after meeting.

5 Agenda to include the following:

Review, approval of minutes of previous meeting.

Review of Work progress since previous meeting.

Field observations, problems, conflicts.

Problems which impede construction schedule.

Review of off-site fabrication delivery schedules.

Corrective measures and procedures to regain projected schedule.
Revision to construction schedule.

Progress schedule, during succeeding work period.

© ® N o o~ w N o

Review submittal schedules: expedite as required.
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10 Review proposed changes for affect on construction schedule and on
completion date.

A1 Other business.

END OF SECTION
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Part 1 General

1.1 DEFINITIONS

A Bar Chart (GANTT Chart): graphic display of schedule related information. In
typical bar chart, activities or other Project elements are listed down left side of
chart, dates are shown across top, and activity durations are shown as
date-placed horizontal bars. Generally Bar Chart should be derived from
commercially available computerized project management system.

2 Project Schedule: planned dates for performing activities and the planned dates
for meeting milestones. Dynamic, detailed record of tasks or activities that must
be accomplished to satisfy Project objectives. Monitoring and control process
involves using Project Schedule in executing and controlling activities and is used
as basis for decision making throughout project life cycle.

1.2 REQUIREMENTS

A Ensure Master Plan and Detail Schedules are practical and remain within
specified Contract duration.

Plan to complete Work in accordance with prescribed milestones and time frame.

Limit activity durations to maximum of approximately 10 working days, to allow
for progress reporting.

4 Ensure that it is understood that Award of Contract or time of beginning, rate of
progress, Interim Certificate and Final Certificate as defined times of completion
are of essence of this contract.

1.3 SUBMITTALS
Provide submittals in accordance with Section 01 33 00 - Submittal Procedures .

2 Submit to Departmental Representative within 7 working days of Award of
Contract, a Bar (GANTT) Chart as Master Plan for planning, monitoring and
reporting of project progress.

3 Submit Project Schedule to Departmental Representative / Departmental
Representative within 5 working days of receipt of acceptance of Master Plan.
1.4 PROJECT MILESTONES

A Provide project milestones forming interim targets for Project Schedule within 10
working days of Award of Contract date.

A Start and completion of Demolition
2 Interior finishing and fitting, mechanical, and electrical work.

3 Interim Certificate (Substantial Completion).
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1.5 MASTER PLAN

A Structure schedule to allow orderly planning, organizing and execution of Work as
Bar Chart (GANTT).

2 Departmental Representative will review and return revised schedules within 5
working days.

3 Revise schedule and resubmit within 5 working days.
Accepted revised schedule will become Master Plan and be used as baseline for
updates.
1.6 PROJECT SCHEDULE
Develop detailed Project Schedule derived from Master Plan.

2 Ensure detailed Project Schedule includes as minimum milestone and activity
types as follows:

A Award.

Shop Drawings, Samples.

Permits.

Mobilization.

Demolition

Departmental Representative (Walls, Floors and Ceiling).
Plumbing.

© N o o Rr w N

Lighting.

.9 Electrical.

.10 Piping.

A1 Controls.

12 Heating, Ventilating, and Air Conditioning.
A3 Millwork.

14 Fire Systems.

15 Testing and Commissioning.

.16 Supplied equipment long delivery items.

1.7 PROJECT SCHEDULE REPORTING

A Update Project Schedule on weekly basis reflecting activity changes and
completions, as well as activities in progress.

2 Include as part of Project Schedule, narrative report identifying Work status to
date, comparing current progress to baseline, presenting current forecasts,
defining problem areas, anticipated delays and impact with possible mitigation.
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1.8 PROJECT MEETINGS

A Discuss Project Schedule at regular site meetings, identify activities that are
behind schedule and provide measures to regain slippage. Activities considered
behind schedule are those with projected start or completion dates later than
current approved dates shown on baseline schedule.

END OF SECTION



NFB

Tenant Fit-up

SUBMITTAL PROCEDURES Section 01 33 00
Page 1 of 5

GOCB Moncton
Moncton, New Brunswick 2014/01/14

PWGSU project No. R.Ub4333.001

Part 1

1.1
A
5
.6
.9
10

1.2
A
2

General

ADMINISTRATIVE
Submit to Departmental Representative, submittals listed for review.
A Submit promptly and in orderly sequence to not cause delay in Work.

2 Failure to submit in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such
default will be allowed.

Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in SI Metric units.

Where items or information is not produced in S| Metric units converted values
are acceptable.

Review submittals prior to submission to Departmental Representative.

A This review represents that necessary requirements have been
determined and verified, or will be, and that each submittal has been
checked and co-ordinated with requirements of Work and Contract
Documents.

2 Submittals not stamped, signed, dated and identified as to specific project
will be returned without being examined and considered rejected.

Notify the Departmental Representative, in writing at time of submission,
identifying deviations from requirements of Contract Documents stating reasons
for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor's responsibility for errors and omissions in submission is not relieved
by Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of
Contract Documents is not relieved by the Departmental Representative’s review.

Keep one reviewed copy of each submission on site.

SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by
Contractor to illustrate details of a portion of Work.

Submit shop drawings stamped and signed by professional Departmental
Representative registered and licensed to practice in the Province of New
Brunswick.
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3 Indicate materials, methods of construction and attachment or anchorage,
erection diagrams, connections, explanatory notes and other information
necessary for completion of Work.

A Where articles or equipment attach or connect to other articles or
equipment, indicate that such items have been co-ordinated, regardless of
Section under which adjacent items will be supplied and installed.

2 Indicate cross references to design drawings and specifications.
Allow 10 days for Departmental Representative's review of each submission.

Adjustments made on shop drawings by Departmental Representative are not
intended to change Contract Price.

A If adjustments affect value of Work, state such in writing to Departmental
Representative prior to proceeding with Work.
.6 Make changes in shop drawings as Departmental Representative may require,
consistent with Contract Documents.
A When resubmitting, notify Departmental Representative in writing of
revisions other than those requested.
e Accompany submissions with transmittal letter, in duplicate, containing:
A Specification Section number(s)
2 Date.
3 Project title and number.
4 Contractor's name and address.
5 Identification and quantity of each shop drawing, product data and sample.
.6 Other pertinent data.
.8 Submissions include:
A Specification Section number(s)
2 Date and revision dates.
3 Project title and number.
4 Name and address of:
A Subcontractor.
2 Supplier.
3 Manufacturer.
5 Contractor's stamp, signed by Contractor's authorized representative

certifying approval of submissions, verification of field measurements and
compliance with Contract Documents.
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.6 Details of appropriate portions of Work as applicable:
A Fabrication.
2 Layout, showing dimensions, including identified field dimensions,

and clearances.

Wiring diagrams.

Single line and schematic diagrams.

3 Setting or erection details.

4 Capacities.

5 Performance characteristics.
.6 Standards.

4 Operating weight.

8

9

A

0 Relationship to adjacent work.
9 After the Departmental Representative's review, distribute copies.

10 Submit 6 prints of shop drawings for each requirement requested in specification
Sections and as Departmental Representative may reasonably request.

A1 Submit 6 copies of product data sheets or brochures for requirements requested
in specification Sections and as requested by Departmental Representative
where shop drawings will not be prepared due to standardized manufacture of
product.

12 Submit 6 copies of test reports for requirements requested in specification
Sections and as requested by Departmental Representative.

A Report signed by authorized official of testing laboratory that material,
product or system identical to material, product or system to be provided
has been tested in accord with specified requirements.

2 Testing must have been within 3 years of date of contract award for
project.

13 Submit 6 copies of certificates for requirements requested in specification
Sections and as requested by Departmental Representative.

A Statements printed on manufacturer's letterhead and signed by
responsible officials of manufacturer of product, system or material
attesting that product, system or material meets specification
requirements.

2 Certificates must be dated after award of project contract complete with
project name.

14 Submit 6 copies of manufacturer’s instructions for requirements requested in
specification Sections and as requested by Departmental Representative.
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A Pre-printed material describing installation of product, system or material,

15

16

A7

18
19
.20

21

1.3

including special notices and Material Safety Data Sheets concerning
impedances, hazards and safety precautions.

Submit 6 copies of Manufacturer's Field Reports for requirements requested in
specification Sections and as requested by Departmental Representative.

Documentation of the testing and verification actions taken by manufacturer's
representative to confirm compliance with manufacturer's standards or
instructions.

Submit 6 copies of Operation and Maintenance Data for requirements requested
in specification Sections and as requested by Departmental Representative.

Delete information not applicable to project.
Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are
discovered or if only minor corrections are made, copies will be returned and
fabrication and installation of Work may proceed.

A If shop drawings are rejected, noted copy will be returned and
resubmission of corrected shop drawings, through same procedure
indicated above, must be performed before fabrication and installation of
Work may proceed.

The review of shop drawings by the Departmental Representative is for sole
purpose of ascertaining conformance with general concept.

A This review shall not mean that the Departmental Representative
approves any of the details or design inherent in the shop drawings, the
responsibility for which shall remain with the Contractor submitting same,
and such review shall not relieve Contractor of his responsibility for errors
or omissions in shop drawings or of his responsibility for meeting the
requirements of the construction and of the Contract Documents.

2 Without restricting generality of foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at job site, for information that
pertains solely to fabrication processes or to techniques of construction
and installation and for co-ordination of Work of sub-trades.

SAMPLES

Submit for review samples in duplicate as requested in respective specification
Sections. Label samples with origin and intended use.

Deliver samples prepaid to Departmental Representative's business address.

Notify Departmental Representative in writing, at time of submission of deviations
in samples from requirements of Contract Documents.

Where colour, pattern or texture is criterion, submit full range of samples.

Adjustments made on samples by Departmental Representative are not intended
to change Contract Price. If adjustments affect value of Work, state such in
writing to Departmental Representative prior to proceeding with Work.



NFB SUBMITTAL PROCEDURES Section 01 33 00
Tenant Fit-up Page 5 of 5
GOCB Moncton 2015/01/14
Moncton, New Brunswick

PWGSC project No. R.064333.001

.6 Make changes in samples which Departmental Representative may require,
consistent with Contract Documents.

e Reviewed and accepted samples will become standard of workmanship and
material against which installed Work will be verified.
1.4 MOCK-UPS

A Field erected examples of work complete with specified materials and
workmanship.

Erect mock-ups at locations acceptable to Departmental Representative.

Reviewed and accepted mock-ups will become standards of workmanship and
material against which installed work will be verified.

1.5 PHOTOGRAPHIC DOCUMENTATION
A Submit electronic copy of colour digital photography in jpg format, fine resolution
monthly with Progress Claim and as directed by Departmental Representative.
2 Project identification: name and number of project and date of exposure
indicated.
3 Number of viewpoints: as many locations as required to show daily progress of
the work but not less than 6.
4 Frequency of photographic documentation: daily and as directed Departmental
Representative.
1.6 CERTIFICATES AND TRANSCRIPTS
A Immediately after award of Contract, submit Workers' Compensation Board
status.
2 Submit transcription of insurance immediately after award of Contract.

END OF SECTION
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Part 1 General

1.1 SECTION INCLUDES

A Procedures to isolate and lockout electrical facility and other equipment from energy
sources.

1.2 RELATED WORK
A Section 01 35 29: Health and Safety

1.3 REFERENCES

A CSA C22.1-06 - Canadian Electrical Code, Part 1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No.1-06 - Overhead Systems.
CSA C22.3 No.7-06 - Underground Systems.

COSH: Canada Occupational Health and Safety Regulations made under Part Il of the
Canada Labour Code.

1.4 DEFINITIONS

A Electrical Facility: means any system, equipment, device, apparatus, wiring, conductor,
assembly or part thereof that is used for the generation, transformation, transmission,
distribution, storage, control, measurement or utilization of electrical energy, and that has
an amperage and voltage that is dangerous to persons.

2 Guarantee of Isolation: means a guarantee by a competent person in control or in charge
that a particular facility or equipment has been isolated.

3 De-energize: in the electrical sense, that a piece of equipment is isolated and grounded,
e.g. if the equipment is not grounded, it cannot be considered de-energized (DEAD).

4 Guarded: means that an equipment or facility is covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise protected in a manner that, to the extent that is
reasonably practicable, will prevent or reduce danger to any person who might touch or go
near such item.

5 Isolate: means that an electrical facility, mechanical equipment or machinery is separated
or disconnected from every source of electrical, mechanical, hydraulic, pneumatic or other
kind of energy that is capable of making it dangerous.

.6 Live/alive: means that an electrical facility produces, contains, stores or is electrically
connected to a source of alternating or direct current of an amperage and voltage that is
dangerous or contains any hydraulic, pneumatic or other kind of energy that is capable of
making the facility dangerous to persons.
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1.5 COMPLIANCE REQUIREMENTS

A Comply with the following in regards to isolation and lockout of electrical facilities and
equipment:

A Canadian Electrical Code.
2 Federal and Provincial Occupational Health and Safety Acts and Regulations.

3 Regulations and code of practice as applicable to mechanical equipment or other
machinery being de-energized.

Procedures specified herein.
In event of conflict between any provisions of above authorities the most stringent
provision will apply.

1.6 SUBMITTALS

A Submit copy of lockout procedures, sample of lockout permit and lockout tags proposed for
use in accordance with Section 01 33 00. , Submit within 14 calendar days of acceptance
of bid.

1.7 ISOLATION OF EXISTING SERVICES

A Obtain Departmental Representative's written authorization prior to working on existing live
or active electrical facilities and equipment and before proceeding with isolation of such
item.

2 To obtain authorization, submit to Departmental Representative the following
documentation:

A Written request to isolate the particular service or facility and;
2 Copy of Contractor's Lockout Procedures.

3 Make a Request for Isolation for each event, unless directed otherwise by Departmental
Representative, as follows:

A Fill-out standard form in current use at the Facility as provided by Departmental
Representative or;

2 Where no form exist, make written request indicating:
A The equipment, system or service to be isolated and it's location;

2 Duration of isolation period (i e: start time & date and completion time &
date).

3 Voltage of service feed to system or equipment being isolated.
4 Name of person making the request.

4 Do not proceed with isolation until receipt of written notification from Departmental
Representative granting the Isolation Request and authorization to proceed with the work.

A Note that Departmental Representative may designate another person at the
Facility being authorized to grant the Isolation Request.
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5 Conduct safe, orderly shutdown of equipment or facility. De-energize, isolate and lockout
power and other sources of energy feeding the equipment or facility.

.6 Determine in advance, as much as possible, in cooperation with the Departmental
Representative, the type and frequency of situations which will require isolation of existing
services.

7 Plan and schedule shut down of existing services in consultation with the Departmental

Representative and the Facility Manager. Minimize impact and downtime of Facility
operations. Follow Departmental Representative's directives in this regard.

.8 Conduct hazard assessment as part of the process in accordance with health and safety
requirements specified Section 01 35 29.

1.8 LOCKOUT
A De-energize, isolate and lockout electrical facility, mechanical equipment and machinery
from all potential sources of energy prior to working on such items.
2 Develop and implement clear and specific lockout procedures to be followed as part of the
Work.
3 Prepare typed written Lockout Procedures describing safe work practices, procedures,

worker responsibilities and sequence of activities to be followed on site by workforce to
safely isolate an active piece of equipment or electrical facility and effectively lockout and
tag-out its sources of energy.

4 Include as part of the Lockout Procedures a system of lockout permits managed by
Contractor's Superintendent or other qualified person designated by him/her as being "in-
charge" at the site.

A A lockout permit shall be issued to specific worker providing a Guarantee of
Isolation before each event when work must be performed on a live equipment or
electrical facility.

2 Duties of person managing the permit system to include:
A Issuance of permits and lockout tags to workers.
2 Determining permit duration.
3 Maintaining record of permits and tags issued.
4 Making a Request for Isolation to Departmental Representative when

required as specified above.
Designating a Safety Watcher, when one is required based on type of work.
Ensuring equipment or facility has been properly isolated.

Collecting and safekeeping lockout tags returned by workers as a record of
the event.
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SPECIAL PROCEDURES ON LOCKOUT Section 01 35 25
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1.9

1.10

5

Clearly establish, describe and allocate responsibilities of:

A Workers.

2 Person managing the lockout permit system.
3 Safety Watcher.

4 Subcontractor(s) and General Contractor.

Generic procedures, if used, must be edited and supplemented with pertinent information
to reflect specific project requirements.

A Incorporate site specific rules and procedures in force at site as provided by Facility
Manager through the Departmental Representative.

2 Clearly label the document as being the Lockout procedures applicable to work of
this contract.

Use energy isolation lockout devices specifically designed and appropriate for type of
facility or equipment being locked out.

Use industry standard lockout tags.

Provide appropriate safety grounding and guards as required.

CONFORMANCE

Brief all workers and subcontractors on requirements of this section. Stringently enforce
use and compliance.

DOCUMENTS ON SITE

Post Lockout Procedures on site in common location for viewing by workers.

Keep copies of Request for Isolation forms and lockout permits and tags issued to workers
on site for full duration of Work.

Upon request, make available to Departmental Representative or to authorized safety
Representative for inspection.

END OF SECTION
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Part 1

1.1

1.2

1.3

1.4

1.5

General

FIRE SAFETY BRIEFING

Departmental representative will coordinate arrangements for contractor to be
briefed on Fire Safety at their pre-work conference before any work is
commenced.

REPORTING FIRES

Know location of nearest telephone, including emergency phone number.
Report immediately all fire incidents to Fire Department as follows:

A Activate nearest fire alarm pull station; and

2 When reporting fire by telephone, give location of fire, name or number of
building and be prepared to verify the location.

3 Person activating fire alarm box will remain on site to direct Fire
Department to scene of fire.

INTERIOR AND EXTERIOR FIRE PROTECTION AND ALARM SYSTEMS

Fire protection and alarm system will not be:

A Obstructed;

2 Shut off; and / or

3 Left inactive at end of working day or shift without authorization from
Departmental representative.

Fire hydrants, standpipes and hose systems will not be used for other than fire
fighting purposes unless authorized by Departmental Representative.

FIRE EXTINGUISHERS

Supply fire extinguishers, as called by authority, necessary to protect work in
progress and contractor’s physical plant on site.

RUBBISH AND WASTE MATERIALS

A Rubbish and waste materials are to be kept to a minimum.

2 Burning of rubbish is prohibited.

3 Remove rubbish from work site at end of work day or shift or as directed.
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4 Storage:

A Store oily waste in approved receptacles to ensure maximum
cleanliness and safety.

2 Deposit greasy or oily rags and materials subject to spontaneous
combustion in approved receptacles and remove as required in
1.6.3.

1.7 FLAMMABLE AND COMBUSTIBLE LIQUIDS
A Handling, storage and use of flammable and combustible liquids are to be

governed by the current National Fire Code of Canada.

2 Flammable and combustible liquids such as gasoline, kerosene and naphtha will
be kept for ready for use in quantities not exceeding 45 litres provided they are
stored in approved safety cans bearing Underwriters’ Laboratory of Canada or
Factory Mutual seal of approval.

Transfer of flammable and combustible liquids is prohibited within buildings.

Transfer of flammable and combustible liquids will not be carried out in vicinity of
open flames or any type of heat producing devices.

5 Flammabile liquids having a flash point below 38°C such as naphtha or gasoline
will not be used as solvents or cleaning agents.

.6 Flammable and combustible waste liquids, for disposal, will be stored in approved
containers located in a safe ventilated area.
A Quantities are to be kept to a minimum and Fire Department is to be
notified when disposal is required.
1.8 HAZARDOUS SUBSTANCES

A Work entailing use of toxic or hazardous materials, chemicals and/or explosives,
or otherwise creating hazard to life, safety or health, will be in accordance with
National Fire Code of Canada.

2 Obtain a "Hot Work" permit for work involving welding, burning or use of blow
torches and salamanders, in buildings or facilities.

3 When Work is carried out in dangerous or hazardous areas involving use of heat,
provide fire watchers equipped with sufficient fire extinguishers.

A Determination of dangerous or hazardous areas along with level of
protection necessary for Fire Watch is at discretion of the Departmental
Representative.

2 Contractors are responsible for providing Fire Watch service.

4 Where flammable liquids, such as lacquers or urethanes are to be used, proper
ventilation will be assured and all sources of ignition are to be eliminated.
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1.9 QUESTIONS AND/ OR CLARIFICATION
A Direct any questions or clarification on Fire Safety in addition to above
requirements to Departmental Representative.
1.10 FIRE INSPECTION

A Site inspections by Fire Chief will be coordinated through Departmental
Representative.

Allow Fire Chief unrestricted access to work site.
Cooperate with Fire Chief during fire safety inspection of work site.

Immediately remedy all unsafe fire situations observed by Fire Chief.

END OF SECTION
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Part 1

1.1

1.2

1.3

General

SECTION INCLUDES

Health and safety considerations required to ensure that the contractor shows
due diligence towards health and safety on construction sites, and meets the
requirements laid out in PWGSC/RPB Departmental Policy DP 073 -
Occupational Health and Safety — Construction and by WorkSafeNB.
REFERENCES

Canada Labour Code, Part 2, Canada Occupational Safety and Health
Regulations

Health Canada/Workplace Hazardous Materials Information System (WHMIS)
A Material Safety Data Sheets (MSDS).

Province of New Brunswick

A Occupational Health and Safety Act, S.N.B. 1983.

SUBMITTALS
Make submittals in accordance with Section 01 33 00 - Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to
Proceed and prior to commencement of Work.

A Health and Safety Plan must include:
N Results of site specific safety hazard assessment.
2 Results of safety and health risk or hazard analysis for site tasks

and operation found in work plan.

Submit electronic copy of Contractor's authorized representative's work site health
and safety inspection reports to Departmental Representative weekly.

Submit copies of reports or directions issued by Federal, Provincial and Territorial
health and safety inspectors.

Submit copies of incident and accident reports.

Departmental representative will review Contractor's site-specific Health and
Safety Plan and provide comments to Contractor within 7 days after receipt of
plan.

N Revise plan as appropriate and resubmit plan to Departmental
Representative within 7 days after receipt.

Departmental representative’s review of Contractor's final Health and Safety plan
should not be construed as approval and does not reduce the Contractor's overall
responsibility for construction Health and Safety.
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.8 Medical Surveillance: where prescribed by legislation, regulation or safety
program, submit certification of medical surveillance for site personnel prior to
commencement of Work, and submit additional certifications for any new site
personnel to Departmental Representative.

9 On-site Contingency and Emergency Response Plan: address standard operating
procedures to be implemented during emergency situations.

14 FILING OF NOTICE

A File Notice of Project with Provincial authorities prior to beginning of Work.
1.5 SAFETY ASSESSMENT

A Perform site specific safety hazard assessment related to project.
1.6 MEETINGS

A Schedule and administer Health and Safety meeting with Departmental

Representative prior to commencement of Work.

1.7 GENERAL REQUIREMENTS

A Develop written site-specific Health and Safety Plan based on hazard assessment
prior to beginning site Work and continue to implement, maintain, and enforce
plan until final demobilization from site.

A Health and Safety Plan must address project specifications.

2 Departmental Representative may respond in writing, where deficiencies or
concerns are noted and may request re-submission with correction of deficiencies
or concerns.

1.8 RESPONSIBILITY

A Be responsible for health and safety of persons on site, safety of property on site
and for protection of persons adjacent to site and environment to extent that they
may be affected by conduct of Work.

2 Comply with and enforce compliance by employees with safety requirements of
Contract Documents, applicable federal, provincial, territorial and local statutes,
regulations, and ordinances, and with site-specific Health and Safety Plan.

1.9 COMPLIANCE REQUIREMENTS

A Comply with WorkSafe New Brunswick requirements.

Comply with Occupational Health and Safety Regulations, 1996.

Comply with Canada Labour Code, Canada Occupational Safety and Health
Regulations.
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1.10

1.1

1.12

1.13

1.14

UNFORSEEN HAZARDS

When unforeseen or peculiar safety- related factor, hazard, or condition occur
during performance of Work, follow procedures in place for Employee's Right to
Refuse Work in accordance with Acts and Regulations of Province having
jurisdiction and advise Departmental Representative verbally and in writing.

HEALTH AND SAFETY CO-ORDINATOR

Employ and assign to Work, competent and authorized representative as Health
and Safety Co-ordinator.

A Health and Safety Co-ordinator must:
A Have site- related working experience specific to activities
associated with project.
2 Have working knowledge of occupational safety and health
regulations.
3 Be responsible for completing Contractor's Health and Safety

Training Sessions and ensuring that personnel not successfully
completing required training are not permitted to enter site to
perform Work.

4 Be responsible for implementing, enforcing daily and monitoring
site-specific Contractor's Health and Safety Plan.

5 Be on site during execution of Work .

POSTING OF DOCUMENTS

Ensure applicable items, articles, notices and orders are posted in conspicuous
location on site in accordance with Acts and Regulations of Province having
jurisdiction, and in consultation with Departmental Representative.
CORRECTION OF NON-COMPLIANCE

Immediately address health and safety non-compliance issues identified by
authority having jurisdiction or by Departmental Representative.

Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

Departmental Representative may stop Work if non-compliance of health and
safety regulations is not corrected.
POWDER ACTUATED DEVICES

Use powder actuated devices only after receipt of written permission from
Departmental Representative.
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1.15 WORK STOPPAGE

A Give precedence to safety and health of public and site personnel and protection
of environment over cost and schedule considerations for Work.

END OF SECTION
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Part 1 General

1.1 REFERENCES
A Section 01 74 21; Construction / Demolition Waste Management and Disposal.
2 Environment Canada Federal Halocarbon Regulations; 2003.

1.2 DEFINITIONS:
A Environmental Pollution and Damage: presence of chemical, physical, biological

elements or agents which adversely affect human health and welfare;
unfavourably alter ecological balances of importance to human life; affect other
species of importance to humankind; or degrade environment aesthetically,
culturally and/or historically.

2 Environmental Protection: prevention/control of pollution and habitat or
environment disruption during construction. Control of environmental pollution and
damage requires consideration of land, water, and air; biological and cultural
resources; and includes management of visual aesthetics; noise; solid, chemical,
gaseous, and liquid waste; radiant energy and radioactive material as well as
other pollutants.

1.3 ACTION AND INFORMATIONAL SUBMITTALS
A Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
2 Prior to commencing construction activities or delivery of materials to site, provide

Environmental Protection Plan for review Departmental Representative.

3 Ensure Environmental Protection Plan includes comprehensive overview of
known or potential environmental issues to be addressed during construction.

4 Address topics at level of detail commensurate with environmental issue and
required construction tasks.

5 Include in Environmental Protection Plan:
A Names of persons responsible for ensuring adherence to Environmental
Protection Plan.
2 Names and qualifications of persons responsible for manifesting
hazardous waste to be removed from site.
3 Names and qualifications of persons responsible for training site
personnel.

4 Descriptions of environmental protection personnel training program.
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5 Traffic Control Plans including measures to reduce erosion of temporary
roadbeds by construction traffic, especially during wet weather.

A Ensure plans include measures to minimize amount of mud
transported onto paved public roads by vehicles or runoff.

.6 Work area plan showing proposed activity in each portion of area and
identifying areas of limited use or non-use.

A Ensure plan includes measures for marking limits of use areas and
methods for protection of features to be preserved within
authorized work areas.

e Spill Control Plan including procedures, instructions, and reports to be
used in event of unforeseen spill of regulated substance.

.8 Non-Hazardous solid waste disposal plan identifying methods and
locations for solid waste disposal including clearing debris.

9 Air pollution control plan detailing provisions to assure that dust, debris,
materials, and trash, are contained on project site.

10 Contaminant Prevention Plan identifying potentially hazardous substances
to be used on job site; intended actions to prevent introduction of such
materials into air, water, or ground; and detailing provisions for compliance
with Federal, Provincial, and Municipal laws and regulations for storage
and handling of these materials.

A1 Waste Water Management Plan identifying methods and procedures for
management and/or discharge of waste waters which are directly derived
from construction activities, such as clean-up water, dewatering of ground
water, disinfection water, hydrostatic test water, and water used in flushing

of lines.
1.4 FIRES
N Fires and burning of rubbish on site not permitted.
1.5 POLLUTION CONTROL
A Maintain temporary erosion and pollution control features installed under this
Contract.
2 Control emissions from equipment and plant to local authorities' emission

requirements.

3 Prevent sandblasting and other extraneous materials from contaminating air and
waterways beyond application area.

A Provide temporary enclosures where required and as directed by
Departmental Representative.

4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris.
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1.6

Part 2

2.1

Part 3

3.1

NOTIFICATION

Departmental Representative will notify Contractor in writing of observed
noncompliance with Federal, Provincial or Municipal environmental laws or
regulations, permits, and other elements of Contractor's Environmental Protection
plan.

Contractor: after receipt of such notice, inform Departmental Representative of
proposed corrective action and take such action for approval by Departmental
Representative.

A Do not take action until after receipt of written approval Departmental
Representative.

Departmental Representative will issue stop order of work until satisfactory
corrective action has been taken.

No time extensions granted or equitable adjustments allowed to Contractor for
such suspensions.

Products

NOT USED
Not Used.

Execution

CLEANING

Clean in accordance with Section 01 74 11 - Cleaning.

Waste Management: separate waste materials for reuse and recycling in
accordance with Section 01 74 21 - Construction/Demolition Waste Management
and Disposal

Ensure public waterways, storm and sanitary sewers remain free of waste and
volatile materials disposal.

END OF SECTION
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Part 1

1.1

1.2

General

GENERAL

Due to nature of this Facility, and client operations therein, security regulations
pertaining to site will be in place during the work resulting in need for:

A Control and limit movement of construction workers inside building;
2 Escort and continuous supervision of workers by security personnel;
3 Specific rules and regulations as specified in this section and as directed by

the Departmental Representative to be stringently followed.

It is the Contractor's responsibility to:
A Become familiar with and abide by security rules and regulations;
2 Brief all workers and subcontractors in respect of the security regulations
and ensure that they abide by all rules and directives.

The Departmental Representative will coordinate a pre-construction meeting
between Contractor, Facility Management and Security Personnel who will provide
details and directives on control and movement on site.

Any infraction of site security regulations on the part of the Contractor, members of
work force or any Subcontractor in his employ, could result in:

A Financial penalties in the form of progress payment reduction or holdback
assessments being levied against the Contractor and;

2 Demand immediate removal of offending party from the site.

SECURITY PERSONNEL

Obtain and pay for the services of security personnel, employed by the Canadian
Corps of Commissionaires to provide escort and security supervision of all workers
working inside the building during the work of this contract.

Commissionaires employed on this project must have a current Enhanced Security
Clearance status issued by PWGSC.

Provide minimum of 1 commissionaire to be on site at all times when work is
carried out inside the building, having the following responsibilities:

A Limit movement of workers to within the boundaries established by the
Departmental Representative for each work phase;

2 Maintain security control list of workers authorized to be on site as
determined by Contractor and the Departmental Representative;

Manage the distribution and control of worker ID tags;

Escort workers who need to circulate on site beyond the established
boundaries of work, including the corridors, stairwells and elevators used
for access to and from work areas;

5 Escort and supervise short term visitors who need access to the work site
such as for material deliveries or to conduct inspections.
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4 Provide additional commissionaires when required to perform supervision or escort
function as may be needed due to Contractor's work operations in order that no
worker is left unsupervised on inside building beyond main lobby.

5 Ensure Commissionaire(s) are present on site for entire workshift including work
breaks and time period after workshifts until all workers have left site.

.6 Commissionaire must stay within the actual construction area and provide
surveillance of all workers ensuring that security rules and requirements are
obeyed and to limit movement to approved work areas of site.

g Escort and supervision of workers by Commissionaire is required at all times
regardless as to whether workshifts are in the daytime or during Facility off hours.

.8 Commissionaire shall report directly to the Departmental Representative and to the
Facility security personnel and ensure that site security directives are obeyed by all
workers.

A Empower Commissionaire with authority to remove any worker deemed
non-compliant with security directives.

9 Ensure Commissionaire is fitted and wears approved safety hard hat, safety
footwear and other personnel protective equipment appropriate to work in
accordance with applicable Occupational Health and Safety requirements
specified.

1.3 SECURITY CLEARANCE REQUIREMENTS
A All persons employed by Contractor or by REQUIREMENTS subcontractors who
will be working on site must undergo the following check:

A Apply for PWGSC personnel security clearance screening and obtain a
Reliability Status.
2 Individuals who do not have security clearance, as specified in clause 3.1, will not

be allowed to circulate freely in restricted areas of site and must be under constant
escort and surveillance by security personnel.
A Restricted areas: all interior areas of building beyond the public lobby.

3 Departmental Representative will advise when worker security clearance has been
received and whether escort is no longer needed for a
particular individual.

4 Within one (1) week following natification of contract award, submit applications for
PWGSC Reliability Status security clearance.
A Make application for all workers as one submission to facilitate processing
and minimize delays.
5 To obtain the PWGSC Reliability Status clearance, the following information is
required for each applicant:
A "Personnel Screening, Consent and Authorization Form" (Form No.
TBS/SCT #330-23E (Rev. 2002/07)) completed by each worker.
2 Contractor Declaration to Public Works & Government Services Canada

(PWGSC Security Form "A") completed by Contractor attesting to having
conducted an assessment of reliability for each worker applicant verifying
employment and other reference data.

3 Proof of applicant's identity consisting of a picture ID such as a Canadian
Motor Vehicle Driver's License or other similar official ID card.
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4 Proof of applicant's Canadian citizenship consisting of a provincial issued
birth certificate, baptismal certificate, citizenship certificate or passport.

5 Include both forms along with a clear legible photocopy of the citizenship
and identity documents submitted as one complete package for each
applicant.

.6 A sample of the above mentioned forms are included at the end of this
Specification Section for reference purposes and marked Appendix "A".

A Information on filling out form TBS/SCT # 330-23E are as follows:

A Part A: by PWGSC Project Manager;

2 Part B: by applicant. Provide full name, including middle name
(not simply an initial). Ensure addresses listed represent
last five (5) years of residence and each address is fully
completed including postal code. Print data in clear, legible
manner.

3 Part C: only boxes 1,2 & 3 need to be completed, requiring
applicant's initials. Name of official requested here can be
PWGSC Project Manager or PWGSC Regional Security
Agent provided that Contractor submits the PWGSC Security
Form "A" identified in clause 3.5.2 above.

v Fingerprinting will also be required if:

A Applicant indicates that he/she has a previous criminal conviction on
Form #330-23E;

2 Security clearance search process results in two persons with same
identity, such as having the same name.

.8 Departmental Representative will provide details as to what procedures,
location and time where workers must go should fingerprints are needed.

9 Processing Time:

A The PWGSC departmental processing time to obtain all security
clearances is estimated to be 3 weeks from date of receipt of
required documentation.

2 To avoid delays, prepare worker documentation as soon as
possible, however submit documentation for each applicant as one
package and send information for entire workforce on
submission. Ensure forms are fully completed, signed and that all
information and photo identification is clear and legible.

3 Be aware that processing time for applicants with criminal
convictions may take longer and could extend to 6 months duration.
A An interview with such applicant may also be required a part

of the security clearance process.

.10 Facilitate workers security clearance process as follows:

A Prepare comprehensive list of workers who will require security
clearance throughout project, including those of sub-contractors.

2 Provide copy of list to Departmental Representative.

3 Coordinate and expedite submission of various subcontractors.

4 Brief and assist applicants in preparing and submitting
documentation.

5 Review documentation of each applicant for completeness before

submission.
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.6 Have each worker keep a copy of their completed application form
in case the initial submission gets lost.
v Submit documentation in an organized manner with transmittal letter

clearly identifying project for which worker clearance is required.
A1 Send submission(s) directly to Departmental Representative or to the
approved mailing address as directed by Departmental Representative.
A2 Persons who have not been successful in obtaining security clearance,
upon documentation review by PWGSC, will not be allowed further access
on site and cannot work on project any longer.

1.4 SECURITY PASSES

A Visitor or worker ID Tags are required for all personnel requiring access inside the
building beyond the main public lobby.

2 ID Tags will be provided by the Facility Security, issued to the Security Personnel
for distribution to authorized workers which shall also be placed on the Security
Control List specified below.

3 All persons while on site must wear the ID Tag issued to him regardless of daytime
or nighttime work.

4 Be responsible to obtain ID Tags before work commences, including those
required by subcontractors, and continually control their distribution and use by
workers. Submit request for tags as early as possible prior to commencement of
work.

5 For the duration of this contract, anyone not in possession of the ID Tag will not be
allowed access on site.

.6 At end of project, return to Departmental Representative all tags issued to workers
and to subcontractors. The Departmental Representative will levy a financial
penalty in the form of a holdback assessment against the Contract for each pass
not returned regardless of the reason the pass is not returned.

e Immediately report any lost, stolen or destroyed ID Tags to the Departmental
Representative.
1.5 SECURITY CONTROL LIST
A Provide a list of employee names from workforce and from subcontractors who will

be present at site during the course of work.
List to include each person's name, address and telephone number.

Submit copy of list to Departmental Representative and to Security Commissionaire
for control of workers.

Update list as work progresses.

Ensure that each worker can provide proof of identity upon demand, when
requested by Facility's Security Personnel, Departmental Representative or by
Facility Management.
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1.6 BUILDING ACCESS

A Keys and door security access cards necessary for access to restricted areas may
be issued at the discretion of the Building Manager and the Departmental
Representative. Follow all instructions in regards to use, care and disposition of all
keys and access cards so issued.

2 Keys and security access cards given to the Commissionaire for his sole
possession, as determined by Departmental Representative, shall not under any
circumstances be given to any worker or sub-contractor.

3 Do not, under any circumstances, make or allow workers to make duplicates of
keys issued.
4 At end of project, return to Departmental Representative all keys and access cards

issued. Departmental Representative will deduct from final contract payment,
$25.00 for each item not returned, regardless of the reason.

5 Immediately report to Departmental Representative any lost, stolen or destroyed
keys and door security access cards.

1.7 SITE SECURITY

A Where work of this contract requires use of a permanently locked door, it is
Contractor's responsibility to ensure that door is unlocked and locked after each
use or provide a competent security guard, posted at door, when door must remain
open for an elongated period of time during a particular workshift.

A Notify Building Security when security doors will be used and stringently
follow all directives to ensure building security is effectively maintained.

2 When work must be carried out during "off-hours" or beyond the work hours
previously agreed upon at start of work, provide notice as soon as possible
in order to minimize the impact on Building Security.

END OF SECTION



PROTECTED (when completed)

I* Government Gouvernement
of Canada du Canada

PERSONNEL SCREENING, Reference number Dep%rtment/Organization File number
CONSENT AND AUTHORIZATION FORM number

NOTE: For Privacy Act Statement refer to Section C of this form and for completion instructions refer to attached instructions.
Please typewrite or print in block letters.

'\ ADMINISTRATIVE INFORMATION (To be completed by the Authorized Departmental/Agency/Organization Official)

|:| New D Update D Upgrade D Transfer D Supplemental D Re-activation

The requested level of reliability/security check(s)

|:| Reliability Status |:| Level | (CONFIDENTIAL) |:| Level Il (SECRET) |:| Level Ill (TOP SECRET)

PARTICULARS OF APPOINTMENT/ASSIGNMENT/CONTRACT

|:| Indeterminate |:| Term |:| Contract |:| Industry |:| Other (specify secondment, assignment, etc.)

Justification for security screening requirement

Position/Competition/Contract number Title Group/Level
(Rank if applicable)

Employee ID number/PRI/Rank and Service number From To
(if applicable) If term or contract, indicate }
duration period

Name and address of department / organization / agency Name of official Telephone number Facsimile number

() - [ 1] () -

23 BIOGRAPHICAL INFORMATION (To be completed by the applicant)

Surname (Last name) Full given names (no initials) underline or circle usual name used Family name at birth

All other names used (i.e. Nickname) Sex Date of birth Country of birth Date of entry into Canada if born
|:| Male outside Canada
Y M D Y M D
|:| Female
RESIDENCE (provide addresses for the last five years, starting with the most Daytime telephone number E-mail address
current) ( ) _ [ ]
Home Address
Apartment | Street Street name Civic number (if From To
number number applicable) Y M present
1 -
City Province or state Postal code Country Telephone number
Apartment | Street Street name Civic number (if From To
number number applicable) Y M Y M
2 - -
City Province or state Postal code Country Telephone number
Have you previously completed a If yes, give name of employer, level and year of screening. Y
Government of Canada security screening form? |:| Yes |:| No |
CRIMINAL CONVICTIONS IN AND OUTSIDE OF CANADA (see instructions)
Have you ever been convicted of a criminal offence for which you have not If yes, give details. (charge(s), name of police force, city, province/state,
been granted a pardon? country and date of conviction)
[Jw [w .
Charge(s) Name of police force City
Province/State Country Y M D
Date of conviction }

i1+l
TBS/SCT 330-23E (Rev. 2006/02) -1- C ada



I"" Government Gouvernement ~ PERSONNEL SCREENING, PROTECTED (when completed)
of Canada  du Canada CONSENT AND AUTHORIZATION FORM

Surname and full given names Date of birth Y M D

[ofl CONSENT AND VERIFICATION (To be completed by the applicant and authorized Departmental/Agency/Organizational Official)

Checks Required (See instructions) Apig!l[ic:lgts Name of official (print) oirffi'gglss Official's telephone number
|:| Date of birth, address, education, professional qualifications,
1. employment history, personal character references ( ) - [ ]
2. D Criminal record check ( ) - [ ]
3. |:| Credit check (financial assessment, including credit records check) () - [ 1
4, |:| Loyalty (security assessment only)
5. |:| Other (specify, see instructions) ( ) - [ ]

The Privacy Act Statement

The information on this form is required for the purpose of providing a security assessment. It is collected under the authority of subsection 7(1) of the Financial Administration Act and
the Government Security Policy (GSP) of the Government of Canada, and is protected by the provisions of the Privacy Act in institutions that are covered by the Privacy Act. Its
collection is mandatory. A refusal to provide information will lead to a review of whether the person is eligible to hold the position or perform the contract that is associated with this
Personnel Screening Request. Depending on the level of security screening required, the information collected by the government institution may be disclosed to the Royal Canadian
Mounted Police (RCMP) and the Canadian Security Intelligence Service (CSIS), which conduct the requisite checks and/or investigation in accordance with the GSP and entities
outside the federal government (e.g. credit bureaus). It is used to support decisions on individuals working or applying to work through appointment, assignment or contract, transfers
or promotions. It may also be used in the context of updating, or reviewing for cause, the reliability status, site access or security clearance, both of which may lead to a reassessment
of the applicable type/level of security screening. Information collected by the government institution, and information gathered from the requisite checks and/or investigation, may be
used to support decisions, which may lead to discipline and/or termination of employment or contractual agreements. The personal information collected is described in Standard PIB
PSU 917 (Personnel Security Screening) which is used by all government agencies, except the Department of National Defense PIB DND/PPE 834 (Personnel Security Investigation
File), RCMP PIB CMP PPU 065 (Security/Reliability Screening Records), CSIS PIB SIS PPE 815 (Employee Security), and PWGSC PIB PWGSC PPU 015 (Personnel Clearance and
Reliability Records) used for Canadian Industry Personnel. Personal information related to security assessments is also described in the CSIS PIB SIS PPU 005 (Security
Assessments/Advice).

I, the undersigned, do consent to the disclosure of the preceding information including my photograph for its subsequent verification and/or use in an investigation for
the purpose of providing a security screening assessment. By consenting to the above, | acknowledge that the verification and/or use in an investigation of the
preceding information may also occur when the reliability status, security clearance or site access are updated or otherwise reviewed for cause under the Government
Security Policy. My consent will remain valid until | no longer require a reliability status, a security clearance or a site access clearance, my employment or contract is
terminated, or until | otherwise revoke my consent, in writing, to the authorized security official.

Signature Date (Y/M/D)

Dl REVIEW (To be completed by the authorized Departmental/Agency/Organizational Official responsible for ensuring the completion of sections A, B and C)

Name and title Telephone number
() - [1

Address Facsimile number

() -

=l APPROVAL (To be completed by authorized Departmental/Agency/Organizational Security Official only)

I, the undersigned, as the authorized security official, do hereby approve the following level of screening.

Reliability Status (for LPeI;l/SITIﬁT S
|:| Approved Reliability Status |:| Not approved an i/:é iLrl1psct)rnu (r;(?%rl]?t

Name and title

Signature Date (Y/M/D)

Security Clearance (if applicable)

|:| Level | |:| Level Il |:| Level lll |:| Not recommended L J

Name and title

Signature Date (Y/M/D)

Comments

TBS/SCT 330-23E (Rev. 2006/02) .2 (j nad'é'



I* Government Gouvernement
of Canada du Canada

INSTRUCTIONS FOR PERSONNEL CONSENT AND AUTHORIZATION FORM TBS/SCT 330-23E (Rev. 2002/07)
Once completed, this form shall be safeguarded and handled at the level of Protected A.

General:
If space allotted in any portion is insufficient please use separate sheet using same format.

1. Section A (Administrative Information) Authorized Departmental/Agency/Organizational Official

The Official, based on instructions issued by the Departmental Security Officer, may be responsible for determining, based on five year background
history, what constitutes sufficient verification of personal data, educational and professional qualifications, and employment history. References
are to be limited to those provided on the application for employment or equivalent forms.

SUPPLEMENTAL INFORMATION REQUIREMENTS

Persons who presently hold a SECURITY CLEARANCE and subsequently marry, remarry or commence a common-law partnership, in addition to having to
update sections of the Security Clearance Form (TBS/SCT 330-60), are required to submit an original Personnel Screening, Consent and Authorization
Form, with the following parts completed:

Part A - As set forth in each question
Part B - As set forth in each question, excluding CRIMINAL CONVICTIONS IN  AND OUTSIDE OF CANADA.
Part C - Applicant's signature and date only are required

"Other". This should be used to identify if the security screening is for Site Access, NATO, SIGINT etc.

2. Section B (Biographical Information)

To be completed by the applicant. If more space is required use a separate sheet of paper.

Each sheet must be signed.

Country of Birth - For "NEW" requests, if born abroad of Canadian parents, please provide a copy of your Certificate of Registration of
Birth Abroad. If you arrived in Canada less than five years ago, provide a copy of the Immigration Visa, Record of Landing document or
a copy of passport.

- List only criminal convictions for which a pardon has NOT been granted. Include on a separate attached sheet of paper, if more than one conviction.
Applicant must include those convictions outside Canada.
- Offences under the National Defence Act are to be included as well as convictions by courts-martial are to be recorded.

3. Section C (Consent and Verification)
A copy of Section "C" may be released to institutions to provide acknowledgement of consent.

Criminal record checks (fingerprints may be required) and credit checks are to be arranged through the Departmental Security Office or the delegated
Officer.

Consent: may be given only by an applicant who has reached the age of majority, otherwise, the signature of a parent or guardian is mandatory.

The age of majority is:
19 years in NFLD., N.S., N.B,, B.C., Yukon, Northwest Territories and Nunavut;
18 years in P.E.l., Que., Ont., Man., Sask. and Alta.

The applicant will provide initials in the "applicant's initials box".

The official who carried out the verification of the information will print their name, insert their initials and telephone number in the required space.
- Reliability Screening (for all types of screening identified within Section A): complete numbers 1 and 2 and 3 if applicable.

- Security Clearance (for all types of screening identified within Section A): complete numbers 1 to 4 and 5 where applicable.

- Other: number 5 is used only where prior Treasury Board of Canada Secretariat approval has been obtained.

4. Section D (Review)
To be completed by authorized Departmental/Agency/Organizational Official who is responsible for ensuring the completion of sections A to C as requested.

5. Section E (Approval)

Authorized Departmental/Agency/Organizational Security Official refers to the individuals as determined by departments, agencies, and
organizations that may verify reliability information and/or approve/not approve reliability status and/or security clearances. Approved Reliability Status and
Level I, Il and Ill, as well as the signature of the authorized security official or manager are added for Government of Canada use only. Applicants are to be
briefed, acknowledge, and be provided with a copy of the "Security Screening Certificate and Briefing Form (TBS/SCT 330-47)".

Note: Private sector organizations do not have the authority to approve any level of security screening.

Photographs: Departments/Agencies/Organizations are responsible for ensuring that three colour photographs of passport size are attached to the form for
the investigating agency. Maximum dimensions are 50mm x 70mm and minimum are 43mm x 54mm. The face length from chin to crown of head must be
between 25mm x 35mm. The photographs must be signed by the applicant and an authorized security official. The photographs must have been taken
within the last six months. It is required for new or upgrade Level Ill security clearances for identification of the applicant during the security screening
investigation by the investigating agency. The investigating agency may in specific incidents request a photograph for a Level | or Il clearances when an
investigation is required.

TBS/SCT 330-23E (Rev. 2002/07) ( : adla*!
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Part 1

1.1

1.2

General

REFERENCES AND CODES

Perform Work in accordance with National Building Code of Canada (NBC) Latest
adopted edition, including amendments up to tender closing date and other codes
of provincial or local application provided that in case of conflict or discrepancy,
more stringent requirements apply.

Meet or exceed requirements of:

A Contract documents.
2 Specified standards, Codes and referenced documents.

HAZARDOUS MATERIAL DISCOVERY

Asbestos: demolition of spray or trowel- applied asbestos is hazardous to health.

A Stop work immediately when material resembling spray or trowel-applied
asbestos is encountered during demolition work.
2 Notify Departmental Representative.

PCB: Polychlorinated Biphenyl: stop work immediately when material resembling
Polychlorinated Biphenyl is encountered during demolition work.

N Notify Departmental Representative.

Mould: stop work immediately when material resembling mould is encountered
during demolition work.

A Notify Departmental Representative.

END OF SECTION
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Part 1 General
1.1 REFERENCES
A Canadian Construction Documents Committee (CCDC)

A CCDC 2-2008, Stipulated Price Contract.

1.2 INSPECTION
A Refer to CCDC 2, GC 2.3.

2 Allow Departmental Representative access to Work.

A If part of Work is in preparation at locations other than Place of Work, allow
access to such Work whenever it is in progress.

3 Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place
of Work.

4 If Contractor covers or permits to be covered Work that has been designated for

special tests, inspections or approvals before such is made, uncover such Work, have
inspections or tests satisfactorily completed and make good such Work.

5 Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents.

N If, upon examination such work is found not in accordance with Contract
Documents, correct such Work and pay cost of examination and correction.

2 If such Work is found in accordance with Contract Documents, Departmental
Representative shall pay cost of examination and replacement.
1.3 INDEPENDENT INSPECTION AGENCIES

A Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work.

A Cost of such services will be borne by the Departmental Representative.
2 Provide equipment required for executing inspection and testing by appointed
agencies.

3 Employment of inspection/testing agencies does not relax responsibility to perform
Work in accordance with Contract Documents.

4 If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect.

A Correct defect and irregularities as advised by Departmental Representative at
no cost to Departmental Representative.
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2 Pay costs for retesting and re-inspection.

14 ACCESS TO WORK

1 Allow inspection/testing agencies access to Work, off site manufacturing and
fabrication plants.

2 Co-operate to provide reasonable facilities for such access.
1.5 PROCEDURES
A Notify appropriate agency and Departmental Representative in advance of

requirement for tests, in order that attendance arrangements can be made.

2 Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not
cause delays in Work.

3 Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store and cure test samples.

1.6 REJECTED WORK
| Refer to CCDC, GC 2.4.
2 Remove defective Work, whether result of poor workmanship, use of defective

products or damage and whether incorporated in Work or not, which has been
rejected by Departmental Representative as failing to conform to Contract Documents.

A Replace or re-execute in accordance with Contract Documents.

3 Make good other Contractor's work damaged by such removals or replacements
promptly.

4 If in opinion of the Departmental Representative it is not expedient to correct defective

Work or Work not performed in accordance with Contract Documents, Owner will
deduct from Contract Price difference in value between Work performed and that
called for by Contract Documents, amount of which will be determined by
Departmental Representative.

1.7 REPORTS
A Submit 4 copies of inspection and test reports to Departmental Representative.
2 Provide copies to subcontractor of work being inspected or tested manufacturer or

fabricator of material being inspected or tested.

1.8 TESTS AND MIX DESIGNS

A Furnish test results and mix designs as requested.
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2

1.9

1.10

1.1

Cost of tests and mix designs beyond those called for in Contract Documents or
beyond those required by law of Place of Work will be appraised by the Departmental
Representative and may be authorized as recoverable.

MOCK-UPS

Prepare mock-ups for Work specifically requested in specifications. Include for Work
of Sections required to provide mock-ups.

Construct in locations acceptable to the Departmental Representative as specified in
specific Section.

Prepare mock-ups for Departmental Representative's review with reasonable
promptness and in orderly sequence, to not cause delays in Work.

Failure to prepare mock-ups in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will
be allowed.

If requested, Departmental Representative will assist in preparing schedule fixing
dates for preparation.

Remove mock-up at conclusion of Work or when directed by the Departmental
Representative.

Mock-ups will not remain as part of Work.

MILL TESTS

Submit mill test certificates as required of specification Sections.

EQUIPMENT AND SYSTEMS

Submit adjustment and balancing reports for mechanical, electrical and building
equipment systems.

Refer to specification Sections for definitive requirements.

END OF SECTION
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Part 1
1.1

A
14

A

.2
1.5

A

2
1.6

General

REFERENCES
CAN/CSA-Z321-96 (R2001), Signs and Symbols for the Workplace.

PARKING

No parking areas at site are available for use by Contractor and workforce during
the daytime operational hours of Facility. Parking lot may be used during off-hour
periods as directed by Departmental Representative.

Make good damage resulting from Contractors' use of existing roads, asphalted
areas and lawns on site. Make repairs only under favourable and suitable
weather conditions.

BUILDING ACCESS

Use only those approved doors, and circulation routes within building, as
designated by Departmental Representative.

Departmental Representative will indicate which elevator can be used for moving
items to storage in Basement.

A Protect walls with suitable devices to approval of Departmental
Representative prior to use.

2 Accept liability for damage, safety and overloading of equipment.

3 Use is restricted to Facility off-hour periods

MATERIAL STORAGE AND SITE TRAILERS

Space for storage of material and equipment is on site, is limited, and is restricted
to the work area enclosed by each phase.

No site trailers for material storage and office use permitted on site.

Minimize the quantity of materials stored on site at any given time.
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1.7 WASTE DUMPSTERS
A Provide wheeled carts and other suitable equipment to move out and remove
demolition debris and waste off site.
2 Permanent dumpsters located at exterior of the building are not permitted.
1.8 SANITARY FACILITIES
A Departmental Representative will designate specific washroom facilities in

building permitted for use by workforce .
.2 Maintain in hygiene condition, clean as required and as directed by Departmental
Representative.
1.9 POWER AND COMMUNICATIONS
Existing power supply at site is available for construction use at no cost.
2 Provide temporary cabling to maintain power, voice and data services active in
occupied areas as may be required due to work.
1.10 LIGHTING

A Existing and new light fixtures may be used for construction purposes provided
that guarantee are not affected and units damaged by work are replaced at no
cost to Departmental Representative. Replace lamps which have been used for
over a 3 month period.

1.11 WATER SUPPLY
A Water supply is available on site and will be provided for construction usage at no
cost.
1.12 SCAFFOLDING
A Design, construct and maintain scaffolding in rigid, secure and safe manner in

accordance with CAN/CSA-S269.2-M87 (RI998) .
.2 Erect scaffolding independent of walls. Remove when no longer required.

1.13 HEATING AND VENTILATING
A Pay for costs of temporary heat and ventilation used during construction,
including costs of installation, fuel, operation, maintenance and removal of
equipment.
A Use of direct-fired heaters discharging waste products into work areas will
not be permitted unless prior approval is given by Departmental
Representative.
2 Provide temporary heat and ventilation in enclosed areas as required to:
A Facilitate progress of work.

2 Protect work and products against dampness and cold.
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1.14

Prevent moisture condensation on surfaces.

Provide ambient temperatures and humidity levels for storage, installation
and curing of materials.

5 Provide adequate ventilation to meet health regulations for safe working
environment.

Maintain minimum temperature of 10°C or higher where specified as soon as
finishing work is commenced and maintain until acceptance of structure by
Departmental Representative.

Maintain ambient temperature and humidity levels as required for comfort of
office personnel.

Ventilating:

A Prevent accumulations of dust, fumes, mists, vapours or gases in areas
occupied during construction.

2 Provide local exhaust ventilation to prevent harmful accumulation of
hazardous substances into atmosphere of occupied areas.

3 Dispose of exhaust materials in manner that will not result in harmful
exposure to persons.

Ventilate storage spaces containing hazardous or volatile materials.
Ventilate temporary sanitary facilities.

Continue operation of ventilation and exhaust system for time after
cessation of work process to assure removal of harmful contaminants.

Maintain strict supervision of operation of temporary heating and ventilating
equipment to:

Conform to applicable Codes and standards.
Enforce safe practices.
Prevent abuse of services.

Prevent damage to finishes.

o w N -

Vent direct-fired combustion units to outside.

Use of permanent system for temporary heating and ventilating will not be permit
unless Departmental Representative's written permission is obtained stating
conditions of use, provisions relating to guarantees on equipment and operation
and maintenance of system.

CONSTRUCTION SIGNS AND NOTICES

Contractor or subcontractor advertisement signboards are not permitted on site.
Safety and Instruction Signs and Notices:

A Signs and notices for safety and instruction shall be in both official
languages. Graphic symbols shall conform to CAN3-2321-95 .
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.3 Maintenance and Disposal of Site Signs:

A Maintain approved signs and notices in good condition for duration of
project.

1.15 REMOVAL OF TEMPORARY FACILITIES

A Remove temporary facilities from site when directed by Departmental Representative.

END OF SECTION
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Part 1 General

1.1 REFERENCES
A Canadian Construction Documents Committee (CCDC)
A CCDC 2-2008, Stipulated Price Contract.

2 Within text of each specifications section, reference may be made to reference
standards.

3 Conform to these reference standards, in whole or in part as specifically
requested in specifications.

4 If there is question as to whether products or systems are in conformance with
applicable standards, Departmental Representative reserves right to have such
products or systems tested to prove or disprove conformance.

5 Cost for such testing will be borne by Departmental Representative in event of
conformance with Contract Documents or by Contractor in event of
non-conformance.

1.2 QUALITY

A Products, materials, equipment and articles incorporated in Work shall be new,
not damaged or defective, and of best quality for purpose intended.

A If requested, furnish evidence as to type, source and quality of products
provided.

2 Procurement policy is to acquire, in cost effective manner, items containing
highest percentage of recycled and recovered materials practicable consistent
with maintaining satisfactory levels of competition.

A Make reasonable efforts to use recycled and recovered materials and in
otherwise utilizing recycled and recovered materials in execution of work.

3 Defective products, whenever identified prior to completion of Work, will be
rejected, regardless of previous inspections.

A Inspection does not relieve responsibility, but is precaution against
oversight or error.

2 Remove and replace defective products at own expense and be
responsible for delays and expenses caused by rejection.

4 Should disputes arise as to quality or fitness of products, decision rests strictly
with Departmental Representative based upon requirements of Contract
Documents.

5 Unless otherwise indicated in specifications, maintain uniformity of manufacture

for any particular or like item throughout building.
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1.3

14

6

Permanent labels, trademarks and nameplates on products are not acceptable in
prominent locations, except where required for operating instructions, or when
located in mechanical or electrical rooms.

AVAILABILITY

Immediately upon signing Contract, review product delivery requirements and
anticipate foreseeable supply delays for items.

1 If delays in supply of products are foreseeable, notify Departmental
Representative of such, in order that substitutions or other remedial action
may be authorized in ample time to prevent delay in performance of Work.

In event of failure to notify Departmental Representative at commencement of
Work and should it subsequently appear that Work may be delayed for such
reason, Departmental Representative reserves right to substitute more readily
available products of similar character, at no increase in Contract Price or
Contract Time.

STORAGE, HANDLING AND PROTECTION

Handle and store products in manner to prevent damage, adulteration,
deterioration and soiling and in accordance with manufacturer's instructions when
applicable.

Store packaged or bundled products in original and undamaged condition with
manufacturer's seal and labels intact.

N Do not remove from packaging or bundling until required in Work.
Store products subject to damage from weather in weatherproof enclosures.
Store sheet materials, lumber on flat, solid supports and keep clear of ground.
Slope to shed moisture.

Store and mix paints in heated and ventilated room.

A Remove oily rags and other combustible debris from site daily.
2 Take every precaution necessary to prevent spontaneous combustion.

Remove and replace damaged products at own expense and to satisfaction of
Departmental Representative.

Touch-up damaged factory finished surfaces to Departmental Representative's
satisfaction.

A Use touch-up materials to match original.
2 Do not paint over name plates.
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1.5 TRANSPORTATION
1 Pay costs of transportation of products required in performance of Work.
2 Transportation cost of products supplied by Owner will be paid for by
Departmental Representative.
A Unload, handle and store such products.

1.6 MANUFACTURER'S INSTRUCTIONS

A Unless otherwise indicated in the specifications, install or erect products in
accordance with manufacturer's instructions.

A Do not rely on labels or enclosures provided with products.
2 Obtain written instructions directly from manufacturers.

2 Notify Departmental Representative in writing, of conflicts between specifications
and manufacturer's instructions, so that Departmental Representative will
establish course of action.

3 Improper installation or erection of products, due to failure in complying with these
requirements, authorizes Departmental Representative to require removal and
re-installation at no increase in Contract Price or Contract Time.

1.7 QUALITY OF WORK

A Ensure Quality of Work is of highest standard, executed by workers experienced
and skilled in respective duties for which they are employed.

A Immediately notify Departmental Representative if required Work is such
as to make it impractical to produce required results.

2 Do not employ anyone unskilled in their required duties.

A Departmental Representative reserves right to require dismissal from site,
workers deemed incompetent or careless.

3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest
solely with Departmental Representative, whose decision is final.

1.8 CO-ORDINATION
A Ensure co-operation of workers in laying out Work.
A Maintain efficient and continuous supervision.
2 Be responsible for coordination and placement of openings, sleeves and

accessories.
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1.9 CONCEALMENT
A Unless otherwise indicated, conceal pipes, ducts and electrical cables in floors,
walls and ceilings of parts and finished areas.
2 Prior to conceal items; inform the Departmental Representative of any unusual
situation.
A Do the installation as directed by the authority having jurisdiction.
1.10 REMEDIAL WORK
A Perform remedial work required to repair or replace parts or portions of Work
identified as defective or unacceptable.
A Co-ordinate adjacent affected Work as required.
2 Perform remedial work by specialists familiar with materials affected.
A Perform in a manner to neither damage nor put at risk any portion of
Work.
1.11 LOCATION OF FIXTURES
A Consider location of fixtures, outlets, and mechanical and electrical items

indicated as approximate.

2 Inform Departmental Representative of conflicting installation. Install as directed.
1.12 FASTENINGS
A Provide metal fastenings and accessories in same texture, colour and finish as

adjacent materials, unless indicated otherwise.

2 Prevent electrolytic action between dissimilar metals and materials.

3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing
exterior work, unless stainless steel or other material is specifically requested in
affected specification Section.

4 Space anchors within individual load limit or shear capacity and ensure they
provide positive permanent anchorage.

5 Wood, or any other organic material plugs are not acceptable.
.6 Keep exposed fastenings to a minimum, space evenly and install neatly.
e Fastenings which cause spalling or cracking of material to which anchorage is

made are not acceptable.
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1.13

1.14

1.15

FASTENINGS - EQUIPMENT

Use fastenings of standard commercial sizes and patterns with material and finish
suitable for service.

Use heavy hexagon heads, semi- finished unless otherwise specified.

A Use No. 304 stainless steel for exterior areas.

Bolts may not project more than one diameter beyond nuts.

Use plain type washers on equipment, sheet metal and soft gasket lock type
washers where vibrations occur.

A Use resilient washers with stainless steel.

PROTECTION OF WORK IN PROGRESS

Prevent overloading of parts of building.

Do not cut, drill or sleeve load bearing structural member, unless specifically
indicated without written approval of Departmental Representative.

EXISTING UTILITIES

When breaking into or connecting to existing services, execute Work at times
directed by Departmental Representative, with minimum of disturbance to Work,
and/or building occupants.

Protect, relocate or maintain existing active services.

A When services are encountered, cap off in manner approved by authority
having jurisdiction.

END OF SECTION



NFB EXAMINATION AND PREPARATION Section 01 71 00
Tenant Fit-up Page 1 of 1
GOCB Moncton 2015/01/14

Moncton, New Brunswick
PWGSC project No. R.06433.001

Part 1

1.1

1.2

1.3

1.4

General

REFERENCES
Canadian Construction Documents Committee (CCDC)

A CCDC 2-2008, Stipulated Price Contract.

EXISTING SERVICES
Before commencing work, establish location and extent of service lines in area of
Work and notify Departmental Representative of findings.

Remove abandoned service lines within 2 m of structures.

A Cap or otherwise seal lines at cut-off points as directed by Departmental
Representative.

LOCATION OF EQUIPMENT AND FIXTURES

Location of equipment, fixtures and outlets indicated or specified are to be

considered as approximate.

Locate equipment, fixtures and distribution systems to provide minimum
interference and maximum usable space and in accordance with manufacturer's
recommendations for safety, access and maintenance.

Inform Departmental Representative of impending installation and obtain approval
for actual location.

Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

RECORDS
Maintain a complete, accurate log of control and survey work as it progresses.
Record locations of maintained, re-routed and abandoned service lines.

END OF SECTION



NFB EXECUTION Section 01 73 00
Tenant Fit-up Page 1 of 2
GOCB Moncton 2015/01/14

Moncton, New Brunswick
PWGSC project No. R.064333.001

Part 1
1.1
A
2
3
1.2
A
1.3
A
2
3
4
5

General

SUBMITTALS

Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

Submit written request in advance of cutting or alteration which affects:

1 Structural integrity of elements of project.

2 Integrity of weather- exposed or moisture- resistant elements.
3 Efficiency, maintenance, or safety of operational elements.

4 Visual qualities of sight- exposed elements.

5 Work of Owner or separate contractor.

Include in request:

Identification of project.

Location and description of affected Work.

Statement on necessity for cutting or alteration.
Description of proposed Work, and products to be used.
Alternatives to cutting and patching.

Effect on Work of Owner or separate contractor.

Written permission of affected separate contractor.
Date and time work will be executed.

o N GRA WM

MATERIALS

Required for original installation.

PREPARATION

Inspect existing conditions, including elements subject to damage or movement
during cutting and patching.

After uncovering, inspect conditions affecting performance of Work.
Beginning of cutting or patching means acceptance of existing conditions.

Provide supports to assure structural integrity of surroundings; provide devices
and methods to protect other portions of project from damage.

Provide protection from elements for areas which are to be exposed by
uncovering work; maintain excavations free of water.
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14

10

A1

A2

A3

1.5

EXECUTION

Execute cutting, fitting, and patching including excavation and fill, to complete
Work.

Fit several parts together, to integrate with other Work.
Uncover Work to install ill-timed Work.
Remove and replace defective and non-conforming Work.

Provide openings in non-structural elements of Work for penetrations of
mechanical and electrical Work.

Execute Work by methods to avoid damage to other Work, and which will provide
proper surfaces to receive patching and finishing.

Employ original installer to perform cutting and patching for weather- exposed and
moisture- resistant elements, and sight- exposed surfaces.

Cut rigid materials using masonry saw or core drill.

A Pneumatic or impact tools not allowed on masonry work without prior
approval.

Restore work with new products in accordance with requirements of Contract
Documents.

Fit Work airtight to pipes, sleeves, ducts, conduit, and other penetrations through
surfaces.

At penetration of fire rated wall, ceiling, or floor construction, completely seal
voids with firestopping material in accordance with Section 07 84 00 -
Firestopping, full thickness of the construction element.

Refinish surfaces to match adjacent finishes: Refinish continuous surfaces to
nearest intersection. Refinish assemblies by refinishing entire unit.

Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished
areas except where indicated otherwise.

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse and recycling in accordance with Section
01 74 21 - Construction/Demolition Waste Management And Disposal.

END OF SECTION
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Part 1

1.1

1.2

10

A1

A2

General

REFERENCES

Canadian Construction Documents Committee (CCDC)

A CCDC 2-2008, Stipulated Price Contract.

Public Works Government Services Canada (PWGSC) Standard Acquisition
Clauses and Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In
Effect as Of: May 14, 2004.

PROJECT CLEANLINESS
Maintain Work in tidy condition, free from accumulation of waste products and
debris, including that caused by other Contractors.

Remove waste materials from site at daily regularly scheduled times or dispose of
as directed by Departmental Representative.

Clear snow and ice from access to building, bank/pile snow in designated areas
only.

Make arrangements with and obtain permits from authorities having jurisdiction
for disposal of waste and debris.

Provide on-site containers for collection of waste materials and debris.

Provide and use marked separate bins for recycling.
A Refer to Section 01 74 21 - Construction/Demolition Waste Management
and Disposal.

Dispose of waste materials and debris off site.

Clean interior areas prior to start of finishing work, and maintain areas free of dust
and other contaminants during finishing operations.

Store volatile waste in covered metal containers, and remove from premises at
end of each working day.

Provide adequate ventilation during use of volatile or noxious substances.
A Use of building ventilation systems is not permitted for this purpose.

Use only cleaning materials recommended by manufacturer of surface to be
cleaned, and as recommended by cleaning material manufacturer.

Schedule cleaning operations so that resulting dust, debris and other
contaminants will not fall on wet, newly painted surfaces nor contaminate building
systems.
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1.3 FINAL CLEANING
A Refer to CCDC 2, GC 3.13.

2 When Work is Substantially Performed remove surplus products, tools,
construction machinery and equipment not required for performance of remaining
Work.

3 Remove waste products and debris other than that caused by others, and leave

Work clean and suitable for occupancy.

4 Prior to final review remove surplus products, tools, construction machinery and
equipment.

5 Remove waste products and debris including that caused by other Contractors.

.6 Remove waste materials from site at regularly scheduled times or dispose of as

directed by Departmental Representative.

e Make arrangements with and obtain permits from authorities having jurisdiction
for disposal of waste and debris.

.8 Clean and polish glass.

A Replace broken, scratched or disfigured glass.
9 As a result of Work:

A Remove stains, spots, marks and dirt from decorative work, electrical and
mechanical fixtures, furniture fitments, walls, and floors.

2 Clean lighting reflectors, lenses, and other lighting surfaces.

3 Vacuum clean and dust building interiors, behind grilles, louvres and
screens.

4 Wax, seal, shampoo or prepare floor finishes, as recommended by
manufacturer.

5 Broom clean and wash exterior walks, steps and surfaces; rake clean
other surfaces of grounds.

.6 Remove dirt and other disfiguration from exterior surfaces.

e Sweep and wash clean paved areas.

.8 Thoroughly clean equipment and appliances, and clean or replace filters
of mechanical systems.

9 Remove debris and surplus materials from crawl areas and other

accessible concealed spaces.
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10 General Cleaning

1 Clean all existing aluminum framing inside and out.
2 Clean interior structural steel prior to painting.

3 Clean heater enclosures prior to painting.
1.4 WASTE MANAGEMENT AND DISPOSAL

A Separate waste materials for reuse and recycling in accordance with Section
01 74 21 - Construction/Demolition Waste Management and Disposal.

END OF SECTION
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Part 1

1.1

1.2

1.3

General

WASTE MANAGEMENT GOALS

Prior to start of Work conduct meeting with Departmental Representative to
review and discuss Waste Management Plan and Goals.

Accomplish maximum control of solid construction waste.

Preserve environment and prevent pollution and environment damage.
DEFINITIONS

Class Ill: non-hazardous waste - construction renovation and demolition waste.
Materials Source Separation Program (MSSP): consists of series of ongoing
activities to separate reusable and recyclable waste material into material

categories from other types of waste at point of generation.

Recyclable: ability of product or material to be recovered at end of its life cycle
and re-manufactured into new product for reuse.

Reuse: repeated use of product in same form but not necessarily for same
purpose. Reuse includes:

A Salvaging reusable materials from re-modelling projects, before demolition
stage, for resale, reuse on current project or for storage for use on future
projects.

2 Returning reusable items including pallets or unused products to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into individual types.

Waste Reduction Workplan (WRW): written report which addresses opportunities
for reduction, reuse, or recycling of materials.

SUBMITTALS
Submittals in accordance with Section 01 33 00 - Submittal Procedures.
Prepare and submit following prior to project start-up:

A Submit 2 copies of completed Waste Reduction Workplan (WRW):
Schedule B, see Article 3.4.
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1.4 WASTE REDUCTION WORKPLAN (WRW)
A Prepare WRW prior to project start-up.

2 WRW should include but not limited to:

Destination of materials listed.

Schedule for deconstruction/disassembly.

Location.

Security.

Protection.

Clear labelling of storage areas.

e Details on materials handling and removal procedures.

o R WD

3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as
first priority, followed by Reuse, then Recycle.

4 Describe management of waste.
5 Post WRW or summary where workers at site are able to review content.
.6 Set realistic goals for waste reduction, recognize existing barriers and develop

strategies to overcome these barriers.

1.5 MATERIALS SOURCE SEPARATION PROGRAM (MSSP)
A Prepare MSSP and have ready for use prior to project start-up.
2 Implement MSSP for waste generated on project in compliance with approved

methods and as reviewed by Departmental Representative.

3 Provide on-site facilities for collection, handling, and storage of anticipated
quantities of reusable and recyclable materials.

4 Provide containers to deposit reusable and recyclable materials.

5 Locate containers in locations, to facilitate deposit of materials without hindering
daily operations.

.6 Locate separated materials in areas which minimize material damage.

7 Collect, handle, store on-site, and transport off-site, salvaged materials in
separate condition.

A Transport to approved and authorized recycling facility or to users of
material for recycling.

.8 Collect, handle, store on-site, and transport off-site, salvaged materials in
combined condition.
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1.6
A
2
3
4
5
.6
7
1.7
A
2
3
Part 2
21

STORAGE, HANDLING AND PROTECTION

Store, materials to be reused, recycled and salvaged in locations as directed by
Departmental Representative.

Unless specified otherwise, materials for removal becomes Contractor's property.

Separate non- salvageable materials from salvaged items.

A Transport and deliver non- salvageable items to licensed disposal facility.

Protect structural components not removed for demolition from movement or
damage.

Support affected structures.

A If safety of building is endangered, cease operations and immediately
notify Departmental Representative.

Separate and store materials produced during dismantling of structures in
designated areas.

Prevent contamination of materials to be salvaged and recycled and handle
materials in accordance with requirements for acceptance by designated facilities.

A On-site source separation is recommended.
2 Remove co-mingled materials to off-site processing facility for separation.

DISPOSAL OF WASTES

Do not bury rubbish or waste materials.

Do not dispose of waste volatile materials mineral spirits oil paint thinner into
waterways, storm, or sanitary sewers.

Remove materials from deconstruction as deconstruction/disassembly Work
progresses.

Products

NOT USED
Not Used.
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Part 3

3.1

3.2

3.3

Execution

APPLICATION
Do Work in compliance with WRW.

Handle waste materials not reused, salvaged, or recycled in accordance with
appropriate regulations and codes.

CLEANING

Remove tools and waste materials on completion of Work, and leave work area in
clean and orderly condition.

Clean-up work area as work progresses.

Source separate materials to be reused/recycled into specified sort areas.

DIVERSION OF MATERIALS

From following list, separate materials from general waste stream and stockpile in
separate piles or containers, as reviewed by Departmental Representative and
consistent with applicable fire regulations.

A Mark containers or stockpile areas.
2 Provide instruction on disposal practices.

On-site sale of salvaged recovered reusable recyclable materials is not permitted.
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3.4
A

WASTE REDUCTION WORKPLAN (WRW)

Schedule B:

Material Category

Material(s) Destination

Wood and Plastics Material Description

Wood

Plastic

Card- board Packaging

Other

Doors and Windows Material Description

Painted Frames

Glass

Wood

Metal

Other

END OF SECTION
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Part 1

1.1

1.2

General

REFERENCES

Canadian Construction Documents Committee (CCDC)

CCDC 2-2008, Stipulated Price Contract.

ADMINISTRATIVE REQUIREMENTS

Acceptance of Work Procedures:

Contractor's Inspection: Contractor: conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.

A Notify Departmental Representative in writing of satisfactory
completion of Contractor's inspection and submit verification that
corrections have been made.

2 Request Departmental Representative’s inspection.
Departmental Representative’s Inspection:
A Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.
2 Contractor to correct Work as directed.

Completion Tasks: submit written certificates that tasks have been
performed as follows:

A Work: completed and inspected for compliance with Contract
Documents.

Defects: corrected and deficiencies completed.

Equipment and systems: tested, adjusted and fully operational.
Operation of systems: demonstrated to Owner's personnel.
Work: complete and ready for final inspection.

Final Inspection:

A When completion tasks are done, request final inspection of Work
by Departmental Representative and Contractor.

2 When Work incomplete according to Owner and Departmental
Representative, complete outstanding items and request re-
inspection.

Declaration of Substantial Performance: when Departmental
Representative considers deficiencies and defects corrected and
requirements of Contract substantially performed, make application for
Certificate of Substantial Performance.

Commencement of Lien and Warranty Periods: date of Owner's
acceptance of submitted declaration of Substantial Performance to be
date for commencement for warranty period and commencement of lien
period unless required otherwise by lien statute of Place of Work.

o RN w N
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4 Final Payment:

A When Departmental Representative considers final deficiencies
and defects corrected and requirements of Contract met, make
application for final payment.

8 Payment of Holdback: after issuance of Certificate of Substantial
Performance of Work, submit application for payment of holdback amount
in accordance with contractual agreement.

1.3 FINAL CLEANING
1 Clean in accordance with Section 01 74 11 - Cleaning.
A Remove surplus materials, excess materials, rubbish, tools and
equipment.

END OF SECTION
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Part 1 General
1.1 ADMINISTRATIVE REQUIREMENTS
A Pre-warranty Meeting:
A Convene meeting one week prior to contract completion with

Departmental Representative, in accordance with Section 01 31 19 -
Project Meetings to:

A Verify Project requirements.
2 Review manufacturer’s installation instructions and warranty
requirements.
2 Departmental Representative to establish communication procedures for:
A Notifying construction warranty defects.
2 Determine priorities for type of defects.
3 Determine reasonable response time.
3 Contact information for bonded and licensed company for warranty work

action: provide name, telephone number and address of company
authorized for construction warranty work action.

4 Ensure contact is located within local service area of warranted
construction, is continuously available, and is responsive to inquiries for
warranty work action.

1.2 ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.

2 Two weeks prior to Substantial Performance of the Work, submit to the
Departmental Representative, four final copies of operating and maintenance
manuals in English.

3 Provide spare parts, maintenance materials and special tools of same quality and
manufacture as products provided in Work.
4 Provide evidence, if requested, for type, source and quality of products supplied.
1.3 FORMAT: OPERATIONS AND MAINTENANCE MANUAL

Building Name: GOCB Moncton
Project Name: Nation Film Board Tenant Fit-Up, GOCB, Moncton.

A The commissioning process requires detailed O&M documentation as
identified in the project specifications.

2 *Initial Review of O&M manuals must take place 2 weeks prior to
Substantial Completion or training*
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3 The contractor shall compile O&M manuals for every piece of equipment and
building operating or electrical system being commissioned and as required by
the project specifications with the following format:

4 Binder:
A Must be in a “D” Ring binder no larger than 50 mm and no more than 2/3 full.
2 The binder must be labeled on the front cover and on the binder edge with
the following information:
A Building Name
2 Address
3 Project Name
4 Project Number
5 Completed Date i.e. August 2014
.6 Submitted By
3 Dividers with permanently marked tabs shall separate each section and

sub section.

Tab labels shall not be hand written.

Four (4) copies are required.

An electronic format that is compatible with the Owner’s system is required.
If the binder is one of many for the project, the volume must be noted i.e.
Volume 1 of 3.

~Nowukr

.8 Title Page: To read:

O&M Manual for
NATIONAL FILM BOARD
Tenant Fit-Up, GOCB, Moncton.

9 Project Information Page:

NATIONAL FILM BOARD
Tenant Fit-Up, GOCB, Moncton.

Principal contractor’s information:
Name
Address
Phone numbers
Departmental Representatives:
Names
Addresses
Phone numbers.
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10 Table of Contents:

A

2
3

Table of contents of first binder to include all sections in all binders
(volumes).

Each binder shall contain a table of contents for that binder.
Sections are to be as follows;

A- Warranties
N To include:
A Signed Letter of warranty’ for each piece of
equipment carrying a warranty.
2 General contractor to provide a “letter of
Warranty“ to cover workmanship as defined
in the specification.
2 Warranties to be:
Dated
Project to be identified by name
Project number
Location
. Warranty period.
3 Any extended warranty of equipment only must be
identified.

aorwid

B - Contact information
A For all sub-contractors & suppliers.

C - Reports
A To include:
Copy of all TAB reports,
Pre-functional tests,
Start-up reports,
Functional test reports,
Completed performance verification forms,
Cabling verifications,
ESA (Electronic Systems Associate) certification,
Pressure vessel certification,
Fire alarm certifications
0 All other required certifications required by the
National Building Code or Provincial Regulations.

SCwo~NOORWND

2 Reports to be organized together by piece of equipment
i.e. TAB, pre-functional, start-up, etc to be together for a
specific piece of equipment.

D — As built drawings

E - Sequence of operation
N Outline how the system is designed to work.



NFB CLOSEOUT SUBMITTALS Section 01 78 00
Tenant Fit-up Page 4 of 8
GOCB Moncton 2015/01/14
Moncton, New Brunswick

PWGSC project No. R.064333.001

F — CMMS Data Sheets

A All equipment which is to be deleted, removed,
added or replaced from site is to have a CMMS
inventory sheet completed and included in the O&M
manual. See attached form.

2 If this equipment is a pressure vessel and is
included in the annual inspection, the certification
tag that is attached to the equipment must be
removed prior to demolition and forwarded to the
commissioning manager.

G, HI
A Tab for each piece of new equipment to include:
A Copy of approved shop drawing — all
drawings must note which model has been
installed if several are shown on one sheet
2 Copy of Specific Service and Maintenance
manual for each.
Last Tab:
A Misc.
1.4 SITE DOCUMENTS AND SAMPLES
A Maintain, in addition to requirements in General Conditions, at site for

Departmental Representative one record copy of:

Contract Drawings.

Specifications.

Addenda.

Change Orders and other modifications to Contract.
Reviewed shop drawings, product data, and samples.
Field test records.

Inspection certificates.

Manufacturer's certificates.

o N ORrWNDD

2 Store documents and samples in field office apart from documents used for
construction.

A Provide files, racks, and secure storage.

3 Label documents and file in accordance with Section number listings in List of
Contents of this Project Manual.
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1.5

1.6

RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

After award of Contract, Departmental Representative will provide 2 sets of white
print drawings for the purpose of maintaining As-Built information.

Use red ink pens, accurately and neatly record As-Built information.

Identify drawings as “Project AS-BUILT Copy” and keep separate from set used
by site superintendent for construction.

A Do not use As-Built documents for construction purposes.

Maintain in new condition, clean, dry and legible and make available for
inspection on site, and at all job meetings, by Departmental Representative.

Record information concurrently with construction progress.
A Do not conceal Work until required information is recorded.

Contract Drawings and shop drawings: mark each item to record actual
construction, including:

A Deviations from the Contract Documents caused by site conditions.

2 Record locations of concealed components of mechanical and electrical
services.

3 Field changes of dimension and detail.

4 Changes made by change orders.

5 Details not on original Contract Drawings.

Specifications: mark each item to record actual construction, including:

A Manufacturer, trade name, and catalogue number of each product actually
installed, particularly optional items and substitute items.

2 Changes made by Addenda and change orders.

Other Documents: maintain manufacturer's certifications, inspection certifications,
and field test records, required by individual specifications sections.

Provide digital photos, if requested, for site records.

On completion of Work and prior to Interim inspection, submit As-Built documents
to the Departmental Representative for preparation of “RECORD” Drawings
MATERIALS AND FINISHES

Building products, applied materials, and finishes: include product data, with
catalogue number, size, composition, and colour and texture designations.

A Provide information for re-ordering custom manufactured products.

Instructions for cleaning agents and methods, precautions against detrimental
agents and methods, and recommended schedule for cleaning and maintenance.
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3 Moisture- protection and weather- exposed products: include manufacturer's
recommendations for cleaning agents and methods, precautions against
detrimental agents and methods, and recommended schedule for cleaning and
maintenance.

4 Additional requirements: as specified in individual specifications sections.
1.7 DELIVERY, STORAGE AND HANDLING
A Store spare parts, maintenance materials, and special tools in manner to prevent
damage or deterioration.
2 Store in original and undamaged condition with manufacturer's seal and labels
intact.

Store components subject to damage from weather in weatherproof enclosures.
Store paints and freezable materials in a heated and ventilated room.

Remove and replace damaged products at own expense and for review by
Departmental Representative.

1.8 WARRANTIES AND BONDS
A Develop warranty management plan to contain information relevant to Warranties.
2 Submit warranty management plan, 30 days before planned pre-warranty

conference, to Departmental Representative’s approval.

3 Warranty management plan to include required actions and documents to assure
that the Owner receives warranties to which it is entitled.

4 Provide plan in narrative form and contain sufficient detail to make it suitable for
use by future maintenance and repair personnel.

5 Submit, warranty information made available during construction phase, to
Departmental Representative’s for approval prior to each monthly pay estimate.

.6 Assemble approved information in binder, submit upon acceptance of work and
organize binder as follows:

A Separate each warranty or bond with index tab sheets keyed to Table of
Contents listing.

2 List subcontractor, supplier, and manufacturer, with name, address, and
telephone number of responsible principal.

3 Obtain warranties and bonds, executed in duplicate by subcontractors,
suppliers, and manufacturers, within ten days after completion of
applicable item of work.

4 Verify that documents are in proper form, contain full information, and are
notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified for submittal.
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Except for items put into use with Owner's permission, leave date of beginning of
time of warranty until Date of Substantial Performance is determined.

Conduct joint 11 month warranty inspection, measured from time of acceptance,
by the Departmental Representative.

Include information contained in warranty management plan as follows:

A Roles and responsibilities of personnel associated with warranty process,
including points of contact and telephone numbers within the
organizations of Contractors, subcontractors, manufacturers or suppliers

involved.
2 Provide list for each warranted equipment, item, feature of construction or
system indicating:
A Name of item.
2 Model and serial numbers.
3 Location where installed.
4 Name and phone numbers of manufacturers or suppliers.
5 Names, addresses and telephone numbers of sources of spare
parts.
.6 Warranties and terms of warranty: include one-year overall

warranty of construction. Indicate items that have extended
warranties and show separate warranty expiration dates.

Cross-reference to warranty certificates as applicable.
Starting point and duration of warranty period.

Summary of maintenance procedures required to continue
warranty in force.

10 Cross-Reference to specific pertinent Operation and Maintenance
manuals.

A1 Organization, names and phone numbers of persons to call for
warranty service.

A2 Typical response time and repair time expected for various
warranted equipment.

3 Contractor's plans for attendance at 4 and 9 month post-construction
warranty inspections.

4 Procedure and status of tagging of equipment covered by extended
warranties.

5 Post copies of instructions near selected pieces of equipment where

operation is critical for warranty and/or safety reasons.
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10 Respond in timely manner to oral or written notification of required construction
warranty repair work.

1 Written verification to follow oral instructions.

A Failure to respond will be cause for the Departmental Representative to
proceed with action against Contractor.

END OF SECTION





