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GENERAL NOTES:

1. LOUD MACHINERY IN OPERATION AT ALL TIMES WITHIN HYDRAULIC BUILDING.
USE CAUTION AND PROTECT EQUIPMENT AT ALL TIMES.

2. CAREFULLY REVIEW THE STAGING REQUIREMENTS AS SPECIFIED IN DIVISION 1.
NO UNSCHEDULED INTERRUPTIONS OF CHILLED WATER OR POWER IN THE
HYDRAULIC BUILDING ARE ALLOWED.

DRAWING NOTES:

<

STAGE 2 NEW WORK TO BE PERFORMED DURING HYDRAULIC BUILDING

SHUTDOWN NO.1:

PROVIDE NEW VERTICAL 809 CGLY-S/R DROPS TO UNDERGROUND
CONNECTIONS TO MAIN BUILDING WITH 800 TEES AND NEW ISOLATION
VALVES. SEE MECHANICAL DETAILS FOR CONNECTION METHOD TO
TEMPORARY CHILLER.

PROVIDE NEW 500 AND 409 CGLY-S/R PIPING TEES, BRANCH PIPING AND
ACCESSORIES AND CONNECT TO THE EXISTING HYDRAULIC PUMPING UNITS,
HYDRAULIC PUMPING UNITS WILL REMAIN IN SERVICE AT ALL TIMES OTHER
THAN THE SCHEDULED HYDRAULIC BUILDING SHUTDOWN.

PROVIDE NEW CGLY-S/R TEES AND BRANCH STUBS WITH ISOLATION VALVES
CAPPED FOR FUTURE CONNECTIONS TO NEW FAN-COIL UNITS AC-01 AND
AC-02. HYDRAULIC PUMPING UNITS WILL REMAIN IN SERVICE AT ALL TIMES
OTHER THAN THE SCHEDULED HYDRAULIC BUILDING SHUTDOWNS.

CONNECT TEMPORARY CHILLER TO NEW TEES, ISOLATE EXISTING PIPING IN
HYDRAULIC BUILDING WITH NEW ISOLATION VALVES, REPLACE GLYCOL,
TOP-UP AND PRESSURIZE REMAINING MODIFIED GLYCOL PIPING NETWORK
TO MAIN BUILDING, AND PLACE IN SERVICE AND START-UP TEMPORARY
CHILLER, DIV 23 TO ASSUME ALL COSTS FOR ACQUIRING AND INSTALLING
TEMPORARY CHILLER, AND REMOVAL AT THE END OF CONSTRUCTION. SEE
MECHANICAL DETAILS FOR INSTALLATION.
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