
_____________________________________________________________________________________ 
TABLE OF CONTENTS 

Still Brook, Effies Brook, Halfway Brook,                                                                          Section 00 01 10 
and North Aspy River (North) Bridge Rehabilitations                                        
Cape Breton Highlands National Park, NS 
R.072242.001  
Public Works and Government Services Canada  Page 1 
_____________________________________________________________________________________ 
 
 
This document is  the  document  referred  to  as  “Plans and  Specifications”  and  marked  “A” in the Articles 
of Agreement and includes the following: 
 
“A”  
Department of Public Works and Government Services Canada  
 
Still Brook, Effies Brook, Halfway Brook and North Aspy River (North) 
  -    Bridge Rehabilitations    
CAPE BRETON HIGHLANDS NATIONAL PARK  
NOVA SCOTIA 
  
Project No R 072242.001   
 
 
 
Section Number Section Title No. of Pages 
 

Division 00         Procurement and Contracting requirements 
    00 01 10  Table of Contents & List of Drawings    2 
     
Division 01      General Requirements 
 
     01 11 00  Summary of Work       3     
     01 29 00  Payment Measurement       7                            
     01 33 00  Submissions / Shop Drawings      3                                    
     01 35 00.06  Special Procedures for Traffic Control       3                       
     01 35 24  Special Procedures on Fire Safety Requirements    4 
     01 35 29  Health and Safety Requirements      9                                   
     01 35 43  Environmental Procedures       7 
     01 45 00  Quality Control                                 2 
     01 52 00                    Construction Facilities        3  
     01 74 11  Cleaning        1   

               
Division 03      Concrete 
 
     03 10 00  Concrete Forming and Accessories    3 
     03 15 15  Laminated Elastomeric Bridge Bearings    2 
     03 20 00  Concrete Reinforcing      4 
     03 30 00  Cast-in-Place Concrete      5 
     03 30 52  High Strength Patching Mortar     4 
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Division 07     Thermal & Moisture Protection 
 
    07 92 15  Expansion Joints Neoprene Glands    2 
 
Division 31     Earthwork 
 
    31 23 33.01  Excavation, Trenching and Backfill     3 
    31 32 19.01  Geotextiles       3 
    31 37 00  Rip-rap        2 
     
Division 32      Exterior Improvements 
     
    32 92 19.16  Hydraulic Seeding       3   
 
Division 33      Utilities 
     
    33 42 13  Pipe Culverts        3 
 
Division 34      Transportation 
     
    34 71 13.28  Vehicle Box Beam Guide Rail      3      
 
List of Drawings   
 
1. Effies Brook Bridge Site Plan, Elevation and Section 
 
2. Effies Brook Bridge Abutments Elevations and Repair Details 
 
3. Effies Brook Bridge Repair Details  
 
4. Halfway Brook Bridge Site Plan, Elevation, and Section 
 
5. Halfway Brook Bridge Abutment Elevations and Repair Details  
 
6. Halfway Brook Bridge Repair Details (continued) 
 
7. Still Brook Bridge Site Plan and Repair Details 
 
8. North Aspy River (North) Bridge Site Plan and Details 
 
9 General Concrete Repair Details 

END OF SECTION 
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Part 1 GENERAL 

1.1 REFERENCES 
.1 Nova Scotia Transportation and Infrastructural Renewal and Public Works (NSTIR) 

Standard Specification for Highway Construction and Maintenance (latest edition).   

1.2 CODES 
.1 Perform work in accordance with NSTIR Standard Specification, latest edition, and any 

other applicable code of Federal, Provincial or local application provided that, in any case 
of conflict or discrepancy, the more stringent requirements shall apply. 

.2  Meet or exceed requirements of: 
 

.1 Contract Documents,  

.2 Specified standards, codes and referenced documents. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS  
.1 Work in this Contract comprises of rehabilitation of the following bridges located 

in Cape Breton National Highlands Park; and identified as: 
.1 Still Brook Bridge 
.2 Effies Brook Bridge 
.3 Halfway Brook Bridge 
.4 North Aspy River (North) Bridge 

1.4 DESCRIPTION OF WORK 
.1 A detailed listing of work to be completed can be found in the table on each of the 

individual drawings. 

1.5 SITE CONDITIONS 
.1 The Contractor shall visit the sites prior to undertaking the work and make his own 

assessment of existing site conditions. 

1.6  WORK SEQUENCE 
.1 Provide within 5 working days after Contract award, schedule showing anticipated     

progress stages and final completion of work within time period required by Contract 
documents. 

.2 Submit to Departmental Representative within 10 working days of Award of Contract a 
detailed Bar (GANTT) Chart as Master Plan for planning, monitoring and reporting of 
project progress. 
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.3 Interim reviews of work progress based on submitted work schedule will be conducted as 
decided by the Department Representative and the schedule updated by Contractor to the 
approval of the Department Representative. 

.4 Contract Work is to be done in stages to the approval of the Department Representative 
and provide the least disturbance to public usage and access to affected roads.  

.5 Absolutely no in-water work shall be permitted after September 30, 2015. 

.6 Maintain fire access/control to approval of Parks Canada. 

1.7  CONTRACTOR USE OF SITES 
.1 It is essential to maintain a minimum of one lane traffic at all times. 

.2 With a pre submitted plan and approval of Department Representative any one bridge at 
a time may be taken out of service for a maximum of 15 minutes. 

.3 Submit a laydown plan for work and storage for approval by the Department 
Representative within one week of the award of contract. It is to be noted there is limited 
space available at each work site. 

.4 Repair or replace portions of existing work which have been altered during construction 
operations to match existing or adjoining work, to approval by Department 
Representative. 

.1 At completion of construction condition of existing work: equal to or better than 
that which existed before new work started. 

1.8  SETTING OUT OF WORK 
.1 The Contractor is responsible for defining the general location, alignment and elevation 

of the work. 

.2 Provide all devices and expertise needed to layout and construct work. 

.3 Supply such devices as tapes, straight edges and templates required to facilitate 
Department  Representative’s inspection of work. 

.4 Supply stakes and other survey markers required for laying out work. 

1.9 DOCUMENTS REQUIRED 
.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 
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.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Tool box meetings. 

.12 Other documents as specified. 
END OF SECTION 
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Part 1 GENERAL 

1.1 REFERENCES 
.1 Owner/ Contractor Agreement. 

.2 Nova Scotia Transportation and Infrastructural Renewal (NSTIR) Standard Specification 
for Highway Construction and Maintenance.   

1.2 DESCRIPTION OF WORK    
.1 The work to be completed in this contract is described in detail in a table on each of the 

individual drawings associated with the bridges namely 

.1 Still Brook Bridge 

.2 Effies Brook Bridge 

.3 Halfway Brook Bridge 

.4 North Aspy River (North) Bridge 

1.3 PROJECT MEASUREMENT  
.1 General    

.1 This section details the measurement method to be used for payment 
purposes. Incidental items covered in the various sections of the 
Specification are to be allowed for in the pricing of each pay item.  

.2 Item of work completed under this contract will be reimbursed in the 
following terms 
.1 Lump sum for the items described in tender. 
.2 Unit prices for items described in the tender. 

1.4   MEASUREMENT FOR PAYMENT  
.1 Division 01    General Requirements 

.1 No measurement will be taken for work scheduled or done under 
Division 1 and no will any payments be made for work specified in 
Division 1. This effort will be considered incidental to the contract.  

.2 Division 03      Concrete 

.1  03 10 00           Concrete Forming and Accessories 
.1 No measurement will be made under this Section. Work done 

under this section  including  the cost of all labour, material, 
equipment, and all other items of expense necessary for the 
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successful completion of the erecting, dismantling and removal 
of the formwork is to be included in this section:  

                              -Section 03 30 00 - Cast-In-Place Concrete. 
    
.2   03 15 15           Laminated Elastomeric Bridge Bearings  
 .1  Description and location of work: 

This work consists of replacing the bridge girder bearings on 
Halfway Brook Bridge. 

.2 Measurement and Payment: 
This item shall include all labour, concrete drilling to facilitate 
jack installations, supply and placement of steel support structure 
for jacks, supply and placement of jersey barriers, temporarily 
removal of bridge guide rails connections, supply and placement 
of any temporary steel ramps, installation of jacks, jacking of 
prestressed concrete girders, removal of the existing laminated 
elastomeric bearing pads, protection of items to remain, blast 
cleaning of exposed surfaces of dowel bars and bearing surfaces, 
application of two coats rust inhibiting primer on exposed 
surfaces of steel dowels, preparation of shop drawings, and the 
supply and installation of new laminated elastomeric bearing 
pads, concrete restoration to match existing, and all ancillaries 
required to complete the works to approval of Department 
Representative. 

Measurement for payment shall be for each (Ea) 
laminated bearing pad successfully removed and replaced in kind 
with a new laminated elastomeric bearing pad. 

 
.3      03 20 00           Concrete Reinforcing 

.1 No measurement will be made under this Section. Work done 
under this section  including  the cost of all labour, material, 
equipment, and all other items of expense necessary for the 
successful completion of the placement of reinforcing is to be 
included in this section:  

                              -Section 03 30 00 - Cast-In-Place Concrete. 
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.4       03 30 00           Cast- in- Place Concrete 

.1 Description and location of work included: 
 Effies Brook Bridge 

1. Repair to low chainage abutment drain and extension of     
drain beyond footing (dwg 3) 

2. Concrete levelling pad (dwg 2) 
3. Remove previous formwork (dwg 1) 

 Halfway Brook Bridge 
1. Undermining repairs (dwg 5) 
2. Remove previous formwork (dwg 4) 

Still Brook Bridge 
1. New curb (dwg7)     
2. Removal of existing curb and concrete facia and painting 

of outside face of steel shall be incidental to work (dwg 
7) 

North Aspy River Bridge 
1. Crash block repair (dwg 8) 

.2 Measure cast-in-place concrete in cubic metres calculated from 
neat dimensions as indicated on the drawings and /or as 
authorized in writing by Departmental Representative. 

.3 Concrete placed beyond dimensions indicated will not be 
measured for payment unless approved by the Department 
Representative. 

.4 No deductions will be made for volume of concrete displaced by 
reinforcing steel, structural steel. 

.5 No deductions will be made for volume of concrete less than 0.1 
m3 in volume displaced by individual drainage openings. 

.6 Supply and installation of anchor bolts, nuts and washers and 
bolt grouting will not be measured and will be considered 
incidental to work. 

.7 Include in this unit price all associated including but not limited 
to: 
.1 Excavation and removal of excess unclassified fill 
.2 Supply, placement and removal of forms 
.3 Supply, placement of reinforcing, anchor bolts and weep 

holes 
.4 Supply and placement of drain extension dwg 3 
.5 Supply, placement and curing of concrete 
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.6 Backfill as indicated on drawings 

.7 Clean up    
 
.5      03 30 52       High Strength Patching Mortar and Crack Repair 

.1 Description and location of high strength patching repair 
includes:  

 Effies Brook Bridge 
1. Miscellaneous patching (dwg 1 and2)   

 Halfway brook Bridge 
2. Miscellaneous patching (dwg 5) 
3. Patch girder ends (dwg.6) 

Still Brook Bridge 
4. Miscellaneous patching (dwg 7) 

Measure patch repair as indicated on drawings or as approved by 
Department Representative in square meters  
.1 Work done to up to a base depth of 150 mm will be paid 

at the contract unit price rate. 
.2 Work done with depth greater than 150 mm as approved 

by Department Representative. Payment will be based 
on the progressive multiple 150 mm depth of cut , 
beyond the initial 150 mm, multiplied by number of 
square meters  at that depth with the price increasing 
50%  at each level. This formula is found in the:  
         NSTIR standard specification   
         Division 5 Section 13 8.2.1     
         Bridge Deck Repair, Bridge Soffit Repair 
 

.2  Description and location of crack repair includes:  
 Effies Brook Bridge 

1. Miscellaneous crack filling (dwg.2)   
 Halfway brook Bridge 

1. Repair diaphragm cracking (dwg.4)  
  

Measure linear cracks repairs as indicated on drawings or as 
approved by Department Representative in linear meters. 
Payment is to be made on the length of acceptable repairs in 
meters.  
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.3 Division 07     Thermal & Moisture Protection 
.1    07 92 15           Expansion Joints Neoprene Glands  

.1 Description and location of joint replacement: 

  Effies Brook Bridge 
1. Replacement of neoprene glands (dwg 3) 

  Halfway Brook Bridge 
2. Replacement of expansion and control joints (dwg 6) 

.2 Payment will be made on the measure of linear meter length of 
strip seal glands successfully removed and reinstated with new 
neoprene glands. 

.3 This item shall include the removal of the existing neoprene strip 
seal glands located above the abutment seats, cleaning of the 
face of the strip seal steel nosings, and the supply and installation 
of new neoprene strip seal glands. 

 

.4 Division 31     Earthwork 
.1 Description and location of work included  

 Effies Brook Bridge 
1. Fill against structure road drain sub base (dwg 3) 
2. Fill behind armour rock (dwg 2) 
3. Armour rock (dwg 2)   

 Halfway Brook Bridge 
1. Rip rap repair (dwg 4 and 5) 
2. Armour rock placement (dwg 4 and 5) 

 
.2     31 23 301         Excavation, Trenching and Backfill  

.1 Excavated materials will not be measured, or paid for. All 
excavation work will be considered incidental to each section 
where in it occurs. 

.2 Backfilling with unclassified fill will be considered incidental to 
the work to obtain sub base grade or final grade for: 
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.1  Sub base grade for rip rap 

.2  Sub base grade for placement of topsoil (if requested). 

.3  Final grade in general clean up 
.3 Any excess or rejected material due to moisture content will 

become the property of the contractor to be disposed of off 
property with the approval of the Department Representative at 
no additional cost to the contract.  
   

.3     31 32 1901       Geotextiles    
.1 No measurement of geotextiles will be taken.  Geotextiles shall 

be considered incidental to the work and placed as shown on 
Drawings. 
 

.4     31 37 00           Rip-rap  
.1 Measurement for rip rap shall be the number of square metres of 

finished surface area of material acceptably placed in accordance 
with the drawings and the specifications and as approved by the 
Department Representative. Calculation of area shall be based on 
width by length determined by the Department Representative, 
measured along slope as shown on the drawing. 

.2 Measurement for armour rock shall be the number of tonnes 
acceptably placed in accordance with the drawings and the 
specifications and as approved by the Department 
Representative. Calculations of tonnes will be determined from 
suppliers delivery slip and approved by Department 
Representative. 

.3 Measurement for fill against structure shall be the number of 
tonnes acceptably placed in accordance with the drawings and 
the specification (N.S.T.I.R. Div 3 Section10) and as approved 
by the Department Representative. Calculations of tonnes will be 
determined from suppliers delivery slip and approved by 
Department Representative. 
 

.5 Division 32      Exterior Improvements    
.1  Description and location of work included  

 Effies Brook Bridge 
1. Hydraulic Seeding (dwg 2)   

 Still Brook Bridge 
1. Brush cutting along approaches (dwg 7) 
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.2     32 92 19.16        Hydraulic Seeding 
.1 Measure hydraulic seeding square metres of actual surface area 

for: 
.1  Mixture to include fertilizer. 
.2 Areas of blending into existing turf grass will not be 

measured for payment. 
.2 Payment for hydraulic seeding made at unit price bid of actual 

area surface measurements taken and computed by Departmental 
Representative. 

.3 No additional payment will be made for maintenance during 
establishment period and warranty period.  

.4 Topsoil as requested by Department Representative is to be paid 
by the square meter for acceptably placed material under the 
hydro seeding to a depth as indicated on the drawings.  

.5 Payment for brush cutting shall be a lump sum price. 

.6 Division 34 Transportation 
.1 34 71 13.28 Vehicle Box Beam Guide Rail 

.1 Description and location of work 
.1 Halfway Brook Bridge 

.1 Replacement of hardware on guard rail (dwg 4) 
.2 Still Brook Bridge 

.1 Removal and installation of new PL-2 guard rail on both 
the upstream and downstream side of the bridge as 
shown on dwg 7.  

.2 Description and location of work 
.1 The method of payment shall be a lump sum price for the 

replacement of hardware on guard rail for Halfway Brook 
Bridge. 

.2 The method of payment shall be by the linear meter of guard rail 
replaced for Still Brook Bridge 

 
 

END OF SECTION 
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Part 1 GENERAL 

1.1 GENERAL REQUIREMENTS 
.1 This section specifies general requirements and procedures for contractor’s submissions of 

shop drawings, product data, samples and mock-ups to the Department Representative for 
review. Additional specific requirements for submissions are specified in individual 
sections of the Specifications. 

.2 Do not proceed with work until relevant submissions are reviewed by the Department 
Representative. 

.3 Present shop drawings, product data, samples and mock-ups are to be in metric units. 

.4 Where items or information is not produced in metric units, imperial units converted to 
metric values are acceptable. 

.5 Contractor's responsibility for errors and omissions in submission is not relieved by the 
Department Representative's review of submissions. 

.6 Notify the Department Representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents and stating reasons for deviations. 

.7 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by the Department Representative's review of submission, unless 
the Department Representative gives written acceptance of specific deviations. 

.8 Make any changes in submissions which Department Representative may require consistent 
with Contract Documents and resubmit as directed by the Department Representative. 

.9 Notify the Department Representative, in writing, when resubmitting, of any revisions 
other than those requested by the Department Representative. 

1.2 SUBMISSION REQUIREMENTS 
.1 Coordinate each submission with requirements of work and Contract Documents. 

Individual submissions will not be reviewed until all related information is available. 

.2 Allow 7 days for the Department Representative review of each submission. 

.3 Accompany submissions with transmittal letter, in duplicate, containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.4  Submissions shall include: 
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.1  Date and revision dates. 

.2  Project title and number. 

.3  Name and address of: 
.1  Subcontractor. 
.2  Supplier. 
.3  Manufacturer. 

.5 Contractor's stamp, signed by Contractors authorized representative certifying approval of 
submissions, verification of field measurements and compliance with Contract Documents. 

.6 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.7 After the Department Representative’s review, distribute copies. 

1.3 SHOP DRAWINGS 
.1 Shop drawings: original drawings, or modified standard drawings provided by Contractor, 

to illustrate details of portions of Work, which are specific to project requirements. 

.2 Maximum sheet size: 762 mm by 1067 mm. 

.3 Submit shop drawings as follows: 

.1 Number of prints Contractor requires for distribution plus 4 copies which will be 
retained by the Department Representative 

.4  Cross-reference shop drawing information to applicable portions of Contract Documents. 

 

1.4  PRODUCT DATA 
.1  Product data: manufacturers catalogue sheets, brochures, literature, performance charts and 

diagrams, used to illustrate standard manufactured products. 

.2 Submit same number of copies of product data as shop drawings. 
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.3 Sheet size: 215 mm by 280 mm, maximum 280 mm by 430 mm. 

.4 Delete information not applicable to project. 

.5 Supplement standard information to provide details applicable to project. 

.6 Cross-reference product data information to applicable portions of Contract Documents. 

1.5  SAMPLES 
.1 Samples: examples of materials, equipment, quality, finishes, workmanship. 

.2 Where colour, pattern or texture is criterion, submit full range of samples. 

.3 Reviewed and accepted samples will become standard of workmanship and material against 
which installed work will be verified. 

1.6  MOCK-UPS 
.1 Mock-ups: field-erected example of work complete with specified materials and 

workmanship. 

.2 Erect mock-ups at locations acceptable to the Department Representative. 

.3 Reviewed and accepted mock-ups will become standards of workmanship and material 
against which installed work will be verified. 

1.7 SHOP DRAWINGS REVIEW 
.1 The review of shop drawings by the Department Representative is for the sole purpose of 

ascertaining conformance with the general concept. This review shall not mean that the 
Department Representative approves the detail design inherent in the shop drawings, 
responsibility for which shall remain with the Contractor submitting same, and such review 
shall not relieve the Contractor of responsibility for errors or omissions in the shop 
drawings or of responsibility for meeting all requirements of the construction and contract 
documents. Without restricting the generality of the foregoing, the Contractor is responsible 
for dimensions to be confirmed and correlated at the job site, for information that pertains 
solely to fabrication processes or to techniques of construction and installation and for co-
ordination of the work of all sub-trades. 

END OF SECTION 
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Part 1 GENERAL 

1.1 RELATED REQUIREMENTS 
.1 Section 01 33 00 

1.2 REFERENCES 
.1 Nova Scotia Transportation and Infrastructural Renewal (NSTIR) Standard Specification 

for Highway Construction and Maintenance (current edition).              

.2 Nova Scotia Temporary Workplace Traffic Control Manual - 09. 

1.3 PROTECTION OF PUBLIC TRAFFIC 
.1 Comply with requirements of Acts, Regulations and By-Laws in force for regulation of 

traffic or use of roadways upon or over which it is necessary to carry out Work or haul 
materials or equipment. 

.2 When working on travelled way: 

.1 Place equipment in position to minimize interference and hazard to travelling 
public. 

.2 Keep equipment units as close together as working conditions permit and 
preferably on same side of travelled way. 

.3 Do not leave equipment on travelled way overnight. 

.3 Close lanes of road only after receipt of written approval from Departmental 
Representative. 

.1 Before re-routing traffic erect suitable signs and devices to Nova Scotia 
Temporary Workplace Traffic Control Manual - 09  

.4 Keep travelled way graded, free from pot holes and of sufficient width for required 
number of lanes of traffic. 

.1 Provide 7 m wide minimum temporary roadway for traffic in two-way sections 
through Work and on detours. 

.2 Provide 5 m wide minimum temporary roadway for traffic in one-way sections 
through Work and on detours. 

.5 Provide and maintain road access and egress to property fronting along Work under 
Contract and in other areas as indicated, that meet approval of Departmental 
Representative. 
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1.4 INFORMATIONAL AND WARNING DEVICES 

.1 Provide and maintain signs, flashing warning lights and other devices required to indicate 
construction activities or other temporary and unusual conditions resulting from Project 
Work which requires road user response. 

.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices to 
Place signs and other devices in locations recommended in Nova Scotia Temporary 
Workplace Traffic Control Manual - 09 

.3 Meet with Departmental Representative prior to commencement of Work with a prepared 
list of signs and other devices required for project and a drawing showing where and 
when they will located. If situation on site changes, revise list to approval of 
Departmental Representative. 

.4 Continually maintain traffic control devices in use: 

.1 Check signs daily for legibility, damage, suitability and location.  Clean, repair or 
replace to ensure clarity and reflectance. 

.2 Remove or cover signs which do not apply to conditions existing from day to 
day. 

1.5 CONTROL OF PUBLIC TRAFFIC 
.1 Provide competent flag personnel, trained in accordance with, and properly equipped to 

Nova Scotia Temporary Workplace Traffic Control Manual - 09 for situations as follows: 

.1 When public traffic is required to pass working vehicles or equipment that block 
all or part of travelled roadway. 

.2 When it is necessary to institute one-way traffic system through construction area 
or other blockage where traffic volumes are heavy, approach speeds are high and 
traffic signal system is not in use. 

.3 When workmen or equipment are employed on travelled way over brow of hills, 
around sharp curves or at other locations where oncoming traffic would not 
otherwise have adequate warning. 

.4 Where temporary protection is required while other traffic control devices are 
being erected or taken down. 

.5 For emergency protection when other traffic control devices are not readily 
available. 

.6 In situations where complete protection for workers, working equipment and 
public traffic is not provided by other traffic control devices. 

.7 Delays to public traffic due to contractor's operators: 15 minutes maximum. 

.2 Where roadway, carrying two-way traffic, is restricted to one lane, for greater than 8 
hours each day, provide portable traffic signal system. 

.1 Adjust, as necessary, and regularly maintain system during period of restriction. 
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.2 Ensure signal system meets requirements of Nova Scotia Temporary Workplace 
Traffic Control Manual - 09 

END OF SECTION 
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Part 1 GENERAL   

1.1 SECTION INCLUDES             
.1 Fire Safety Requirements  

.2 Hot Work Permit  

.3 Existing Fire Protection and Alarm Systems 

1.2  RELATED WORK   
.1 Section 01 35 29: Health and Safety 
.2 Section 01 35 25: Special Procedures on Lockout Requirements 

1.3 REFERENCES   
.1 FCC No. 301-June 1982 Standard for Construction Operations. 

.2 FCC No. 302-June 1982 Standard for Welding and Cutting. 

1.4 DEFINITIONS     
.1 Hot Work defined as:  

.1 Welding work 

.2 Cutting of materials by use of torch or other open flame devices  

.3 Grinding with equipment which produces sparks. 

1.5  SUBMITTALS    
.1 Submit copy of Hot Work Procedures, to Departmental Representative for review, within 

14 calendar days after contract award. 

.2 Include sample of Hot Work Permit. 

.3 Submit above documents in accordance with the submittal - general requirements 
specified in Section 01 33 00. 

1.6 FIRE SAFETY AND HOT WORK REQUIREMENT  
.1 Implement and follow fire safety measures during Work. Comply with following:  

.1 National Fire Code, 1995 

.2 Fire Protection Standards FCC 301, Standard for Construction Operations and 
FCC 302, Standard for Welding and Cutting as issued by the Fire Protection 
Services of Human Resources Development Canada. 
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.3 Federal and Provincial Occupational Health and Safety Acts and Regulations as 
specified in Section 01 35 29. 

.2 In event of conflict between any provisions of above authorities the most stringent 
provision will apply. Should a dispute arise in determining the most stringent 
requirement, Departmental Representative will advise on the course of action to be 
followed. 

.3 FCC standards, noted above, may be viewed at the Regional Fire Protection Services' 
office (previously known as the Fire Commissioner of Canada) located at 99 Wyse Road, 
8th floor, Dartmouth, NS; telephone: (902)-426-6053.  

.4 Hot Work Requirements:  

.1 Obtain Departmental Representative's written Authorization to Proceed for the 
performance of Hot Work on site as may be required in the course of Work.  

.2 To obtain authorization submit to Departmental Representative for review:  

.3 Contractor's Hot Work Procedures to be followed on site in accordance with 
clause 1.8 below.  

.4 Type of work and frequency of situations which will require Hot Work.  

.5 Upon confirmation that effective fire safety measures will be implemented for 
hot work, Departmental Representative will grant Authorization to Proceed. 

.6 In most cases, Departmental Representative will issue only one written 
authorization covering the entire construction project and duration of work. 
However in some cases, depending on the nature or phasing of work, the quantity 
of various trades needing to perform welding and cutting on site, or other deemed 
situation, Departmental Representative might designate certain portions of the 
work as separate entities, each entity requiring individual written authorization to 
proceed. Follow Departmental Representative's directives in this regard.  

.5 Do not perform any Hot Work until receipt of Departmental Representative's written 
Authorization to Proceed.  

1.7  CONFORMANCE     
.1 Ensure that Hot Work Procedures, as established for project and agreed upon with 

Departmental Representative, are stringently followed. Enforce use and compliance by all 
workers.  

.2 Brief all workers and subcontractors on Hot Work Procedures and Permit system,  

.3 Failure to comply with the established hot work procedures may result in the issuance of 
a Non-Compliance Notification at Departmental Representative's discretion with possible 
disciplinary measures imposed.  
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1.8  HOT WORK PROCEDURES           

.1 Develop Hot Work Procedures, to be followed when Hot Work is required as part of the 
work.  

.2 Describe safe work practises and sequence of activities to be followed on site by 
Contractor and workers to minimize the potential occurrence of a fire resulting from Hot 
Work.  

.3 Hot Work Procedures to include:  

.1 Requirement to perform hazard assessment of the site or immediate work area, 
based on type and extent of Hot Work required, in accordance with Hazard 
Assessment and Safety Plan requirements of section 01 35 29. Carryout hazard 
assessment for each hot work event.  

.2 Use of a Hot Work Permit system, issued by an authorized person in Contractor's 
employ, for each event when Hot Work is required, granting permission to 
carryout hot work.  

.3 Provision of a designated person(s) to carryout a Fire Safety Watch for a 
minimum of 30 minutes immediately upon completion of the hot work.  

.4 Procedures to comply with fire safety codes and standards specified herein and 
occupational health and safety regulations specified in section 01 35 29.  

.5 Generic procedures, if used, must be edited, supplemented with pertinent information and 
tailored to reflect specific project conditions. Clearly label as being the Hot Work 
Procedures applicable to this contract.  

.6 Include within procedures the step by step process on how to prepare and issue the Hot 
Work Permit. 

.7 Hot Work Procedures to be in typewritten format, listing step by step procedures and 
worker instructions, clearly establishing and allocating responsibilities of:  

.1 Worker(s),  

.2 Designated person authorized to issue the Hot Work Permit,  

.3 Fire Safety Watcher,  

.4 Subcontractors and Contractor.  

1.9  HOT WORK PERMIT              
.1 Develop "Hot Work Permit" form in typewritten format.  

.2 Hot Work Permit form to include, as a minimum, the following data:  

.1 Project name and project number;  

.2 Building name, address and specific floor, room or area where hot work will be 
performed;  

.3 Date when permit issued;  
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.4 Description on type of hot work to be carried out;  

.5 Special precautions required, including type of fire extinguisher needed;  

.6 Name and signature of authorized person, designated by Contractor, to issue the 
permit.  

.7 Name of worker(s) (clearly printed) to which the permit is being issued. 

.8 Time duration of permit (not to exceed 8 hours) indicating "Start" time & date 
and "Completion" time & date when Hot Work permit will be in effect.  

.9 Worker signature with date and time when hot work terminated.  

.10 Specified period of time requiring Safety Watch.  

.11 Name and signature of person designated as Fire Safety Watcher, complete with 
time & date when safety watch terminated, certifying that the surrounding area 
was under his continual watch and inspection for the minimum time period 
specified in Permit and commenced immediately upon the completion of Hot 
Work.  

.3 Industry Standard forms shall only be used if all data specified above is included on form.  

.4 Each Hot Work Permit to be completed in full and signed as follows:  

.1 Authorized person issuing Permit before hot work commences;  

.2 Worker(s) upon completion of Hot Work;  

.3 Fire Safety Watcher upon termination of safety watch and;  

.4 Returned to Contractor's Site Superintendent for safe keeping.  

1.10  DOCUMENTS ON SITE             
 

.1 Keep Hot Work Permits and Hazard assessment documentation on site for duration of 
Work.  

.2 Upon request, make available to Departmental Representative or to authorized safety 
representative for inspection.  

END OF SECTION 
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Part 1 GENERAL  

1.1 RELATED REQUIREMENTS 
.1 Section 01 35 24 - Special Procedures on Fire Safety Requirements.  

1.2 REFERENCES 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 

.2 Province of Nova Scotia 

.1 Occupational Health and Safety Act, S.N.S. - Updated 2013. 

.3 Definitions     

.1 COSH: Canada Occupational Health and Safety Regulations made under Part II 
of the Canada Labour Code.  

.2 Competent Person: means a person who is:  
.1 Qualified by virtue of personal knowledge, training and experience to 

perform assigned work in a manner that will ensure the health and safety 
of persons in the workplace, and;  

.2 Knowledgeable about the provisions of occupational health and safety 
statutes and regulations that apply to the Work and;  

.3 Knowledgeable about potential or actual danger to health or safety 
associated with the Work. 

.3  Medical Aid Injury: any minor injury for which medical treatment was provided 
and the cost of which is covered by Workers' Compensation Board of the 
province in which the injury was incurred. 

.4 PPE: personal protective equipment. 

.5 Work Site: where used in this section shall mean areas, located at the premises 
where Work is undertaken, used by Contractor to perform all of the activities 
associated with the performance of the Work. 

1.3  SUBMITTALS    

.1 Make submittals in accordance with Section 01 33 00.  

.2 Submit site-specific Health and Safety Plan prior to commencement of Work.  

.1 Submit within 10 work days of notification of Bid Acceptance. Provide 3 
copies.  

.2 Departmental Representative will review Health and Safety Plan and 
provide comments.   
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.3 Revise the Plan as appropriate and resubmit within 5 work days after 
receipt of comments.  

.4 Departmental Representative's review and comments made of the Plan 
shall not be construed as an endorsement, approval or implied warranty 
of any kind by Canada and does not reduce Contractor's overall 
responsibility for Occupational Health and Safety of the Work.  

.5 Submit revisions and updates made to the Plan during the course of 
Work.  

.3 Submit name of designated Health & Safety Site Representative and support 
documentation specified in the Safety Plan.  

.4 Submit building permit, compliance certificates and other permits obtained.  

.5 Submit copy of Letter in Good Standing from Provincial Workers Compensation or other 
department of labour organization.  

.1 Submit update of Letter of Good Standing whenever expiration date 
occurs during the period of Work.  

.6 Submit copies of reports or directions issued by Federal, Provincial and Territorial health 
and safety inspectors.  

.7 Submit copies of incident reports.  

.8 Submit WHMIS MSDS - Material Safety Data Sheets.  

1.4 COMPLIANCE REQUIREMENTS 
.1  Comply with the Occupational Health and Safety Act for the Province of Nova Scotia, 

and the Occupational Health and Safety Regulations made pursuant to the Act. 

.2 Comply with Canada Labour Code Part II, (entitled Occupational Health and Safety) and 
the Canada Occupational Health and Safety Regulations (COSH) as well as any other 
regulations made pursuant to the Act. 

.1 The Canada Labour Code can be viewed at:www.http://laws.justice.gc.ca/en/L-2 

.2 COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/ne.html. 

.3 A copy may be obtained at: Canadian Government Publishing Public Works 
&Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800 
(1- 800-635-7943) Publication No. L31-85/2000 E or F). 

.3 Observe construction safety measures of: 

.1 Part 8 of National Building Code. 

.2 Municipal by-laws and ordinances. 

.4 In case of conflict or discrepancy between any specified requirements, the more stringent 
shall apply. 
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.5  Maintain Workers Compensation Coverage in good standing for duration of contract 
.Provide proof of clearance through submission of Letter of Good Standing. 

.6  Medical Surveillance: Where prescribed by legislation or regulation, obtain and maintain 
worker medical surveillance documentation.    

1.5  RESPONSIBILITY 
.1 Be responsible for health and safety of persons on site, safety of property and for 

protection of persons and environment adjacent to the site to extent that they may be 
affected by conduct of Work. 

.2 Comply with and enforce compliance by all workers, sub-contractors and other persons 
granted access to work site with safety requirements of Contract Documents, applicable 
Federal, Provincial, and local by-laws, regulations, and ordinances, and with site specific 
Health and Safety Plan. 

1.6 SITE CONTROL AND ACCESS 
.1 Control the Work and entry points to Work Site. Approve and grant access only to 

workers and authorized persons. Immediately stop and remove non-authorized persons. 

.1 Departmental Representative will provide names of those persons authorized by 
Departmental Representative to enter onto Work Site and will ensure that such 
authorized persons have the required knowledge and training on Health and 
Safety pertinent to their reason for being at the site, however, Contractor remains 
responsible for the health and safety of authorized persons while at the Work 
Site. 

.2 Isolate Work Site from other areas of the premises by use of appropriate means. 
.1  Erect fences, hoarding, barricades and temporary lighting as required to 

effectively delineate the Work Site, stop non-authorized entry, and to 
protect pedestrians and vehicular traffic around and adjacent to the 
adjacent to the Work and create a safe environment. 

.2 Post signage at entry points and other strategic locations indicating 
restricted access and conditions for access.  

.3 Use professionally made signs with bilingual message in the 2 official 
languages or international known graphic symbols.  

.3 Provide safety orientation session to persons granted access to Work Site. Advise 
of hazards and safety rules to be observed while on site.  

.4 Ensure persons granted site access wear appropriate PPE. Supply PPE to 
inspection authorities who require access to conduct tests or perform inspections.  

.5 Secure Work Site against entry when inactive or unoccupied and to protect 
persons against harm.  
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1.7  PROTECTION   

.1 Give precedence to safety and health of persons and protection of environment over cost 
and schedule considerations for Work.  

.2 Should unforeseen or peculiar safety related hazard or condition become evident during 
performance of Work, immediately take measures to rectify situation and prevent damage 
or harm. Advise Departmental Representative verbally and in writing.  

1.8  FILING OF NOTICE  
.1 File Notice of Project with pertinent provincial health and safety authorities prior to 

beginning of Work.  

.1 Departmental Representative will assist in locating address if needed.  

1.9   PERMITS      
.1 Post permits, licenses and compliance certificates at Work Site.  
.2 Where a particular permit or compliance certificate cannot be obtained, notify 

Departmental Representative in writing and obtain approval to proceed before carrying 
out applicable portion of work.  

1.10  HAZARD ASSESSMENTS  
.1 Perform site specific health and safety hazard assessment of the Work and its site.  

.2 Carryout initial assessment prior to commencement of Work with further assessments as 
needed during progress of work, including when new trades and subcontractors arrive on 
site.  

.3 Record results and address in Health and Safety Plan.  

.4 Keep documentation on site for entire duration of the Work.  

1.11  PROJECT/SITE CONDITIONS  
.1 Following are potential health, environmental and safety hazards at the site for which 

Work may involve contact with:  

.1 Existing hazardous and controlled products stored on site:  
 None        
.2 Existing hazardous substances or contaminated materials:  
 None           
.3 Known latent site and environmental conditions:  
             None             

.2 Above items shall not be construed as being complete and inclusive of potential health 
and safety hazards encountered during Work.  



_____________________________________________________________________________________ 
HEALTH AND SAFETY REQUIREMENTS 

Still Brook, Effies Brook, Halfway Brook,                                                       Section 01 35 29 
and North Aspy River (North) Bridge Rehabilitations                                                        
Cape Breton Highlands National Park, NS 
R.072242.001  
Public Works and Government Services Canada  Page 5 
_____________________________________________________________________________________ 
  

.3 Include above items in the hazard assessment of the Work.  

.4 MSDS Data sheets of pertinent hazardous and controlled products stored on site can be 
obtained from Departmental Representative.  

1.12 MEETINGS   
.1 Attend pre-construction health and safety meeting, convened and chaired by 

Departmental Representative, prior to commencement of Work, at time, date and location 
determined by Departmental Representative. Ensure attendance of:  

.1 Superintendent of Work  

.2 Designated Health & Safety Site Representative  

.3 Subcontractors  
.2 Conduct regularly scheduled tool box and safety meetings during the Work in 

conformance with Occupational Health and Safety regulations.  
.3 Keep documents on site.  

1.13 HEALTH AND SAFETY PLAN    
.1 Prior to commencement of Work, develop written Health and Safety Plan specific to the 

Work. Implement, maintain, and enforce Plan for entire duration of Work and until final 
demobilization from site.  

.2 Health and Safety Plan shall include the following components:  

.1 List of health risks and safety hazards identified by hazard assessment.    

.2 Control measures used to mitigate risks and hazards identified.  

.3 On-site Contingency and Emergency Response Plan as specified below.  

.4 On-site Communication Plan as specified below.  

.5 Name of Contractor's designated Health & Safety Site Representative and 
information showing proof of his/her competence and reporting relationship in 
Contractor's company.  

.6 Names, competence and reporting relationship of other supervisory personnel 
used in the Work for occupational health and safety purposes.  

.3 On-site Contingency and Emergency Response Plan shall include:  

.1 Operational procedures, evacuation measures and communication process to be 
implemented in the event of an emergency.  

.2 Evacuation Plan: site and floor plan layouts showing escape routes, marshalling 
areas. Details on alarm notification methods, fire drills, location of fire fighting 
equipment and other related data.  

.3 Name, duties and responsibilities of persons designated as Emergency Warden(s) 
and deputies.  
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.4 Emergency Contacts: name and telephone number of officials from:  
.1 General Contractor and subcontractors.  
.2 Pertinent Federal and Provincial Departments and Authorities having 

jurisdiction.  
.3 Local emergency resource organizations.  

.5 Harmonize Plan with Facility's Emergency Response and Evacuation Plan. 
Departmental Representative will provide pertinent data including name of 
PWGSC and Facility Management contacts.   

.4 On-site Communication Plan:  

.1 Procedures for sharing of work related safety information to workers and 
subcontractors, including emergency and evacuation measures.  

.2 List of critical work activities to be communicated with Facility Manager which 
have a risk of endangering health and safety of Facility users.  

.5 Address all activities of the Work including those of subcontractors.  

.6 Review Health and Safety Plan regularly during the Work. Update as conditions warrant 
to address emerging risks and hazards, such as whenever new trade or subcontractor 
arrive at Work Site.  

.7 Departmental Representative will respond in writing, where deficiencies or concerns are 
noted and may request re-submission of the Plan with correction of deficiencies or 
concerns.  

.8 Post copy of the Plan, and updates, prominently on Work Site.   

1.14  SAFETY SUPERVISION  
.1 Employ Health & Safety Site Representative responsible for daily supervision of health 

and safety of the Work.  
.2 Health & Safety Site Representative may be the Superintendent of the Work or other 

person designated by Contractor and shall be assigned the responsibility and authority to:  

.1 Implement, monitor and enforce daily compliance with health and safety 
requirements of the Work.  

.2 Monitor and enforce Contractor's site-specific Health and Safety Plan.   

.3 Conduct site safety orientation session to persons granted access to Work Site.  

.4 Ensure that persons allowed site access are knowledgeable and trained in health 
and safety pertinent to their activities at the site or are escorted by a competent 
person while on the Work Site. 

.5 Stop the Work as deemed necessary for reasons of health and safety.  

.3 Health & Safety Site Representative must:  

.1 Be qualified and competent person in occupational health and safety.  
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.2 Have site-related working experience specific to activities of the Work.  

.3 Be on Work Site at all times during execution of the Work.  

.4 All supervisory personnel assigned to the Work shall also be competent persons.  

.5 Inspections:  
.1 Conduct regularly scheduled safety inspections of the Work on a 

minimum bi-weekly basis. Record deficiencies and remedial action 
taken.   

.2 Conduct Formal Inspections on a minimum monthly basis. Use 
standardized safety inspection forms. Distribute to subcontractors.  

.3 Follow-up and ensure corrective measures are taken.  
.6 Cooperate with Facility's Occupational Health and Safety representative should 

one be designated by Departmental Representative.  
.7  Keep inspection reports and supervision related documentation on site.  

1.15 TRAINING      
.1 Use only skilled workers on Work Site who are effectively trained in health and safety 

procedures and practices pertinent to their assigned task. 
.2 Maintain employee records and evidence of training received. Make data available to 

Departmental Representative upon request.  
.3 When unforeseen or peculiar safety-related hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse Work 
in accordance with Acts and Regulations of Province having jurisdiction and advise 
Departmental Representative verbally and in writing.  

1.16  MINIMUM SITE SAFETY RULES  
.1 Notwithstanding requirement to abide by federal and provincial health and safety 

regulations; ensure the following minimum safety rules are obeyed by persons granted 
access to Work Site:  

.1 Wear appropriate PPE pertinent to the Work or assigned task; minimum being 
hard hat, safety footwear, safety glasses and hearing protection.  

.2 Immediately report unsafe condition at site, near-miss accident, injury and 
damage.  

.3 Maintain site and storage areas in a tidy condition free of hazards causing injury. 

.4 Obey warning signs and safety tags.  
.2 Brief persons of disciplinary protocols to be taken for non compliance. Post rules on site.  

1.17 CORRECTION OF NON-COMPLIANCE     
.1 Immediately address health and safety non-compliance issues identified by authority 

having jurisdiction or by Departmental Representative.  
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.2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified.  

.3 Departmental Representative will stop Work if non-compliance of health and safety 
regulations is not corrected in a timely manner.  

1.18 INCIDENT REPORTING     
.1 Investigate and report the following incidents to Departmental Representative:  

.1 Incidents requiring notification to Provincial Department of Occupational Safety 
and Health, Workers Compensation Board or to other regulatory Agency.  

.2 Medical aid injuries.  

.3 Property damage in excess of $10,000.00,  

.4 Interruptions to Facility operations resulting in an operational lost to a Federal 
department in excess of $5000.00.  

.2 Submit report in writing.  

1.19  HAZARDOUS PRODUCTS 
.1 Comply with requirements of Workplace Hazardous Materials Information System 

(WHMIS).  
.2 Keep MSDS data sheets for all products delivered to site.   

.1 Post on site.  

.2 Submit copy to Departmental Representative.        

1.20  BLASTING    
.1 Blasting or other use of explosives is not permitted on site.  

1.21 POWDER ACTUATED DEVICES  
.1  Use powder actuated fastening devices only after receipt of written permission from 

Departmental Representative.  

1.22 CONFINED SPACES  
.1   Abide by occupational health and safety regulations regarding work in confined spaces.  

1.23 SITE RECORDS  
.1 Maintain on Work Site copy of safety related documentation and reports stipulated to be 

produced in compliance with Acts and Regulations of authorities having jurisdiction and 
of those documents specified herein.  

.2 Upon request, make available to Departmental Representative or authorized Safety 
Officer for inspection.  
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1.24 POSTING OF DOCUMENTS     

.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 
Work Site in accordance with Acts and Regulations of Province having jurisdiction.  

.2 Post other documents as specified herein, including:  

.1 Site specific Health and Safety Plan  

.2 WHMIS data sheets  
 

                                            END OF SECTION 
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Part 1 GENERAL 

1.1 REFERENCES 
.1 Related work 

.1 Section 01 11 00    

.2 Section 01 33 00    Submittal Procedures 

.2 Definitions: 

.1 Environmental Pollution and Damage: presence of chemical, physical, biological 
elements or agents which adversely affect human health and welfare; 
unfavourably alter ecological balances of importance to human life; affect other 
species of importance to humans; or degrade environment aesthetically, 
culturally and/or historically. 

.2 Environmental Protection: prevention/control of pollution and habitat or 
environment disruption during construction. 

.3 Reference Standards: 

.1 Canadian Environmental Protection Act. 

1.2 ENVIRONMENTAL PERFORMANCES 
.1 The- Contractor is required to follow the Canadian Environmental Protection Act. 

.2 A meeting will be held with the successful contractor prior to start-up.  All  Contractor’s  
supervisors and Engineer's staff assigned to project are required to attend. Duration can 
be expected to be approximately three hours. Environmental protection requirements for 
the project will be reviewed, including, but not limited to, appropriate specifications, 
related permit requirements and on-site reporting and monitoring procedures. To 
facilitate full comprehension of the requisite environmental protection performance of the 
proposed work, the contractor will be presented with a copy of the Environmental 
Screening Report as prepared by the Canadian Park Service. 

.3 The Contractor is held responsible to ensure that all necessary permits related to 
Environmental Protection have been obtained and that necessary documentation is 
available on-site. 

1.3  SITE SET-UP AND USE 
.1 All site activities related to construction are to be confined within the defined project 

boundaries. 

.2 No work camps or office facilities will be located within the boundaries of the Cape 
Breton Highlands National Park. 

.3 Work sites will be equipped with appropriate and properly maintained sanitary facilities. 
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.4 Garbage must be collected and removed daily from the worksite to keep the site sanitary 
and to prevent unwanted interactions with Park fauna (e.g. bears). All material must be 
removed, transported and disposed of in accordance with existing provincial - municipal 
and Park solid waste disposal guidelines and/or regulations. 

.5 Littering is prohibited. Violators will be fined in accordance with the National Park Act. 

.6 Temporary storage, parking areas, and turn-a-round facilities for contractor-related 
equipment and vehicles will be limited to those areas agreed to and designated by the 
Department Representative. 

.7 To reduce potential negative impacts on Park fauna (especially moose), noise control 
measures, such as properly functioning mufflers on equipment, must be in place. 

1.4 FIRES 
.1 Fires and burning of rubbish on site are not permitted. 

.2 The Contractor is required to comply with the Fire Protection Regulations of the National 
Parks Act. 

.3 In accordance with these Regulations, the Park Superintendent may restrict activities, or 
access to work areas, in the interest of fire prevention 

.4 The Contractor's equipment must be in proper working condition, and be used in such a 
manner as to minimize the potential for ignition of vegetation. 

.5 Vehicles and stationary equipment must be equipped with fire suppression equipment 
such as an operable fire extinguisher. 

.6 If storage and/or operation of in-Park equipment during a high fire hazard season is of 
concern to the Park, the Contractor may be required to prepare and implement a Fire 
Suppression Contingency Plan. 

.7 The Engineer and the Duty Warden of the Park must be contacted immediately in the 
event of a fire. The Contractor is held responsible to make all reasonable efforts to 
extinguish any fires on the site. 

1.5 CONCRETE REMOVAL AND SANDBLASTING 
.1 Provide temporary enclosures/platforms as required to prevent debris from concrete 

removal operations falling into the water. 

.2  Provide temporary enclosures/platforms as required to prevent debris from sandblasting 
operations from falling or blowing into the water. 

.3 Cover or wet down bridge deck to prevent dust from blowing into the water. 

.4 Remove all construction debris including concrete waste, sand, garbage, etc. at the end of 
each working day. Dispose of all materials off-site in an environmentally friendly 
manner. 
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1.6 WORK ADJACENT TO WATERWAYS 

.1 Do not operate construction equipment in waterways. 

.2 Do not use waterway beds for borrow material. 

.3 Do not dump excavated fill, waste material or debris in waterways. 

.4 Do not clean or drain equipment in waterways. 

1.7  DISPOSAL OF WASTES 
.1  Do not bury rubbish and waste materials on site. Remove all garbage and construction 

debris from site daily and dispose in environmentally acceptable disposal site in 
accordance with all applicable Provincial and Municipal regulations. 

.2  Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 
into waterways, storm or sanitary sewers. 

1.8 DRAINAGE 
.1 Do not pump water containing suspended materials into waterways. 

.2 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with local authority requirements. 

1.9 POLLUTION CONTROL 
.1  Control emissions from equipment and plant to Federal, Provincial and local authorities’ 

emission requirements. 

.2 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. 
Chemicals used in dust control must have prior approval of the Department 
Representative. 

1.10 HAZARDOUS MATERIALS 
.1 Dangerous goods, whose release into the environment could cause adverse effect, shall be 

stored and handled in a manner which gives due regard for workers and public safety, and 
for the protection of the environment. 

.2 No material toxic to fish or any aquatic life shall be permitted to enter any stream, river, 
or lake. This shall include, but not be limited to lubricants, fuels, testing fluids, 
insecticides, detergents, herbicides, cement, lime or concrete. 

.3 The management of fuels, lubricants and chemicals must meet with the requirements of 
the Nova Scotia Dangerous Goods and Hazardous Wastes Management Criteria and all 
other appropriate provincial and federal regulations to include but not be limited to the 
following: 

.1 Temporary fuel storage sites are to be located a minimum 200 m from any 
watercourse. 
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.2 Fuel storage containers must be accompanied by impermeable structures that 
would provide containment of 125% of the container capacity in the event of a 
leak or spill. 

.3 Fuelling and lubricating of equipment shall not be done closer than 100 m to any 
watercourse. All refuelling and lubricating operations shall employ protection 
measures such as drip pans, to reduce the potential for escape or petroleum 
products to the environment. 

.4 The Department Representative and the Park Warden must be immediately 
contacted after a spill of more than 10 L of fuel or lubricant, and after any 
amount of other chemical products has escaped. 

.5 Storage of large amounts of fuel (more than 900 L) in the Park is not permitted. 
Refuelling of on-line equipment from storage facilities located outside Park 
boundaries is strongly preferred. Storage of any fuel has to occur only in 
previously approved locations, and with Park consent. The Contractor must 
submit plans for fuel management and a Spill Contingency Plan seven days prior 
to the start of the Work. The Contractor is expected to be prepared to effect the 
containment and cleanup of all spills related to the Work.  

.6 Storage of hazardous material, including explosives, shall not be permitted within 
the Park, except for quantities which shall normally be expected to be utilized in 
a day of Work, and which are not permitted to stockpile. 

.7 Emulsion storage tanker and transfer of emulsion from tanker to spray vehicle are 
not permitted within National Park. 

1.11  TREATED WOOD 
.1 Creosote is not approved for use in Parks. 

.2 All treated wood must be treated with a Parks Canada approved pesticide and in 
accordance with current CSA 080 Series-97 (R2007) standard. Any on-site application 
must be done in accordance with Parks Management Directive 2.4.1. 

.3 Workers shall be made aware of the possible health risks associated with exposure to 
CCA or creosote treated timber as well as the recommended safe practices for handling 
such materials. 

.4 Disposal of treated wood wastes including saw-dust must be outside of the Park, and in 
accordance with all applicable Provincial and Municipal regulations. 

1.12 SITE DECOMMISSIONING 
.1 Unless prior permission from the Department Representative is obtained, all contractor 

equipment, facilities and materials must be removed from the Park at the finish of each 
work phase, or if work is suspended due to weather or other circumstance, upon the 
suspension of work activities. 

.2 All work sites must be returned to a neat and tidy condition upon site abandonment. 
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.3 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.4 Before commencing construction activities or delivery of materials to site, submit 
Environmental Protection Plan for review and approval by Departmental Representative.  

.5 Environmental Protection Plan must include comprehensive overview of known or 
potential environmental issues to be addressed during construction. 

.6 Address topics at level of detail commensurate with environmental issue and required 
construction tasks. 

.7 Include in Environmental Protection Plan: 

.1 Names of persons responsible for ensuring adherence to Environmental 
Protection Plan. 

.2 Names and qualifications of persons responsible for manifesting hazardous waste 
to be removed from site. 

.3 Names and qualifications of persons responsible for training site personnel. 

.4 Erosion and sediment control plan identifying type and location of erosion and 
sediment controls to be provided including monitoring and reporting 
requirements to assure that control measures are in compliance with erosion and 
sediment control plan, Federal, Provincial, and Municipal laws and regulations. 

.5 Work area plan showing proposed activity in each portion of area of each site and 
identifying areas of limited use or non-use. 
.1 Plan to include measures for separating limits of use areas and methods 

for protection of features to be preserved within authorized work areas. 
.6 Spill Control Plan to include procedures, instructions, and reports to be used in 

event of unforeseen spill of regulated substance. 
.7 Non-Hazardous solid waste disposal plan identifying methods and locations for 

solid waste disposal including clearing debris. 
.8 Air pollution control plan detailing provisions to assure that dust, debris, 

materials, and trash, are contained on project site. 
.9 Contaminant Prevention Plan identifying potentially hazardous substances to be 

used on job site; intended actions to prevent introduction of such materials into 
air, water, or ground; and detailing provisions for compliance with Federal, 
Provincial, and Municipal laws and regulations for storage and handling of these 
materials. 

.10 Waste Water Management Plan identifying methods and procedures for 
management of discharge of waste waters which are directly derived from 
construction activities, such as concrete curing water, clean-up water, dewatering 
of ground water. 

1.13 FIRES 

.1 Fires and burning of rubbish on site is not permitted 
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1.14 DRAINAGE 

.1 Develop and submit erosion and Sediment Control Plan (ESC) identifying type and 
location of erosion and sediment controls provided. Plan to include monitoring and 
reporting requirements to assure that control measures are in compliance with erosion and 
sediment control plan, Federal, Provincial, and Municipal laws. 

.2 Provide temporary drainage and pumping required to keep excavations and site free from 
water. 

.3 Ensure pumped water into waterways or drainage systems is free of suspended materials. 

.4 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with Department of Environment and local authority 
requirements. 

1.15 SITE CLEARING AND PLANT PROTECTION 
.1 Protect trees and plants on site and adjacent properties as indicated. 

.2 Protect trees and shrubs adjacent to construction work, storage areas and encase with 
protective wood framework from grade level to height of 2 m minimum. 

.3 Protect roots of designated trees to dripline during excavation and site grading to prevent 
disturbance or damage. 

.1 Avoid unnecessary traffic, dumping and storage of materials over root zones. 

.4 Minimize stripping of topsoil and vegetation. 

.5 Restrict tree removal to the approval by Departmental Representative. 

1.16 WORK ADJACENT TO WATERWAYS 
.1 Construction equipment to be operated on land only. 

.2 Use waterway beds for borrow material is not permitted. 

.3 Waterways to be kept free of excavated fill, waste material and debris. 

.4 Design and construct temporary barriers to minimize erosion to waterways. 

.5 Do not skid logs or construction materials across or into waterways. 

1.17 POLLUTION CONTROL 
.1 Maintain temporary erosion and pollution control features installed under this Contract. 

.2 Control emissions from equipment in accordance with local authorities' emission 
requirements. 

.3 Prevent sandblasting and other extraneous materials from contaminating air and 
waterways beyond application area. 

.1 Provide temporary enclosures to the approval of Departmental Representative. 
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1.18 NOTIFICATION 

.1 Departmental Representative will notify Contractor in writing of observed 
noncompliance with Federal, Provincial or Municipal environmental laws or regulations, 
permits, and other elements of Contractor's Environmental Protection plan. 

.2 Contractor: after receipt of such notice, inform Departmental Representative of proposed 
corrective action and take such action for approval by Departmental Representative. 

.1 Take action only after receipt of written approval by Departmental 
Representative. 

.3 Departmental Representative will issue stop order of work until satisfactory corrective 
action has been taken. 

.4 No time extensions granted or equitable adjustments allowed to Contractor for such 
suspensions. 

Part 2 EXECUTION 

2.1 CLEANING 
.1 Progress Cleaning: clean in accordance with Section 01 74 11 - Cleaning. 

.1 Leave Work area clean at end of each day. 

.2 Ensure public waterways, remain free of waste and volatile materials. 

.3 Final Cleaning: upon completion remove surplus materials, rubbish, tools and equipment 
in accordance with Section01 74 11 - Cleaning. 

.4 Waste Management: separate waste materials for reuse or recycling  

.1 Remove recycling containers and bins from site and dispose of materials at 
appropriate facility. 

END OF SECTION 
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Part 1 GENERAL 

1.1 INSPECTION 
.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 

locations other than Place of Work, allow access to such Work whenever it is in 
progress. 

.2 Give timely notice requesting inspection if Work is designated for tests, inspections or 
approvals by Departmental Representative. 

.3 If Contractor covers or permits to be covered Work that has been designated for tests, 
inspections or approvals before such is made, uncover such Work, have inspections or 
tests satisfactorily completed and make good such Work. 

.4 Departmental Representative will order part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents. If, upon examination such 
work is found not in accordance with Contract Documents, correct such Work and pay 
cost of correction. If such Work is found in accordance with Contract Documents, 
Departmental Representative shall pay cost of examination and replacement. 

1.2 INDEPENDENT INSPECTION AGENCIES 
.1 Independent Inspection/Testing Agencies will be engaged by Departmental 

Representative for purpose of inspecting and/or testing portions of Work. Cost of such 
services will be borne by Departmental Representative. 

.2 Provide equipment required for executing inspection and testing by appointed agencies. 

.3 Employment of inspection/testing agencies does not relax responsibility to perform 
Work in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Departmental Representative at no cost to Departmental 
Representative. Pay costs for retesting and reinspection. 

1.3 ACCESS TO WORK 
.1 Allow inspection/testing agencies access to Work, off site manufacturing and 

fabrication plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.4 PROCEDURES 
.1 Notify Departmental Representative in advance of requirement for tests, in order that 

attendance arrangements can be made. 
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.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in orderly sequence to not cause 
delays in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. 
Provide sufficient space to store and cure test samples. 

1.5 REJECTED WORK 
.1 Remove defective Work, whether result of poor workmanship, use of defective 

products or damage and whether incorporated in Work or not, which has been rejected 
by Departmental Representative as failing to conform to Contract Documents. Replace 
or re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective 
Work or Work not performed in accordance with Contract Documents, Owner will 
deduct from Contract Price difference in value between Work performed and that 
called for by Contract Documents, amount of which will be determined by. 

1.6 REPORTS 
.1 Submit 4 copies of inspection and test reports to Departmental Representative. 

.2 Provide copies to subcontractor of work being inspected or tested, manufacturer or 
fabricator of material being inspected or tested. 

1.7 TESTS AND MIX DESIGNS 
.1 Furnish test results and mix designs as requested. 

.2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond 
those required by law of Place of Work will be appraised by Departmental 
Representative and may be authorized as recoverable. 

1.8 MILL TESTS 
.1 Submit mill test certificates as requested 

END OF SECTION 
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Part 1 GENERAL 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 
.1 Identify areas at each site and or a common site as a laydown area(s) to the approval of 

the Department Representative. 

.2 Identify areas which have to be gravelled to prevent tracking of mud. 

.3 Indicate use of supplemental or other staging area. 

.4 Remove from site all such work after use. 

1.3 SCAFFOLDING 
.1 Scaffolding in accordance with CAN/CSA-S269.2. 

.2 Provide and maintain scaffolding, ramps, ladders, swing, staging, platforms 

.1 Working from in stream is prohibited. 

1.4 HOISTING 
.1 Hoists, cranes to be operated by qualified operator. 

1.5 SITE STORAGE/LOADING 
.1 Confine work and operations of employees to the immediate area around each site. Do 

not unreasonably encumber premises with products. 

.2 There is limited access to the sites and every effort is to be made to preserve the natural 
vegetation.  

1.6 CONSTRUCTION PARKING 
.1 Parking will be permitted on site provided: 

.1  It does not disrupt performance of Work 

.2  It does not impede the flow of traffic or create a hazard 

1.7 OFFICES 
.1 Provide office sufficient size to accommodate site meetings and furnished with drawing 

laydown table. 

.2 Provide marked and fully stocked first-aid case in a readily available location. 
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.3  Departmental Representative's Site office. 

.1 Provide temporary office for Departmental Representative. 

.2 Equip office with 1 x 2 m table, 2 chairs,  

.3 Maintain in clean condition. 

1.8 EQUIPMENT, TOOL AND MATERIALS STORAGE 
.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds for 

storage of tools, equipment and materials. 

.2 Locate materials not required to be stored in weatherproof sheds on site in manner to 
cause least interference with work activities. 

1.9 SANITARY FACILITIES 
.1 Provide sanitary facilities for work force in accordance with governing regulations and 

ordinances. 

.2 Post notices and take precautions as required by local health authorities. Keep area and 
premises in sanitary condition. 

1.10 CONSTRUCTION SIGNAGE 
.1 Provide and erect as requested by Department Representative to: 

.1 Nova Scotia Transportation and Infrastructural Renewal (NSTIR) Standard 
Specification for Highway Construction and Maintenance   (current edition).              

.2 Maintain approved signs and notices in good condition for duration of project, and 
dispose of off site on completion of project or earlier if directed by Departmental 
Representative. 

1.11 PROTECTION AND MAINTENANCE OF TRAFFIC 
.1 Provide access as necessary to maintain traffic. 

.2 Maintain and protect traffic on affected roads during construction period 

.3 Provide measures for protection and diversion of traffic, including provision of watch-
persons and flag-persons, erection of barricades, placing of lights around and in front of 
equipment and work, and erection and maintenance of adequate warning, danger, and 
direction signs 

.4 Protect travelling public from damage to person and property. 

.5 Verify adequacy of existing roads and allowable load limit on these roads. Contractor: 
responsible for repair of damage to roads caused by construction operations. 

.6 Provide necessary lighting, signs, barricades, and distinctive markings for safe movement 
of traffic. 
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.7 Dust control: adequate to ensure safe operation at all times. 

1.12 CLEAN-UP 
.1 Remove construction debris, waste materials, packaging material from work site daily. 

.2 Clean dirt or mud tracked onto paved or surfaced roadways. 

.3 Store materials resulting from demolition activities that are salvageable. 

.4 Stack stored new or salvaged material not in construction area. 

END OF SECTION 
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Part 1 GENERAL 

1.1 PROJECT CLEANLINESS 
.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 

including that caused other Contractors. 

.2 Remove waste materials from site at daily regularly scheduled times  

.3 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.4 Provide on-site containers for collection of waste materials and debris. 

.5 Dispose of waste materials and debris off site with the approval of Department 
Representative. Do not burn waste materials or debris. 

.6 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

1.2 FINAL CLEANING 
.1 When Work is Substantially Performed remove surplus products, tools, construction 

machinery and equipment not required for performance of remaining Work. 

.2 Prior to final review remove all surplus products, tools, construction machinery, waste 
products and debris. 

END OF SECTION 




