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SECTION 01 11 00 SUMMARY OF WORK 

PART 1 GENERAL 

 SECTION INCLUDES 

.1 Title and description of Work. 

.2 Contract Method. 

.3 Work by others. 

.4 Work sequence. 

.5 Contractor use of premises. 

.6 Owner occupancy. 

 DEFINITIONS 

.1 Not Used 

 RELATED SECTIONS 

.1 Section 01 33 00 - Submittal Procedures. 

 PROJECT LOCATION 

.1 The project is located in Yoho National Park, British Columbia.  Construction work is on 
the Trans-Canada Highway between km 88 to km 91 and km 114 to km 128. The 
following are key locations relative to the project: 

Sta. 0+000 – Banff East Park Gate 

Sta. 88+500 – Sherbrooke Creek Rock Slope 

Sta. 88+900 – Lower Sherbrooke Creek Rock Slope (future work) 

Sta. 115+650 – Little Topple (future work) 

Sta. 124+170 – Phyllite Slope 

 WORK COVERD BY CONTRACT DOCUMENTS 

.1 The major Work Items of this Contract comprise production blasting, hauling, felled tree 
removal, and traffic management. Site offices for the Departmental Representative will be 
supplied and maintained by the Contractor. Other work items may include scaling, rock 
anchoring, trim blasting, installation of barriers, and site reinstatement.  

.2 Without limiting the scope of work, the work of this Contract generally comprises the 
following: 

.1 Production blasting of the following slopes (cubic metres of excavation); 

a. Sherbrooke – 55,380 m3 

b. Lower Sherbrooke- 15,730 m3 – Future work 

c. Little Topple – 17,970 m3 – Future work 

d. Phyllite – 43,190 m3 

.2 Production hauling to appropriate disposal sites as determined by the 
Departmental Representative. 

a. AB/BC border site for bulk fill only (km 82+000). 

b. Mount Vaux – all other materials (km 119+550). 

.3 Supply and maintain site offices for the Department Representative on site. 
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.4 Tree removal where appropriate. 

.5 Remediation of overburden and / or vegetation, where appropriate. 

.6 The work shall include the provision for landscaping. 

.7 Temporary traffic signage and traffic control. 

 CONTRACT METHOD 

.1 Construct Work under the contract in a Unit Rate Contract. 

 WORK BY OTHERS 

.1 The Contractor is advised that concurrent with the Yoho Slope Reprofiling project there 
may be other contractors working within the contract locations (ie. paving crews). 

.2 Where it is necessary that work is to proceed in areas of this project common to both the 
Contractor and others, the Contractor shall cooperate with the other Contractors and the 
Owner in reviewing their construction schedules, sharing his/her work space, and shall 
coordinate his/her operations with the other Contractors, including traffic management.  

.3 The Contractor who is awarded this Contract shall be the Prime Contractor for the TCH 
sections km 88 to 91 and km 114 to 128 for Site Safety and Traffic Management. Work 
done by other Contractors in this section will need to be coordinated between different 
contractors. 

 WORK SEQUENCE 

.1 Complete all work by October 31, 2015 (Contract Completion Date). 

.2 Schedule work progress to allow the Owner/Departmental Representative unrestricted 
access to inspect all phases of the Work. 

 CONTRACTOR USE OF PREMISES 

.1 The Contractor has unrestricted use of site, subject to Section 01 14 00 – Work 
Restrictions, until the Contract Completion date. 

.2 The Contractor shall limit the use of the premises for Work, storage, and access to allow: 

.1 Owner occupancy. 

.2 Work by other Contractors. 

.3 Maintain fire and emergency access on the Trans Canada Highway at all times. 

.3 Coordinate use of premises under direction of the Departmental Representative. 

.4 The Contractor and any Subcontractors shall obtain a business license from the Lake 
Louise Visitor Information Center prior to commencement of the contract. 

.5 All Contractor’s business and private vehicles are required to display a vehicle work pass 
from Parks Canada.  These permits may be obtained free of charge from PCA 
Environmental Surveillance Officer or as directed by the Departmental Representative. 

 OWNER OCCUPANCY 

.1 Owner will occupy premises during entire construction period for execution of normal 
operations. 

.2 Cooperate with Owner in scheduling operations to minimize conflict and to facilitate 
Owner usage. 
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PART 2 PRODUCTS 

 NOT USED 

.1 Not Used. 

PART 3 EXECUTION 

 NOT USED 

.1 Not Used. 

 

END OF SECTION 


