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Part 1

1.1

1.2

1.3

1.4

1.5

General

WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract is as indicated in these Contract
Documents and summarized as follows:

.1 Renovation of interior space to suit Canada Food
Inspection Agency’s operations.

CONTRACT METHOD

Construct Work under single, stipulated price contract.

WORK BY OTHERS

A concurrent contract for supply and installation of modular
casework exists.

Coordinate use of site and access with Work by Others.

Coordinate related work of this Contract to allow
installation of Work by Others.

WORK SEQUENCE

Construct Work in stages to accommodate Owner's use of
premises during construction.

Co-ordinate Progress Schedule and co-ordinate with Owner
Occupancy during construction.

Required stages: Refer to Summary and coordinate with
development of construction schedule.

Maintain fire access/control.

EXISTING SERVICES

Notify Departmental Representative and utility companies of
intended interruption of services and obtain required
permission.

Where Work involves breaking into or connecting to existing
services, give Departmental Representative 48 hours notice
for necessary interruption of mechanical or electrical
service throughout course of work. Minimize duration of
interruptions. Carry out work at times as directed by
governing authorities with minimum disturbance to pedestrian
and vehicular traffic and tenant operations.

Provide alternative routes for pedestrian and vehicular
traffic.
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1.6

.10

.11

Establish location and extent of service lines in area of
work before starting Work. Notify Departmental
Representative of findings.

Submit schedule to and obtain approval from Departmental
Representative for any shut-down or closure of active
service or facility including power and communications
services. Adhere to approved schedule and provide notice to
affected parties.

Provide temporary services when directed by Departmental
Representative to maintain critical building and tenant
systems.

Provide adequate bridging over trenches which cross
sidewalks or roads to permit normal traffic.

Where unknown services are encountered, immediately advise
Departmental Representative and confirm findings in writing.

Protect, relocate or maintain existing active services. When
inactive services are encountered, cap off in manner
approved by authorities having jurisdiction.

Record locations of maintained, re-routed and abandoned
service lines.

Construct barriers in accordance with Section 01 56 00 -
Temporary Barriers and Enclosures.

DOCUMENTS REQUIRED

Maintain at job site, one copy each document as follows:

Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to Contract.
Field Test Reports.

Copy of Approved Work Schedule.

0 Health and Safety Plan and Other Safety Related
Documents.

H O 0 J o 0o w N

.11 Other documents as specified.
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Part 2 Products

2.1 NOT USED

.1 Not used.

Part 3 Execution

3.1 NOT USED
.1 Not used.

END OF SECTION
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Part 1

1.1

1.2

1.3

1.4

1.5

General

RELATED REQUIREMENTS

Section 01 35 54 Site Security and Procedures

ACCESS AND EGRESS

Design, construct and maintain temporary "access to" and
"egress from" work areas, including stairs, runways, ramps
or ladders, independent of finished surfaces and in
accordance with relevant municipal, provincial and other
regulations.

USE OF SITE AND FACILITIES

Execute work with least possible interference or disturbance
to normal use of premises. Make arrangements with the
Departmental Representative to facilitate work as stated.

Maintain existing services to building and provide for
personnel and vehicle access.

Where security is reduced by work provide temporary means to
maintain security.

Departmental Representative will assign sanitary facilities
for use by Contractor's personnel. Keep facilities clean.

Use only elevators, existing in building for moving workers
and material:

.1 Protect walls of passenger elevators, to approval of
Departmental Representative prior to use.

.2 Accept liability for damage, safety of equipment and
overloading of existing equipment.

Closures: protect work temporarily until permanent
enclosures are completed.

ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

Execute work with least possible interference or disturbance
to building operations occupants, public and normal use of
premises. Arrange with Departmental Representative to
facilitate execution of work.

EXISTING SERVICES

Notify, Departmental Representative and utility companies of
intended interruption of services and obtain required
permission.
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1.6

1.7

Where Work involves breaking into or connecting to existing
services, give Departmental Representative 48 hours of
notice for necessary interruption of mechanical or
electrical service throughout course of work. Keep duration
of interruptions to a minimum. Carry out interruptions after
normal working hours of occupants, preferably on weekends.

Provide for personnel and pedestrian traffic.

Construct barriers in accordance with Section 01 56 00 -
Temporary Barriers and Enclosures.

SPECIAL REQUIREMENTS

Paint public occupied areas Monday to Friday from 17:00 to
07:00 hours only and on Saturdays, Sundays, and statutory
holidays. Similarly noise generating work that could
disturb Building occupants to be done after hours.

Submit schedule in accordance with Section 01 32 16 -
Construction Progress Schedule.

Ensure Contractor's personnel employed on site become
familiar with and obey regulations including safety, fire,
traffic and security regulations.

Keep within limits of work and avenues of ingress and
egress.

Deliver materials directly to the area of work, do not leave
any materials in public corridors at any time unless
otherwise approved by Departmental Representative.

SECURITY

Where security has been reduced by Work of Contract, provide
temporary means to maintain security.

Security clearances:

.1 Personnel employed on this project will be subject to
security check.

.2 Obtain Reliability Clearance, as instructed, for each
individual who will be required to enter premises.

Security escort:

.1 The contractor is responsible for security.
Commissionaires to be on site at all times when trades
are on site. Refer to section 01 35 54.

.2 Personnel employed on this project who have not
completed a security check must be escorted by a
commissioner when executing work in non- public areas
and in all areas after normal working hours.



CFIA Fit-Up
Woodstock G
Woodstock,

R.067717.00

OCB
NB
1

WORK RESTRICTIONS

Section 01 14 00
Page 3 of 3
28/05/2015

1.8

BUILDING SMOKING ENVIRONMENT

Comply with smoking restrictions.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION

Smoking is not permitted.
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Part 1 General
1.1 APPOINTMENT AND PAYMENT
.1 Departmental Representative will appoint and pay for

services of testing laboratory except follows:
.1 Inspection and testing required by laws, ordinances,
rules, regulations or orders of public authorities.

.2 Inspection and testing performed exclusively for
Contractor's convenience.

.3 Testing, adjustment and balancing of conveying
systems, mechanical and electrical equipment and
systems.

Mill tests and certificates of compliance.
Tests specified to be carried out by Contractor under
supervision of Departmental Representative.

.2 Where tests or inspections by designated testing laboratory
reveal Work not in accordance with contract requirements,
pay costs for additional tests or inspections as required
by Departmental Representative to verify acceptability of
corrected work.

1.2 CONTRACTOR"™S RESPONSIBILITIES
.1 Provide labour, equipment and facilities to:

.1 Provide access to Work for inspection and testing.

2 Facilitate inspections and tests.

.3 Make good Work disturbed by inspection and test.

4 Provide storage on site for laboratory's exclusive use
to store equipment and cure test samples.

.2 Notify Departmental Representative 48 hours minimum
sufficiently in advance of operations to allow for
assignment of laboratory personnel and scheduling of test.

.3 Where materials are specified to be tested, deliver
representative samples in required quantity to testing
laboratory.

.4 Pay costs for uncovering and making good Work that is

covered before required inspection or testing is completed
and approved by Departmental Representative.
Part 2 Products

2.1 NOT USED
.1 Not Used.
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Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1

1.1

1.2

General

ADMINISTRATIVE

Schedule and administer project meetings bi-weekly
throughout the progress of the work.

Prepare agenda for meetings.

Distribute written notice of each meeting four days in
advance of meeting date to Departmental Representative.

Provide physical space and make arrangements for meetings.
Preside at meetings.

Record the meeting minutes. Include significant proceedings
and decisions. Identify actions by parties.

Reproduce and distribute copies of minutes within three

days after meetings and transmit to meeting participants and
affected parties not in attendance, Departmental
Representative, Consultants.

Representative of Contractor, Subcontractor and suppliers
attending meetings will be qualified and authorized to act
on behalf of party each represents.

PRECONSTRUCTION MEETING

Within 15 days after award of Contract, request a meeting of
parties in contract to discuss and resolve administrative
procedures and responsibilities.

Senior representatives of Departmental Representative,
Consultants, Contractor, major Subcontractors, field

inspectors and supervisors will be in attendance.

Establish time and location of meeting and notify parties
concerned minimum 5 days before meeting.

Incorporate mutually agreed variations to Contract Documents
into Agreement, prior to signing.

Agenda to include:

.1 Appointment of official representative of participants
in the Work.
.2 Schedule of Work: in accordance with Section

01 32 16.07 - Construction Progress Schedules - Bar
(GANTT) Chart
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1.3

.3 Schedule of submission of shop drawings, samples,
colour chips. Submit submittals in accordance with
Section 01 33 00 - Submittal Procedures.

.4 Requirements for temporary facilities, site sign,
offices, storage sheds, utilities, fences in
accordance with Section 01 52 00 - Construction
Facilities.

.5 Site security in accordance with Section 01 56 00 -

Temporary Barriers and Enclosures.

.6 Proposed changes, change orders, procedures, approvals
required, mark-up percentages permitted, time
extensions, overtime, administrative requirements.

L7 Record drawings in accordance with Section 01 33 00 -
Submittal Procedures.

.8 Maintenance manuals in accordance with Section
01 78 00 - Closeout Submittals.

.9 Take-over procedures, acceptance, warranties in
accordance with Section 01 78 00 - Closeout
Submittals.

.10 Commissioning activities.

.11  Monthly progress claims, administrative procedures,
photographs, hold backs.

.12 Appointment of inspection and testing agencies or
firms.

.13 Insurances, transcript of policies.

PROGRESS MEETINGS

During course of Work and 2 weeks prior to project
completion, schedule progress meetings bi-weekly.

Contractor, major Subcontractors involved in Work and
Departmental Representative, Consultants and Owner are to be
in attendance.

Notify parties minimum 4 days prior to meetings.
Record minutes of meetings and circulate to attending
parties and affected parties not in attendance within 3 days

after meeting.

Agenda to include the following:

.1 Review, approval of minutes of previous meeting.

.2 Review of Work progress since previous meeting.

.3 Field observations, problems, conflicts.

.4 Problems which impede construction schedule.

.5 Review of off-site fabrication delivery schedules.

.6 Corrective measures and procedures to regain projected

schedule.
.7 Revision to construction schedule.
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.8 Progress schedule, during succeeding work period.
.9 Review submittal schedules: expedite as required.
.10 Maintenance of quality standards.
.11 Review proposed changes for affect on construction
schedule and on completion date.
.12 0&M Manuals and as-builts.
.13 Security issues.
.14 Other business.
Part 2 Products
2.1 NOT USED

.1 Not Used.

Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1

1.1

1.2

General

DEFINITIONS

Activity: element of Work performed during course of
Project. Activity normally has expected duration, and
expected cost and expected resource requirements. Activities
can be subdivided into tasks.

Bar Chart (GANTT Chart): graphic display of
schedule-related information. 1In typical bar chart,
activities or other Project elements are listed down left
side of chart, dates are shown across top, and activity
durations are shown as date-placed horizontal bars.
Generally Bar Chart should be derived from commercially
available computerized project management system.

Baseline: original approved plan (for project, work package,
or activity), plus or minus approved scope changes.

Construction Work Week: Monday to Friday, inclusive, will
provide five day work week and define schedule calendar
working days as part of Bar (GANTT) Chart submission.

Duration: number of work periods (not including holidays or
other nonworking periods) required to complete activity or
other project element. Usually expressed as workdays or
workweeks.

Master Plan: summary-level schedule that identifies major
activities and key milestones.

Milestone: significant event in project, usually completion
of major deliverable.

Project Schedule: planned dates for performing activities
and the planned dates for meeting milestones. Dynamic,
detailed record of tasks or activities that must be
accomplished to satisfy Project objectives. Monitoring and
control process involves using Project Schedule in executing
and controlling activities and is used as basis for decision
making throughout project life cycle.

Project Planning, Monitoring and Control System: overall
system operated by Departmental Representative to enable
monitoring of project work in relation to established
milestones.

REQUIREMENTS

Ensure Master Plan and Detail Schedules are practical and
remain within specified Contract duration.
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.2

1.3

1.4

1.5

Plan to complete Work in accordance with prescribed
milestones and time frame.

Limit activity durations to maximum of approximately 10
working days, to allow for progress reporting.

Ensure that it is understood that Award of Contract or time
of beginning, rate of progress, Interim Certificate and
Final Certificate as defined times of completion are of
essence of this contract.

SUBMITTALS

Provide submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Submit to Departmental Representative within 5 working
days of Award of Contract Bar (GANTT) Chart as Master Plan
for planning, monitoring and reporting of project progress.

Submit Project Schedule to Departmental Representative
within 5 working days of receipt of acceptance of Master
Plan.

MASTER PLAN

Structure schedule to allow orderly planning, organizing and
execution of Work as Bar Chart (GANTT).

Departmental Representative will review and return revised
schedules within 5 working days.

Revise impractical schedule and resubmit within 5 working
days.

Accepted revised schedule will become Master Plan and be
used as baseline for updates.

PROJECT SCHEDULE

Develop detailed Project Schedule derived from Master Plan.

Ensure detailed Project Schedule includes as minimum
milestone and activity types as follows:

Award.

Shop Drawings, Samples.

Permits.

Mobilization.

Deconstruction and demolition.

Interior Architecture (Walls, Floors and Ceiling).
Painting.

O J o O w N

Plumbing.
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1.6

1.7

.9 Lighting.

.10 Electrical.

.11 Piping.

.12 Controls.

.13 Heating, Ventilating, and Air Conditioning.
.14 Millwork.

.15 Fire Systems.

.16 Testing and Commissioning.

.17 Supplied equipment long delivery items.

.18 Engineer supplied equipment required dates.

PROJECT SCHEDULE REPORTING

Update Project Schedule on weekly basis reflecting activity
changes and completions, as well as activities in progress.

Include as part of Project Schedule, narrative report
identifying Work status to date, comparing current progress
to baseline, presenting current forecasts, defining problem
areas, anticipated delays and impact with possible
mitigation.

PROJECT MEETINGS

Discuss Project Schedule at regular site meetings, identify
activities that are behind schedule and provide measures to
regain slippage. Activities considered behind schedule are
those with projected start or completion dates later than
current approved dates shown on baseline schedule.

Weather related delays with their remedial measures will be
discussed and negotiated.

Products

NOT USED
Not used.

Execution

NOT USED
Not used.

END OF SECTION
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Part 1

1.1

.10

1.2

General

ADMINISTRATIVE

Submit to Departmental Representative submittals listed for
review. Submit promptly and in orderly sequence to not cause
delay in Work. Failure to submit in ample time is not
considered sufficient reason for extension of Contract Time
and no claim for extension by reason of such default will be
allowed.

Do not proceed with Work affected by submittal until review
is complete.

Present shop drawings, product data, samples and mock-ups in
SI Metric units.

Where items or information is not produced in SI Metric
units converted values are acceptable.

Review submittals prior to submission to Departmental
Representative. This review represents that necessary
requirements have been determined and verified, or will be,
and that each submittal has been checked and co-ordinated
with requirements of Work and Contract Documents. Submittals
not stamped, signed, dated and identified as to specific
project will be returned without being examined and
considered rejected.

Notify Departmental Representative, in writing at time of
submission, identifying deviations from requirements of
Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are co-
ordinated.

Contractor's responsibility for errors and omissions in
submission is not relieved by Departmental Representative’s
review of submittals.

Contractor's responsibility for deviations in submission
from requirements of Contract Documents is not relieved by
Departmental Representative review.

Keep one reviewed copy of each submission on site.

SHOP DRAWINGS AND PRODUCT DATA

The term "shop drawings" means drawings, diagrams,
illustrations, schedules, performance charts, brochures and
other data which are to be provided by Contractor to
illustrate details of a portion of Work.
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.2 Submit drawings stamped and signed by professional engineer
registered or licensed in Province of New Brunswick, Canada.

.3 Indicate materials, methods of construction and attachment
or anchorage, erection diagrams, connections, explanatory
notes and other information necessary for completion of
Work. Where articles or equipment attach or connect to other
articles or equipment, indicate that such items have been
co-ordinated, regardless of Section under which adjacent
items will be supplied and installed. Indicate cross
references to design drawings and specifications.

.4 Allow 7 days for Departmental Representative’s review of
each submission.

.5 Adjustments made on shop drawings by Departmental
Representative are not intended to change Contract Price. If
adjustments affect value of Work, state such in writing to
Departmental Representative prior to proceeding with Work.

.6 Make changes in shop drawings as Departmental Representative
may require, consistent with Contract Documents. When
resubmitting, notify Departmental Representative in writing
of revisions other than those requested.

.7 Accompany submissions with transmittal letter, in duplicate,
containing:
.1 Date.
.2 Project title and number.
.3 Contractor's name and address.
.4 Identification and quantity of each shop drawing,

product data and sample.
.5 Other pertinent data.

.8 Submissions include:

.1 Date and revision dates.
Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.

.4 Contractor's stamp, signed by Contractor's authorized
representative certifying approval of submissions,
verification of field measurements and compliance with
Contract Documents.

.5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified

field dimensions, and clearances.
.3 Setting or erection details.
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.10

.11

.12

.13

.14

.15

Capacities.

Performance characteristics.
Standards.

Operating weight.

O J o O B>

Wiring diagrams.
.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

After Departmental Representative’s review, distribute
copies.

Submit 6 prints of shop drawings for each requirement
requested in specification Sections and as Departmental
Representative may reasonably request.

Submit 6 prints of product data sheets or brochures for
requirements requested in specification Sections and as
requested by Departmental Representative where shop
drawings will not be prepared due to standardized
manufacture of product.

Submit 6 prints of test reports for requirements requested
in specification Sections and as requested by Departmental
Representative.

.1 Report signed by authorized official of testing
laboratory that material, product or system identical
to material, product or system to be provided has been
tested in accord with specified requirements.

.2 Testing must have been within 3 years of date of
contract award for project.

Submit 6 prints of certificates for requirements requested
in specification Sections and as requested by Departmental
Representative.

.1 Statements printed on manufacturer's letterhead and
signed by responsible officials of manufacturer of
product, system or material attesting that product,
system or material meets specification requirements.

.2 Certificates must be dated after award of project
contract complete with project name.

Submit 6 prints of manufacturer’s instructions for
requirements requested in specification Sections and as
requested by Departmental Representative.

.1 Pre-printed material describing installation of
product, system or material, including special notices
and Material Safety Data Sheets concerning impedances,
hazards and safety precautions.

Submit 6 prints of Manufacturer's Field Reports for
requirements requested in specification Sections and as
requested by Departmental Representative.
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.16

.17

.18

.19

.20

.21

1.3

Documentation of the testing and verification actions taken
by manufacturer's representative to confirm compliance with
manufacturer's standards or instructions.

Submit 6 prints of Operation and Maintenance Data for
requirements requested in specification Sections and as
requested by Departmental Representative.

Delete information not applicable to project.

Supplement standard information to provide details
applicable to project.

If upon review by Departmental Representative, no errors or
omissions are discovered or if only minor corrections are
made, copies will be returned and fabrication and
installation of Work may proceed. If shop drawings are
rejected, noted copy will be returned and resubmission of
corrected shop drawings, through same procedure indicated
above, must be performed before fabrication and installation
of Work may proceed.

The review of shop drawings by Public Works and Government
Services Canada (PWGSC) is for sole purpose of ascertaining
conformance with general concept.

.1 This review shall not mean that PWGSC approves detail
design inherent in shop drawings, responsibility for
which shall remain with Contractor submitting same,
and such review shall not relieve Contractor of
responsibility for errors or omissions in shop
drawings or of responsibility for meeting requirements
of construction and Contract Documents.

.2 Without restricting generality of foregoing,
Contractor is responsible for dimensions to be
confirmed and correlated at job site, for information
that pertains solely to fabrication processes or to
techniques of construction and installation and for
co-ordination of Work of sub-trades.

SAMPLES

Submit for review samples in duplicate as requested in
respective specification Sections. Label samples with origin
and intended use.

Deliver samples prepaid to Departmental Representative's
business address.

Notify Departmental Representative in writing, at time of
submission of deviations in samples from requirements of
Contract Documents.

Where colour, pattern or texture is criterion, submit full
range of samples.
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.5

.0

.7
1.4

.1
1.5

.1

.2

.3

.4
1.6

.1

.2
Part 2
2.1

Adjustments made on samples by Departmental Representative
are not intended to change Contract Price. If adjustments
affect value of Work, state such in writing to Departmental

Representative prior to proceeding with Work.

Make changes in samples which Departmental Representative
may require, consistent with Contract Documents.

Reviewed and accepted samples will become standard of
workmanship and material against which installed Work will
be verified.

MOCK-UPS

Erect mock-ups in accordance with 01 45 00 - Quality
Control.

PHOTOGRAPHIC DOCUMENTATION

Submit electronic copy of colour digital photography in
jpg format, standard resolution monthly with progress
statement and as directed by Departmental Representative.

Project identification: name and number of project and date
of exposure indicated.

Number of viewpoints: 4 locations.

.1 Viewpoints and their location as determined by
Departmental Representative.

Frequency of photographic documentation: weekly.

.1 Upon completion of: excavation, foundation, framing
and services before concealment, of Work, and as
directed by Departmental Representative.

CERTIFICATES AND TRANSCRIPTS

Immediately after award of Contract, submit Workers'
Compensation Board status.

Submit transcription of insurance immediately after award of
Contract.

Products

NOT USED
Not Used.
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Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1

1.1

1.2

1.3

General

SECTION INCLUDES

Health and safety considerations required to ensure that
PWGSC shows due diligence towards health and safety on
construction sites, and meets the requirements laid out in
PWGSC/RPB Departmental Policy DP 073 - Occupational Health
and Safety - Construction.

REFERENCES

Canada Labour Code, Part 2, Canada Occupational Safety and
Health Regulations

Health Canada/Workplace Hazardous Materials Information
System (WHMIS)

.1 Material Safety Data Sheets (MSDS).
Occupational Health and Safety Act.

SUBMITTALS

Make submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days
after date of Notice to Proceed and prior to commencement of
Work. Health and Safety Plan must include:

.1 Results of site specific safety hazard assessment.

.2 Results of safety and health risk or hazard analysis
for site tasks and operation found in work plan

Submit copies of Contractor's authorized representative's
work site health and safety inspection reports to
Departmental Representative and or authority having
jurisdiction, weekly

Submit copies of reports or directions issued by Federal,
Provincial and Territorial health and safety inspectors.

Submit copies of incident and accident reports.
Submit WHMIS MSDS - Material Safety Data Sheets.

Departmental Representative will review Contractor's
site-specific Health and Safety Plan and provide comments to
Contractor within days after receipt of plan. Revise plan
as appropriate and resubmit plan to Departmental
Representative within 5 days after receipt of comments
from Departmental Representative.
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1.4

1.5

1.6

1.7

1.8

1.9

Departmental Representative's review of Contractor's final
Health and Safety plan should not be construed as approval
and does not reduce the Contractor's overall responsibility
for construction Health and Safety.

Medical Surveillance: where prescribed by legislation,
regulation or safety program, submit certification of
medical surveillance for site personnel prior to
commencement of Work, and submit additional certifications
for any new site personnel to Departmental Representative.

FILING OF NOTICE

File Notice of Project with Provincial authorities prior
to beginning of Work.

SAFETY ASSESSMENT

Perform site specific safety hazard assessment related to
project.

MEETINGS

Schedule and administer Health and Safety meeting with
Departmental Representative prior to commencement of Work.

REGULATORY REQUIREMENTS

Do Work in accordance with Section 01 41 00 - Regulatory
Requirements.

GENERAL REQUIREMENTS

Develop written site-specific Health and Safety Plan based
on hazard assessment prior to beginning site Work and
continue to implement, maintain, and enforce plan until
final demobilization from site. Health and Safety Plan must
address project specifications.

Departmental Representative may respond in writing, where
deficiencies or concerns are noted and may request
re-submission with correction of deficiencies or concerns.

RESPONSIBILITY

Be responsible for health and safety of persons on site,
safety of property on site and for protection of persons
adjacent to site and environment to extent that they may be
affected by conduct of Work.

Comply with and enforce compliance by employees with safety
requirements of Contract Documents, applicable federal,
provincial, territorial and local statutes, regulations, and
ordinances, and with site-specific Health and Safety Plan.
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1.10 COMPLIANCE REQUIREMENTS

.1 Comply with Occupational Health and Safety Act, Occupational
Safety General Regulations.

.2 Comply with Canada Labour Code, Canada Occupational Safety
and Health Regulations.

1.11 UNFORSEEN HAZARDS

.1 When unforeseen or peculiar safety-related factor, hazard,
or condition occur during performance of Work, follow
procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having
jurisdiction and advise Departmental Representative
verbally and in writing.

1.12 HEALTH AND SAFETY CO-ORDINATOR

.1 Employ and assign to Work, competent and authorized
representative as Health and Safety Co-ordinator. Health and
Safety Co-ordinator must:

.1 Have site-related working experience specific to
activities associated with demolition and
construction.

.2 Have working knowledge of occupational safety and

health regulations.

.3 Be responsible for completing Contractor's Health and
Safety Training Sessions and ensuring that personnel
not successfully completing required training are not
permitted to enter site to perform Work.

.4 Be responsible for implementing, enforcing daily and
monitoring site-specific Contractor's Health and
Safety Plan.

.5 Be on site during execution of Work and report
directly to and be under direction of site
supervisor.

1.13 POSTING OF DOCUMENTS

.1 Ensure applicable items, articles, notices and orders are
posted in conspicuous location on site in accordance with
Acts and Regulations of Province having jurisdiction, and
in consultation with Departmental Representative.

1.14 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues
identified by authority having jurisdiction or by
Departmental Representative.
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.2 Provide Departmental Representative with written report of
action taken to correct non-compliance of health and safety
issues identified.

.3 Departmental Representative may stop Work if non-compliance
of health and safety regulations is not corrected.

1.15 BLASTING
.1 Blasting or other use of explosives is not permitted without
prior receipt of written instruction by Departmental
Representative.
1.16 POWDER ACTUATED DEVICES
.1 Use of powder actuated devices is not permitted.
1.17 WORK STOPPAGE
.1 Give precedence to safety and health of public and site

personnel and protection of environment over cost and
schedule considerations for Work.

Part 2 Products

2.1 NOT USED
1 Not used.

Part 3 Execution

3.1 NOT USED
.1 Not used.

END OF SECTION
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Part 1

1.1

1.2

General

REFERENCES

Definitions:

.1 Environmental Pollution and Damage: presence of
chemical, physical, biological elements or agents
which adversely affect human health and welfare;
unfavourably alter ecological balances of importance
to human life; affect other species of importance to
humankind; or degrade environment aesthetically,
culturally and/or historically.

.2 Environmental Protection: prevention/control of
pollution and habitat or environment disruption during
construction. Control of environmental pollution and
damage requires consideration of land, water, and air;
biological and cultural resources; and includes
management of visual aesthetics; noise; solid,
chemical, gaseous, and ligquid waste; radiant energy
and radiocactive material as well as other pollutants.

ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00 -
Submittal Procedures.

Prior to commencing construction activities or delivery of
materials to site, provide Environmental Protection Plan for
review and approval by Departmental Representative.

Ensure Environmental Protection Plan includes comprehensive
overview of known or potential environmental issues to be
addressed during construction.

Address topics at level of detail commensurate with
environmental issue and required construction tasks.

Include in Environmental Protection Plan:

.1 Names of persons responsible for ensuring adherence to
Environmental Protection Plan.

.2 Names and qualifications of persons responsible for
manifesting hazardous waste to be removed from site.

.3 Names and qualifications of persons responsible for
training site personnel.

.4 Descriptions of environmental protection personnel
training program.

.5 Erosion and sediment control plan identifying type and
location of erosion and sediment controls to be
provided including monitoring and reporting
requirements to assure that control measures are in
compliance with erosion and sediment control plan,
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.10

11

.12

.13

.14

.15

1.3 FIRES

Federal, Provincial, and Municipal laws and
regulations.

Drawings showing locations of proposed temporary
excavations or embankments for haul roads, stream
crossings, material storage areas, structures,
sanitary facilities, and stockpiles of excess or spoil
materials including methods to control runoff and to
contain materials on site.

Traffic Control Plans including measures to reduce
erosion of temporary roadbeds by construction traffic,
especially during wet weather. Ensure plans include
measures to minimize amount of mud transported onto
paved public roads by vehicles or runoff.

Work area plan showing proposed activity in each
portion of area and identifying areas of limited use
or non-use. Ensure plan includes measures for marking
limits of use areas and methods for protection of
features to be preserved within authorized work areas.

Spill Control Plan including procedures, instructions,
and reports to be used in event of unforeseen spill of
regulated substance.

Non-Hazardous solid waste disposal plan identifying
methods and locations for solid waste disposal
including clearing debris.

Air pollution control plan detailing provisions to
assure that dust, debris, materials, and trash, are
contained on project site.

Contaminant Prevention Plan identifying potentially
hazardous substances to be used on job site; intended
actions to prevent introduction of such materials into
air, water, or ground; and detailing provisions for
compliance with Federal, Provincial, and Municipal
laws and regulations for storage and handling of these
materials.

Waste Water Management Plan identifying methods and
procedures for management and/or discharge of waste
waters which are directly derived from construction
activities, such as concrete curing water, clean-up
water, dewatering of ground water, disinfection water,
hydrostatic test water, and water used in flushing of
lines.

Historical, archaeological, cultural resources
biological resources and wetlands plan that defines
procedures for identifying and protecting historical,
archaeological, cultural resources, biological
resources and wetlands.

Pesticide treatment plan to be included and updated,
as required.

.1 Fires and burning of rubbish on site not permitted.
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1.4 DRAINAGE
Provide Erosion and Sediment Control Plan identifying type
and location of erosion and sediment controls provided.
Ensure plan includes monitoring and reporting requirements
to assure that control measures are in compliance with
erosion and sediment control plan, Federal, Provincial, and
Municipal laws and regulations.
Storm Water Pollution Prevention Plan (SWPPP) to be
substituted for erosion and sediment control plan.
Provide temporary drainage and pumping required to keep
excavations and site free from water.
Ensure pumped water into waterways, sewer or drainage
systems is free of suspended materials.
Control disposal or runoff of water containing suspended
materials or other harmful substances in accordance with
local authority requirements.

1.5 SITE CLEARING AND PLANT PROTECTION
Protect trees and plants on site and adjacent properties as
indicated.
Wrap in burlap, trees and shrubs adjacent to construction
work, storage areas and trucking lanes, and encase with
protective wood framework from grade level to height of 2 m
minimum.
Protect roots of designated trees to dripline during
excavation and site grading to prevent disturbance or
damage. Avoid unnecessary traffic, dumping and storage of
materials over root zones.
Minimize stripping of topsoil and vegetation.
Restrict tree removal to areas indicated or designated by
Departmental Representative.

1.6 WORK ADJACENT TO WATERWAYS

Construction equipment to be operated on land only.

Do not use waterway beds for borrow material without
Departmental Representative's approval.

Waterways to be free of excavated fill, waste material and
debris.

Design and construct temporary crossings to minimize erosion
to waterways.
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.5

1.7

1.8

Part 2

2.1

Do not skid logs or construction materials across waterways.

Avoid indicated spawning beds when constructing temporary
crossings of waterways.

Blasting to be above water and 100 m minimum from indicated
spawning beds.

POLLUTION CONTROL

Maintain temporary erosion and pollution control features
installed under this Contract.

Control emissions from equipment and plant to local
authorities' emission requirements.

Prevent sandblasting and other extraneous materials from
contaminating air and waterways beyond application area.

.1 Provide temporary enclosures where directed by
Departmental Representative.

Cover or wet down dry materials and rubbish to prevent
blowing dust and debris. Provide dust control for temporary
roads.

NOTIFICATION

Departmental Representative will notify Contractor in
writing of observed noncompliance with Federal, Provincial
or Municipal environmental laws or regulations, permits, and
other elements of Contractor's Environmental Protection
plan.

Contractor: after receipt of such notice, inform
Departmental Representative of proposed corrective action
and take such action for approval by Departmental
Representative.

.1 Do not take action until after receipt of written
approval by Departmental Representative.

Departmental Representative will issue stop order of work
until satisfactory corrective action has been taken.

No time extensions granted or equitable adjustments allowed
to Contractor for such suspensions.

Products

NOT USED
Not Used.
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Part 3 Execution
3.1 CLEANING

.1 Clean in accordance with Section 01 74 11 - Cleaning.

.2 Waste Management: separate waste materials for reuse and

recycling in accordance with Section 01 74 21 - Waste
Management and Disposal.

.3 Bury rubbish and waste materials on site after receipt of
written approval from Departmental Representative.

.4 Ensure public waterways, storm and sanitary sewers remain
free of waste and volatile materials disposal.

END OF SECTION
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Part 1

1.1

1.2

General

GENERAL

Due to nature of this Facility, and client operations
therein, security regulations pertaining to site will be in
place during the work resulting in need for:

.1 Control and limit movement of construction workers at
the site and inside the building;

.2 Escort and continuous supervision of workers by
security personnel;

.3 Workers must undergo a security clearance process;

.4 Specific rules and regulations as specified in this

section and as directed by the Departmental
Representative to be stringently followed. Site of
Work is at: Canadian Food Inspection Agency, 680 Main
Street, Post Office Building, Woodstock in the
province of New Brunswick.

It is the Contractor's responsibility to:

.1 Submit necessary documentation required and obtain
security clearances for all workers;

.2 Become familiar with and abide by security rules and
regulations;

.3 Brief all workers and subcontractors in respect of the
security regulations and ensure that they abide by all
rules and directives.

The Departmental Representative will coordinate a pre-
construction meeting between Contractor, Facility Management
and Security Personnel who will provide details and
directives on control and movement on site.

.1 Note that building management and custodial
responsibilities are currently being managed by
Brookfield Johnson Controls.

Any infraction of site security regulations on the part of
the Contractor, members of work force or any Subcontractor
in his employ, could result in:

.1 Financial penalties in the form of progress payment
reduction or holdback assessments being levied against
the Contractor and;

.2 Demand immediate removal of offending party from the
site.

SECURITY PERSONNEL

Obtain and pay for the services of security personnel,
employed by the Canadian Corps of Commissionaires to provide
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escort and security supervision of all workers during the
work of this contract.

.2 Commissionaires employed on this project must have a valid
Reliability status issued by PWGSC.

.3 Provide minimum of 1 Commissionaire to be on site at all
times when work is carried out, having the following
responsibilities:

.1 Limit movement of workers to within the boundaries
established by the Departmental Representative for
each work phase;

.2 Maintain security control list of workers with valid
security clearance authorized to be on site as
determined by Contractor and the Departmental
Representative;

Manage the distribution and control of worker ID tags;

.4 Escort workers who need to circulate on site beyond
the established boundaries of work, including the
corridors, stairwells and elevators used for access to
and from work areas.

.5 Escort and supervise short term visitors who need
access to the work site such as for material
deliveries or to conduct inspections.

.4 Provide additional commissionaires when required to perform
supervision or escort function as may be needed due to
Contractor's work operations in order that no worker is left
unsupervised inside the building.

.5 Ensure Commissionaire(s) are present on site for entire work
shift including work breaks and time period after work
shifts until all workers have left site. A relief to the
Commissionaire may be required for lunch and break.

.6 Commissionaire must stay within the actual construction area
and provide surveillance of all workers ensuring that
security rules and requirements are obeyed and to limit
movement to approved work areas of site.

.7 Commissionaire must also escort workers from approved
entrance doors and work area(s).

.8 Escort and supervision of workers by Commissionaire is
required at all times regardless as to whether work shifts
are in the daytime or during Facility off hours.

.9 Commissionaire shall report directly to the Departmental
Representative and to the Facility security personnel and
ensure that site security directives are obeyed by all
workers.
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.1 Empower Commissionaire with authority to remove any
worker deemed non-compliant with security directives

.10 Ensure Commissionaire is fitted and wears approved safety
hard hat, safety footwear and other personnel protective
equipment appropriate to work in accordance with applicable
Occupational Health and Safety requirements specified.

1.3 SECURITY CLEARANCE REQUIREMENTS

.1 The Contractor who will be working on site must undergo the
following check:

.1 Apply for PWGSC security clearance screening and
obtain a Reliability Status.

.2 Persons who do not have a security clearance; as specified
above, will not be allowed to circulate freely in restricted
areas of site and must be under constant escort and
surveillance by security personnel.

.1 Restricted area defined as: interior of the building
and exterior areas of the site.

.3 The Departmental Representative will advise when the
contractor has obtained their security clearance. The
Departmental Representative will then verify with the
Regional Chief, Security to confirm the contractors'
security clearances. After verification, the Departmental
Representative will then be adding the name(s) to the
authorized access list to be provided to the commissionaire.

.4 Escort and supervision functions specified herein are still
required on the project after the contractor has obtained
security clearance.

1.4 SECURITY CLEARANCE APPLICATION
.1 The Contractor will obtain security clearances as follows:
.1 PWGSC Officers or Procurement Officers for new

contracts will be responsible to sponsor the companies
who will require to obtain a Designated Organization
Screening (DOS) or Facility Security Clearance (FSC)
with the Canadian and Industrial Security Directorate
(CISD) of Public Works and Government Services Canada
(PWGSC) . CISD is responsible for administering the
Industrial Security Program in Canada and responding
to all inquiries related to this process.

.2 After a Designated Organization Screening (DOS) has
been obtained and a Company Security Officer (CSO) has
been appointed by the company, the security clearance
of the contractors will be processed through the CSO.

.2 Processing Time:
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1.5

.1 The PWGSC departmental processing time to obtain all
security clearances is estimated to be 2 to 4 weeks
from the time it is received by CISD.

.2 To avoid delays, the Company Security Officer must
ensure that the security forms have been properly
completed with 5 years background, initialed and
signed before they are forwarded to CISD to be
processed.

.3 Be aware that processing time for applicants with
criminal convictions may take longer and could extend
to 6 months duration.

.4 An interview with such applicant may also be required
as part of the security clearance process.

Facilitate workers security clearance process as follows:

.1 Prepare comprehensive list of workers who will require
security clearance throughout project, including those
of subcontractors.

.2 Provide copy of list to Departmental Representative.

.3 Coordinate and expedite submission of wvarious
subcontractors.

.4 Brief and assist applicants in preparing and
submitting documentation.

.5 Review documentation of each applicant for
completeness before submission.

.6 Have each worker keep a copy of their completed
application form in case the initial submission gets
lost.

.7 Submit documentation in an organized manner to CISD.

Send submission(s) directly to Departmental Representative
or to the approved mailing address as directed by
Departmental Representative.

Persons who have not been successful in obtaining security
clearance, upon documentation review by PWGSC, will not be
allowed further access on site and cannot work on project
any longer.

SECURITY PASSES

Visitor or worker ID Tags are required for all personnel
requiring access on site.

ID Tags will be provided by the Facility Security, issued to
Contractor for distribution to authorized workers which
shall also be placed on the Security Control List specified
below.

All persons while on site must wear the ID Tag issued to him
regardless of daytime or night time work.
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1.6

1.7

Be responsible to obtain ID Tags before work commences,
including those required by subcontractors, and continually
control their distribution and use by workers. Submit
request for tags as early as possible prior to commencement
of work.

For the duration of this contract, anyone not in possession
of the ID Tag will not be allowed access on site.

At end of project, return to Departmental Representative all
tags issued to workers and to subcontractors.

.1 The Departmental Representative will levy a financial
penalty in the form of a holdback assessment against
the Contract for each pass not returned regardless of
the reason the pass is not returned.

Immediately report any lost, stolen or destroyed ID Tags to
the Departmental Representative.

SECURITY CONTROL LIST

Provide a list of employee names from workforce and from
subcontractors who will be present at site during the course
of work.

List to include each person's name, address and telephone
number.

Submit copy of list to Departmental Representative and to
Security Commissionaire for control of workers.

Update list as work progresses.

Ensure that each worker can provide proof of identity upon
demand, when requested by Facility's Security Personnel,
Departmental Representative or by Facility Management.

BUILDING ACCESS

Keys and door security access cards necessary for access to
restricted areasmay be issued at the discretion of the
Building Manager and the Departmental Representative. Follow
all instructions in regards to use, care and disposition of
all keys and access cards so issued.

Keys and security access cards given to the Commissionaire
for his sole possession, as determined by Departmental
Representative, shall not under any circumstances be given
to any worker or subcontractor.

Do not, under any circumstances, make or allow workers to
make duplicates of keys issued.
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1.8

Part 2

2.1

At end of project, return to Departmental Representative all
keys and access cards issued. Departmental Representative
will deduct from final contract payment, $25.00 for each
item not returned, regardless of the reason.

Immediately report to Departmental Representative any lost,
stolen or destroyed keys and door security access cards.

SITE SECURITY

Where work of this contract requires use of a permanently
locked door, it is Contractor's responsibility to ensure
that door is unlocked and locked after each use or provide a
competent security guard, posted at door, when door must
remain open for an elongated period of time during a
particular work shift.

.1 Notify the Facility Management when security doors
will be used and stringently follow all directives to
ensure building security is effectively maintained.

Where work of this contract results in removal of doors or
walls (providing security to the exterior or between spaces
and suites), erect temporary security hoarding over openings
constructed in such a way to provide the same degree of
security as doors/walls removed.

When work must be carried out during Off Hours or beyond the
work hours previously agreed upon at start of work, provide
notice within 48 hours beforehand to minimize impact on
Facility's security and tenant operations.

Off Hours are defined in Section 01 14 00.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1

1.1

1.2

General

REFERENCES AND CODES

Perform Work in accordance with National Building Code of
Canada (NBC) including amendments up to tender closing date
and other codes of provincial or local application provided
that in case of conflict or discrepancy, more stringent
requirements apply.

Meet or exceed requirements of:

.1 Contract documents.
.2 Specified standards, codes and referenced documents.

BUILDING SMOKING ENVIRONMENT

Comply with smoking restrictions and municipal by-laws.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1

1.1

1.2

1.3

General

INSPECTION

Allow Departmental Representative access to Work. If part of
Work is in preparation at locations other than Place of
Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is
designated for special tests, inspections or approvals by
Departmental Representative instructions, or law of Place
of Work.

If Contractor covers or permits to be covered Work that has
been designated for special tests, inspections or approvals
before such is made, uncover such Work, have inspections or
tests satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be
examined i1f Work is suspected to be not in accordance with
Contract Documents. If, upon examination such work is found
not in accordance with Contract Documents, correct such Work
and pay cost of examination and correction. If such Work is
found in accordance with Contract Documents, Departmental
Representative shall pay cost of examination and
replacement.

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by
Departmental Representative for purpose of inspecting
and/or testing portions of Work. Cost of such services will
be borne by Departmental Representative.

Provide equipment required for executing inspection and
testing by appointed agencies.

Employment of inspection/testing agencies does not relax
responsibility to perform Work in accordance with Contract
Documents.

If defects are revealed during inspection and/or testing,
appointed agency will request additional inspection and/or
testing to ascertain full degree of defect. Correct defect
and irregularities as advised by Departmental Representative

at no cost to Departmental Representative. Pay costs for
retesting and reinspection.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site
manufacturing and fabrication plants.
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.2

1.4

1.5

1.6

1.7

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative
in advance of requirement for tests, in order that
attendance arrangements can be made.

Submit samples and/or materials required for testing, as
specifically requested in specifications. Submit with
reasonable promptness and in orderly sequence to not cause
delays in Work.

Provide labour and facilities to obtain and handle samples
and materials on site. Provide sufficient space to store and
cure test samples.

REJECTED WORK

Remove defective Work, whether result of poor workmanship,
use of defective products or damage and whether incorporated
in Work or not, which has been rejected by Departmental
Representative as failing to conform to Contract
Documents. Replace or re-execute in accordance with Contract
Documents.

Make good other Contractor's work damaged by such removals
or replacements promptly.

If in opinion of Departmental Representative it is not
expedient to correct defective Work or Work not performed in
accordance with Contract Documents, Owner will deduct from
Contract Price difference in value between Work performed
and that called for by Contract Documents, amount of which
will be determined by Departmental Representative.

REPORTS

Submit 4 copies of inspection and test reports to
Departmental Representative.

Provide copies to subcontractor of work being inspected or
tested or manufacturer or fabricator of material being
inspected or tested.

TESTS AND MIX DESIGNS

Furnish test results and mix designs as requested.

Cost of tests and mix designs beyond those called for in
Contract Documents or beyond those required by law of Place
of Work will be appraised by Departmental Representative
and may be authorized as recoverable.
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1.8

1.9

1.10

MOCK-UPS

Prepare mock-ups for Work specifically requested in
specifications. Include for Work of Sections required to
provide mock-ups.

Construct in locations acceptable to Departmental
Representative unless otherwise specified in specific
Section.

Prepare mock-ups for Departmental Representative review
with reasonable promptness and in orderly sequence, to not
cause delays in Work.

Failure to prepare mock-ups in ample time is not considered
sufficient reason for extension of Contract Time and no
claim for extension by reason of such default will be
allowed.

Specification section identifies whether mock-up may remain
as part of Work or if it is to be removed and when.

MILL TESTS

Submit mill test certificates as requested.

EQUIPMENT AND SYSTEMS

Submit adjustment and balancing reports for mechanical,
electrical and building equipment systems.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1

1.1

1.2

1.3

1.4

1.5

General

REFERENCES

Canadian General Standards Board (CGSB)

.1 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

.2 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.

Canadian Standards Association (CSA International)

.1 CSA-0121-M1978 (R2003), Douglas Fir Plywood.

Public Works Government Services Canada (PWGSC) Standard
Acquisition Clauses and Conditions (SACC)-ID: R0202D, Title:
General Conditions 'C', In Effect as Of: May 14, 2004.

INSTALLATION AND REMOVAL
Provide temporary controls in order to execute Work

expeditiously.

Remove from site all such work after use.

HOARDING

Erect temporary site enclosures using 2440 mm high
construction fencing.

Provide lockable truck entrance gates and at least one
pedestrian door as directed and conforming to applicable
traffic restrictions on adjacent streets. Equip gates with
locks and keys.

Provide barriers around trees and plants designated to
remain. Protect from damage by equipment and construction
procedures.

GUARD RAILS AND BARRICADES

Provide secure, rigid guard rails and barricades around deep
excavations, open shafts, open stair wells, open edges of
floors and roofs.

Provide as required by governing authorities.

WEATHER ENCLOSURES

Provide weather tight closures to unfinished door and window
openings, tops of shafts and other openings in floors and
roofs.
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1.6

1.7

1.8

1.9

1.10

1.11

.2

Close off floor areas where walls are not finished; seal off
other openings; enclose building interior work for temporary
heat.

Design enclosures to withstand wind pressure and snow
loading

DUST TIGHT SCREENS

Provide dust tight screens to localize dust generating
activities, and for protection of workers, finished areas of
Work and public.

Maintain and relocate protection until such work is
complete.

ACCESS TO SITE

Provide and maintain access roads, sidewalk crossings, ramps
and construction runways as may be required for access to
Work.

PUBLIC TRAFFIC FLOW

Provide and maintain competent signal flag operators,
traffic signals, barricades and flares, lights, or lanterns
as required to perform Work and protect public.

FIRE ROUTES

Maintain access to property including overhead clearances
for use by emergency response vehicles.

PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

Protect surrounding private and public property from damage
during performance of Work.

Be responsible for damage incurred.

PROTECTION OF BUILDING FINISHES

Provide protection for finished and partially finished
building finishes and equipment during performance of Work.

Provide necessary screens, covers, and hoardings.

Confirm with Departmental Representative locations and
installation schedule 3 days prior to installation.

Be responsible for damage incurred due to lack of or
improper protection.
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1.12

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse and recycling in
accordance with Section 01 74 21 - Waste Management And

Disposal.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1

1.1

1.2

General

REFERENCES

Within text of each specifications section, reference may be
made to reference standards.

Conform to these reference standards, in whole or in part as
specifically requested in specifications.

If there is question as to whether products or systems are
in conformance with applicable standards, Departmental
Representative reserves right to have such products or
systems tested to prove or disprove conformance.

Cost for such testing will be born by Departmental
Representative in event of conformance with Contract
Documents or by Contractor in event of non-conformance.

QUALITY

Products, materials, equipment and articles incorporated in
Work shall be new, not damaged or defective, and of best
quality for purpose intended. If requested, furnish evidence
as to type, source and quality of products provided.

Procurement policy is to acquire, in cost effective manner,
items containing highest percentage of recycled and
recovered materials practicable consistent with maintaining
satisfactory levels of competition. Make reasonable efforts
to use recycled and recovered materials and in otherwise
utilizing recycled and recovered materials in execution of
work.

Defective products, whenever identified prior to completion
of Work, will be rejected, regardless of previous
inspections. Inspection does not relieve responsibility, but
is precaution against oversight or error. Remove and replace
defective products at own expense and be responsible for
delays and expenses caused by rejection.

Should disputes arise as to quality or fitness of products,
decision rests strictly with Departmental Representative
based upon requirements of Contract Documents.

Unless otherwise indicated in specifications, maintain
uniformity of manufacture for any particular or like item
throughout building.

Permanent labels, trademarks and nameplates on products are
not acceptable in prominent locations, except where required
for operating instructions, or when located in mechanical or
electrical rooms.
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1.3

1.4

1.5

AVAILABILITY

Immediately upon signing Contract, review product delivery
requirements and anticipate foreseeable supply delays for
items. If delays in supply of products are foreseeable,
notify Departmental Representative of such, in order that
substitutions or other remedial action may be authorized in
ample time to prevent delay in performance of Work.

In event of failure to notify Departmental Representative
at commencement of Work and should it subsequently appear
that Work may be delayed for such reason, Departmental
Representative reserves right to substitute more readily
available products of similar character, at no increase in
Contract Price or Contract Time.

STORAGE, HANDLING AND PROTECTION

Handle and store products in manner to prevent damage,
adulteration, deterioration and soiling and in accordance
with manufacturer's instructions when applicable.

Store packaged or bundled products in original and undamaged
condition with manufacturer's seal and labels intact. Do not
remove from packaging or bundling until required in Work.

Store products subject to damage from weather in
weatherproof enclosures.

Store cementitious products clear of earth or concrete
floors, and away from walls.

Keep sand, when used for grout or mortar materials, clean
and dry. Store sand on wooden platforms and cover with
waterproof tarpaulins during inclement weather.

Store sheet materials and lumber on flat, solid supports
and keep clear of ground. Slope to shed moisture.

Store and mix paints in heated and ventilated room. Remove
oily rags and other combustible debris from site daily. Take
every precaution necessary to prevent spontaneous
combustion.

Remove and replace damaged products at own expense and to
satisfaction of Departmental Representative.

Touch-up damaged factory finished surfaces to Departmental
Representative's satisfaction. Use touch-up materials to
match original. Do not paint over name plates.

TRANSPORTATION

Pay costs of transportation of products required in
performance of Work.
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1.6

1.7

1.8

1.9

MANUFACTURER®S INSTRUCTIONS

Unless otherwise indicated in specifications, install or
erect products in accordance with manufacturer's
instructions. Do not rely on labels or enclosures provided
with products. Obtain written instructions directly from
manufacturers.

Notify Departmental Representative in writing, of
conflicts between specifications and manufacturer's
instructions, so that Departmental Representative will
establish course of action.

Improper installation or erection of products, due to
failure in complying with these requirements, authorizes
Departmental Representative to require removal and
re-installation at no increase in Contract Price or Contract
Time.

QUALITY OF WORK

Ensure Quality of Work is of highest standard, executed by
workers experienced and skilled in respective duties for
which they are employed. Immediately notify Departmental
Representative if required Work is such as to make it
impractical to produce required results.

Do not employ anyone unskilled in their required duties.
Departmental Representative reserves right to require
dismissal from site, workers deemed incompetent or careless.

Decisions as to standard or fitness of Quality of Work in
cases of dispute rest solely with Departmental
Representative, whose decision is final.

CO-ORDINATION
Ensure co-operation of workers in laying out Work. Maintain

efficient and continuous supervision.

Be responsible for coordination and placement of openings,
sleeves and accessories.

CONCEALMENT

In finished areas conceal pipes, ducts and wiring in floors,
walls and ceilings, except where indicated otherwise.

Before installation inform Departmental Representative if
there is interference. Install as directed by Departmental
Representative.
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1.10 REMEDIAL WORK
Perform remedial work required to repair or replace parts or
portions of Work identified as defective or unacceptable.
Co-ordinate adjacent affected Work as required.
Perform remedial work by specialists familiar with materials
affected. Perform in a manner to neither damage nor put at
risk any portion of Work.

1.11 LOCATION OF FIXTURES
Consider location of fixtures, outlets, and mechanical and
electrical items indicated as approximate.
Inform Departmental Representative of conflicting
installation. Install as directed.

1.12 FASTENINGS
Provide metal fastenings and accessories in same texture,
colour and finish as adjacent materials, unless indicated
otherwise.
Prevent electrolytic action between dissimilar metals and
materials.
Use non-corrosive hot dip galvanized steel fasteners and
anchors for securing exterior work, unless stainless steel
or other material is specifically requested in affected
specification Section.
Space anchors within individual load limit or shear capacity
and ensure they provide positive permanent anchorage. Wood,
or any other organic material plugs are not acceptable.
Keep exposed fastenings to a minimum, space evenly and
install neatly.
Fastenings which cause spalling or cracking of material to
which anchorage is made are not acceptable.

1.13 FASTENINGS - EQUIPMENT

Use fastenings of standard commercial sizes and patterns
with material and finish suitable for service.

Use heavy hexagon heads, semi-finished unless otherwise
specified. Use No. 304 stainless steel for exterior areas.

Bolts may not project more than one diameter beyond nuts.
Use plain type washers on equipment, sheet metal and soft

gasket lock type washers where vibrations occur. Use
resilient washers with stainless steel.
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1.14

1.15

PROTECTION OF WORK IN PROGRESS

Prevent overloading of parts of building. Do not cut, drill
or sleeve load bearing structural member, unless
specifically indicated without written approval of
Departmental Representative.

EXISTING UTILITIES

When breaking into or connecting to existing services or
utilities, execute Work at times directed by local governing
authorities, with minimum of disturbance to Work, and/or
building occupants and pedestrian and vehicular traffic.

Protect, relocate or maintain existing active services. When
services are encountered, cap off in manner approved by

authority having jurisdiction. Stake and record location of
capped service.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1

1.1

1.2

.10

11

.12

General

REFERENCES

Public Works Government Services Canada (PWGSC) Standard
Acquisition Clauses and Conditions (SACC)-ID: R0202D, Title:
General Conditions "C", In Effect as Of: May 14, 2004.

PROJECT CLEANLINESS

Maintain Work in tidy condition, free from accumulation of
waste products and debris, including that caused by Owner or
other Contractors.

Remove waste materials from site at daily regularly
scheduled times or dispose of as directed by Departmental
Representative. Do not burn waste materials on site, unless
approved by Departmental Representative.

Clear snow and ice from access to building, remove from
site.

Make arrangements with and obtain permits from authorities
having jurisdiction for disposal of waste and debris.

Provide on-site containers for collection of waste materials
and debris.

Provide and use marked separate bins for recycling. Refer to
Section 01 74 21 - Construction/Demolition Waste Management
and Disposal.

Dispose of waste materials and debris off site.

Clean interior areas prior to start of finishing work, and
maintain areas free of dust and other contaminants during
finishing operations.

Store volatile waste in covered metal containers, and remove
from premises at end of each working day.

Provide adequate ventilation during use of volatile or
noxious substances. Use of building ventilation systems is
not permitted for this purpose.

Use only cleaning materials recommended by manufacturer of
surface to be cleaned, and as recommended by cleaning
material manufacturer.

Schedule cleaning operations so that resulting dust, debris
and other contaminants will not fall on wet, newly painted
surfaces nor contaminate building systems.
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1.3

.10

.11

.12

.13

.14

.15

.16

.17

FINAL CLEANING

When Work is Substantially Performed remove surplus
products, tools, construction machinery and equipment not
required for performance of remaining Work.

Remove waste products and debris other than that caused by
others, and leave Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools,
construction machinery and equipment.

Remove waste products and debris other than including that
caused by Owner or other Contractors.

Remove waste materials from site at regularly scheduled
times or dispose of as directed by Departmental
Representative. Do not burn waste materials on site, unless
approved by Departmental Representative.

Make arrangements with and obtain permits from authorities
having jurisdiction for disposal of waste and debris.

Clean and polish glass, mirrors, hardware, wall tile,
stainless steel, chrome, porcelain enamel, baked enamel,
plastic laminate, and mechanical and electrical fixtures.
Replace broken, scratched or disfigured glass.

Remove stains, spots, marks and dirt from decorative work,
electrical and mechanical fixtures, furniture fitments,

walls, and floors

Clean lighting reflectors, lenses, and other lighting
surfaces.

Vacuum clean and dust building interiors, behind grilles,
louvres and screens.

Wax, seal, shampoo or prepare floor finishes, as recommended
by manufacturer.

Inspect finishes, fitments and equipment and ensure
specified workmanship and operation.

Broom clean and wash exterior walks, steps and surfaces;
rake clean other surfaces of grounds.

Remove dirt and other disfiguration from exterior surfaces.
Clean and sweep roofs, gutters, areaways, and sunken wells.
Sweep and wash clean paved areas.

Clean equipment and fixtures to sanitary condition; clean or
replace filters of mechanical equipment.
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CLEANING

.18

.19

.20
1.4

.1
Part 2
2.1

.1
Part 3
3.1

.1

Clean roofs,

Remove debris and surplus materials from crawl areas and
other accessible concealed spaces.

Remove snow and ice from access to building.

downspouts,

WASTE MANAGEMENT AND DISPOSAL

Separate waste materials for reuse and recycling in
accordance with Section 01 74 21 - Waste Management And

Disposal.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION

Section 01 74 11
Page 3 of 3
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and drainage systems.



CFIA Fit-Up WASTE MANAGEMENT AND DISPOSAL Section 01 74 21
Woodstock GOCB Page 1 of 3
Woodstock, NB 28/05/2015
R.067717.001

Part 1

1.1

1.2

General

DEFINITIONS

Hazardous Material: Product, substance, or organism that is
used for its original purpose, and that is either dangerous
goods or a material that may cause adverse impact to the
environment or adversely affect health of persons, animals,
or plant life when released into the environment.

WASTE MANAGEMENT

Incorporate environmental and sustainable practices in
managing waste resulting from work.

Divert as much waste as possible from landfill.

Coordinate work of subtrades and subcontractors to ensure
all possible waste reduction and recycling opportunities are
taken. Follow waste management requirements specified in
trade sections of the Specifications.

Reduce waste during installation of new materials. Undertake
practices which will optimize full use of materials and
minimize waste.

Develop innovative procedures to reduce quantity of waste
generated by construction such as by delivering materials to
site with minimal packaging etc

Provide on-site facilities to collect, handle and store
anticipated quantities of reusable, salvageable and
recyclable materials.

During demolition and removal work separate materials and
equipment at source, carefully dismantling, labeling and
stockpiling like items for the following purposes:

1 Reinstallation into the work where indicated.

Salvaging reusable items not needed in project which
Contractor may sell to other parties.

.3 Sending as many items as possible to locally available
recycling facility.

.4 Segregating remaining waste and debris into various
individual waste categories for disposal in a "non-
mixed state" as recommended by waste
processing/landfill sites

Isolate product packaging and delivery containers from
general waste stream. Send to recycling facility or return
to supplier/manufacturer.
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.9

.10

1.3

1.4

Send leftover material resulting from installation work for
recycling whenever possible.

Establish methods whereby hazardous and toxic materials and
their containers used on site are properly handled, stored
and disposed in accordance with applicable federal,
provincial and municipal laws and regulations.

DISPOSAL REQUIREMENTS

Burying or burning of rubbish and waste materials is
prohibited.

Disposal of volatile materials, mineral spirits, oil, paint,
and other hazardous materials into waterways, storm, or
sanitary sewers is prohibited.

Dispose of waste only at approved waste processing facility
or landfill sites approved by authority having jurisdiction.

Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any, demolition
and construction waste materials have been banned from
disposal in landfills and at transfer stations. Take
appropriate action to isolate such banned materials at site
of work and dispose in strict accordance with provincial and
municipal regulations.

Transport and dispose of waste intended for waste processing
plant or landfill facility in separated condition and to
Operator's rules and recommendations in support of their
effort to recycle, reduce and divert certain waste stream
from general landfill.

Collect, bundle and transport salvaged materials to be
recycled in separated categories and condition as directed
by recycling facility. Ship materials only to approved
recycling facilities.

Sale of salvaged items by Contractor to other parties not
permitted on site.

DECOMMISSIONING
Not Used.

Products

NOT USED
Not Used.
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Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1 General
1.1 ADMINISTRATIVE REQUIREMENTS
.1 Acceptance of Work Procedures:
.1 Contractor's Inspection: conduct inspection of Work,

identify deficiencies and defects, and repair as
required to conform to Contract Documents.

.1 Notify Departmental Representative in writing of
satisfactory completion of Contractor’s
inspection and submit verification that
corrections have been made.

.2 Request Departmental Representative inspection.

.2 Departmental Representative Inspection:

.1 Departmental Representative and Consultant and
Contractor to inspect Work and identify defects
and deficiencies.

.2 Contractor to correct Work as directed.

.3 Completion Tasks: submit written certificates in

English that tasks have been performed as follows:

.1 Work: completed and inspected for compliance with
Contract Documents.

.2 Defects: corrected and deficiencies completed.

.3 Equipment and systems: tested, adjusted and
balanced and fully operational.

.4 Certificates required by Authorities Having
Jurisdiction : submitted.

.5 Operation of systems: demonstrated to Owner's
personnel.

.6 Commissioning of mechanical systems: completed in
accordance with 01 91 13 - General Commissioning
(Cx) Requirements and and copies of final
Commissioning Report submitted to Departmental
Representative

.7 Work: complete and ready for final inspection.

.4 Final Inspection:

.1 When completion tasks are done, request final
inspection of Work by Departmental Representative
and Contractor.

.2 When Work incomplete according to Departmental
Representative, complete outstanding items and
request re-inspection.

1.2 FINAL CLEANING
.1 Clean in accordance with Section 01 74 11 - Cleaning.
.1 Remove surplus materials, excess materials, rubbish,

tools and equipment.
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.2 Waste Management: separate waste materials for reuse and
recycling in accordance with Section 01 74 21 - Waste
Management and Disposal.

Part 2 Products

2.1 NOT USED
.1 Not Used.

Part 3 Execution

3.1 NOT USED
.1 Not Used.

END OF SECTION
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Part 1

1.1

1.2

1.3

General

ADMINISTRATIVE REQUIREMENTS

Pre-warranty Meeting:

.1 Convene meeting one week prior to contract completion
with contractor's representative and Departmental
Representative, in accordance with Section 01 31 19 -
Project Meetings to:

.1 Verify Project requirements.
.2 Review manufacturer's installation instructions
and warranty requirements.
.2 Departmental Representative to establish
communication procedures for:
.1 Notifying construction warranty defects.
.2 Determine priorities for type of defects.
.3 Determine reasonable response time.
.3 Contact information for bonded and licensed company

for warranty work action: provide name, telephone
number and address of company authorized for
construction warranty work action.

.4 Ensure contact is located within local service area of
warranted construction, is continuously available, and
is responsive to inquiries for warranty work action.

ACTION AND INFORMATIONAL SUBMITTALS
Provide submittals in accordance with Section 01 33 00 -

Submittal Procedures.

Two weeks prior to Substantial Performance of the Work,
submit to the Departmental Representative, four final copies
of operating and maintenance manuals in English

Provide spare parts, maintenance materials and special tools
of same quality and manufacture as products provided in
Work.

Provide evidence, if requested, for type, source and quality
of products supplied.

FORMAT
Organize data as instructional manual.

Binders: vinyl, hard covered, 3 'D' ring, loose leaf 219 x
279 mm with spine and face pockets.

When multiple binders are used correlate data into related
consistent groupings.
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1.4

.1 Identify contents of each binder on spine.

Cover: identify each binder with type or printed title
'Project Record Documents'; list title of project and
identify subject matter of contents.

Arrange content under Section numbers and sequence of Table
of Contents.

Provide tabbed fly leaf for each separate product and
system, with typed description of product and major
component parts of equipment.

Text: manufacturer's printed data, or typewritten data.

Drawings: provide with reinforced punched binder tab.

.1 Bind in with text; fold larger drawings to size of
text pages.

CONTENTS - PROJECT RECORD DOCUMENTS

Table of Contents for Each Volume: provide title of project;

1 Date of submission; names.

Addresses, and telephone numbers of Consultant and
Contractor with name of responsible parties.

.3 Schedule of products and systems, indexed to content
of volume.

For each product or system:

.1 List names, addresses and telephone numbers of
subcontractors and suppliers, including local source
of supplies and replacement parts.

Product Data: mark each sheet to identify specific products
and component parts, and data applicable to installation;
delete inapplicable information.

Drawings: supplement product data to illustrate relations of
component parts of equipment and systems, to show control
and flow diagrams.

Typewritten Text: as required to supplement product data.

.1 Provide logical sequence of instructions for each
procedure, incorporating manufacturer's instructions
specified in Section 01 45 00 - Quality Control.

Training: refer to Section 01 79 00 - Demonstration and
Training.
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1.5

1.6

AS -BUILT DOCUMENTS AND SAMPLES

Maintain, in addition to requirements in General Conditions,

at site for Departmental Representative one record copy
of:

.1 Contract Drawings.

.2 Specifications.

.3 Addenda.

.4 Change Orders and other modifications to Contract.

.5 Reviewed shop drawings, product data, and samples.

.6 Field test records.

L7 Inspection certificates.

.8 Manufacturer's certificates.

Store record documents and samples in field office apart
from documents used for construction.

.1 Provide files, racks, and secure storage.

Label record documents and file in accordance with Section
number listings in List of Contents of this Project Manual.

.1 Label each document "PROJECT RECORD"™ in neat, large,
printed letters.

Maintain record documents in clean, dry and legible
condition.

.1 Do not use record documents for construction purposes.

Keep record documents and samples available for inspection
by Departmental Representative.

RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

Record information on set of black line opaque drawings,
and in copy of Project Manual, provided by Departmental
Representative.

Use felt tip marking pens, maintaining separate colours for
each major system, for recording information.

Record information concurrently with construction progress.

.1 Do not conceal Work until required information is
recorded.

Contract Drawings and shop drawings: mark each item to
record actual construction, including:

.1 Measured depths of elements of foundation in relation
to finish first floor datum.

.2 Measured horizontal and vertical locations of
underground utilities and appurtenances, referenced to
permanent surface improvements.
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1.7

1.8

.3 Measured locations of internal utilities and
appurtenances, referenced to visible and accessible
features of construction.

4 Field changes of dimension and detail.

.5 Changes made by change orders.

6 Details not on original Contract Drawings.

.7 References to related shop drawings and modifications.

Specifications: mark each item to record actual
construction, including:

.1 Manufacturer, trade name, and catalogue number of each
product actually installed, particularly optional
items and substitute items.

.2 Changes made by Addenda and change orders.
Other Documents: maintain manufacturer's certifications,

inspection certifications, field test records, required by
individual specifications sections.

Provide digital photos, if requested, for site records.

FINAL SURVEY

Submit final site survey certificate in accordance with
Section 01 71 00, certifying that elevations and locations
of completed Work are in conformance, or non-conformance
with Contract Documents.

EQUIPMENT AND SYSTEMS

For each item of equipment and each system include
description of unit or system, and component parts.

.1 Give function, normal operation characteristics and
limiting conditions.

.2 Include performance curves, with engineering data and
tests, and complete nomenclature and commercial number
of replaceable parts.

Panel board circuit directories: provide electrical service
characteristics, controls, and communications.

Include installed colour coded wiring diagrams.

Operating Procedures: include start-up, break-in, and
routine normal operating instructions and sequences.

.1 Include regulation, control, stopping, shut-down, and
emergency instructions.

.2 Include summer, winter, and any special operating
instructions.

Maintenance Requirements: include routine procedures and
guide for trouble-shooting; disassembly, repair, and
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.10

11

.12

.13

.14

.15

1.9

reassembly instructions; and alignment, adjusting,
balancing, and checking instructions.

Provide servicing and lubrication schedule, and list of
lubricants required.

Include manufacturer's printed operation and maintenance
instructions.

Include sequence of operation by controls manufacturer.

Provide original manufacturer's parts list, illustrations,
assembly drawings, and diagrams required for maintenance.

Provide installed control diagrams by controls manufacturer.

Provide Contractor's co-ordination drawings, with installed
colour coded piping diagrams.

Provide charts of valve tag numbers, with location and
function of each valve, keyed to flow and control diagrams.

Provide list of original manufacturer's spare parts, current
prices, and recommended quantities to be maintained in
storage.

Include test and balancing reports as specified in Section
01 45 00 - Quality Control and 01 91 13 - General
Commissioning (Cx) Requirements.

Additional requirements: as specified in individual
specification sections.

MATERIALS AND FINISHES

Building products, applied materials, and finishes: include
product data, with catalogue number, size, composition, and
colour and texture designations.

.1 Provide information for re-ordering custom
manufactured products

Instructions for cleaning agents and methods, precautions
against detrimental agents and methods, and recommended
schedule for cleaning and maintenance.

Moisture-protection and weather-exposed products: include
manufacturer's recommendations for cleaning agents and
methods, precautions against detrimental agents and methods,
and recommended schedule for cleaning and maintenance.

Additional requirements: as specified in individual
specifications sections.
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1.10

.2

.3

1.11

MAINTENANCE MATERIALS

Spare

.1

Extra

.5

Parts:
Provide spare parts, in quantities specified in
individual specification sections.

Provide items of same manufacture and quality as items
in Work.

Deliver to location as directed; place and store.
Receive and catalogue items.

.1 Submit inventory listing to Departmental
Representative.
.2 Include approved listings in Maintenance Manual.

Obtain receipt for delivered products and submit prior
to final payment.

Stock Materials:

Provide maintenance and extra materials, in quantities
specified in individual specification sections.

Provide items of same manufacture and quality as items
in Work.

Deliver to 1location as directed; place and store.
Receive and catalogue items.

.1 Submit inventory listing to Departmental
Representative.
.2 Include approved listings in Maintenance Manual.

Obtain receipt for delivered products and submit prior
to final payment.

Special Tools:

.1

Provide special tools, in gquantities specified in
individual specification section.

Provide items with tags identifying their associated
function and equipment.

Deliver to location as directed; place and store.
Receive and catalogue items.

.1 Submit inventory listing to Departmental
Representative.
.2 Include approved listings in Maintenance Manual.

DELIVERY, STORAGE AND HANDLING

Store spare parts, maintenance materials, and special tools
in manner to prevent damage or deterioration.

Store in original and undamaged condition with
manufacturer's seal and labels intact.

Store components subject to damage from weather in
weatherproof enclosures.
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1.12

Store paints and freezable materials in a heated and
ventilated room.

Remove and replace damaged products at own expense and for
review by Departmental Representative.

WARRANTIES AND BONDS

Develop warranty management plan to contain information
relevant to Warranties.

Submit warranty management plan, 30 days before planned pre-
warranty conference, to Departmental Representative
approval.

Warranty management plan to include required actions and
documents to assure that Departmental Representative
receives warranties to which it is entitled.

Provide plan in narrative form and contain sufficient detail
to make it suitable for use by future maintenance and repair
personnel.

Submit, warranty information made available during
construction phase, to Departmental Representative for
approval prior to each monthly pay estimate.

Assemble approved information in binder, submit upon
acceptance of work and organize binder as follows:

.1 Separate each warranty or bond with index tab sheets
keyed to Table of Contents listing.

.2 List subcontractor, supplier, and manufacturer, with
name, address, and telephone number of responsible
principal.

.3 Obtain warranties and bonds, executed in duplicate by

subcontractors, suppliers, and manufacturers, within
ten days after completion of applicable item of work.

.4 Verify that documents are in proper form, contain full
information, and are notarized.

Co-execute submittals when required.

Retain warranties and bonds until time specified for
submittal.

Except for items put into use with Owner's permission, leave
date of beginning of time of warranty until Date of
Substantial Performance is determined.

Conduct joint 4 month and 9 month warranty inspection,
measured from time of acceptance, by Departmental
Representative.

Include information contained in warranty management plan as
follows:
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Roles and responsibilities of personnel associated
with warranty process, including points of contact and
telephone numbers within the organizations of
Contractors, subcontractors, manufacturers or
suppliers involved.

Listing and status of delivery of Certificates of
Warranty for extended warranty items, to include
roofs, HVAC balancing, pumps, motors, transformers,
and commissioned systems such as fire protection,
alarm systems, sprinkler systems, lightning protection
systems.

Provide list for each warranted equipment, item,
feature of construction or system indicating:

.1 Name of item.

2 Model and serial numbers.

.3 Location where installed.

4 Name and phone numbers of manufacturers or
suppliers.

.5 Names, addresses and telephone numbers of sources

of spare parts.

.6 Warranties and terms of warranty: include one-
year overall warranty of construction. Indicate
items that have extended warranties and show
separate warranty expiration dates.

.7 Cross-reference to warranty certificates as
applicable.
.8 Starting point and duration of warranty period.

Summary of maintenance procedures required to
continue warranty in force.

.10 Cross—-Reference to specific pertinent Operation
and Maintenance manuals.

11 Organization, names and phone numbers of persons
to call for warranty service.

.12 Typical response time and repair time expected
for various warranted equipment.

Contractor's plans for attendance at 4 and 9 month
post-construction warranty inspections.

Procedure and status of tagging of equipment covered
by extended warranties.

Post copies of instructions near selected pieces of
equipment where operation is critical for warranty
and/or safety reasons.

.10 Respond in timely manner to oral or written notification of
required construction warranty repair work.

.11 Written verification to follow oral instructions.

.1

Failure to respond will be cause for the Departmental
Representative to proceed with action against
Contractor.
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1.13

WARRANTY TAGS

Tag, at time of installation, each warranted item. Provide
durable, o0il and water resistant tag approved by
Departmental Representative.

Attach tags with copper wire and spray with waterproof
silicone coating.

Leave date of acceptance until project is accepted for
occupancy.

Indicate following information on tag:

Type of product/material.
Model number.

Serial number.

Contract number.
Warranty period.
Inspector's signature.

~ o U w N

Construction Contractor.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION
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Part 1
1.1
.1
.2
.3
.4
.5
1.2
.1

General

ADMINISTRATIVE REQUIREMENTS

Demonstrate operation and maintenance of equipment and
systems to Owner's personnel two weeks prior to date of
final inspection

Owner: provide list of personnel to receive instructions,
and co-ordinate their attendance at agreed-upon times.

Preparation:

.1 Verify conditions for demonstration and instructions
comply with requirements.

.2 Verify designated personnel are present.

.3 Ensure equipment has been inspected and put into.

.4 Ensure testing, adjusting, and balancing has been

performed in accordance with Section 01 91 13 -
General Commissioning (Cx) Requirements and equipment
and systems are fully operational.

Demonstration and Instructions:

.1

Demonstrate start-up, operation, control, adjustment,
trouble-shooting, servicing, and maintenance of each
item of equipment at agreed upon times, at the
designated location.

Instruct personnel in phases of operation and
maintenance using operation and maintenance manuals as
basis of instruction.

Review contents of manual in detail to explain aspects
of operation and maintenance.

Prepare and insert additional data in operations and
maintenance manuals when needed during instructions.

Time Allocated for Instructions: ensure amount of time
required for instruction of each item of equipment or system
as follows:

.1

.3
.4
.5

Heating Plant: 4 hours of instruction.

Cooling and Ventilation System: 4 hours of
instruction.

Control System: 4 hours of instruction.
Plumbing System: 1 hour of instruction.
Electrical System: 1 hour of instruction.

ACTION AND INFORMATIONAL SUBMITTALS

Provide submittals in accordance with Section 01 33 00 -
Submittal Procedures.
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.2

.3

.4

.5
1.3

.1
Part 2
2.1

.1
Part 3
3.1

.1

Submit schedule of time and date for demonstration of each
item of equipment and each system prior to designated dates,
for Departmental Representative's approval.

Submit reports within one week after completion of
demonstration, that demonstration and instructions have been
satisfactorily completed.

Give time and date of each demonstration, with list of
persons present.

Provide copies of completed operation and maintenance
manuals for use in demonstrations and instructions.

QUALITY ASSURANCE

When specified in individual Sections requiring manufacturer
to provide authorized representative to demonstrate
operation of equipment and systems:

.1 Instruct Owner's personnel.
.2 Provide written report that demonstration and

instructions have been completed.
Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION





