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1.1 Description of 

Work 

.1 The work will be carried out on the Point Wolfe and 

Herring Cove Roads within Fundy National Park. The 

work includes two major culverts, both along Hueston 

Brook, one minor cross culvert on Point Wolfe Road, 

asphalt seal for two parking lots on Point Wolfe and 

replacing guiderail posts along Point Wolfe and 

Herring Cove Road. 

 

.2 PWGSC will have a Department Representative available 

to work collaboratively and jointly with the 

Contractor to determine field quantities. 

 

.3 The work of this contract includes the provision of 

all materials, labour, equipment, and ancillaries, 

all as necessary for the completion of the work as 

indicated on the drawings and as described in the 

specifications and notes. Work on this project 

consists generally of, but not limited to, the 

following: 

 

 .1 Pulverize existing asphalt and reuse on  

 site at culvert locations for shoulder material.  

 

 .2 Excavating till, fill and bedrock as required 

 to facilitate construction as shown on the  drawings. 

 

 .3 Clearing and Grubbing as required along the 

roadway. 

 

 .4 Relocate existing directional signs as 

 required. 

 

 .5 Replace existing culverts with new, as 

 indicated  on drawing. 

 

 .6 Supply, install and remove all environmental 

 protection measures required, such as silt fences, 

 diversion ditches and check dams. 

 

 .7 Topsoil and Hydro-seed all areas disturbed by 

construction. 

 

 .8 Remove, and re-install guardrail and all 

 associated accessories as indicated on drawings. 

 

 

 

 .9 Remove, supply and install new guardrail posts       
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 and reinstate guiderail in sections indicated on 

 drawings. 

 

 .10 Supply and install new timber posts for all 

 new signs as required. 

 

 .11 Supply, placing and compacting asphalt as shown 

 on drawings. 

 

 .12 Supply, placing and compacting new granular up 

 to underside of asphalt as shown on drawings. 

 

 .13 Supply and install new temporary pavement 

 markings. 

 

 .14 Relocated existing utility poles as required/ 

 directed by appropriate authorities. 

 

 .15 Supply all necessary road signs and  traffic 

 control. 

 

.16 Paint centerline for Point Wolfe and Herring 

Cove Roads. Also re stripe lines in both parking lots 

at the end of Point Wolfe Road 

 

 .17 All other labour, materials and work necessary 

 to complete the project to the Department 

 Representative's full satisfaction. 

 

.4 All work to be carried out in accordance with 

applicable federal and provincial regulations for 

those agencies having jurisdiction for the work. The 

work is subject to the National Park Act and 

Regulations, Canadian Environmental Protection Act, 

and the NB Occupational Health and Safety Act and 

Regulations. 

 

.5 The Contractor is advised that other construction 

work may be being performed at several different 

locations by others during the time frame of this 

contract. 

 

 

.6 Maintain work during construction. Undertake 

continuous and effective maintenance work day by day, 

with adequate equipment and forces so that the work 

is continuously kept in a condition satisfactory to 

Department Representatives. 
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1.2 Familiarization 

with Site 

.1 Before submitting a bid, it is recommended that 

bidders visit the site to review and verify the form, 

nature and extent of the work, materials needed, the 

means of access and the temporary facilities required 

to perform the Work. 

 

.2 Obtain prior permission from the Departmental 

Representative before carrying out such site 

inspection. 

 

 

1.3 Codes and 

Standards 

.1 Perform work in accordance with the 2010 National 

Building Code of Canada and any other code of 

provincial or local application, including all 

amendments up to bid closing date, provided that in 

any case of conflict or discrepancy, the more 

stringent requirement shall apply. 

 

.2 Materials and workmanship must meet or exceed 

requirements of specified standards, codes and 

referenced documents. 

 

 

1.4 Interpretation of 

Documents 

.1 Supplementary to the Order of Precedence article of 

the General Instructions of the Contract, the 

Division 01 sections take precedence over the 

technical specification sections in other Divisions 

of the Specification Manual. 

 

 

1.5 Term Engineer .1 Unless specifically stated otherwise, the term 

Engineer where used in the Specifications and on the 

Drawings shall mean the Department Representative as 

defined in the General Instructions of the Contract. 

 

 

1.6 Setting out Work .1 The Contractor will set stakes to define location, 

alignment and elevations of work, and measurement of 

the work.  

.2 Supply such devices as straight edges and templates 

required to facilitate Departmental Representative's 

inspection of work. 

 

.3 Supply stakes and other survey markers required for 

laying out work. 
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1.7 Cost Breakdown .1 Before submitting first progress claim submit 

breakdown of Contract price in detail as directed by 

Departmental Representative and aggregating contract 

price. Required forms will be provided for 

application of progress payment. 

 

.2 List items of work numerically following the same 

division/section number system of the specification 

manual and thereafter sub-divide into major work 

components and building systems as directed by 

Departmental Representative. 

 

.3 Upon approval, cost breakdown will be used as basis 

for progress payment. 

 

 

1.8 Measurement for 

Payment 

.1 Notify Departmental Representative sufficiently in 

advance of operations to permit required measurements 

for payment. 

 

 

1.9 Maintenance of 

Work During 

Construction 

.1 Maintain work during construction. Undertake 

continuous and effective maintenance work day by day, 

with adequate equipment and forces so that the 

roadway or structures are continuously kept in a 

condition satisfactory to Department Representative. 

 

 

1.10 Codes .1 Perform work in accordance with National Parks Act, 

Code of Practice of the Department of Labour, as it 

pertains to the Temporary Workplace Traffic Control 

Manual (Department of Transportation & Public Works 

and any other code of federal, provincial or local 

application provided that in any case of conflict or 

discrepancy, the more stringent requirements shall 

apply. 

 

.2 Materials and workmanship must conform to or exceed 

applicable standards of Canadian General Standards 

Board (CGSB), Canadian Standards Association (CSA), 

American Society for Testing and Materials (ASTM) and 

other standards organizations. 

 

.3 Conform to latest revision of any referenced standard 

as re-affirmed or revised to date of specification. 

Standards or codes not dated shall be deemed editions 

in force on date of tender advertisement. 
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1.11 Work Within Park 

Boundaries 

.1 The project is within a national park boundaries and 

it is essential that lands remain as undisturbed as 

possible. The Contractor will be expected to use 

standards and methods beyond those for normal 

construction in order to protect the environment and 

ensure the aesthetics of the work. Contract limits 

shall be strictly adhered to and every precaution 

shall be taken to minimize environmental damage and 

disruption to vegetation, wildlife habitat, and 

structures or existing services, both on construction 

and storage sites. 

 

 .1 If any damage occurs during construction, the 

 Contractor is responsible to bear the expense to 

 immediately restore such damaged areas to the 

 satisfaction of the Department Representative. 

 

 .2 If Contractor fails to repair damage to the 

 satisfaction of the Department Representative, the 

 Department Representative may complete repairs at 

 the Contractor's expense. 

 

 .3 The Contractor shall ensure that contracted 

 work meets the standards outlined in the contract 

 specification and drawings. 

 

 .4 The Contractor shall ensure that no damage will 

 be done to underground telephone cables. 

 

 .5 All sources of aggregate and asphalt cement 

 must be submitted to the Department Representative 

 for approval at least two weeks prior to the start 

 of any work. 

 

 .6 The Contractor is responsible to follow the 

 Provincial requirements regarding the  following: 

 

  .1 Pit and Quarry Guidelines 

  .2 Environmental Construction Practice  

  specifications 

 

 .7 The Contractor will make arrangements with 

 authorities or owners of private properties for 

 quarrying and transporting materials and machinery 

 over their properties and be responsible for 

 obtaining and paying of fees. 

 

1.12 Documents .1 Maintain at job site, one copy each of following: 
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Required  .1 Contract drawings 

 .2 Specifications 

 .3 Addenda 

 .4 Reviewed drawings 

 .5 Change orders 

 .6 Other modifications to Contract 

 .7 Copy of approved work schedule 

 

1.13 Departmental 

Representative 

.1 Departmental Representatives can be contacted at: 

 

 Public Works & Government Services Canada 

 189 Prince William Street 

 Saint John, NB E2L 2B9 

 

 Telephone: (506) 636-4416 Facsimile: (506) 636-4376 

 

 

1.14 Work Schedule .1 Provide to the Department Representative in writing 

and within 10 working days after Contract award, a 

detailed construction schedule and traffic control 

plan. The schedule shall show proposed work to be 

undertaken and anticipated completion dates for each 

category of work in the Unit Price Table. 

 

.2 After receiving the Contractor's plan and prior to 

start of construction, a meeting involving 

Contractor, Department Representative and Parks 

Canada will be held at a place and time to be 

determined by the Department Representative. This 

meeting will review implications of the contract, 

design, schedule of work, methods of construction, 

environment protection methods and traffic control. 

 

.3 Interim reviews of work progress based on work 

schedule will be conducted as decided by Department 

Representative and schedule updated by Contractor in 

conjunction with and to approval of Departmental 

Representative. 

 

.4 No work will begin until the pre-construction meeting 

is held. 

 

.5 Following the pre-construction meeting and approval 

of the schedule and traffic control plan, the work 

will be so scheduled to meet the time restraints and 

have the project completed on time. 

 

.6 During construction, one lane of roads (Point Wolfe 
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or Herring Cove Road) will be open to the public at 

all times.  

 

.7 Two-way traffic at night at the end of each work day. 

 

.8 No road work will be allowed on the following days:. 

 August 29 (traffic to be allowed 2 way flow). 

 

.9 In addition, the hours of work on the project will be 

restricted to:   Monday – Thursday: 7-7 

Friday: 7-4 

Saturday: 8-4 

Sunday: 8-2:30 

 

 

1.15 Sanitary 

Services 

.1 The Contractor shall provide and maintain sanitary 

facilities for the use of workers at locations 

specified by the Department Representative. Provision 

of sanitary facilities shall meet requirements of 

provincial government and municipal statutes and 

authorities. 

 

 

1.16 Contractor’s Use 

of Site 

.1 Use of site: for execution of work within roadway 

right of way and those areas specified by the 

Department Representative. 

 

.2 The Department Representative will specify the areas 

for work and storage. 

 

 

1.17 Project Meetings .1 Contractor will arrange project meetings and assume 

responsibility for setting times and recording and 

distributing minutes. 

 

 

1.18 Cutting & 

Patching 

.1 Cut and patch as required to make work fit. 

 

.2 Where new work connects with existing and where 

existing work is altered, cut, patch and make good to 

match existing work. 

 

 

1.19 Existing 

Services 

.1 Carry out work at times directed by authorities 

having jurisdiction, with minimum of disturbance to 

pedestrian and vehicular traffic. 

 

.2 Before commencing work, establish location and extent 
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of service lines in area of work and notify 

Department Representative of findings. 

 

.3 Submit schedule to and obtain approval from 

Department Representative for any shut down or 

closure of active service or facility. Adhere to 

approved schedule and provide notice to affected 

parties. 

 

.4 Where unknown services are encountered immediately 

advise Department Representative and confirm findings 

in writing. 

 

.5 Record locations of maintained, re routed and 

abandoned service lines. 

 

.6 Ensure pedestrian and other traffic is not unduly 

impeded, interrupted or endangered by execution or 

existence of work or plant. 

 

.7 Maintain existing signs at all times. When it is 

necessary to temporarily remove a sign, it shall be 

dismantled and re-established on a temporary post or 

stand set back from construction area. The work is 

considered to be incidental and no separate payment 

will be made for maintaining or moving signs. 

 

.8 Verify locations of any underground utilities. 

 

 

1.20 Additional 

Drawings 

.1 Department Representative may furnish additional 

drawings for clarification. These additional drawings 

have same meaning and intent as if they were included 

with plans referred to in Contract documents. 

 

 

1.21 Relics, Antiques 

and Wildlife Habitat 

.1 Protect relics, antiquities, wildlife habitat, items 

of historical or scientific interest such as 

cornerstones and contents, animal nesting sites, 

commemorative plaques, inscribed tablets, and similar 

objects found during course of work. 

 

 

.2 Give immediate notice to Department Representative 

and await Department Representative's written 

instructions before proceeding with work in this 

area. 
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.3 Relics, antiquities and items of historical or 

scientific interest remain her Majesty's property. 

 

 

 

1.22 National Park 

Act 

.1 For projects within boundaries of National Park, 

perform work in accordance with National Parks Act. 

 

 

1.23 Measurement of 

Quantities 

.1 Linear: Items which are measured by metre or of 

kilometre, such as pavement markings will be measured 

along centreline of installation unless otherwise 

shown on plans. 

 

.2 Area: 

 .1 Longitudinal and transverse measurements for 

areas to be measured horizontally. 

 

 .2 Longitudinal and transverse measurements for 

 such items as topsoil and seeding to be made on  

 actual flat or sloped surface seeded or sodded. 

 

.3 Volume: 

 .1 In computing volumes of excavation, average end 

area method will be used unless otherwise directed by 

Department Representative in writing. 

 

 .2 Term: Litre shall mean 1000 mL or L. 

 

 .3 All volume measurements refer to in place 

 measure unless specified elsewhere in specification. 

 

.4 Mass: 

 .1 Term "tonne" shall mean 1000 kg. 

 

 .2 Materials which are specified for measurement 

by mass shall be weighed on scales approved by and at 

locations designated by Department Representative. 

Units used to haul material being paid for by mass 

shall bear legible identification numbers plainly 

visible to scale person as it approaches and leaves 

scale-house. 

 

.5 Time: 

 .1 Unless otherwise provided for elsewhere or by 

written authority of Department Representative, 

hourly rental of equipment will be measured in actual 
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working time and necessary traveling time of 

equipment within limits of project at an all-

inclusive rate. Equip each unit of mobile equipment 

with an approved device to register hours of 

operation. Devices which only measure hours of 

running of motor will not be accepted. 

 

1.24 Permits / 

Authorities 

.1 The Contractor shall obtain, and pay for, permits 

from authorities as required for all operations and 

construction. He shall also comply with all pertinent 

regulations of all authorities having jurisdiction 

over the work. The Contractor shall provide copies of 

all permits to the Owner prior to starting the work. 

The Contractor shall be responsible for obtaining all 

applicable permits, inspections and approvals 

required and shall pay all changes in connection 

therewith. 

 

 

 

1.25 Equipment Rental 

Rates 

.1 Upon written request, the Contractor will supply the 

Department Representative with a list of the rental 

equipment to be used on work beyond the scope of bid 

items. Equipment rental rates will be in accordance 

with current rates published by the NB Department of 

Transportation and Infrastructure. 

 

 

1.26 Environmental  

Protection Plan 

.1 Prior to commencing construction activities or 

delivery of materials to site, submit Environmental 

Protection Plan for review and approval by 

Departmental Representative. Environmental Protection 

Plan is to present comprehensive overview of known or 

potential environmental issues which must be 

addressed during construction. 

 

.2 Environmental Protection Plan to include: 

 .1 Names of persons responsible for ensuring 

adherence to Environmental Protection Plan. 

 .2 Names and qualifications of persons responsible 

for training site personnel. 

 .3 Description of environmental protection 

personnel training program. 

 .4 Erosion and sediment control plan which 

identifies type and location of erosion and sediment 

controls to be provided including monitoring and 

reporting requirements to assure that control 
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measures are in compliance with Federal, Provincial, 

and Municipal laws and regulations. 

 .5 Drawings showing locations of material on site. 

 .6 Traffic control Plans including measures to 

minimize amount of mud transported onto paved public 

roads by vehicle runoff. 

 .7  Work area plan showing proposed activity in 

each portion of area and identifying areas of limited 

use or non-use. Plan to include measures for marking 

limits of use areas. 

 .8 Spill Control Plan: including procedures, 

instructions, and reports to be used in event of 

unforeseen spill of regulated substance. 

 .9 Non-Hazardous solid waste disposal plan 

identifying methods and locations for solid waste 

disposal including clearing debris. 

 .10  Air pollution control plan detailing 

provisions to assure that dust, debris, materials, 

and trash, do not become air borne and travel off 

project site. 

 .11 Containment prevention plan that: identifies 

potentially hazardous substances to be used on job 

site; identifies intended actions to prevent 

introduction of such materials into air, water, or 

ground; and details provisions for compliance with 

Federal, Provincial and Municipal laws and 

regulations for storage and handling of these 

materials. 

 .12 Waste water management plan that identifies 

methods and procedures for management and/or 

discharge of waste waters which are directly derived 

from construction activities, such as concrete curing 

water, clean-up water, dewatering of ground water, 

disinfection water, hydrostatic test water, and water 

used in flushing lines. 

 .13 Pump around plan for construction of the two 

 culverts located within Hueston Brook. 

  

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Submittals .1 Upon acceptance of bid and prior to commencement of 

work, submit to Departmental Representative the 

following work management documents: 

 

 .1 Work Schedule as specified herein. 

 

 .2 Shop Drawing Submittal Schedule specified in 

 Section 01 33 00 

 

 .3 Waste Management Plan specified in  

 Section 01 74 22 

 

 .4 Environmental Plan specified in  

 Section 01 35 44 

 

 .5 Health and Safety Plan specified in  

 Section 01 35 28 

 

 .6 Dust Control Plan specified in  

 Section 32 15 60. 

 

 

1.2 Work Schedule .1 Upon acceptance of bid submit: 

 

 .1 Preliminary work schedule within 10 calendar 

 days of contract award. 

 

.2 Schedule to indicate all calendar dates from 

commencement to completion of all work within the 

time stated in the accepted bid. 

 

.3 Provide sufficient details in schedule to clearly 

illustrate entire implementation plan, depicting 

efficient coordination of tasks and resources, to 

achieve completion of work on time and permit 

effective monitoring of work progress in relation to 

established milestones. 

 

.4 Work schedule content to include as a minimum the 

following: 

 

 .1 Bar (GANTT) Charts, indicating all work 

 activities, tasks and other project elements, their 

 anticipated durations, planned dates for achieving 

 key activities and major project milestones 

 supported  with; 
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 .2 Written narrative on key elements of work 

 illustrated in bar chart, providing sufficient 

 details to demonstrate a reasonable implementation 

 plan for completion of project within designated 

 time. 

 

 .3 Generally Bar Charts derived from commercially 

 available computerized project management system are 

 preferred but not mandatory. 

 

.5 Work schedule must take into consideration and 

reflect the work phasing. 

 

.6 Schedule work in cooperation with the Departmental 

Representative. 

 

.7 Completed schedule shall be approved by Departmental 

Representative. When approved, take necessary 

measures to complete work within scheduled time. Do 

not change schedule without Departmental 

Representative's approval. 

 

.8 Ensure that all subtrades and subcontractors are made 

aware of the work constraints and operational 

restrictions specified. 

 

.9 Schedule Updates: 

 

 .1 Submit when requested by Departmental 

Representative. 

 

 .2 Provide information and pertinent details 

explaining reasons for necessary changes to 

implementation plan. 

 

 .3 Identify problem areas, anticipated delays, 

impact on schedule and proposed corrective measures 

to be taken. 

 

.10 Departmental Representative will make interim reviews 

and evaluate progress of work based on approved 

schedule. Frequency of such reviews will be as 

decided by Departmental Representative. Address and 

take corrective measures on items identified by 

reviews and as directed by Departmental 

Representative. Update schedule accordingly. 
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.11 In every instance, change or deviation from the Work 

Schedule, no matter how minimal the risk or impact on 

safety or inconvenience to tenant or public might 

appear, will be subject to prior review and approval 

by the Departmental Representative. 

 

 
1.3 Project Meetings .1 Schedule and administer project meetings, held on a 

bi-weekly basis, for entire duration of work and more 

often when directed by Departmental Representative as 

deemed necessary due to progress of work or 

particular situation. 

 

.2 Prepare agenda for meetings. 

 

.3 Notify participants by e-mail 4 days in advance of an 

unscheduled meeting date. 

 

 .1 Ensure attendance of all subcontractors. 

 

 .2 Departmental Representative will provide list 

of other attendees to be notified. 

 

.4 Hold meetings at project site or where approved by 

Departmental Representative. 

 

.5 Preside at meetings and record minutes. 

 

 .1 Indicate significant proceedings and decisions. 

Identify action items by parties. 

 

 .2 Distribute to participants by e-mail or by 

facsimile within 3 calendar days after each meeting. 

 

 .3 Make revisions as directed by Departmental 

Representative. 

 

 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Measurement .1 All measurement shall be along a horizontal plane 

unless otherwise indicated. 

 

 

1.2 Pay Items  Earthwork 

 

.1 Clearing and Grubbing: 

 .1 Unit of Measurement: hectare (ha). 

 

 .2 Method of Measurement: measured area of 

horizontal or sloped surface, as applicable for 

acceptable Clearing or Grubbing. 

 

 .3 This item includes: cutting and disposal of all 

trees, brush and vegetation from areas indicated. 

 

 .4 This item includes: removal and disposal of all 

stumps, roots, downed timber, embedded logs, rootmat, 

humus, topsoil and other material from areas 

indicated, including areas of excavation and areas of 

fill less than 3 m deep. Includes stockpiling topsoil 

for re-use in the work later. 

 

.2 Mass Excavation-Common: 

 .1 Unit of Measurement: cubic metre (m3). 

 

 .2 Method of Measurement: average end area method 

between cross sections taken after grubbing and/or 

topsoil removal and to the lines and elevations 

indicated. 

 

 .3 This item includes: excavation, 

movement/transporting, placement as fill and 

compaction to the lines and elevations indicated. 

This item includes unsuitable material not suitable 

for re-use as fill, and disposal off site. Written 

authorization required from Department Representative 

for unsuitable material. This item includes removals, 

disposal off site or re-use in the work, of all 

existing stone walls, gabion walls, boulder walls, 

and other structures and items required to be removed 

and not specifically included in other pay items. 

 

.3 Class A1 Borrow: 

 .1 Unit of Measurement: cubic metre 

 

 .2 This item includes: transportation, supply, 

placement and compaction in layers. 
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.4 Culverts 

 

 .1 Unit of Measurement: metre (m). 

 

 .2 Method of Measurement: along centreline of new 

culvert pipe, from end to end of culvert, or 

extension, as laid and as accepted by the Department 

Representative. 

 

 .3 This item includes: pipe, footings, pipe 

bedding and low permeability fill, compaction, and 

reinstatement. 

 

 .4 This item includes excavation and removal of 

existing CSP culverts, and disposal of all old 

culvert material for which there is no direct 

payment. 

 

 .5 Excavation and backfilling for culverts will be 

paid under mass excavation – common. 

 

 

.5 Asphalt Removal 

 

 .1 Unit of Measurement: square metre (m2). 

 

 .2 Method of measurement: plan measurement from 

width and length of existing asphalt surfaces. 

 

 .3 This item includes: milling and pulverizing 

with Class A material as indicated on the plan or as 

directed by the Department Representative. 

 

 .4 Approximately 100 percent of milled asphalt 

quantity to be reused as shoulder material. 

 

 

 Road Construction 

 

.6 Gravels: 

 .1 As per NBDTI Standard Specifications Item 201 

 

 .2 Unit of Measurement: Metric Tonne (1000 kg). 

 

 .3 Method of Measurement: from accepted truck 

slips, except as provided below. 
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 .4 There shall be no payment for extra thickness 

of gravels placed or gravels placed outside of 

limits. Whenever in the opinion of the Department 

Representative there is extra thickness, the 

appropriate weight will be deducted. 

 

 .5 This item includes: supply, placement and 

compaction of gravel as indicated for roadway, and 

shoulder. It excludes gravels at structures and where 

included in other pay items, e.g. culverts. It 

excludes any gravels for temporary traffic 

routes/widening. 

 

.7 Asphaltic Concrete: 

 .1 Type B - Base Course. Type D - Surface Course. 

 

 .2 Unit of Measurement: Metric Tonne (1000 kg) 

 

 .3 Method of Measurement: from accepted truck 

slips, except as provided below. 

  

 .4 There shall be no payment for extra thickness 

or extra width of asphalt placed. Wherever in the 

opinion of the Department Representative there is 

extra thickness, the appropriate weight will be 

deducted. 

 

 .5 Pavement markings to be reinstated with the 

same layout as existing.  

 

 .6 Adjustments will be made to progress estimates 

to compensate for changes in liquid asphalt prices at 

time of Tender and prices in effect during 

construction.  Increases or decreases in excess of 5% 

of the Benchmark Tender Price will be paid or 

deducted accordingly.  The governing price will be 

the monthly weighted average asphalt binder rack 

price quoted on Ontario Hot Mix Producers Association 

OHMPA at http://www.ohmpa.org.  This adjustment will 

include and changes in taxes outlined in General 

Instructions.  The benchmark price shall be the AC 

Price Index quoted for the month in which the tender 

closed.  The adjustments shall be computed based on 

the changes in the average monthly price in excess of 

or less than the benchmark at time of production.  

The Engineer shall then calculate the adjustment to 

be stated in the Monthly Progress Estimate.  The 

http://www.ohmpa.org/
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liquid asphalt cost adjustment shall be calculated 

using the quantity of the item added to the progress 

estimate since the last estimate.  In cases where 

liquid asphalt is included in the price of Asphalt 

Concrete, the liquid asphalt quantity will be 

determined using the mix design. 

 

.8 Tact Coat: 

 .1 Unit of measurement: square metre (m2) 

 

.9 Line Striping: 

 .1 Unit of Measurement: linear metre (m) 

 

.10 Shoulder Material 

 .1 Unit of measurement: metric Tonne 

 .2 Payment includes processing Rap. Stockpiling 

 transportation from stockpile to work, placing, 

 shaping and compaction. 

 

 Landscaping 

 

.11 Topsoil: 

 .1 Unit of Measurement: square metre (m2) 

 

 .2 Method of Measurement: plan area measure. 

 

 .3 This item includes: excavation, grading, 

topsoil, lime and fertilizer, required accessories, 

and maintenance, if any areas are designated by the 

Department Representative during construction. It 

excludes reinstatement of existing grassed areas, for 

which there is no direct payment. 

 

.12 Hydraulic Seeding: 

 .1 Unit of Measurement: square metre (m2) 

 

 .2 Method of Measurement: slope measure, from 

slope height and horizontal length of sections. 

 

 .3 This item includes: hydroseed mix, mulch, 

erosion control agent, water and fertilizer as 

specified and maintenance to ensure successful 

growth, with re-seeding if required for which there 

is no direct payment. 

Miscellaneous 

. 

.13 W-Beam Guiderail: 

 .1 Unit of Measurement: lineal metre (m) 
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 .2 This item includes: the removal of the existing 

guiderail, the common excavation and backfill, supply 

and placing posts, re-using steel W-beam guiderail, 

reflectors, hardware, all accessories, and surface 

reinstatement and all materials and labour for the 

finished product, including concrete. 

 

.14 Riprap: 

 .1 Unit at measurement: metric tonne 

 .2 There shall be no extra payment for extra 

thickness of Riprap placed or Riprap placed outside 

of the limits 

 .3 This item includes supply and placement of the 

specified Riprap 

 

 

.15 Environmental Protection: 

 .1 Unit of measurement: Lump sum 

 .2 This item includes the supply, installation and 

maintenance of all protection measures covered in 

Section 01 15 44 

 

 

.16 Traffic Control: 

 .1 Unit of measurement: Lump sum 

 .2 This item includes all work required for 

traffic control during construction covered in 

Section 01 55 26 

 

 

.17 All and any items not specifically included in the 

Measurement for Payment and Pay Item List are 

considered incidental to the work and are to be 

included in the tendered price for related work. 

 

 

  

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Related Sections .1 Section 01 78 00 – Closeout Submittals. 

 

 

1.2 Submittal General 

Requirements 

.1 Submit to Departmental Representative for review 

General Requirements requested submittals specified 

in various sections of the specifications including 

shop drawings, samples, permits, compliance 

certificates, test reports, work management plans and 

other data required as part of the work. 

 

.2 Submit with reasonable promptness and in orderly 

sequence so as to allow for Departmental 

Representative's review and not cause delay in Work. 

Failure to submit in ample time will not be 

considered sufficient reason for an extension of 

Contract time and no claim for extension by reason of 

such default will be allowed. 

 

.3 Do not proceed with work until relevant submissions 

have been reviewed. 

 

.4 Present shop drawings, product data, samples and 

mock-ups in SI Metric units. 

 

.5 Where items or information is not produced in SI 

Metric units, provide soft converted values. 

 

.6 Review submittals prior to submission. Ensure that 

necessary requirements have been determined and 

verified and that each submittal has been checked and 

coordinated with requirements of Work and Contract 

Documents. 

 

 .1 Submittals not stamped, signed, dated and 

identified as to specific project will be returned 

unexamined by Departmental Representative and 

considered rejected. 

 

.7 Verify field measurements and affected adjacent Work 

are coordinated. 

 

.8 Notify Departmental Representative, in writing at 

time of submission, identifying deviations from 

requirements of Contract Documents stating reasons 

for deviations. 

 

 

 



 

Hueston Brook Culvert Replacements   Submittal Procedures Section 01 33 00 

Fundy National Park  Page 2 

Alma, NB 

Project No. R.076562.002 2015/07/15 

 

.9 Contractor's responsibility for errors, omissions or 

deviations in submission from requirements of 

Contract Documents is not relieved by Departmental 

Representative's review. 

 

.10 Submittal format: paper originals, or alternatively 

clear and fully legible photocopies of originals. 

 

 Facsimiles are not acceptable, except in special 

circumstances pre-approved by Departmental 

Representative. Poorly printed non-legible 

photocopies or facsimiles will not be accepted and be 

returned for resubmission. 

 

.11 Make changes or revision to submissions which 

Departmental Representative may require, consistent 

with Contract Documents and resubmit as directed by 

Departmental Representative. When resubmitting, 

identify in writing of any revisions other than those 

requested. 

 

.12 Keep one reviewed copy of each submittal document on 

site for duration of Work. 

 

 
1.3 Shop Drawings and 

Product Data 

.1 The term "shop drawings" means fabrication drawings, 

and erection drawings, diagrams, illustrations, 

schedules, performance charts, technical product 

data, brochures, specifications, test reports 

installation instructions and other data which are to 

be provided by Contractor to illustrate compliance 

with specified materials and details of a portion of 

work. 

 

 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Section Includes .1 Fire Safety Requirements. 

 

 

1.2 Related Work .1 Section 01 35 28 – Health and Safety Requirements. 

 

 
1.3 References .1 Fire Protection Standards issued by Fire Protection 

Services, Labour Program Division of Service Canada: 

 

 .1 FCC No. 301-June 1982 Standard for Construction 

Operations. 

 

 .2 FCC No. 302-June 1982 Standard for Welding and 

Cutting. 

 

.2 FCC standards may be viewed at: 

 

 .1 http://www.hrsdc.gc.ca/en/lp/lo/fp/standards/ 

 commissioner.shtml 

 

 .2 Fire Protection Services - Atlantic Region 

office, Halifax, N.S, (902) 426-6053. 

 

 

1.4 Fire Safety 

Requirements 

.1 Implement and follow fire safety measures during 

Work. Comply with following: 

 

 .1 National Fire Code. 

 

 .2 Fire Protection Standards FCC 301 and FCC 302. 

 

 .3 Federal and Provincial Occupational Health and 

Safety Acts and Regulations. 

 

.2 In event of conflict between any provisions of above 

authorities the most stringent provision will apply. 

Should a dispute arise in determining the most 

stringent requirement, Departmental Representative 

will advise on the course of action to be followed. 

 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Related Work .1 Section 01 35 24 – Special Procedures on Fire Safety 

Requirements. 

 

 

1.2 Submittals .1 Submit to Departmental Representative copies of the 

following documents, including updates: 

 

 .1 Site Specific Health and Safety Plan 

 

 .2 Name and qualifications of person to be 

retained full time as H&S Co-ordinator. 

 

 
1.3 Compliance 

Requirements 

.1 Comply with the Occupational Health and Safety Act 

for the Province of New Brunswick, and the 

Occupational Health and Safety Act Regulations made 

pursuant to the Act. 

 

.2 Comply with Canada Labour Code Part II, and the 

Canada Occupational Safety and Health Regulations 

made under Part II of the Canada Labour Code. 

 

.3 Observe and enforce construction safety measures 

required by: 

 

 .1 National Building Code of Canada; 

 .2 Provincial Worker's Compensation Board; and 

 .3 Municipal statutes and ordinances. 

 

.4 In event of conflict between any provisions of above 

authorities the most stringent provision will apply. 

Should a dispute arise in determining the most 

stringent requirement, Departmental Representative 

will advise on the course of action to be followed. 

 

.5 A copy of the Canada Labour Code Part II may be 

obtained by contacting: 

 

 Canadian Government Publishing 

 Public Works & Government Services Canada 

 Ottawa, Ontario, K1A 0S9 

 Tel: (819) 956-4800 (1-800-635-7943) 

 Publication No. L31-85/2000 E or F) 

 

.6 Maintain Workers Compensation Coverage for duration 

of Contract. Submit Letter of Good Standing to 

Departmental Representative upon request. 
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1.4 Responsibility .1 Be responsible for health and safety of persons on 

site, of property and for protection of persons and 

public circulating adjacent to work operations to 

extent that they may be affected by conduct of the 

Work. 

 

.2 Enforce compliance by all workers, sub-contractors 

and other persons granted access to work site with 

safety requirements of Contract Documents, applicable 

Federal, Provincial, and local statutes, regulations, 

and ordinances, and with site-specific Health and 

Safety Plan. 

 

 

1.5 Site Control and 

Access 

.1 Control work site and entry points to construction 

areas. 

 

 .1 Delineate and isolate construction areas from 

other areas of site Facility by use of appropriate 

means. 

 

 .2 Post notices and signage at entry points and at 

other strategic locations identifying entrance onto 

site to be restricted to authorized persons only. 

 

 .3 Signage must be professionally made, bilingual 

in both official languages or display internationally 

understood graphic symbols. 

 

.2 Approve and grant access to site only to workers and 

authorized persons. 

 

 .1 Immediately stop non-authorized persons from 

circulating in construction areas and remove from 

site. 

 

 .2 Provide site safety orientation to all persons 

before granting access. Advise of site conditions, 

hazards and mandatory safety rules to be observed on 

site. 

 

.3 Secure site at night time to extent required to 

protect against unauthorized entry. 

 

.4 Ensure persons granted access to site wear 

appropriate personal protective equipment (PPE) 

suitable to work and site conditions. 
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 .1 Provide such PPE to authorized persons who 

require access to perform inspections or other 

approved purposes. 

 

 

1.6 Protection .1 Carry out work placing emphasis on health and safety 

of the Public, Facility personnel, construction 

workers and protection of the environment. 

 

.2 Erect safety barricades, lights and signage on site 

to effectively delineate work areas, protect 

pedestrian and vehicular traffic around and adjacent 

to work and to create a safe working environment. 

 

.3 Should unforeseen or peculiar safety related hazard 

or condition become evident during performance of 

work, immediately take measures to rectify the 

situation and prevent damage or harm. Advise 

Departmental Representative verbally and in writing. 

 

 

1.7 Filing of Notice .1 File Notice of Project and other Notices with 

Provincial authorities prior to commencement of Work. 

 

 

1.8 Permits .1 Post on site permits, licenses, compliance 

certificates specified in Section 01 10 10. 

 

.2 Where particular permit or compliance certificate 

cannot be obtained at the required stage of work, 

notify Departmental Representative in writing and 

obtain his/her approval to proceed before carrying 

out that portion of work. 

 

 

1.9 Hazard 

Assessments 

.1 Conduct site specific health and safety hazard 

assessment before commencing project and during 

course of the work. Identify risks and hazards 

resulting from site conditions, weather conditions 

and work operations. 

 

 .1 Also, conduct assessment when the scope of work 

has been changed by Change Order and when potential 

hazard or weakness in current health and safety 

practices are identified by Departmental 

Representative or by an authorized safety 

Representative. 
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.2 Record results in writing and address in Health and 

Safety Plan. 

 

.3 Keep copy of all assessments on site. 

 

 

1.10 Project/Site 

Condition 

.1 The following are known or potential project related  

health, environmental and safety hazards at site 

which must be properly managed if encountered during 

course of work: 

 

 .1 Existing site and environmental conditions are: 

 

   .1 Working near watercourse. 

 .2    Working on steep or uneven ground. 

 .3    Working with adverse weather conditions. 

 .4    Working near trench excavations. 

 .5    Working near public traffic. 

 .6    Working near tress and overhead 

obstructions. 

 .7    Working near heavy moving machinery. 

 

.2 Above list shall not be construed as being complete 

and inclusive of potential health, and safety hazards 

encountered during work. Include above items into 

hazard assessment process. 

 

.3 Obtain from Departmental Representative, copy of MSDS 

Data sheets for existing hazardous products stored on 

site or used by Facility personnel. 

 

 

1.11 Health and 

Safety Meetings 

.1 Attend pre-construction health and safety meeting 

conducted by Departmental Representative. Have 

following persons in attendance: 

 

 .1 Site Superintendent. 

 

 .2 Contractor's designated Health and Safety Site 

Supervisor. 

 

 .3 Health & Safety Site Coordinator. 

 

 .4 Departmental Representative will advise of 

date, time and location. 
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1.12 Health and 

Safety Plan 

.1 Develop written site-specific Project Health and 

Safety Plan, based on hazard assessments, prior to 

commencement of work. 

 

 .1 Submit copy to Departmental Representative 

within 14 calendar days of acceptance of bid. 

 

 .2 Submit updates as work progresses. 

 

.2 Health and Safety Plan shall contain three (3) parts 

with following information: 

 

 .1 Part 1 - Hazards: List of individual health 

risks and safety hazards identified by hazard 

assessment process. 

 

 .2 Part 2 - Safety Measures: engineering controls, 

personal protective equipment and safe work practices 

used to mitigate hazards and risks listed in Part 1 

of Plan. 

 

 .3 Part 3a: Emergency Response: standard operating 

procedures, evacuation measures and emergency 

response in the occurrence of an accident, incident 

or emergency. 

 

   .1 Include response to all hazards listed in 

  Part 1 of Plan. 

 

   .2 Evacuation measures to complement the  

  Facility’s existing Emergency Response and  

  Evacuation Plan. Obtain pertinent information 

  from Departmental Representative. 

 

   .3 List names and telephone numbers of  

  officials to contact including: 

 

    .1 General Contractor and all   

   Subcontractors. 

 

    .2 Federal and Provincial Departments 

   as stipulated by laws and regulations and 

   local emergency resource organizations, 

   as needed based on nature of emergency or 

   accident. 
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    .3 Officials from PWGSC and site  

   Facility management. Departmental  

   Representative will provide list. 

 

.3 Part 3b - Site Communications: 

 

 .1 Procedures used on site to share work related 

safety issues between workers, subcontractors, and 

General Contractor. 

 .2 List of critical tasks and work activities, to 

be communicated with the Facility Manager, which has 

risk of affecting tenant operations, or endangering 

health and safety of Facility personnel and the 

general public. Develop list in consultation with the 

Departmental Representative. 

 

.4 Prepare Health and Safety Plan in a three column 

format, addressing the three parts specified above, 

as follows: 

 

 Column 1 Column 2  Column 3 

 Part 1 Part 2  Part 3a/3b 

 Identified Safety  Emergency Response & 

 Hazards Measures  Site Communications 

 

.5 Develop Plan in collaboration with subcontractors. 

Address work activities of all trades. Revise and 

update Plan as Sub-contractors arrive on site. 

 

.6 Implement and enforce compliance with requirements of 

Plan for full duration of work to final completion 

and demobilization from site. 

 

.7 As work progresses, review and update Plan. Address 

additional health risks and safety hazards identified 

by on-going hazard assessments. 

 

.8 Post copy of Plan, and updates, on site. 

 

.9 Submission of the Health and Safety Plan, and 

updates, to the Departmental Representative is for 

review and information purposes only. Departmental 

Representative's receipt, review and any comments 

made of the Plan shall not be construed to imply 

approval in part or in whole of such Plan by 

Departmental Representative and shall not be 

interpreted as a warranty of being complete and 

accurate or as a confirmation that all health and 
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safety requirements of the Work have been addressed 

and that it is legislative compliant. Furthermore, 

Departmental Representative's review of the Plan 

shall not relieve the Contractor of any of his legal 

obligations for Occupational Health and Safety 

provisions specified as part of the Work and those 

required by provincial legislation. 

 

 

1.13 Safety 

Supervision and 

Inspections 

.1 Designate one person to be present on site at all 

times, responsible for supervising health and safety 

of the Work. 

 

 .1 Person to be competent in Occupational Health 

and Construction Safety as defined in the Provincial 

Occupational Health and Safety Act. 

 

.2 Assign responsibility, obligation and authority to 

such designated person to stop work as deemed 

necessary for reasons of health and safety. 

 

.3 Conduct regularly scheduled informal safety 

inspections of work site on a minimum bi-weekly 

basis. 

 

 .1 Note deficiencies and remedial action taken in 

a logbook or diary. 

 

.4 Keep inspection reports on site. 

 

 

1.14 Training .1 Ensure that all workers and other persons granted 

access to site are competently trained and 

knowledgeable on: 

 .1 Safe use of tools and equipment. 

 

 .2 How to wear and use personal protective 

equipment (PPE). 

 

 .3 Safe work practices and procedures to be 

followed in carrying out work. 

 

 .4 Site conditions and minimum safety rules to be 

observed on site, as given at site orientation 

session. 
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1.15 Minimum Site 

Safety Rules 

.1 Notwithstanding the requirement to abide by federal 

and provincial health and safety regulations, the 

following safety rules shall be considered minimum 

requirements to be obeyed by all persons granted site 

access: 

 

 .1 Wear personnel protective equipment (PPE) 

appropriate to function and task on site; the minimum 

requirements being hard hat, safety footwear and eye 

protection. 

 .2 Immediately report unsafe activity or condition 

at site, near-miss accident, injury and damage. 

 

 .3 Maintain site in tidy condition. 

 

 .4 Obey warning signs and safety tags. 

 

.2 Brief workers on site safety rules and on 

disciplinary measures to be taken by Departmental 

Representative for violation or non compliance of 

such rules. Post rules on site. 

 

.3 The following actions or conduct by Contractor, 

workers and subcontractors will be considered as non 

conformance with the health and safety requirements 

of the contract for which a Non-Compliance 

Notification will be issued to the General Contractor 

by the Departmental Representative: 

 

 .1 Failure to follow the minimum site safety rules 

specified above. 

 

 .2 Negligence resulting in serious injury or major 

property damage. 

 

 .3 Deliberate non-compliance with Federal and 

Provincial Acts and Regulations. 

 

 .4 Falsification of information in Workers 

Compensation Reports, safety reports and other health 

and safety related documents submitted to 

Departmental Representative or to Authority having 

jurisdiction. 

 

 .5 Possession of firearms on site. 

 

 .6 Possession of non-prescriptive illegal drugs or 

alcohol. 
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 .7 Action, or lack thereof, resulting in the 

issuance of Warnings, Fines or Stop Work Orders from 

a Provincial Authority having jurisdiction. 

 

 .8 Violation of other specified health and safety 

rules and requirements as determined by Departmental 

Representative. 

 

 

.4 See elsewhere in this section for details on Non-

Compliance Notifications and resulting disciplinary 

measures. 

 

 

1.16 Accident 

Reporting 

.1 Investigate and report the following incidents and 

accidents: 

 

 .1 Those as required by Provincial Occupational 

Safety and Health Act and Regulations. 

 

 .2 Injury requiring medical aid as defined in the 

Canadian Dictionary of Safety Terms-1987, published 

by the Canadian Society of Safety Engineers 

(C.S.S.E)as follows: 

 

  .1 Medical Aid Injury: any minor injury for 

  which medical treatment was provided and the 

  cost of which is covered by Workers'   

  Compensation Board of the province in which the 

  injury was incurred. 

 

  .2 Property damage in excess of $5000.00, 

 

  .3 Interruption to Facility operations with 

  potential loss to a Federal Dept. in excess of 

  $5000.00, 

 

  .4 Those which require notification to  

  Workers Compensation Board or other regulatory 

  agencies as stipulated by applicable law or 

  regulations. 

 

.2 Send written report to Departmental Representative 

for all above cases. 
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1.17 Tools and 

Equipment Safety 

.1 Routinely check and maintain tools, equipment and 

Equipment Safety machinery for safe operation. 

 

.2 Conduct checks as part of site safety inspections. 

When requested, submit proof that checks and 

maintenance have been carried out. 

 

.3 Tag and immediately remove from site items found 

faulty or defective. 

 

 

1.18 Hazardous 

Products 

.1 Comply with requirements of Workplace Hazardous 

Materials Information System (WHMIS). 

 

.2 Keep MSDS data sheets for all products delivered to 

site. Post on site. Submit copy to Departmental 

Representative upon receipt. 

 

 

1.19 Confined Spaces .1 Carry out work in confined spaces in compliance with: 

 .1 Provincial Occupational Safety and Health 

Regulations and; 

 

 .2 Canada Occupational Safety and Health 

Regulations (COSH) made under the Canada Labour Code 

– Part II. 

 

.2 Conduct hazard assessment and address in Safety Plan 

before entering confined space. 

 

 

1.20 Posting of 

Documents 

.1 Post on site safety documentation as stipulated by 

Authorities having jurisdiction and as specified 

herein. Place in a common visible location. 

 

 

1.21 Site Records .1 Maintain on site a copy of all health and safety 

documentation and reports specified to be produced as 

part of the work and received from authorities having 

jurisdiction. 

 

.2 Upon request, make available to Departmental 

Representative and to other authorized safety 

representative for review. Provide copy when directed 

by Departmental Representative. 
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1.22 Non-Compliance 

and Disciplinary 

Measures 

.1  Immediately address and correct health and safety 

violations and non-compliance issues. 

 

.2 Negligence or failure to follow occupational health 

and safety provisions specified in the Contract 

Documents and of those of applicable federal and 

provincial laws and regulations could result in 

disciplinary measures taken by the Departmental 

Representative against the General Contractor. 

 

.3 PWGSC uses a system of Non-Compliance Notifications 

and Disciplinary Measures on projects as follows: 

 .1 A non-compliance notification will be issued to 

the General Contractor, by the Departmental 

Representative, whenever there is a violation or 

failure to follow any of the project's occupational 

health and safety requirements by a worker, 

subcontractor or any other person to whom the 

Contractor has granted access to the work site. 

 

 .2 Non-Compliance notifications are progressive in 

nature resulting in increased disciplinary measures 

imposed depending on the frequency, nature and 

severity of the infraction. 

 

 .3 Disciplinary measures could include: 

  .1 Removal of the offending person or party 

  from site; 

 

  .2 Financial penalties in the form of  

  progress payment reduction or holdback  

  assessments made against the Contract and; 

 

  .3 Taking the Work Out of Contractor's Hands 

  in accordance with the General Instructions. 

 

.4 Departmental Representative will make final decision 

as to what constitutes a violation and when to issue 

a Non-Compliance Notification. 

 

.5 Non-compliance Notifications issued by Departmental 

Representative shall not be construed as to overrule 

or disregard warnings, orders and fines levied 

against Contractor by a regulatory agency having 

jurisdiction. 

 

.6 Details of the Non-Compliance Notification and 

Disciplinary Measures system will be provided by 
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Departmental Representative upon acceptance of bid 

and prior to commencement of work. 

 

.7 Further details on the disciplinary system will be 

provided at the pre-construction Health and Safety 

meeting. 

 

.8 Be responsible to fully brief workers and 

subcontractors on the operation and importance of 

this system. 

 

 _____________________________________ END ________________________________________  
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1.1 Related Work .1 Section 01 74 22 – Waste Management and Disposal. 

 

 

1.2 References .1 WHMIS: Workplace Hazardous Materials Information 

System, Health Canada. 

 

.2 Transportation of Dangerous Goods Act. Transport 

Canada, updated 2008-02-21. 

 

.3 Guidelines for the Use of Explosives In or Near 

Canadian Fisheries Waters, Department of Fisheries 

and Oceans Canada, 1998. 

 

.4 MBCA: Migratory Birds Convention Act, Environment 

Canada, 1994. 

 

.5 Canadian Coast Guard Regulations, Department of 

Fisheries and Oceans Canada. 

 

.6 Canadian Shipping Act, Transport Canada, 2001. 

 

.7 AWPA: American Wood Preserver Association 

 

 

1.3 Definitions .1 Hazardous Material: Product, substance, or organism 

that is used for its original purpose; and that is 

either dangerous goods or a material that may cause 

adverse impact to the environment or adversely affect 

health of persons, animals, or plant life when 

released into the environment. 

 

.2 Wetlands: land where the water table is at, near or 

above the surface or which is saturated for a long 

enough period to promote such features as wet-altered 

soils and water tolerant vegetation. Wetlands include 

organic wetlands or "peatlands," and mineral wetlands 

or mineral soil areas that are influenced by excess 

water but produce little or no peat. 

 

.3 Watercourse: refers to the bed and shore of a river, 

stream, lake, creek, pond, marsh, estuary or salt-

water body that contains water for at least part of 

each year. 
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.4 Alien species: refers to a species or subspecies 

introduced outside its normal distribution whose 

establishment and spread threatens ecosystems, 

habitats or species with economic or environmental 

harm. 

 

.5 Buffer zone: a vegetated land that protects 

watercourses from adjacent land uses. It refers to 

the land adjacent to watercourses, such as streams, 

rivers, lakes, ponds, oceans, and wetlands, including 

the floodplain and the transitional lands between the 

watercourse and the drier upland areas. 

 

 

1.4 Transportation .1 Transport hazardous materials and hazardous waste in 

compliance with Federal Transportation of Dangerous 

Goods Act. 

 

.2 Do not overload trucks when hauling material. Secure 

contents against spillage. 

 

.3 Maintain trucks clean and free of mud, dirt and other 

foreign matter. 

 

.4 Avoid potential release of contents and of any 

foreign matter onto highways, roads and access routes 

used for the Work. Take extra care when hauling 

dredged material and other hazardous materials. 

Immediately clean any spillage and soils. 

 

.5 Before commencement of work, advise the Departmental 

Representative of the existing roads and temporary 

routes proposed to be used to access work areas and 

to haul material to and from the site, including 

roads to the dredged disposal field. 

 

 

1.5 Hazardous 

Material Handling 

.1 Handle and store hazardous materials on site in 

accordance with WHMIS procedures and requirements. 

 

.2 Store all hazardous liquids in location and manner to 

prevent their spillage into the environment. 

 

.3 Maintain written inventory of all hazardous materials 

kept on site. List product name, quantity and storage 

date. 

 

.4 Keep MSDS data sheets on site for all items. 
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1.6 Petroleum, Oil 

and Lubricants 

.1 Comply with Federal and Provincial laws, regulations, 

codes and guidelines for the storage of fuel and 

petroleum products on site. 

 

.2 Locate fuel storage facility outside Park and minimum 

100 m from any water body. Any fuel storage 

tankage(s) used shall be of adequate double-walled 

safety construction and shall be enclosed by an 

impermeable containment dyking system. When no longer 

required, the fuel storage area shall be cleaned up 

to the satisfaction of the Departmental 

Representative and any fuel-contaminated soil removed 

to the nearest approved industrial waste disposal 

site. 

 

.3 Do not dump petroleum products or any other 

deleterious substances on ground or in the water. Any 

spilled and/or ponded fuel shall be immediately 

recovered and placed in secure containers. 

 

.4 Be diligent and take all necessary precautions to 

avoid spills and contaminate the soil and water (both 

surface and subsurface) when handling petroleum 

products on site and during fueling and servicing of 

vehicles and equipment. 

 

.5 Maintain on site appropriate emergency spill response 

equipment consisting of at least one 250-litre (55 

gallon) overpack spill kit for containment and 

cleanup of spills. 

 

.6 Maintain vehicles and equipment in good working order 

to prevent leaks on site. 

 

.7 In the event of a petroleum spill, immediately notify 

the Departmental Representative and the Canadian 

Coast Guard (CCG) at 1-800-565-1633 (24 hour report 

line). Perform clean-up in accordance with all 

regulations and procedures stipulated by authority 

having jurisdiction. 

 

.8 Fuelling of vehicles or equipment will not be 

permitted within 100 m of any body of water. 

 

 

1.7 Disposal of 

Wastes 

.1 Do not bury rubbish, demolition debris or waste 

materials on site. 
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.2 Dispose of, and recycle demolition debris and waste 

materials in accordance with project waste management 

requirements specified in Section 01 74 22. 

 

.3 Do not dispose of hazardous waste, volatile materials 

(such as mineral spirits, paints, thinners etc.) and 

petroleum products into waterways, storm or sanitary 

sewers or in waste landfill sites. 

 

.4 Dispose of hazardous waste in accordance with 

applicable federal and provincial laws, regulations, 

codes and guidelines. 

 

 

.5 Any construction, contaminated soil or demolition 

debris will be disposed of in a Provincially approved 

manner (Either a permit or receipts for tippage must 

be submitted to the departmental representative to 

verify that the material was disposed of in a 

provincially approved manner). 

 

 

1.8 Vegetation .1 Work should be scheduled to avoid periods of heavy 

precipitation. Short-term erosion and sediment 

control measures (i.e. silt fence, straw bales, 

temporary matting, geotextile filter fabric) must be 

installed to prevent runoff from entering any 

adjacent waterway. These structures will remain in 

place until natural vegetation has been established. 

 

.2 Fill material used in construction must be clean and 

non-toxic (free from fuel, oil, grease invasive 

species and/or contaminants). 

 

.3 Any exposed soil area must be minimized by limiting 

the area that is exposed at one time and by limiting 

the time that any one area is exposed. All stockpiled 

material must be covered and/or dyked to prevent 

erosion or silty runoff from leaving the site. 

Exposed soil should be replanted or sodded to ensure 

soil stabilization. 

 

.4 Avoid disturbance of vegetation and natural features 

where possible. All work is to be confined to the 

site limits delineated and/or directed by the 

Departmental Representative. 

 

.5 Restore disturbed areas as close as possible to 
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natural conditions to the satisfaction of the 

Departmental Representative. Backfill excavate, grade 

and contour soil, replace topsoil, fertilize and 

reseed with approved seed mixture. 

 

.6 No staging of materials/equipment will take place on 

any environmentally sensitive areas, beaches or 

dunes. All staging area sites, if required, will be 

determined by the Departmental Representative. 

 

.7 If materials of potential historical or cultural 

interest are encountered, work will cease at that 

location and the Departmental Representative will be 

notified immediately. 

 

.8 Protect roots of designated trees to dripline during 

excavation and site grading to prevent disturbance. 

 

.9 Minimize stripping of topsoil and vegetation. 

 

 

1.9 Socioeconomic 

Restrictions 

.1 Abide by municipal and provincial regulations for any 

restrictions on work performed during the nighttime 

and on flood lighting of the site. Obtain applicable 

permits. 

 

.2 Equip equipment and machinery with purposely designed 

mufflers to reduce noise on site to lowest possible 

level. Maintain mufflers in good operating condition 

at all times. 

 

.3 Adequate signage and safety measures must be supplied 

during transportation of materials and equipment. 

 

 

1.10 Water Quality .1 Maintenance of equipment must be carried out on a 

regular basis. 

 

.2 The construction material must be clean and non-toxic 

(free of fuel, oil, grease, and/or any contaminants). 

 

.3 Remove any accidental release of concrete on site 

prior to solidification. 

 

.4 Ensure concrete trucks are clean and will not release 

any material during transport to the site. 

 

.5 Do not discharge residual or rejected concrete on 
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site. Do not wash and clean concrete vehicles on 

site. Carryout all dumping and cleaning operations at 

the concrete plant according to all provincially 

approved practices/regulations. 

 

 

 

.6 Follow any sediment and erosion control plan and an 

emergency response plan provided by the Departmental 

Representative. 

  

  

  

1.11 Bird and Bird 

Habitat 

.1 Become knowledgeable with and abide by the Migratory 

Birds Convention Act (MBCA) in regards to the 

protection of migratory birds, their eggs, nests and 

their young encountered on site and in the vicinity. 

 

.2 Minimize disturbance to all birds on site and 

adjacent areas during the entire course of the Work. 

 

.3 Do not approach concentrations of seabirds, waterfowl 

and shorebirds. 

 

.4 During nighttime work, position floodlights in 

opposite direction of nearby bird nesting habitat. 

 

.5 Do not use beaches, dunes and other natural 

previously undisturbed areas of the site to conduct 

work. 

 

.6 Should nests of migratory birds in wetlands be 

encountered during work, immediately notify 

Departmental Representative for directives to be 

followed. 

 

 .1 Do not disturb nest site and neighbouring 

vegetation until nesting is completed. 

 

 .2 Minimize work immediately adjacent to such 

areas until nesting is completed. 

 

 .3 Protect these areas by following 

recommendations of Canadian Wildlife Service. 

 

.7 Ensure that food scraps and garbage are not left at 

the work site. 
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1.12 Fish and Fish 

Habitat 

.1 Be aware of the risk for contamination of the fish 

habitat at the site as a result of alien species 

being introduced in the water. 

 

.2 To minimize the possibility of fish habitat 

contamination, all construction equipment which will 

be immersed into the water of a watercourse, or has 

the possibility of coming into contact with such 

water during the course of the work, must be cleaned 

and washed to ensure that they are free of marine 

growth and alien species. 

 .1 Equipment shall include boats, barges, cranes, 

excavators, haul trucks, pumps, pipe lines and other 

miscellaneous tools and equipment previously used in 

a marine environment. 

 

.3 Cleaning and washing of equipment shall be performed 

immediately upon their arrival at the site and before 

use in or over the body of water. 

 

.4 Conduct cleaning and washing operations as follows: 

 .1 Scrap and remove heavy accumulation of mud and 

dispose appropriately. 

 

 .2 Wash all surfaces of equipment by use of a 

pressurized fresh water supply. 

 

 .3 Immediately follow with application of a heavy 

sprayed coating of undiluted vinegar or other 

environmentally approved cleaning agent to thoroughly 

remove all plant matter, animals and sediments. 

 

 .4 Check and remove all plant, animal and sediment 

matter from the all bilges and filters. 

 

 .5 Drain standing water from equipment and let 

fully dry before use. 

 

 .6 Upon removal from the water, drain standing 

water from equipment and let fully dry before removal 

off the site. 

 

.5 Record of Assurance Logbook: 

 .1 Maintain an on-going log of past and present 

usage and washdowns of all equipment to illustrate 

mitigation measures undertaken against fish habitat 

contamination by alien species. 
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 .2 Write data in a hard cover bound logbook, 

 

 .3 Include the following: 

 

   .1 Date and location where equipment was 

   previously used in a watercourse or wetland; 

 

   .2 Type of work performed. 

 

   .3 Dates of washdown for each piece of 

   equipment; 

 

   .4 Cleaning method and cleaning agent(s) 

   used. 

 

.6 Keep Record of Assurance Logbook updated from project 

to project. Upon request, submit logbook to 

Departmental Representative for review. 

 

.7 Abide by requirements and recommendations of the 

Federal Department of Environment and the Department 

of Fisheries and Oceans - Habitat Protection and 

Sustainable Development Branch in cleaning and 

washdown of equipment. 

 

.8 The Contractor shall be responsible to follow the 

conditions of the WAWA permit which will be obtained 

by PWGSC. 

 

 

1.13 Air Quality .1 Keep airborne dust and dirt resulting from the work 

on site to an absolute minimum. Cover or wet down dry 

material and rubbish to prevent blowing dust and 

debris. 

 

.2 Apply dust control measures to roads, parking lots 

and work areas. 

 

.3 Spray surfaces with water or other environmentally 

approved product. Use purposely suited equipment or 

machinery and apply in sufficient quantity and 

frequency to provide effective result and continued 

dust control during the entire course of the work. 

 

.4 Do not use oil or any other petroleum products for 

dust control. 
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.5 All construction equipment must be fitted with 

standard and well-maintained noise suppression 

devices. Construction activities must respect 

appropriate time restriction and use smaller, less 

disturbing equipment where possible. 

 

.6 Control emissions from equipment and plant to local 

authorities emission requirements. 

 

1.14 Fires .1 Fires and burning of rubbish on site is not 

permitted. 

 

  

1.15 Work adjacent  

To Waterways 

 

.1 The Contractor is required to install, inspect and 

maintain in good working order temporary erosion, 

siltation and pollution control features, as 

required. These devices are to be removed in proper 

manner upon completion of the project. 

 

.2 Do not operate construction equipment in waterways. 

 

.3 Do not use waterway for borrow material without 

Departmental Representative’s approval.  

 

.4 Do not dump excavated fill, waste material or debris  

in waterways. 

 

.5 Design and construct temporary crossings to minimize 

erosion to waterways. 

 

.6 Do not skid logs or construction materials across 

waterways. 

 

.7 Avoid indicated spawning beds when construction 

temporary crossings of waterways. 

 

.8 Do not blast under water or within 100 m of 

indicating spawning beds.  

 

.9 Building or construction, materials, when not in use, 

should be stored in at least 10 m from high water 

mark.  Ant stock materials or waste management being 

stored on the project shall be situated in such a 

manner that will prevent erosion and/or deposition of 

this material into ant watercourse and the materials 

must be covered when not in use. 

 

.10 Work performed in and around waterways will be 
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carried out in accordance with regulations of 

authorities having jurisdiction. 

 

.11 Cuts and fills adjacent to waterways are to be 

stabilized, and ditch run-outs constructed to prevent 

entry of silt into waterways. In vicinity of maintain 

as much of the existing vegetation as possible. 

 

.12 On conclusion of construction, debris must be 

disposed of to prevent its entry into waterways and 

stream bed returned to its original configuration.  

 

 

 

1.16 Drainage .1 Provide temporary drainage and pumping as necessary 

to keep excavations and site free from water. 

 

.2 Do not pump water containing suspended materials into 

waterways, sewer or drainage systems. 

 

.3 Control disposal or runoff of water containing 

suspended materials or other harmful substances in 

accordance with local authority requirements.  

 

 

 _____________________________________ END ________________________________________  
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1.1 Related Sections .1 Section 01 33 00 – Submittal Procedures 

 

 

1.2 Inspection .1 Give timely notice requesting inspection of Work 

designated for special tests, inspections or 

approvals by Departmental Representative or by 

inspection authorities having jurisdiction. 

 

.2 In accordance with the General Instructions, 

Departmental Representative may order any part of 

Work to be examined if Work is suspected to be not in 

accordance with Contract Documents. 

 

.3 If Contractor covers or permits to be covered Work 

designated for special tests, inspections or 

approvals before such is made, uncover Work until 

particular inspections or tests have been fully and 

satisfactorily completed and until such time as 

Departmental Representative gives permission to 

proceed. 

 

.4 Pay costs to uncover and make good work disturbed by 

inspections and tests. 

 

 

1.3 Testing .1 Tests on materials, as specified in various sections 

of the Specifications is the responsibility of the 

Contractor except where stipulated otherwise. 

 

 .1 Provide all necessary instruments, equipment 

and qualified personnel to perform tests. 

 

.2 At completion of tests, turn over 2 sets of fully 

documented tests reports to the Departmental 

Representative. Submit in accordance with Section 01 

33 00. 

 

 .1 Obtain additional copies for inclusion of a 

complete set in each of the maintenance manuals 

specified in Section 01 78 00. 

 

.3 Unspecified tests may also be made by Departmental 

Representative, at the discretion of the Departmental 

Representative. The costs of these tests will be paid 

for by the Departmental Representative. 
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.4 Where tests or inspections reveal work not in 

accordance with contract requirements, Contractor 

shall pay costs for additional tests and inspections 

incurred by Departmental Representative as required 

to verify acceptability of corrected work. 

 

 

1.4 Independent 

Inspection Agencies 

.1 Departmental Representative will engage and pay for 

service of Independent Inspection and Testing 

Agencies for purpose of inspecting and testing 

portions of Work except for the following which 

remain part of Contractor's responsibilities: 

 

 .1 Inspection and testing required by laws, 

ordinances, rules, regulations or orders of public 

authorities. 

 

 .2 Inspection and testing performed exclusively 

for Contractor's convenience. 

 

 .3 Testing, adjustment and balancing of equipment 

and other building systems. 

 

 .4 Tests as specified within various sections 

designated to be carried out by Contractor under the 

supervision of Departmental Representative. 

 

.2 Provide sufficient advance notice to Departmental 

Representative of time when the Work will be ready 

for testing by designated Testing Agency in order for 

Departmental Representative to make attendance 

arrangements with such Agency. When directed by 

Departmental Representative notify the Agency 

directly. 

 

.3 When specified or directed, submit Representative 

samples of materials, in required quantities, to 

Testing Agency for testing purposes. Submit with 

reasonable promptness and in an orderly sequence so 

as not to cause delay in Work. 

 

.4 Provide labour and facilities to obtain, handle and 

deliver samples. 

 

.5 Provide sufficient space on site for Testing Agency's 

exclusive use to store equipment and cure test 

samples. 
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.6 Employment of Independent Inspection and Testing 

Agencies by Departmental Representative does not 

relax responsibility to perform Work in accordance 

with Contract Documents. 

 

 

1.5 Access to Work .1 Facilitate Departmental Representative's access to 

Work. If part of Work is being fabricated at 

locations other than construction site, make 

preparations to allow access to such Work whenever it 

is in progress. 

 

.2 Furnish labour and facility to provide access to the 

work being inspected and tested. 

 

.3 Co-operate to facilitate such inspections and tests. 

 

 

1.6 Rejected Work .1 Remove and replace defective Work, whether result of 

poor workmanship, use of defective or damaged 

products and whether incorporated in Work or not, 

which has been identified by Departmental 

Representative as failing to conform to Contract 

Documents. 

 

.2 Make good damages to new construction and finishes 

resulting from removal or replacement of defective 

work. 

 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Site Access and 

Parking 

.1 The Departmental Representative will designate 

Contractor's access to project site as well as 

parking facilities for equipment and workers. 

 

.2 The Contractor is advised that while parking 

facilities for his workers and subcontractors will be 

on property, such parking facilities may be remote 

from the actual site of the work. In any case, follow 

all instructions from the Departmental Representative 

in regards to parking facilities. 

 

.3 Parking facilities at site are limited and cannot be 

used by Contractor. Make arrangements elsewhere for 

Contractor's vehicles including those of 

subcontractors and workers. 

 

.4 Provide snow removal and dust control during period 

of work. 

 

.5 Maintain new and existing roads and parking areas at 

site, where used by Contractor, for duration of 

contract. 

 

 .1 Keep clean and free of mud and dirt by washing 

on a regular basis. 

 

 .2 Provide snow removal in areas located within 

construction site or enclosed by work. 

 

 .3 Make good and repair damage resulting from 

Contractor's use of existing roads, asphalted areas 

and lawns on site. 

 

 

1.2 Contractor’s Site 

Office 

.1 Be responsible for and provide own site office, if 

required, including electricity, heat, lights and 

telephone. Locate site office as directed by 

Departmental Representative. 

 

 

1.3 Material Storage .1 Material storage space on site is limited. Coordinate 

delivery to minimize storage period on site before 

being needed for incorporation into work. 

 

 

1.4 Construction Sign 

and Notices 

.1 Upon request by Departmental Representative, erect a 

self supporting project sign in location indicated. 
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.2 Departmental Representative will provide a vinyl sign 

facing for installation by Contractor on sign 

framework. Sign frame to be plywood face of 

approximately 1200 x 2400 mm in size complete with 

required wood framing at 400 mm o/c and support 

posts. 

 

.3 Install sign plumb and level in neat wood framework 

and securely anchor in ground by posts to withstand 

wind pressure of 160 km/h. 

 

.4 Contractor or subcontractor advertisement signboards 

are not permitted on site. 

 

.5 Safety and Instruction Signs and Notices: 

 

 .1 Signs and notices for safety and instruction 

shall be in both official languages or commonly 

understood graphic symbols conforming to CAN3-Z321-

96(R2006). 

 

.6 Maintenance and Disposal of Site Signs: 

 

 .1 Maintain approved signs and notices in good 

condition for duration of project and dispose of off 

site on completion of project or earlier if directed 

by Departmental Representative. 

 

 

1.5 Removal of 

Temporary Facilities 

.1 Remove temporary facilities from site when directed 

by Departmental Representative. 

 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Description .1 This section is to provide traffic control pursuant 

to the New Brunswick Work Area Traffic Control Manual 

(WATCM). 

 

 

1.2 Related Work .1 Section 01 10 10 – General Instructions 

 

.2 Section 01 35 28 – Health and Safety Requirements 

 

 

1.3 Reference 

Standard 

.1 Regulate traffic in accordance with the requirements 

of the WATCM, distributed by the New Brunswick 

Department of Transportation & Infrastructure and 

Parks Canada regulations. 

 

.2 The engineer reserves the right to direct the 

contractor to reduce either the number or length of 

traffic control work areas during peak traffic 

volumes or when cumulative delays exceed the 

specified maximum. 

 

 

1.4 Measurement for 

Payment 

.1 See Section 01 29 00 - Project Particulars and 

Measurement. 

 

 

1.5 Protection of 

Public Traffic 

.1 Comply with requirements of Acts, Regulations and By-

Laws in force for regulation of traffic or use of 

roadways upon or over which it is necessary to carry 

out work or haul materials or equipment. 

 

.2 When working on traveled way: 

 .1 Place equipment in position to present minimum 

of interference and hazard to traveling public. 

 

 .2 Keep equipment units as close together as 

working conditions will permit and preferably on same 

side of traveled way. 

 

 .3 Do not leave equipment on traveled way 

overnight. 

 

.3 Do not close any lanes of roadway without approval of 

Department Representative. Before re routing traffic, 

erect suitable signs and devices in accordance with 

instructions contained in the TWTCM. Provide 

sufficient crushed gravel to ensure a smooth riding 

surface during work. 
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.4 Keep traveled way well graded, free of pot holes and 

of sufficient width that required number of lanes of 

traffic may pass. 

 

.5 Limit construction to maintain at least one lane of 

traffic at all times and two lanes after work hours. 

 

.6 When directed by Department Representative, provide 

well graded, detours or temporary roads to facilitate 

passage of traffic around restricted construction 

area. Provide and maintain signs and lights and 

maintain roadway. 

 

.7 Provide and maintain reasonable road access and 

egress to property fronting along or in vicinity of 

work under Contract unless approved otherwise by 

Department Representative. 

 

 

1.6 Informational and 

Warning Devices 

.1 Provide and maintain signs and other devices required 

to indicate construction activities or other 

temporary and unusual conditions resulting from 

project work which may require road user response. 

 

.2 All traffic signs are to be bilingual or symbolic and 

shall be Level 1 reflectivity. 

 

.3 Supply and erect signs, declinators, barricades and 

miscellaneous warning devices as specified in NB 

WATCM. 

 

.4 Place signs and other devices in locations 

recommended in the NB WATCM. 

 

.5 The contractor shall provide an Accredited Sign 

Supervisor, who has successfully completed the 

Temporary Workplace Traffic Control Training Course, 

to be on site at all times when active construction 

is taking place. The Accredited Traffic Control Sign 

Supervisor will be responsible to supervise the 

placement and dismantling of all temporary condition 

signs and devices that indicate to the road user that 

highway construction activity exist and also to 

ensure that proper traffic control procedures are 

carried out in accordance with the WATCM. The 

Accredited Sign Supervisor is considered part of the 

contractor’s supervision and administration staff and 
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compensation the provision this individual is 

considered incidental to the work. 

 

.6 A traffic control plan must be approved by the 

engineer prior to commencing any work. 

 

.7 Continually maintain traffic control devices in use 

by: 

 .1 Checking signs daily for legibility, damage, 

suitability and location. Clean, repair or replace to 

ensure clarity and reflectance. 

 

 .2 Removing or covering signs which do not apply 

to conditions existing from day to day. 

 

 

1.7 Control of Public 

Traffic 

.1 Provide traffic control personnel who have a valid 

provincial license and trained in accordance with and 

properly equipped as specified in the WATCM, in 

following situations: 

 .1 When public traffic is required to pass working 

vehicles or equipment which may block all or part of 

traveled roadway. 

 

 .2 When it is necessary to institute one way 

traffic system through construction area or other 

blockage where traffic volumes are heavy, approach 

speeds are high and traffic signal system is not in 

use. 

 

 .3 When workers or equipment are employed on 

traveled way over brow of hills, around sharp curves 

or at other locations where oncoming traffic would 

not otherwise have adequate warning. 

 

 .4 Where temporary protection is required while 

other traffic control devices are being erected or 

taken down. 

 

 .5 For emergency protection when other traffic 

control devices are not readily available. 

 

 .6 In situations where complete protection for 

workers, working equipment and public traffic is not 

provided by other traffic control devices. 

 

 .7 At each end of restricted sections where pilot 

vehicles are required. 
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.2 Provide pilot vehicles which will be in continual 

operation and where public traffic must use 

particularly hazardous routes or where traffic is 

required to remain in one lane or change periodically 

from one lane to another or negotiate sections of 

construction at restricted speed. Pilot vehicles will 

be required during the months of July, August and 

September 2010. 

 

.3 All Traffic Control Personnel and pilot vehicles 

shall be equipped with portable radios of sufficient 

range to ensure continuous communication within the 

traffic control zone. 

 

.4 All construction vehicles shall operate in accordance 

with and are subject to traffic control restrictions 

and operations in place on the project. 

 

 

1.8 Pilot Vehicles .1 Payment for pilot vehicle (s) shall be included under 

section 01 29 00 1.2.1. 

 

.2 Where required to maintain traffic flow and as 

directed by the Department Representative, provide 

sufficient pilot vehicles to keep a steady and 

controlled flow of traffic moving around or through 

construction area with the maximum delay to traffic 

limited to 10 minutes. 

 

.3 Pilot vehicles to be operated continuously in 

conjunction with traffic control personnel stationed 

at each end of restricted work area. 

 

.4 Equip pilot vehicles with: 

 .1 A large sign(s) with minimum 200 mm high 

letters designating vehicle as a pilot vehicle, 

showing in both directions. 

 

 .2 An arrow board. 

 

 .3 Flashing orange lights mounted on roof at 

either side so as to be clearly visible in both 

directions. 

 

 .4 Signs and flashing lights to be used both day 

and night. 
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 .5 Vehicle to be capable of transporting up to 

five cyclists and their bicycles thru the work zone. 

 

 

1.9 Traffic 

Management Plan 

Requirement 

.1 Contractor to provide a detailed traffic management 

plan, prior to construction. 

 

.2 Traffic control measures are summarized as follows: 

 

 .1 One of the two affected roads will remain open 

to the public at all times and will be a contract 

obligation. 

 

 .2 Complete road closures (both roads) will not be 

permitted, unless some exceptional circumstances 

arise. 

 

 .3 Escort vehicles will be used through 

construction during the summer season. Radio 

communications and one-way traffic controls will be 

used during the shoulder seasons. 

 

.3 The required traffic measures will be included in the 

construction contract. A detailed construction 

sequencing and Traffic Management Plan will be 

required prior to construction. On-going information 

and communications will be maintained throughout the 

construction period. 

 

 

 _____________________________________ END ________________________________________  
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1.1 Definitions .1 Hazardous Material: Product, substance, or organism 

that is used for its original purpose, and that is 

either dangerous goods or a material that may cause 

adverse impact to the environment or adversely affect 

health of persons, animals, or plant life when 

released into the environment. 

 

 

1.2 Waste Management .1 Provide waste management plan. Incorporate 

environmental and sustainable practices in managing 

waste resulting from work. 

 

.2 Divert as much waste as possible from landfill. 

 

.3 Coordinate work of subtrades and subcontractors to 

ensure all possible waste reduction and recycling 

opportunities are taken. Follow waste management 

requirements specified in trade sections of the 

Specifications. 

 

.4 Reduce waste during installation of new materials. 

Undertake practices which will optimize full use of 

materials and minimize waste. 

 

.5 Provide on-site facilities to collect, handle and 

store anticipated quantities of reusable, salvageable 

and recyclable materials. 

 

.6 Establish methods whereby hazardous and toxic 

materials, and their containers used on site are 

properly handled, stored and disposed in accordance 

with applicable federal, provincial and municipal 

laws and regulations. 

 

 

1.3 Disposal 

Requirements 

.1 Burying or burning of rubbish and waste materials is 

prohibited. 

 

.2 Disposal of volatile materials, mineral spirits, oil, 

paint, and other hazardous materials into waterways, 

storm, or sanitary sewers is prohibited. 

 

.3 Dispose of waste only at approved waste processing 

facility or landfill sites approved by authority 

having jurisdiction. 

 

 _____________________________________ END ________________________________________  

 



 

Hueston Brook Culvert Replacements    Closeout Procedures Section 01 77 00 

Fundy National Park  Page 1 

Alma, NB 

Project No. R.076562.002 2015/07/15 

 

1.1 Section Includes .1 Administrative procedures preceding inspection and 

acceptance of Work by Departmental Representative. 

 

 

1.2 Related Sections .1 Section 01 78 00 – Closeout Submittals 

 

 

1.3 Inspection and 

Declaration 

.1 Contractor's Inspection: Coordinate and perform, in 

concert with subcontractors, an inspection and check 

of all Work. Identify and correct deficiencies, 

defects, repairs and perform outstanding items as 

required to complete work in conformance with 

Contract Documents. 

 

 .1 Notify Departmental Representative in writing 

when deficiencies from Contractor's inspection have 

been rectified and that Work is deemed to be complete 

and ready for Departmental Representative's 

inspection of the completed work. 

 

.2 Departmental Representative's Inspection: Accompany 

Departmental Representative during all substantial 

and final inspections of the Work. 

 

 .1 Address defects, faults and outstanding items 

of work identified by such inspections. 

 

 .2 Advise Departmental Representative when all 

deficiencies identified have been rectified. 

 

.3 Note that Departmental Representative will not issue 

a Certificate of Substantial Performance of the work 

until such time that Contractor performs following 

work and turns over the specified documents: 

 

 .1 Project record as-built documents; 

 .2 Compliance certificates from applicable 

authorities; and 

 .3 Reports resulting from designated tests. 

 

.4 Correct all discrepancies before Departmental 

Representative will issue the Certificate of 

Completion. 

 

 

 

 _____________________________________ END ________________________________________  
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1.1 Section Includes .1 Project Record Documents. 

 

.2 Operations and Maintenance Data. 

 

 

1.2 Related Sections .1 Section 01 33 00 – Submittal Procedures 

 

 

1.3 Project Record 

Documents 

.1 Departmental Representative will provide 2 white 

print sets of contract drawings and 2 copies of 

Specifications Manual specifically for "as-built" 

purposes. 

 

.2 Maintain at site one set of the contract drawings and 

specifications to record actual as-built site 

conditions. 

 

.3 Maintain up-to-date, real time as-built drawings and 

specifications in good condition and make available 

for inspection by the Departmental Representative 

upon request. 

 

.4 As-Built Drawings: 

 

 .1 Record changes in red ink on the prints. Mark 

only on one set of prints and at completion of work, 

neatly transfer notations to second set (also by use 

of red ink). 

 

 .2 Submit both sets to Departmental Representative 

prior to application for Certificate of Substantial 

Performance. 

 

 .3 Stamp all drawings with "As-Built Drawings". 

Label and place Contractor's signature and date. 

 

 .4 Show all modifications, substitutions and 

deviations from what is shown on the contract 

drawings or in specifications. 

 

.5 All change orders issued over the course of the 

contract must be documented on the finished as-built 

documents, accurately and consistently depicting the 

changed condition as it applies to all affected 

drawing details. 
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.6 As-built Specifications: legibly mark in red each 

item to record actual construction, including: 

 

 .1 Changes made by Addenda and Change Orders. 

 

 .2 Mark up both copies of specifications; stamp 

"as-built", sign and date similarly to drawings as 

per above clause. 

 

.7 Maintain As-built documents current as the contract 

progresses. Departmental Representative will conduct 

reviews and inspections of the documents on a regular 

basis. Failure to maintain as-builts current and 

complete to satisfaction of the Departmental 

Representative shall be subject to financial 

penalties in the form of progress payment reductions 

and holdback assessments. 

 

 

1.4 Reviewed Shop 

Drawings 

.1 Provide a complete set of all shop drawings reviewed 

for project. 

 

 

 

 

 

 _____________________________________ END ________________________________________  

 




