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Part 1 General

1.1 RELATED REQUIREMENTS

1.2

13

14

15

Section 01 33 00.

INSPECTION

Allow Departmental Representative access to Work. If part of Work is in preparation at
locations other than Place of Work, allow access to such Work whenever it is in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of Place of
Work.

If Contractor covers or permits to be covered Work that has been designated for special
tests, inspections or approvals before such is made, uncover such Work, have inspections
or tests satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination such
work is found not in accordance with Contract Documents, correct such Work and pay
cost of examination and correction.

INDEPENDENT INSPECTION AGENCIES

Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost of such
services will be borne by Departmental Representative.

Provide equipment required for executing inspection and testing by appointed agencies.

Employment of inspection/testing agencies does not relax responsibility to perform Work
in accordance with Contract Documents.

If defects are revealed during inspection and/or testing, appointed agency will request
additional inspection and/or testing to ascertain full degree of defect. Correct defect and
irregularities as advised by Departmental Representative at no cost to Departmental
Representative. Pay costs for retesting and reinspection.

ACCESS TO WORK

Allow inspection/testing agencies access to Work, off site manufacturing and fabrication
plants.

Co-operate to provide reasonable facilities for such access.

PROCEDURES

Notify appropriate agency and Departmental Representative in advance of requirement
for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested in
specifications. Submit with reasonable promptness and in orderly sequence to not cause
delays in Work.
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3 Provide labour and facilities to obtain and handle samples and materials on site. Provide

sufficient space to store and cure test samples.
1.6 REJECTED WORK

1 Remove defective Work, whether result of poor workmanship, use of defective products
or damage and whether incorporated in Work or not, which has been rejected by
Departmental Representative as failing to conform to Contract Documents. Replace or re-
execute in accordance with Contract Documents.

2 Make good other Contractor's work damaged by such removals or replacements
promptly.

3 If in opinion of Departmental Representative it is not expedient to correct defective Work
or Work not performed in accordance with Contract Documents, Owner will deduct from
Contract Price difference in value between Work performed and that called for by
Contract Documents, amount of which will be determined by Departmental
Representative.

1.7 REPORTS
1 Submit 4 copies of inspection and test reports to Departmental Representative.
2 Provide copies to subcontractor of work being inspected or tested.

18 TESTS AND MIX DESIGNS

| Furnish test results and mix designs as requested.

2 Cost of tests and mix designs beyond those called for in Contract Documents or beyond
those required by law of Place of Work will be appraised by Departmental Representative
and may be authorized as recoverable.

1.9 MOCK-UPS

1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of
Sections required to provide mock-ups.

2 Construct in locations as specified in specific Section acceptable to Departmental
Representative.

3 Prepare mock-ups for Departmental Representative review with reasonable promptness
and in orderly sequence, to not cause delays in Work.

4 Failure to prepare mock-ups in ample time is not considered sufficient reason for
extension of Contract Time and no claim for extension by reason of such default will be
allowed.

5 If requested, Departmental Representative will assist in preparing schedule fixing dates
for preparation.

.6 Remove mock-up at conclusion of Work or when acceptable to Departmental
Representative.

T Mock-ups may remain as part of Work.

8 Specification section identifies whether mock-up may remain as part of Work or if it is to

be removed and when.
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1.10 MILL TESTS
A Submit mill test certificates as requested.
Part 2 Products
2.1 NOT USED
| Not Used.
Part 3 Execution
3.1 NOT USED
| Not Used.
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