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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 35 12 – Special Project Procedures for Correctional Service Canada Security 

Requirements. 

1.2 REFERENCES 

.1 Canadian Environmental Protection Act. 

.1 SOR-2008, Storage Tank Systems for Petroleum Products and Allied Petroleum 

Products Regulations (2008); 

.2 CCME PN 1327-2008, Environmental Code of Practice for Aboveground and 

Underground Storage Tank Systems Containing Petroleum and Allied Petroleum 

Products. 

.2 Canadian Standard Association (CSA International). 

.1 CSA-B139-09, Installation Code for Oil-Burning Equipment. 

.3 Health Canada, Workplace Hazardous Materials Information Systems. 

.1 Material Safety Data Sheets (MSDSs). 

.4 National Fire Code of Canada (2010). 

.5 National Building Code of Canada (2010). 

.6 Loi sur le bâtiment. 

.1 Construction Code (2007). 

1.3 DESCRIPTION OF WORK 

.1 The project includes the following work. The list below is not necessarily exhaustive and 

in no way releases the Contractor from the obligation of carrying out the project in its 

entirety according to generally accepted practices as well as the intentions and general 

principles as described in these specifications and drawings. 

.2 Distribution station 

.1 Replace two collection wells; 

.2 Replace concrete slabs above both reservoirs with new ones. 

.3 Replace diesel tank interstitial sensor with identical new sensor and compatible 

with Veeder-Root. 

.4 Balance brine level in both tanks. 

.5 Replace lamp in overfill exterior alarm. 
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.6 Put up bilingual identification of overfill exterior alarm. 

.7 Replace dispensers top facing with Gasboy original parts. 

.8 Scrape islands coating and repaint them with a new black corrosion resistant 

coating. 

.9 Scrape bollards coating and repaint them with a new yellow safety corrosion 

resistant coating. Put on each of them two new reflective tapes. 

.10 Redo all underground electrical wiring and conduits between distribution station 

and garage. 

.3 Thermal Power Plant 

.1 Remove the slab above the access well for the underground reservoir; 

.2 Remove the polyethylene underground pipes from within the tertiary conduits; 

Place new double walled, polyethylene, supply and return pipes in the tertiary 

conduits; 

.3 Install a new transition box where the new underground piping will connect with 

new aboveground steel piping; 

.4 Install new aboveground pipes on the ground floor between the pump assembly 

and the new transition box; 

.5 Replace the valves on the indoor pump assembly; 

.6 Repair the flowmeter inside; 

.7 Remake the collection wells of the underground reservoir; 

.8 Remake the slabs for the service box level; 

.9 Add a detection probe in the new transition box; 

.10 Paint all the new and existing indoor piping and properly identify each pipe. 

1.4 SITE INSPECTION BY BIDDERS 

.1 For security reasons at the penitentiary, the site inspection shall be conducted at a set time 

that will be specified in the tender documents. The meeting place will be the main 

entrance of the institution concerned. 

.2 The Contractor shall examine the site and conditions that could have an impact on the 

work prior to submitting his proposal.  Submitting a bid indicates that the bidder accepts 

the terms and conditions of the solicitation and agrees to be bound by them. 

1.5 SECURITY SCREENING 

.1 All workers shall undergo security screening in order to be granted a security 

classification as required by the Correctional Service of Canada and Public Works and 

Government Services Canada. 

.2 Section 01 35 13 provides a detailed description of the procedures involved in the 

security screening. 



Correctional Service Canada (CSC) Section 01 00 50 

Petroleum products storage systems compliance GENERAL INSTRUCTIONS 

Archambault Institution – Minimum Security Page 3 

Projet No 550-2-301-3102 

 

.3 At the start of work, a job-site special meeting will be held with institution 

representatives to define the instructions governing security and site operation in a 

correctional environment.  

1.6 CODES 

.1 The specifications will require that the work and materials comply with the National 

Building Code of Canada (NBC) and all other applicable provincial or local codes. The 

strictest requirements shall apply in case of contradiction or discrepancy. 

.2 The work shall be performed in a manner that meets or exceeds the following 

requirements: 

.1 Contract documents; 

.2 Specified standards and codes as well as other documents cited as references. 

1.7 REQUIRED DOCUMENTS 

.1 A copy of the following documents shall be kept at the job site:  

.1 Contract drawings; 

Specifications; 

.2 Amendments; 

.3 Amended shop drawings; 

.4 Modification orders; 

.5 Other contract amendments; 

.6 On-site test reports; 

.7 Approved work schedule; 

.8 Manufacturer installation and start-up instructions. 

1.8 WORK SCHEDULE 

.1 The successful bidder shall initiate work immediately upon receiving notice that the 

contract has been awarded.  The work covered by this document, including measures to 

correct construction deficiencies, must be completed within the schedule specified herein. 

.2 Within 10 business days of contract award, submit a work schedule for the various 

project phases and the completion date, which must be within 5 weeks of contract award.  

.3 Within 10 business days of contract award, submit shop drawings, technical data sheets, 

samples, and security screening applications for approval.  

.4 The work sequence is as follows:  

.1 Start-up meeting and schedule submission, shop drawings, technical data sheets, 

samples, and security screening applications for approval; 

.2 Approval of documents submitted; 

.3 Construction start-up; 

.4 End of Work; 
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.5 Submission of operating and maintenance manuals for approval. 

.5 Provisional acceptance: 

.1 Training of maintenance and operating personnel;  

.2 Correction of deficiencies; 

Final approval. 

.6 Within ten 10 business days of contract award, the Contractor shall provide, in a format 

acceptable to the Project Manager, a work schedule indicating:  

.1 Contract award; 

.2 Shop drawings, lists of materials, and samples; 

.3 Mobilization; 

.4 Excavation; 

.5 Filling; 

.6 Pipes, pumps and reservoirs; 

.7 Commissioning tests; 

.8 Late delivery materials; 

.9 Delivery dates; 

.10 Training. 

.7 Update the work calendar once per week, that reflects and changes in activities, the work 

achieved and the work currently in progress. 

1.9 CONTRACTORS USE OF THE SITE 

.1 The institution must remain fully operational during construction. With this end in view, 

the CSC Project Manager or the institution's head of security can require the Contractor to 

halt work immediately on a temporary basis to prevent institution activities from being 

compromised.  

.2 Use of premises; limited access to the job site.  Work and affected engineering structures 

outside the construction site must be carried out by a crew accompanied by an escort 

provided by CSC (see section 01 35 13).  

.3 The Contractor shall perform the work so as to disturb the occupants as little as possible 

and, to the degree possible, ensure that normal use can be made of the facilities. The 

Contractor shall also cooperate with the CSC Project Manager to facilitate performance of 

the work.  

.4 Existing services in the buildings must be maintained during the project.  

.5 No vehicle or mobile construction equipment shall remain on institution premises outside 

of working hours.  All construction vehicles must be parked in the lot in front of the 

postern (main entrance). Refer to section 01 35 13. 

.6 NOISY ENVIRONMENT AND CELLPHONE USE 
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.7 No radios or "boom boxes" shall be tolerated at the job site (see section 01 35 13). 

Cell telephones are prohibited within the perimeter of the penitentiary (see section 01 35 

13).  

1.10 JOB SITE MEETINGS 

.1 Job-site meetings shall be held at times and places subject to the approval of the CSC 

Project Manager.  

.2 All participants shall be informed of meetings being called.  

.3 The Engineer shall organize job-site meetings, set their dates and times, and ensure that 

minutes are drafted and distributed.  

1.11 LOCATION OF EQUIPMENT AND VARIOUS PIECES OF EQUIPMENT 

.1 The location of various devices and pieces of equipment as well as the electrical outlets 

indicated on the drawings and in the specifications must be considered approximate.  

.2 The Contractor shall install equipment and devices as well as distribution networks so as 

to limit hindrances and keep the largest amount of useful space possible while complying 

with manufacturer recommendations related to safety, access, and maintenance.  

.3 The Contractor shall inform the Project Manager of the installation date and request 

approval for the designated location.  

.4 When so requested by the Project Manager, the Contractor shall provide location plans 

indicating the relative positions of equipment and networks. 

1.12 DRILLING AND SEALING 

.1 The Engineer's approval shall be obtained before cutting or drilling in bearing members 

or inserting sleeves.  

.2 Drilling and sealing shall be performed so as to ensure that connections are exact and 

with no play.  

.3 Holes and openings must be clean, straight, and smooth.  

.4 When the addition of a new structure requires modifications to an existing one, all 

required drilling, sealing, and other repairs shall be carried out to restore the existing 

structure to its condition prior to the work. 
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1.13 EXISTING SYSTEMS 

.1 When connections must be made to existing systems, the work shall be carried out at 

times determined by local authorities and performed so as to minimize disruption of 

pedestrian and vehicular traffic.  

A work schedule shall be submitted to the CSC Project Manager for approval at least 48 

hours prior to any existing services or system being interrupted. The approved schedule 

shall be followed; the individuals affected shall be informed beforehand.  

.2 Should installations be discovered during the course of work, the Engineer shall be 

immediately informed and a written report containing the observations provided to him.  

.3 All conduits for disused services within a radius of 2 m from any structure shall be 

removed. Conduits that have been cut shall be capped or otherwise plugged, as directed 

by the Engineer.  

.4 There shall be a record of the location of conduits that have been maintained in service, 

deviated, or abandoned.  

1.14 MODIFICATIONS, ADDITIONS, OR RENOVATION OF EXISTING 

BUIILDINGS 

.1 The Contractor shall perform the work so as to disturb the occupants as little as possible 

and, to the degree possible, ensure that normal use can be made of the facilities.  The 

Contractor shall also cooperate with the CSC Project Manager to facilitate performance of 

the work.  

.2 At no time shall the safety measures be relaxed because of the work to be carried out 

under this contract. The Contractor shall take the steps required to ensure the level of 

safety required.  

.3 The Contractor shall use only those elevators, freight elevators, conveyors, and escalators 

reserved for his or her use to move materials and personnel. Before the Contractor uses an 

elevator, the cabin walls shall be protected as directed by the Engineer.  The Contractor 

accepts liability for any damage to such devices, for their safe and proper use, and for any 

overloading of the existing equipment.  

.4 When work is to be carried out in occupied spaces, the Contractor shall provide and 

install whatever is required to protect the furnishings, equipment, and finish work; install 

dust barriers, partitions, and temporary notices; and clean the area at the end of each work 

day.  

1.15 SUPPLEMENTAL DRAWINGS 

.1 The Engineer may provide supplemental drawings for clarification. Such supplemental 

drawings shall be considered to have the same meaning and scope as the contract 

documents.
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1.16 REMAINS AND ANTIQUES 

.1 Remains, antiques, and other items of historical or scientific interest, such as cornerstones 

and their contents, commemorative plaques, and other objects bearing inscriptions 

discovered during the project. 

The CSC Project Manager shall be informed immediately; authorization in writing is 

required before work can be resumed. 

.2 Remains, antiques, and other items of historical or scientific interest are the property of 

the Crown.  

1.17 RESTRICTIONS RELATED TO TOBACCO USE 

.1 Restrictions regarding the use of tobacco inside buildings shall be complied with. 

1.18 PERSONNEL TRAINING 

.1 The Contractor shall provide 2 periods of training. 

1.19 OPERATING MANUAL 

.1 The Contractor shall submit, for approval, three (3) copies of an operating manual 

containing the following items: 

.1 Table of contents; 

.2 List of suppliers and their contact information; 

.3 Warranties; 

.4 Approved shop drawings; 

.5 Operating and maintenance guides; 

.6 As-built drawings  

END OF SECTION 


