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General

RELATED SECTIONS

Section 01 35 12 — Special Project Procedures for Correctional Service Canada Security
Requirements.

REFERENCES
Canadian Environmental Protection Act.

1 SOR-2008, Storage Tank Systems for Petroleum Products and Allied Petroleum
Products Regulations (2008);

2 CCME PN 1327-2008, Environmental Code of Practice for Aboveground and
Underground Storage Tank Systems Containing Petroleum and Allied Petroleum
Products.

Canadian Standard Association (CSA International).
1 CSA-B139-09, Installation Code for Oil-Burning Equipment.

Health Canada, Workplace Hazardous Materials Information Systems.
1 Material Safety Data Sheets (MSDSs).

National Fire Code of Canada (2010).

National Building Code of Canada (2010).

Loi sur le batiment.

1 Construction Code (2007).

DESCRIPTION OF WORK

The project includes the following work. The list below is not necessarily exhaustive and
in no way releases the Contractor from the obligation of carrying out the project in its
entirety according to generally accepted practices as well as the intentions and general
principles as described in these specifications and drawings.

Distribution station

1 Replace two collection wells;
2 Replace concrete slabs above both reservoirs with new ones.
3 Replace diesel tank interstitial sensor with identical new sensor and compatible

with Veeder-Root.
4 Balance brine level in both tanks.

5 Replace lamp in overfill exterior alarm.
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coating.

9 Scrape bollards coating and repaint them with a new yellow safety corrosion
resistant coating. Put on each of them two new reflective tapes.

.6 Put up bilingual identification of overfill exterior alarm.
v Replace dispensers top facing with Gasboy original parts.
8 Scrape islands coating and repaint them with a new black corrosion resistant

10 Redo all underground electrical wiring and conduits between distribution station
and garage.

Thermal Power Plant

1 Remove the slab above the access well for the underground reservoir;

2 Remove the polyethylene underground pipes from within the tertiary conduits;
Place new double walled, polyethylene, supply and return pipes in the tertiary
conduits;

3 Install a new transition box where the new underground piping will connect with
new aboveground steel piping;

4 Install new aboveground pipes on the ground floor between the pump assembly

and the new transition box;

Replace the valves on the indoor pump assembly;

Repair the flowmeter inside;

Remake the collection wells of the underground reservoir;

Remake the slabs for the service box level,

Add a detection probe in the new transition box;

10 Paint all the new and existing indoor piping and properly identify each pipe.
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SITE INSPECTION BY BIDDERS

For security reasons at the penitentiary, the site inspection shall be conducted at a set time
that will be specified in the tender documents. The meeting place will be the main
entrance of the institution concerned.

The Contractor shall examine the site and conditions that could have an impact on the
work prior to submitting his proposal. Submitting a bid indicates that the bidder accepts
the terms and conditions of the solicitation and agrees to be bound by them.

SECURITY SCREENING

All workers shall undergo security screening in order to be granted a security
classification as required by the Correctional Service of Canada and Public Works and
Government Services Canada.

Section 01 35 13 provides a detailed description of the procedures involved in the
security screening.
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At the start of work, a job-site special meeting will be held with institution
representatives to define the instructions governing security and site operation in a
correctional environment.

CODES

The specifications will require that the work and materials comply with the National
Building Code of Canada (NBC) and all other applicable provincial or local codes. The
strictest requirements shall apply in case of contradiction or discrepancy.

The work shall be performed in a manner that meets or exceeds the following
requirements:

1 Contract documents;
2 Specified standards and codes as well as other documents cited as references.

REQUIRED DOCUMENTS
A copy of the following documents shall be kept at the job site:

1 Contract drawings;

Specifications;

Amendments;

Amended shop drawings;

Modification orders;

Other contract amendments;

On-site test reports;

Approved work schedule;

Manufacturer installation and start-up instructions.
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WORK SCHEDULE

The successful bidder shall initiate work immediately upon receiving notice that the
contract has been awarded. The work covered by this document, including measures to
correct construction deficiencies, must be completed within the schedule specified herein.

Within 10 business days of contract award, submit a work schedule for the various
project phases and the completion date, which must be within 5 weeks of contract award.

Within 10 business days of contract award, submit shop drawings, technical data sheets,
samples, and security screening applications for approval.

The work sequence is as follows:

1 Start-up meeting and schedule submission, shop drawings, technical data sheets,
samples, and security screening applications for approval;

2 Approval of documents submitted:;

3 Construction start-up;

4 End of Work;
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5 Submission of operating and maintenance manuals for approval.
Provisional acceptance:
1 Training of maintenance and operating personnel;

2 Correction of deficiencies;
Final approval.

Within ten 10 business days of contract award, the Contractor shall provide, in a format
acceptable to the Project Manager, a work schedule indicating:

i

Contract award;

Shop drawings, lists of materials, and samples;
Mobilization;

Excavation;

Filling;

Pipes, pumps and reservoirs;

Commissioning tests;

Late delivery materials;

Delivery dates;

Training.
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Update the work calendar once per week, that reflects and changes in activities, the work
achieved and the work currently in progress.

CONTRACTORS USE OF THE SITE

The institution must remain fully operational during construction. With this end in view,
the CSC Project Manager or the institution's head of security can require the Contractor to
halt work immediately on a temporary basis to prevent institution activities from being
compromised.

Use of premises; limited access to the job site. Work and affected engineering structures
outside the construction site must be carried out by a crew accompanied by an escort
provided by CSC (see section 01 35 13).

The Contractor shall perform the work so as to disturb the occupants as little as possible
and, to the degree possible, ensure that normal use can be made of the facilities. The
Contractor shall also cooperate with the CSC Project Manager to facilitate performance of
the work.

Existing services in the buildings must be maintained during the project.

No vehicle or mobile construction equipment shall remain on institution premises outside
of working hours. All construction vehicles must be parked in the lot in front of the
postern (main entrance). Refer to section 01 35 13.

NOISY ENVIRONMENT AND CELLPHONE USE
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No radios or "boom boxes" shall be tolerated at the job site (see section 01 35 13).

Cell telephones are prohibited within the perimeter of the penitentiary (see section 01 35
13).

JOB SITE MEETINGS

Job-site meetings shall be held at times and places subject to the approval of the CSC
Project Manager.

All participants shall be informed of meetings being called.

The Engineer shall organize job-site meetings, set their dates and times, and ensure that
minutes are drafted and distributed.

LOCATION OF EQUIPMENT AND VARIOUS PIECES OF EQUIPMENT
The location of various devices and pieces of equipment as well as the electrical outlets
indicated on the drawings and in the specifications must be considered approximate.

The Contractor shall install equipment and devices as well as distribution networks so as
to limit hindrances and keep the largest amount of useful space possible while complying
with manufacturer recommendations related to safety, access, and maintenance.

The Contractor shall inform the Project Manager of the installation date and request
approval for the designated location.

When so requested by the Project Manager, the Contractor shall provide location plans
indicating the relative positions of equipment and networks.

DRILLING AND SEALING
The Engineer's approval shall be obtained before cutting or drilling in bearing members
or inserting sleeves.

Drilling and sealing shall be performed so as to ensure that connections are exact and
with no play.

Holes and openings must be clean, straight, and smooth.
When the addition of a new structure requires modifications to an existing one, all

required drilling, sealing, and other repairs shall be carried out to restore the existing
structure to its condition prior to the work.
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EXISTING SYSTEMS

When connections must be made to existing systems, the work shall be carried out at
times determined by local authorities and performed so as to minimize disruption of
pedestrian and vehicular traffic.

A work schedule shall be submitted to the CSC Project Manager for approval at least 48
hours prior to any existing services or system being interrupted. The approved schedule
shall be followed; the individuals affected shall be informed beforehand.

Should installations be discovered during the course of work, the Engineer shall be
immediately informed and a written report containing the observations provided to him.

All conduits for disused services within a radius of 2 m from any structure shall be
removed. Conduits that have been cut shall be capped or otherwise plugged, as directed
by the Engineer.

There shall be a record of the location of conduits that have been maintained in service,
deviated, or abandoned.

MODIFICATIONS, ADDITIONS, OR RENOVATION OF EXISTING
BUIILDINGS

The Contractor shall perform the work so as to disturb the occupants as little as possible
and, to the degree possible, ensure that normal use can be made of the facilities. The
Contractor shall also cooperate with the CSC Project Manager to facilitate performance of
the work.

At no time shall the safety measures be relaxed because of the work to be carried out
under this contract. The Contractor shall take the steps required to ensure the level of
safety required.

The Contractor shall use only those elevators, freight elevators, conveyors, and escalators
reserved for his or her use to move materials and personnel. Before the Contractor uses an
elevator, the cabin walls shall be protected as directed by the Engineer. The Contractor
accepts liability for any damage to such devices, for their safe and proper use, and for any
overloading of the existing equipment.

When work is to be carried out in occupied spaces, the Contractor shall provide and
install whatever is required to protect the furnishings, equipment, and finish work; install
dust barriers, partitions, and temporary notices; and clean the area at the end of each work
day.

SUPPLEMENTAL DRAWINGS

The Engineer may provide supplemental drawings for clarification. Such supplemental
drawings shall be considered to have the same meaning and scope as the contract
documents.
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1.16 REMAINS AND ANTIQUES

1 Remains, antiques, and other items of historical or scientific interest, such as cornerstones
and their contents, commemorative plaques, and other objects bearing inscriptions
discovered during the project.

The CSC Project Manager shall be informed immediately; authorization in writing is
required before work can be resumed.

2 Remains, antiques, and other items of historical or scientific interest are the property of
the Crown.
1.17 RESTRICTIONS RELATED TO TOBACCO USE
1 Restrictions regarding the use of tobacco inside buildings shall be complied with.
1.18 PERSONNEL TRAINING
A The Contractor shall provide 2 periods of training.
1.19 OPERATING MANUAL
1 The Contractor shall submit, for approval, three (3) copies of an operating manual
containing the following items:
1 Table of contents;
2 List of suppliers and their contact information;
3 Warranties;
A4 Approved shop drawings;
5 Operating and maintenance guides;
.6 As-built drawings

END OF SECTION



