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PART 1 - GENERAL

11 RELATED REQUIREMENTS

1 Section 01 35 43 — Environmental Procedures.

1.2 REFERENCES

A1 Canadian General Standards Board (CGSB).

A CGSB 51-GP-51M-[81], Polyethylene Sheet for Use in Building Construction.
2 Transportation and Dangerous Goods Act (1999).
3 Canadian Council of Ministers of the Environment (CCME) Documentation.

4 “Ministére des Transports du Québec” — Cahier des charges et devis généraux (CCDG)
— Latest edition.

1.3 ACTION AND INFORMATIONAL SUBMITTALS
1 Submittals: in accordance with Section 01 33 00 - Submittal Procedures.

2 Equipment Decontamination Pad: submit the equipment decontamination pad design to
the Departmental Representative for review prior to commencing construction.

3 Submit the documentation that certifies that the employees called upon to handle

hazardous materials have been trained, tested, and certified to safely and effectively
carry out their assigned duties.

1.4 REGULATORY REQUIREMENTS

1 Provide erosion and sediment control measures in accordance with Article 10.4.3.5 of
Section 10.4 — “Protection de I'environnement” (environment protection) of the CCDG.

2 Comply with federal, provincial, and local anti-pollution laws, ordinances, codes, and
regulations when disposing of waste materials, debris, and rubbish.

3 Work must meet or exceed the minimum requirements established by applicable federal,
provincial, and local laws and regulations.
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1.5

1.6

1.7

The Contractor must comply with amendments to the laws and regulations in effect.

Should the requirements of the regulatory bodies exceed the scope of work or conflict
with specific contractual requirements, the Departmental Representative must be notified
immediately.

SEQUENCING AND SCHEDULING

Do not commence Work involving contact with potentially contaminated materials until
decontamination facilities are operational and approved by the Departmental
Representative.

No contaminated soil will be allowed to leave the work site by the Departmental
Representative whether the travel time needed to get to the disposal site exceeds the
closing time of the disposal site.

SOIL STOCKPILING FACILITIES

A

2

Provide, maintain, and operate storage/stockpiling facilities as indicated.

Install liner below proposed stockpile locations to prevent contact between stockpile
material and ground. Equip facility with tarps capable of covering stockpiled material.

DUST AND PARTICULATE CONTROL

Execute construction work and operations through methods that minimize dust.

Implement and maintain dust and particulale control measures immediately as deemed
necessary by the Departmental Representative during construction and in accordance
with Province of Québec regulations.

Provide effective means to prevent airborne dust from dispersing into atmosphere. Use
water for water misting system for dust and particulate control.

At the very least, use appropriate covers on trucks hauling fine or dusty material. Use
watertight vehicles to haul wet materials.

Prevent dust from spreading to adjacent property sites.

The Departmental Representative will stop work at any time when the Contractor's
control of dusts and particulates proves to be inadequate for the wind conditions at the
site, or when air quality monitoring indicates that release of fugitive dusts and
particulates into the atmosphere equals or exceeds specified levels.
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Work must stop if Contractor's dust and particulate control is not sufficient to control
dusts and particulates into atmosphere. The Contractor must then provide procedures to
resolve the problem and make the necessary changes to operations, as required, prior
to resuming operations (excavation, handling, processing, or other work that may cause
release of dusts or particulates).

1.8 POLLUTION CONTROL

Provide methods, means, and facilities to prevent contamination of soil, water, and
atmosphere from discharge of noxious toxic substances and pollutants produced by
construction operations.

The Contractor must be prepared to intercept, clean up, and dispose of spills or releases
that may occur whether on land or water. He must also maintain the materials and
equipment required for cleanup of spills or releases readily accessible on site.

Promptly report spills and releases potentially damaging the environment to:
A The Authority having jurisdiction or interest in spill or release including

conservation authority, water supply authorities, drainage authority, road
authority, and fire department.

2 The Owner of the pollutant, if known.
3 The person having control over pollutant, if known.
4 The Departmental Representative.

Contact the manufacturer of the pollutant, if known, and ascertain the hazards involved,
the precautions required, and the measures used in cleanup or mitigating action.

Take immediate action using available resources to contain and mitigate effects on
environment and persons from spill or release.

Provide spill response materials including, containers, adsorbent, shovels, and personal
protective equipment. Make spill response materials available at all times during which
hazardous materials or wastes are being handled or transported. Spill response
materials: compatible with type of material being handled.

1.9 EQUIPMENT DECONTAMINATION

A

Commence Work involving equipment contact with potentially contaminated material
only after the equipment decontamination facility is operational.
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.10

A1

Decontaminate equipment after working in potentially contaminated work areas and prior
to subsequent work or travel on clean areas.

Perform  equipment decontamination on  Contractor-constructed equipment
decontamination pad.

At minimum, perform following steps during equipment decontamination: mechanically
remove packed dirt, grit, and debris by scraping and brushing without using steam or
high-pressure water to reduce amount of water needed and to reduce amount of
contaminated rinsate generated. Use high-pressure, low-volume, hot water or steam
supplemented by detergents or solvents as appropriate and as approved by
Departmental Representative. Pay particular attention to tire treads, equipment tracks,
springs, joints, sprockets, and undercarriages. Scrub surfaces with long handle scrub
brushes and cleaning agent. Rinse off and collect cleaning agent. Air dry equipment in
Clean Zone before removing from site or travelling on clean areas. Perform assessment
as directed by Departmental Representative to determine effectiveness of
decontamination.

Maintain inspection record on site which includes: equipment descriptions with
identification numbers or license plates; time and date entering decontamination facility;
time and date exiting decontamination facility; and name of inspector with comment
stating that decontamination was performed and completed.

Each piece of equipment will be inspected by the Departmental Representative after
decontamination and prior to removal from site and/or travel on clean areas. The
Departmental Representative reserves the right to require additional decontamination to
be completed if deemed necessary.

Take the appropriate measures necessary to minimize drift of mist and spray during
decontamination, including provision of wind screens.

Collect decontamination wastewaters and sediments which accumulate on equipment
decontamination pad in accordance with Province of Québec regulations and project
specifications.

Transfer sediments to disposal transport vehicle.

Furnish and equip personnel engaged in equipment decontamination with protective
equipment including suitable disposable clothing, respiratory protection, and face
shields.

Have on hand sufficient pumping equipment, of adequate pumping capacity and
associated machinery and piping in good working condition for ordinary emergencies,
including power outage, and competent workers for operation of pumping equipment.
Maintain piping and connections in good condition and leak-free.
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1.10 WATER CONTROL

.10

A1

Maintain excavations free of water.
Protect site from puddling or running water. Grade site to drain.
Prevent surface water runoff from leaving work areas.

Do not discharge decontaminated water, or surface water runoff, or groundwater which
may have come in contact with potentially contaminated material, off site or to municipal
sewers.

Prevent precipitation from infiltrating or from directly running off stockpiled materials.
Cover stockpiled waste materials with an impermeable liner during periods of work
stoppage, including at the end of each working day and as directed by the Departmental
Representative.

Direct surface waters that have not contacted potentially contaminated materials to
existing surface drainage systems.

Control surface drainage, including ensuring that gutters are kept open, water is not
directed across or over pavements or sidewalks except through approved pipes or
properly constructed troughs, and runoff from un-stabilized areas is intercepted and
diverted to suitable outlet.

Dispose of water in manner not injurious to public health or safety, to property, or to any
part of Work completed or under construction.

Provide, operate, and maintain necessary equipment appropriately sized to keep
excavations, staging pads, and other work areas free from water.

Contain water from stockpiled materials and waste materials. Transfer potentially
contaminated surface waters to wastewater storage tanks separate from wastewater
from Personnel Hygiene/Decontamination Facility.

The Contractor must have on hand sufficient pumping equipment, machinery, and
tankage in good working condition for ordinary emergencies, including power outage, as
well as competent workers for the operation of the pumping equipment.

1.11 DEWATERING

Dewater various parts of Work including, without limitation, excavations, structures,
foundations, and work areas.

Employ construction methods, operational procedures, and precautions to ensure that
Work, including excavations, is stable, free from disturbance, and dry.
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Dewatering methods include sheeting and shoring, groundwater control systems,
surface or free water control systems employing ditches, diversions, drains, pipes and/or
pumps, as well as and other measures necessary to enable Work to be carried out in dry
conditions.

Provide sufficient and appropriate labour, tools and equipment necessary to keep Work
free of water, including the standby equipment necessary to ensure continuous
operation of dewatering system.

Take the precautions necessary to prevent the uplift of the structure or pipeline and to
protect excavations from flooding and damage due to surface runoft.

Test and analyze water generated from dewatering activities and treat said water to
meet the required discharge or disposal criteria.

1.12 EROSION AND SEDIMENT CONTROL

Use construction methods that allow the control of surface water from cuts and fills, from
borrow and waste disposal areas, from stockpiles, staging areas, and other work areas.
Prevent erosion and sediment transport.

Minimize the amount of bare soil exposed at one time. Stabilize disturbed soils as
quickly as practical. Strip vegetation, re-grade, or otherwise develop to minimize erosion.
Remove accumulated sediments resulting from construction activities from adjoining
surfaces, drainage systems, and water courses, and repair damages caused by soil
erosion and sedimentation as directed by the Departmental Representative.

Provide and maintain temporary measures, which may include silt fences, hay or straw
bales, ditches, geotextiles, drains, berms, terracing, riprap, temporary drainage piping,
sedimentation basins, vegetative cover, dikes, and any other construction required to
prevent erosion and migration of silt, mud, sediments, and other debris off site or to
other areas of site where damage might result, or that might otherwise be required by
Laws and Regulations. Make sediment control measures available during construction.
Place silt fences and/or hay or straw bales in ditches to prevent sediments from
escaping from ditch terminations.

Hay or straw bales: wire bound or string tied; securely anchored by at least 2 stakes or
rebars driven through bale 300 mm to 450 mm into ground; chinked (filled by wedging)
with hay or straw to prevent water from escaping between bales; and entrenched at least
100 mm into the ground.

Silt fence: assembled, ready to install unit consisting of geotextile attached to driveable
posts. Geotextile: uniform in texture and appearance, having no defects, flaws or tears
that would affect its physical properties; and containing sufficient ultraviolet ray inhibitor
and stabilizers to provide minimum 2-year service life from outdoor exposure.
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Net backing: industrial polypropylene mesh joined to geotextile at both top and bottom
with double stitching of heavy-duty cord, with minimum width of 750 mm.

Posts: sharpened wood, approximately 50 mm square, protruding below bottom of
geotextile to allow minimum 450 mm embedment; post spacing 2.4 m maximum.
Securely fasten each post to geotextile and net backing using suitable staples.

Plan construction procedures to avoid damage to work or equipment encroachment onto
water bodies or drainage ditch banks. In event of damage, promptly take action to
mitigate effects. Restore affected bank or water body to existing condition.

Installation:

A

.10

Construct temporary erosion control items as indicated. Actual alignment and/or
location of various items as directed by Departmental Representative.

Do not construct bale barriers and silt fence in flowing streams or in swales.

Check erosion and sediment control measures weekly after each rainfall; during
prolonged rainfall check daily.

Bales and/or silt fence may be removed at beginning of work day, replace at end
of work day.

Whenever sedimentation is caused by stripping vegetation, re-grading, or other
development, remove it from adjoining surfaces, drainage systems, and
watercourses, and repair damage as quickly as possible.

Prior to or during construction, the Departmental Representative may require the
installation or construction of improvements to prevent or correct temporary
conditions on site. Improvements may include berms, mulching, sediment traps,
detention and retention basins, grading, planting, retaining walls, culverts, pipes,
guardrails, temporary roads, and other measures appropriate to specific
condition. Temporary improvements must remain in place and in operation as
necessary or until otherwise directed by Departmental Representative.

Repair damaged bales, end runs, and undercutting beneath bales.

Unless Departmental Representative, remove temporary erosion and sediment
control devices upon completion of Work. Spread accumulated sediments to form
a suitable surface for seeding or dispose of, and shape area to permit natural
drainage to satisfaction of Departmental Representative. Materials once removed
become property of Contractor.

Construct fill areas through selective placement in order to avoid erosive surface
silts or clays.

Do not disturb existing embankments or embankment protection.
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A1 Periodically inspect earthworks to detect evidence of erosion and sedimentation;
promptly apply corrective measures.

A2 If soil and debris from site accumulate in low areas, storm sewers, roadways,
gutters, ditches, or other areas where it is deemed undesirable by the
Departmental Representative, remove accumulation and restore area to original
condition.

1.13 PROGRESS CLEANING

Maintain cleanliness of Work area and surrounding site in compliance with federal,
provincial, and local fire and safety laws, ordinances, codes, and regulations.

Co-ordinate cleaning operations with disposal operations to prevent accumulation of
dust, dirt, debris, rubbish, and waste materials.

1.14 FINAL DECONTAMINATION

A

Perform final decontamination of construction facilities, equipment, and materials which
may have come in contact with potentially contaminated materials prior to removal from
site.

Perform decontamination as specified to satisfaction of the Departmental
Representative. The

Departmental Representative may instruct Contractor to perform additional
decontamination, if required.

1.15 REMOVAL AND DISPOSAL

Remove surplus materials and temporary facilities from site.
Dispose of non-contaminated waste materials, litter, debris, and rubbish off site.
Do not burn or bury rubbish and waste materials on site.

Do not dispose of volatile or hazardous wastes such as mineral spirits, oil, or paint
thinner in storm or sanitary drains.

Do not discharge wastes into streams or waterways.

Dispose of following materials at appropriate off-site facility identified by Contractor and
approved by Departmental Representative :
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A Debris including excess construction material.
2 Non-contaminated litter and rubbish.
.3 Disposable PPE worn during final cleaning.
4 Wastewater removed from wastewater storage tank.
5 Wastewater generated from final decontamination operations including

wastewater storage tank cleaning.

.6 Lumber from decontamination pads.

Dispose of materials as directed by Departmental Representative.

Wastewater sample and analysis: Laboratory will perform sampling and analysis of
stored wastewater for disposal purposes prior to removal from site. Results of analyses
will determine appropriate methods of disposal. Upon receipt of analytical results,
transfer tank contents without spills or release, as directed by Departmental
Representative, to liquid waste tankers or sanitary sewer.

PART 2 - CONTAMINATED SOIL MANAGEMENT

2.1 GENERAL

According environmental characterization previous studies, the first 30 centimeters of
soils can be considered as being clean. The regulation does require to check the degree
of contamination of the underlying soil during construction.

The proposed work is not rehabilitation work. The management of contaminated soils
only concern trench excavated and not all contaminated horizons present in the area.
The volume of excavated soil to stockpiled and characterized are estimated to
approximately 100 m3. The Departmental Representative will choose the laboratory that
will ensure monitoring during the work and pay for its services. Soil analyzes will be
carried out within 72 hours to determine the quantities of soils with concentrations of
metals and / or PAH that should be placed in a site authorized by the MDDELCC or
approved by the Departmental Representative.

The Contractor will manage the cuttings in compliance with the provincial regulations in
effect and assist the laboratory with sampling, as required. Compensation will not be
granted for any delay caused by said land management work during construction.
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2.2

2.3

2.4

SCOPE OF WORK

A

When excavating soil in identified contaminated areas, the Laboratory will be
permanently present on site to certify that the management of excavated material is
carried out according to plans and specifications and regulations in effect in the province
of Quebec. If potentially contaminated water accumulates in excavations, it will be
pumped and managed by a specialized contractor or managed according to the
regulations in effect in the province of Quebec. The same applies if the Contractor
performs the drawdown contaminated groundwater.

Cuttings with concentrations of metals or PAH above the generic criterion “A" of the
MDDELCC will be excavated and loaded directly onto trucks and transported to a
treatment center or disposal site authorized by the MDDELCC or its Representative. The
Contractor will take care not to mix the contaminated and uncontaminated materials. If
this principle is not respected and the least contaminated materials are carelessly mixed
with non-contaminated material, the Contractor will be responsible for the transportation
and disposal of the needlessly contaminated materials.

DELAYS, EXCAVATION AND STORAGE OF CONTAMINATED MATERIALS

During the excavation of the cuttings, certain precautions must be taken to ensure the
safety and quality control of the excavated material, as well as the material in place. In
addition, special attention should be paid to excavation operations in order not to dilute
contaminated material with clean material.

If unknown or suspicious quality soils may not be immediately loaded for disposal, they
will be transported to a temporary storage site located at the construction site. The
materials will be stored on a polyethylene membrane with a minimum thickness of 0.15
mm in order to avoid contact between the contaminated materials and the underlying
soil. The use of the membrane will not be necessary if the materials are stored on a
surface consisting of cement concrete or bituminous concrete. The materials will be
covered with a polyethylene sheet at the end of each working day in order to prevent the
rainwater infiltration and the evaporation of volatile compounds.

The only temporary storage surfaces authorized for contaminated materials are paved or
unpaved surfaces, included in the work area. The Contractor will find, at its own
expense, a storage area outside the construction site if the boundaries of the
construction site do not provide sufficient storage space to manage the contaminated
materials.

MATERIAL AND SOIL MANAGEMENT

A

Soil will be managed based on the general management principles summarized in the
table on the management of excavated contaminated soil included in the “Politique de
protection des sols et de rehabilitation des terrains contaminés” (policy on soil protection
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and the rehabilitation of contaminated sites) (MDDELCC, 1999, revised 2004). The
environmental characterization study summarizes the environmental quality of the
cuttings for every areas to be excavated.

Materials with metal concentrations and/or PAH below the generic criterion "A" and
below the CCME criteria can be reused on the site without restriction and managed as
standard cuttings, if the geotechnical quality of the materials is adequate.

The materials with metals and PAH concentrations below the generic criterion "A" of the
MDDELCC can be moved out of the site without restriction and managed as standard
cuttings.

Excess "A-B" quality materials will be transported to a technical landfill site or to a site
authorized by the MDDELCC or to a site authorized by the Departmental Representative
only after having received approval from the Departmental Representative. In order to
dispose of the materials in sites other than technical landfill sites or sites authorized by
the MDDELCC, the Contractor will provide the disposal site with a characterization
report demonstrating that the contaminant concentrations (parameter setting) of the soil
from the removal site are higher than those of the soil in the disposal site. In addition,
Contractor expenses relating the disposal of "A-B" and "B-C" quality soils will not be paid
without the prior approval of the Departmental Representative.

Soils subject to temporary storage, as noted above, will be sampled by the Laboratory.
Following receipt of analytical results, the soil will be transported later to a soil treatment
centers in the immediate area of Quebec City.

Backfill materials

A Inform the Departmental Representative of the proposed source of backfill
material and Provide also an eco toxicological analysis demonstrating the
equipment complies with the standard and Residential Parks CCME. Backfill
cannot be delivered on site before the approval of the Departmental
Representative.

2 If, in the opinion of the Departmental Representative, materials from the
proposed source do not meet, or cannot reasonably be processed to meet,
specified requirements, locate an alternative source or demonstrate that material
from the source in question can be processed to meet specified requirements.

3 Notify the Departmental Representative two (2) weeks before any change in the
source of supply of aggregates.
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2.5 CONTAMINATED SOIL DISPOSAL

A The carrier of cuttings having metal concentrations and/or PAH and/or higher metals
generic criterion "A" must obtain a carrier manifest report for each load of soll
transported outside the site. The carrier manifest reports may be provided by the
Laboratory. This carrier manifest report must include the following information:

A The name of the carrier;

2 The vehicle’s registration;

3 The date;

4 The load departure and arrival times;

5 The origin of the load;

.6 The type of contaminated soil transported (“A-B», «B-C», «>C» et « > CCME”);

7 The destination of the load;

.8 The signature of the Departmental Representative;

9 The signature of the representative of the disposal site.

2 Distribution of the copies of the carrier manifest report:

A A copy of the carrier manifest report is retained by the Laboratory;

2 A copy of the carrier manifest report is retained by the representative of the
disposal site;

3 A copy of the completed carrier manifest report is returned to the Contractor and
the Departmental Representative;

A4 A copy is kept by the carrier.

END OF SECTION
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	.5 Silt fence: assembled, ready to install unit consisting of geotextile attached to driveable posts. Geotextile: uniform in texture and appearance, having no defects, flaws or tears that would affect its physical properties; and containing sufficient...
	.6 Net backing: industrial polypropylene mesh joined to geotextile at both top and bottom with double stitching of heavy-duty cord, with minimum width of 750 mm.
	.7 Posts: sharpened wood, approximately 50 mm square, protruding below bottom of geotextile to allow minimum 450 mm embedment; post spacing 2.4 m maximum. Securely fasten each post to geotextile and net backing using suitable staples.
	.8 Plan construction procedures to avoid damage to work or equipment encroachment onto water bodies or drainage ditch banks. In event of damage, promptly take action to mitigate effects. Restore affected bank or water body to existing condition.
	.9 Installation:
	.1 Construct temporary erosion control items as indicated. Actual alignment and/or location of various items as directed by Departmental Representative.
	.2 Do not construct bale barriers and silt fence in flowing streams or in swales.
	.3 Check erosion and sediment control measures weekly after each rainfall; during prolonged rainfall check daily.
	.4 Bales and/or silt fence may be removed at beginning of work day, replace at end of work day.
	.5 Whenever sedimentation is caused by stripping vegetation, re-grading, or other development, remove it from adjoining surfaces, drainage systems, and watercourses, and repair damage as quickly as possible.
	.6 Prior to or during construction, the Departmental Representative may require the installation or construction of improvements to prevent or correct temporary conditions on site. Improvements may include berms, mulching, sediment traps, detention an...
	.7 Repair damaged bales, end runs, and undercutting beneath bales.
	.8 Unless Departmental Representative, remove temporary erosion and sediment control devices upon completion of Work. Spread accumulated sediments to form a suitable surface for seeding or dispose of, and shape area to permit natural drainage to satis...
	.9 Construct fill areas through selective placement in order to avoid erosive surface silts or clays.
	.10 Do not disturb existing embankments or embankment protection.
	.11 Periodically inspect earthworks to detect evidence of erosion and sedimentation; promptly apply corrective measures.
	.12 If soil and debris from site accumulate in low areas, storm sewers, roadways, gutters, ditches, or other areas where it is deemed undesirable by the Departmental Representative, remove accumulation and restore area to original condition.


	1.13 PROGRESS CLEANING
	.1 Maintain cleanliness of Work area and surrounding site in compliance with federal, provincial, and local fire and safety laws, ordinances, codes, and regulations.
	.2 Co-ordinate cleaning operations with disposal operations to prevent accumulation of dust, dirt, debris, rubbish, and waste materials.

	1.14 FINAL DECONTAMINATION
	.1 Perform final decontamination of construction facilities, equipment, and materials which may have come in contact with potentially contaminated materials prior to removal from site.
	.2 Perform decontamination as specified to satisfaction of the Departmental Representative. The
	.3 Departmental Representative may instruct Contractor to perform additional decontamination, if required.

	1.15 REMOVAL AND DISPOSAL
	.1 Remove surplus materials and temporary facilities from site.
	.2 Dispose of non-contaminated waste materials, litter, debris, and rubbish off site.
	.3 Do not burn or bury rubbish and waste materials on site.
	.4 Do not dispose of volatile or hazardous wastes such as mineral spirits, oil, or paint thinner in storm or sanitary drains.
	.5 Do not discharge wastes into streams or waterways.
	.6 Dispose of following materials at appropriate off-site facility identified by Contractor and approved by Departmental Representative :
	.1 Debris including excess construction material.
	.2 Non-contaminated litter and rubbish.
	.3 Disposable PPE worn during final cleaning.
	.4 Wastewater removed from wastewater storage tank.
	.5 Wastewater generated from final decontamination operations including wastewater storage tank cleaning.
	.6 Lumber from decontamination pads.

	.7 Dispose of materials as directed by Departmental Representative.
	.8 Wastewater sample and analysis: Laboratory will perform sampling and analysis of stored wastewater for disposal purposes prior to removal from site. Results of analyses will determine appropriate methods of disposal. Upon receipt of analytical resu...


	PART 2 -  CONTAMINATED SOIL MANAGEMENT
	2.1 GENERAL
	.1 According environmental characterization previous studies, the first 30 centimeters of soils can be considered as being clean. The regulation does require to check the degree of contamination of the underlying soil during construction.
	.2 The proposed work is not rehabilitation work. The management of contaminated soils only concern trench excavated and not all contaminated horizons present in the area.  The volume of excavated soil to stockpiled and characterized are estimated to a...
	.3 The Contractor will manage the cuttings in compliance with the provincial regulations in effect and assist the laboratory with sampling, as required. Compensation will not be granted for any delay caused by said land management work during construc...

	2.2 SCOPE OF WORK
	.1 When excavating soil in identified contaminated areas, the Laboratory will be permanently present on site to certify that the management of excavated material is carried out according to plans and specifications and regulations in effect in the pro...
	.2 Cuttings with concentrations of metals or PAH above the generic criterion “A" of the MDDELCC will be excavated and loaded directly onto trucks and transported to a treatment center or disposal site authorized by the MDDELCC or its Representative. T...

	2.3 DELAYS, EXCAVATION AND STORAGE OF CONTAMINATED MATERIALS
	.1 During the excavation of the cuttings, certain precautions must be taken to ensure the safety and quality control of the excavated material, as well as the material in place. In addition, special attention should be paid to excavation operations in...
	.2 If unknown or suspicious quality soils may not be immediately loaded for disposal, they will be transported to a temporary storage site located at the construction site. The materials will be stored on a polyethylene membrane with a minimum thickne...
	.3 The only temporary storage surfaces authorized for contaminated materials are paved or unpaved surfaces, included in the work area. The Contractor will find, at its own expense, a storage area outside the construction site if the boundaries of the ...

	2.4 MATERIAL AND SOIL MANAGEMENT
	.1 Soil will be managed based on the general management principles summarized in the table on the management of excavated contaminated soil included in the “Politique de protection des sols et de rehabilitation des terrains contaminés” (policy on soil...
	.2 Materials with metal concentrations and/or PAH below the generic criterion "A" and below the CCME criteria can be reused on the site without restriction and managed as standard cuttings, if the geotechnical quality of the materials is adequate.
	.3 The materials with metals and PAH concentrations below the generic criterion "A" of the MDDELCC can be moved out of the site without restriction and managed as standard cuttings.
	.4 Excess "A-B" quality materials will be transported to a technical landfill site or to a site authorized by the MDDELCC or to a site authorized by the Departmental Representative only after having received approval from the Departmental Representati...
	.5 Soils subject to temporary storage, as noted above, will be sampled by the Laboratory. Following receipt of analytical results, the soil will be transported later to a soil treatment centers in the immediate area of Quebec City.
	.6 Backfill materials
	.1  Inform the Departmental Representative of the proposed source of backfill material and Provide also an eco toxicological analysis demonstrating the equipment complies with the standard and Residential Parks CCME. Backfill cannot be delivered on si...
	.2  If, in the opinion of the Departmental Representative, materials from the proposed source do not meet, or cannot reasonably be processed to meet, specified requirements, locate an alternative source or demonstrate that material from the source in ...
	.3  Notify the Departmental Representative two (2) weeks before any change in the source of supply of aggregates.

	2.5 CONTAMINATED SOIL DISPOSAL
	.1 The carrier of cuttings having metal concentrations and/or PAH and/or higher metals generic criterion "A" must obtain a carrier manifest report for each load of soil transported outside the site. The carrier manifest reports may be provided by the ...
	.1 The name of the carrier;
	.2 The vehicle’s registration;
	.3 The date;
	.4 The load departure and arrival times;
	.5 The origin of the load;
	.6 The type of contaminated soil transported (“A-B», «B-C», «>C» et « > CCME”);
	.7 The destination of the load;
	.8 The signature of the Departmental Representative;
	.9 The signature of the representative of the disposal site.

	.2 Distribution of the copies of the carrier manifest report:
	.1 A copy of the carrier manifest report is retained by the Laboratory;
	.2 A copy of the carrier manifest report is retained by the representative of the disposal site;
	.3 A copy of the completed carrier manifest report is returned to the Contractor and the Departmental Representative;
	.4 A copy is kept by the carrier.




