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Part 1 General
11 RELATED SECTIONS

1.2

13

14

Section 01 00 10 — General Instructions.

Section 01 79 00 — Demonstration and Training.

Section 21 05 01- Common Work Results for Mechanical.
Section 26 05 00 — Common Work Results for Electrical.
Section 26 05 21 — Wires and Cables (0 — 1000 V).

Section 28 31 00.02 — Multiplex Fire Alarm System and VVoice Communication System.

REFERENCES
Underwriters Laboratories' of Canada (ULC)
A CAN/ULC-S537-13, Verification of Fire Alarm Systems.

QUALIFICATIONS

Prior to start of Work, submit name of organization or Contractor personnel proposed to
perform services. Designate who has managerial responsibilities for coordination of entire
testing and adjusting.

Retain the services of a recognized Testing Agency to employ qualified technicians for the
testing, verification and commissioning of electrical systems equipment and components
including:

1 Fire Alarm System and associated components

For transfer switches, retain the services of the manufacturer’s qualified field services
technician to test, verify and assist in commissioning the transfer switches.

Submit documentation to confirm organization and/or personnel compliance with quality
assurance provision.

Submit one (1) preliminary specimen copy of each report form proposed for use.

ROLES AND RESPONSIBILITIES

Responsibility for the satisfactory completion of the project and demonstration that the
requirements of commissioning are satisfied rests with the Contractor, who will employ and
pay for the specialist supervision, inspection and testing as required to complete the work
described. This shall include an independent third party commissioning manager with
experience in performance verification, testing commissioning, integrated system
testing and training on projects with similar components and at least equal complexity
to those included in this project.
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The roles and responsibilities of the Departmental Representative and the Contractor for the
Commissioning Process are as follows:

1 The Departmental Representative is responsible for the oversight of the overall
performance verification and commissioning process.
2 The Departmental Representative may participate in some or all of the testing and

verification of project components, systems, and integrated systems to meet the
client and project objectives.

3 The Contractor shall participate in all of the performance testing and verification of
components, systems, and integrated systems to ensure that project components,
systems, and integrated systems work correctly as per the project requirements and
design intent.

4 The Contractor shall be responsible for organizing and implementing all aspects of
the performance verification and commissioning process outlined herein. The
Contractor shall arrange with his suppliers and subcontractor's free access for the
Departmental Representative to the plants where equipment is being manufactured,
for witnessing in plant operational performance testing.

Further defined in this specification section are:

1 The Contractor’s and the Departmental Representative’s responsibilities with
respect to the performance verification and commissioning process as it applies to
the ongoing implementation of the project

2 The Contractor’s and the Departmental Representative’s responsibilities relating to
the coordination and implementation of the Integrated Systems Testing and Fine
Tuning requirements.

PERFORMANCE VERIFICATION AND COMMISSIONING PLAN

Prepare and submit a plan outlining the procedures and processes for the performance
verification and commissioning of all components and systems. Submit the plan to the
Departmental Representative within two (2) weeks of receipt of reviewed shop drawings and
project implementation schedule. The Departmental Representative will review the plan
submitted and return with comments within two (2) weeks. Make the indicated revisions and
resubmit within one (1) week.

The plan shall include a schedule for performance verification, certification of the system
and commissioning integrated with the overall project schedule. It shall include separate line
items for each procedure and process.

The plan shall also include activities for Instruction and Training as described under Section
01 79 00 — Demonstration and Training.

The plan shall include a description of the co-ordination and activities of all sub-trades with
respect to performance verification and testing.

The plan shall also include the co-ordination and activities for system and component testing
and integrated system testing of complete system. This includes existing components and
systems. Related systems requiring integration with systems and components include:

1 Fire alarm system transponders and complete backbone.
2 EVAC speaker installation
3 Fire alarm system cross connection between new and existing fire alarm systems.
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4 Monitoring devices in generator and transfer switches.
5 Sprinkler monitoring and control devices.
.6 Initiate device certification upon completion of fire alarm loop replacement.
T Complete integrated testing of the Fire Alarm System.

1.6

1.7

1.8

The schedule shall include meetings for review and co-ordination of performance
verification, commissioning and training activities. Hold these meetings at least monthly,
with the first meeting to take place two (2) weeks prior to the initial submission of the
performance verification commissioning plan. Meeting attendees shall include — Contractor
Representatives, the Departmental Representative (Chair); manufacturer’s specialist field
technicians when required; specialist performance verification and commissioning personnel.
Meetings introduce and resolve issues and deficiencies; monitor progress.

The plan shall include data sheets for each system and component as listed herein. The first
part of each data sheet shall be completed from information contained in the reviewed shop
drawings.

VERIFICATION FORMS

The Contractor shall develop project specific verification forms and/or check lists for each
component and system. This includes check lists for the new power generating system
components and all auxiliary systems.

Verification forms are to include specific data covering the final tested and/or calibrated
condition as left for each component and assembly. This includes data such as cable
dielectric and insulation resistance test, relay testing and setting, timer settings.

System and Integrated Verification forms are to be completed by the Contractor and verified
by the Departmental Representative.

REPORTS

Submit completed reports immediately after inspections and/or tests are performed.

Record all data gathered on site on approved verification forms.

Provide the Departmental Representative with original of each completed verification form.
Maintain one photocopy on site of all data taken during starting and testing period.

Maintain one copy of all final starting, testing, balancing, and adjusting reports on site up to
interim acceptance of the work for reference purposes.

All final verification forms are to be typewritten.
Submit to the Departmental Representative for approval.

Make corrections and resubmit as requested by the Departmental Representative.

MANUFACTURER’S REPORTS AND SPECIAL TESTING AGENCY

Arrange for manufacturer’s to submit copies of all production test records for production
tests required by these specifications prior to shipping.
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2 These production test records will be certified by the manufacturer that the item meets the
testing performance criteria specified.
3 Modify procedures detrimental to equipment performance and review same with
manufacturer, before start-up.
1.9 WITNESS AND PERFORMANCE VERIFICATION AND COMMISSIONING
1 Provide sufficient notice prior to commencing any tests. Refer to Section 01 79 00
Demonstration and Training.
2 The Departmental Representative may witness all or any portion of testing and starting
procedures performed by the Contractor.
3 The Contractor shall be present for all tests.
1.10 AVAILABLE DOCUMENTATION
1 The Contractor shall have contract documents, shop drawings, product data, and operation
and maintenance data on hand during equipment performance verification process.
Part 2 Products
2.1 CONTRACTOR TESTING INSTRUMENTS
1 Contractor to provide effective two way radios capable of transmitting signals clearly
throughout the facility, ladders and other equipment as required to complete the program and
as outlined in this specification.
2 Contractor to provide all safety equipment required for personnel involved in the starting,
testing, adjusting, and balancing program.
2.2 CONTRACTOR TESTING PERSONNEL
1 Contractor to provide sufficient ‘qualified’ personnel to the Departmental Representative’s
satisfaction at field locations and at the central operation work (monitoring) station to
successfully test and commission components, systems, and integrated systems.
Part 3 Execution
3.1 TESTING OVERVIEW
1 Ensure integrated system operations conform with design documents providing required
performance with proper interaction between related systems.
2 Verify performance of components and systems operating in conjunction with one another
under all conditions (normal and abnormal) and modes of operation.
3 Each system is to be operated for as long as required to complete commissioning.
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3.2

3.3

3.4

3.5

4

Commissioning Manager to verify that reported results of testing and procedures are
checked and verified to be correct. If inconsistencies appear between reported results and
demonstrated values, the relevant testing procedures are repeated and adjustments made until
satisfactory results are obtained.

COMPLETION

Thoroughly overhaul and restore to new condition all equipment which has been operated by
the contractor during the construction phase.

Permanently mark all final settings in such a manner that they cannot be eradicated or
obliterated in any way.

Record all final settings and record drawings. Include ‘As Commissioned’ Performance data
within Operations and Maintenance Manuals.

Verify the implementation of all identification procedures as specified in the Contract
Documents.

Due to seasonal requirements, some systems may have to be tested after the facility has been
handed over, accepted, and during the warranty period.

If necessary, occupancy shall be coordinated so as to avoid interference with, or interruption
of, any integrated systems testing activities.

INTEGRATED SYSTEMS TESTING

Integrated systems testing shall take place only after testing, performance verification and
demonstration of satisfactory operation for each individual component and/or system has
been completed and accepted by the Departmental Representative.

DOCUMENTATION AVAILABLE

Component and system testing shall not take place until operation and maintenance manuals
have been reviewed and accepted by the Departmental Representative.

RESPONSIBILITIES
The Departmental Representative will do the following during Systems and Integrated
System Testing and Fine tuning:

1 Witness and provide instruction in a series of pre planned integrated system
performance tests under conditions simulating, to the extent possible, full and
partial operating loads and emergency load conditions.

2 Review and verify Contractor recorded test results.

Diagnose problems and determine whether or not they are a result of Contract
Deficiencies.

Request repeat tests as required following correction of Contract Deficiencies.

5 Conduct user surveys and take environmental measurements as necessary to identify
existing and potential problems.

.6 Provide direction and instruct in the fine tuning of the systems under test to satisfy
the operating requirements.
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2 Contractor/testing personnel to perform the following during Systems and Integrated
Systems testing and Fine Tuning:

A Employ all coordination, resources, services, measures and responsibilities to
execute the entire testing and commissioning program (process) without damage to
project systems or components, at no additional cost to Crown.

2 Modify operating parameters of the systems to satisfy the fine tuning requirements
outlined by the Departmental Representative so to ensure proper system operation.
For example:

1 Make adjustments which may become apparent as testing proceeds.

2 Undertake modifications to suit changes as equipment settles down during
the running in period.

3 Documentation of results.

4 Diagnosis of problems.

5 Correct contract deficiencies previously outstanding as well as any
identified during Systems and Integrated Systems Testing and Fine
Tuning.

.6 Fine Tuning will provide for the adjustment of the system where the
integrated systems testing have shown a need, such as but not limited to:
1 Adjustments to timing of control devices.
2 Adjustments to software to achieve the desired outputs.
3 Calibration of motors and instrumentation devices.
4 Adjustment to protective relaying.

3.6 COMPONENT, SYSTEM AND INTEGRATED SYSTEM TESTING AND

DOCUMENTATION

1 The contractor shall prepare project specific Performance Verification (P.V.) Forms as
required for the project and provided in softcopy to the Departmental Representative after
contract award, for all equipment components and major systems.

2 Actual performance data to be documented by the installing Contractor.

3 Commission each component, system, and integrated system and complete the requirements
of each test. Record all test data on verification forms, checklists and other reports. Submit
reports to the Departmental Representative.

END OF SECTION



