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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 BASIS OF PAYMENT

1.3 REFERENCES

1.4 INSTALLATION AND REMOVAL

1.5 STAGING OF WORK

Section 015100 — Temporary Utilities
Section 015600 — Temporary Barriers and Enclosures

Payment at the contract lump sum price shall be full
compensation for all labour, materials and equipment to do the
work.

Canadian General Standards Board (CGSB)
N CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.

Canadian Standards Association (CSA International)

A CSA-A23.1/A23.2-04, Concrete Materials and Methods of

Concrete Construction/Methods of Test and Standard

Practices for Concrete.

CSA-0121-M1978(R2003), Douglas Fir Plywood.

CAN/CSA-S269.2-M1987(R2003), Access Scaffolding for

Construction Purposes.

4 CAN/CSA-Z321-96(R2001), Signs and Symbols for the
Occupational Environment.

w i

Submit detailed site plan for each phase of work to Departmental
Representative for review no later than ten (10) days prior to
mobilization for respective phase.

A Indicate proposed location and dimensions of areas to be
fenced and used by Contractor, avenues of ingress/egress
to fenced area and details of fence installation, and any
other site facilities.

2 Do not proceed with construction of any on site facilities
until plans have been approved by the Departmental
Representative in writing.

3 Identify areas which have to be gravelled to prevent
tracking of mud.
4 Indicate use of supplemental or other staging area.

Provide construction facilities in order to execute work
expeditiously.

Remove from site all such work after use.

Mobilize site facilities in a minimum of four phases:

A Phase 1: Only as required to complete parking additions
within ‘Zone 1’

2 Phase 2: Only as required to complete all remaining work in
‘Zone 1’. No mobilization, storage or Work will be permitted
in this area until ‘Phase 1’ is complete.

3 Phase 3: Only as required to complete all specified work in
‘Zone 2’. No mobilization, storage or Work will be permitted
in this area until ‘Phase 2’ is complete.

4 Phase 4: Only as required to complete all specified work in
‘Zone 3’ and ‘Zone 4’. No mobilization, storage or Work will
be permitted in this area until ‘Phase 2’ is complete.
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1.6 SITE STORAGE / LOADING A

1.7 CONSTRUCTION PARKING A

1.8 SECURITY A

1.9 SITE ACCESS BY DEPARTMENTAL .1
REPRESENTATIVE

1.10 EQUIPMENT, TOOLS AND A
MATERIALS STORAGE

1.11 SANITARY FACILITIES A

Mobilize site facilities in compliance with 01 35 00 — Special
Procedures — Traffic Control

Occupant parking spaces to remain accessible at all times except

as approved by Departmental Representative. Where occupant

parking spots must be temporarily closed to complete the Work,

Contractor must:

A Plan into the project schedule.

2 Submit to Departmental Representative location, time,
duration of parking closures ten (10) days in advance of the
proposed closure for approval.

3 Departmental Representatives may require that all or part
of work requiring parking closures occur After Hours or
during Parliamentary Recess.

4 No more than eight (8) spots may be closed at any given
time, unless otherwise approved by the Departmental
Representative.

Famous Five Monument shall remain accessible at all times.

Parliament Hill Temporary Public Washrooms shall remain
accessible at all times.

Confine work and operations of employees by Contract
Documents. Do not unreasonably encumber premises with
products.

Do not load or permit to load any part of Work with weight or force
that will endanger Work.

Parking will not be permitted on Parliament Hill except within
Contractor’s site enclosures. No compensation for off-site parking
costs incurred for contractor’s vehicles will be considered.

Provide and maintain adequate access to project site. Access
gates to site must be closed at all times when not in use. Do not
obstruct traffic on vehicular, pedestrian and bicycle lanes.

Contractor is responsible to secure site and contents of site at all
times including after working hours and during holidays.

Provide Departmental Representative with keys for lockable gates
at Construction Site enclosures.

Provide and maintain, in clean and orderly condition, lockable
weatherproof sheds for storage of tools, equipment and materials.

Locate materials not required to be stored in weatherproof sheds
on site in manner to cause least interference with work activities.

Provide sanitary facilities for work force in accordance with
governing regulations and ordinances.

Post notices and take precautions as required by local health
authorities. Keep area and premises in sanitary condition.
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1.12 CONSTRUCTION SIGNAGE

1.13 PROTECTION AND
MAINTENANCE OF TRAFFIC

Departmental Representative may direct Contractor to locate

sanitary facilities to location that is most hidden from surrounding
buildings.

Provide common-use signs related to traffic control, information,
instruction, use of equipment and public safety devices.

Provide all signs and notices for safety and instruction in both
official languages or by the use of commonly understood,
internationally accepted graphic symbols to the Departmental
Representative’s approval. Use graphic symbols to CAN/CSA-
Z321.

Provide signage to manage pedestrian and vehicular traffic.

No signs of advertisements, other than warning signs, are
permitted on site.

Direct requests for approval to erect construction signage to
Departmental Representative prior to installation.

Maintain approved signs and notices in good condition for
duration of project, and dispose of off site on completion of project
or earlier if directed by Departmental Representative.

Maintain and protect traffic on affected roads during construction
period except as otherwise specifically directed by Departmental
Representative.

Provide measures for protection and diversion of traffic, including
provision of watch-persons and flag-persons, erection of
barricades, placing of lights around and in front of equipment and
work, and erection and maintenance of adequate warning,
danger, and direction signs

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and
from site to interfere as little as possible with public traffic.

Confirm adequacy of existing roads and allowable load limit on
these roads. Contractor shall be responsible for repair of damage

to adjacent roads caused by construction operations.

Provide necessary lighting, signs, barricades, and distinctive
markings for safe movement of traffic.

Provide dust control as required to ensure safe operation at all
times.
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1.14 MAKE GooD N Skill:
N Patch and extend existing work using skilled tradesmen
who are capable of matching the existing quality of
workmanship. The quality of patched or extended work

shall not be less than that specified in the applicable
Sections of the Contract Specifications.

2 Patching:

A In areas where any portion of an existing finished surface is
damaged, lifted, stained or otherwise found to be imperfect,
patch or replace the imperfect portion of the surface with
matching material.

2 Do not incorporate salvaged or used material in new
construction, except where small quantities of finish
material which are difficult to match or duplicate are
approved for patching or extending purposes by the
Departmental Representative.

3 Provide adequate support or substrate for patching of
finishes.

4 If the imperfect surface is a painted or coated one, repaint
or recoat the patched portion in such a way that uniform
colour and texture over the entire surface results to
approval by Departmental Representative.

5 If the surrounding surface cannot be matched, repaint or
recoat the entire surface to nearest natural break to
approval by Departmental Representative.

3 Quality:

A In the Sections of the Specifications to which these
alteration procedures are applicable, products required for
patching, matching, extending or replacing existing work
have not necessarily been described. Obtain all required
products in time to complete the Work on schedule. Provide
products of quality equal to or better than the existing
products.

4 Transitions:

N Where new work abuts or finishes flush with existing
work,make the transition as smooth and workmanlike as
possible. Patched work shall match existing adjacent work
in texture and appearance, so as to make the patch or
transition invisible to the eye at a distance of one metre.

Where concrete, stone, wood, asphalt, metal, grass or
other finished surface is cut in such a way that a smooth
transition with new work is not possible, terminate the
existing surface in a neat fashion along a straight line at a
natural line of division and provide trim appropriate to the
finished surface.

5 Matching:
A Where not otherwise specified or indicated, restore existing
work that is damaged during construction to a condition
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1.15 CLEAN-UP

1.16 SNOW REMOVAL

PART 2 - PRODUCTS

PART 3 - EXECUTION

3.1 TEMPORARY EROSION AND

SEDIMENTATION CONTROL

3.2 SETUP

equal to its condition at the time of the start of the Work.

Remove construction debris, waste materials, packaging material
from work site daily.

Clean dirt or mud tracked onto paved or surfaced roadways on a
regular basis as directed by the Departmental Representative.

Store materials resulting from demolition activities that are
salvageable.

Stack stored new or salvaged material not in construction
facilities.

Remove snow from inside and outside the fenced construction
area for the duration of the construction. Arrange for snow to be
removed from inside the construction fence when it interferes with
normal operations, safety or security and as otherwise directed by
the Departmental Representative

Remove accumulated snow from the exterior of the construction
security fence on a daily basis.

Load snow and completely remove it from the site as required.
Creating snow piles, even temporarily, outside the construction
fence will not be permitted.

NOT USED.

Provide temporary erosion and sedimentation control measures to
prevent soil erosion and discharge of soil-bearing water runoff or
airborne dust to adjacent properties and walkways, according to
requirements of authorities having jurisdiction and sediment and
erosion control drawings

Inspect, repair, and maintain erosion and sedimentation control
measures during construction until permanent vegetation has
been established.

Remove erosion and sedimentation controls and restore and
stabilize areas disturbed during removal.

Survey and mark locations of tunnels and below grade services.
Mark out edges of all tunnels and below grade services.

Restrict traffic across tunnels and below grade services to the
minimum possible extent.
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3.3 MAINTENANCE A Manholes to be accessible to maintenance staff at all times.

** END OF SECTION ***



