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PART 1 - GENERAL 
 

 

1.1 RELATED SECTIONS 
 

.1 Section 010010 – General Instructions 
 
.2 Section 011400 – Work Restrictions 
 

1.2 BASIS OF PAYMENT 
 

1 Traffic control & Construction Site pedestrian Control Plan - The 
work under this item consists of all traffic control required to 
construct the roads, utilities and associated works including any 
demolition and removals. Control and protection of vehicular, 
pedestrian and cyclist traffic is included under this item.  The 
Contractor shall supply, locate, relocate, erect, operate, 
maintain and remove all temporary traffic control devices and 
supply flagpersons as required by the construction operations.  
The supply, placement and maintenance of advanced warning 
signs indicating sidewalk or pathway closures or detours is also 
included as part of the work.  The number, configuration and 
location of all traffic control devices shall be in accordance with 
the MUTCD and shall be in both official languages.   

 
.2 Payment at the contract lump sum price shall be full 

compensation for all labour, materials and equipment to do the 
work. 

  
1.3 REFERENCES    
 
 

.1  Ministry of Transportation, Ontario (MTO)  
.1  Ontario Traffic Manual, Book 7: Temporary Conditions.  

 
1.3 SUBMITTALS    
 
 

.1 Submit detailed traffic plan for each phase of work to 
Departmental Representative for review no later than ten (10) 
days prior to mobilization of respective phase.  
.1 Identify vehicle traffic flow distinguished by size of 

vehicles where applicable. 
.2 Show lane reductions and flagmen. Indicate estimated 

dates and duration. 
.3 Show access points to approved work sites. 
.4 Show safe routes for pedestrian traffic flow. 
.5 Include the location of the proposed signage for traffic 

control including content. 
.6 Approval of traffic plan must be obtained from 

Departmental Representative in writing before 
construction activities of respective phase begin. 

 
1.4 PROTECTION OF PUBLIC TRAFFIC 
 
 

.1  Comply with requirements of Acts, Regulations and By-Laws in 
force for regulation of traffic or use of roadways upon or over 
which it is necessary to carry out Work or haul materials or 
equipment.  

 
.2  When working on travelled way:  

.1  Place equipment in position to minimize interference and 
hazard to travelling public.  

.2  Keep equipment units as close together as working 
conditions permit and preferably on same side of travelled 
way.  

.3  Do not leave equipment on travelled way overnight.  
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.3  Close lanes of road  only after receipt of written approval from 
Departmental Representative.  
.1  Before re-routing traffic erect suitable signs and devices 

to Manual of Uniform Traffic Control Devices for Streets 
and Highways and Ontario Traffic Manual, Book 7: 
Temporary Conditions.  

 
.4  Keep travelled way graded, free from pot holes and of sufficient 

width for required number of lanes of traffic.  
.1  Provide 7 m wide minimum temporary roadway for traffic 

in two-way sections through Work.  
.2  Provide 5 m wide minimum temporary roadway for traffic 

in one-way sections through Work.  
 

.5  Provide and maintain road access and egress to property 
fronting along Work under Contract and in other areas as 
indicated, except where other means of road access exist that 
meet approval of Departmental Representative.  

 
.6  Provide temporary hard surfaces for any pedestrian traffic 

detour routes. All pedestrian surfaces to be universally 
accessible. 

 
1.5  INFORMATIONAL AND WARNING 

DEVICES 
 

 

.1  Provide and maintain signs, flashing warning lights and other 
devices required to indicate construction activities or other 
temporary and unusual conditions resulting from Project Work 
which requires road user response.  

 
.2  Supply and erect signs, delineators, barricades and 

miscellaneous warning devices to Manual of Uniform Traffic 
Control Devices for Streets and Highways and Ontario Traffic 
Manual, Book 7: Temporary Conditions.  

 
.3  Signs with text shall be printed in both official languages.  
 
.4  Place signs and other devices in locations recommended in 

Manual of Uniform Traffic Control Devices for Streets and 
Highways Ontario Traffic Manual, Book 7: Temporary 
Conditions.  

 
.5  Meet with Departmental Representative prior to 

commencement of Work to prepare list of signs and other 
devices required for project. If situation on site changes, revise 
list to approval of Departmental Representative.  

 
.6  Continually maintain traffic control devices in use:  

.1  Check signs daily for legibility, damage, suitability and 
location.  Clean, repair or replace to ensure clarity and 
reflectance.  

.2  Remove or cover signs which do not apply to conditions 
existing from day to day.  

 
1.6 CONTROL OF PUBLIC TRAFFIC 
 
 

.1  Provide competent flag personnel, trained in accordance with, 
and properly equipped to Manual of Uniform Traffic Control 
Devices for Streets and Highways and Ontario Traffic Manual, 
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Book 7: Temporary Conditions for situations as follows:  
.1  When public traffic is required to pass working vehicles or 

equipment that block all or part of travelled roadway.  
 
 
.2  When it is necessary to institute one-way traffic system 

through construction area or other blockage where traffic 
volumes are heavy, approach speeds are high and traffic 
signal system is not in use.  

 
.3  When workmen or equipment are employed on travelled 

way over brow of hills, around sharp curves or at other 
locations where oncoming traffic would not otherwise 
have adequate warning.  

 
.4  Where temporary protection is required while other traffic 

control devices are being erected or taken down.  
 
.5  When equipment is employed on the National Capital 

Comission (NCC) National Recreational Pathway or any 
other pedestrian path on Parliament Hill. 

 
.6  When offloading material or equipment on public 

roadways. 
 
.7  For emergency protection when other traffic control 

devices are not readily available.  
 
.8  In situations where complete protection for workers, 

working equipment and public traffic is not provided by 
other traffic control devices.  

 
.9  Delays to public traffic due to contractor's operators: 15 

minutes maximum.   
 

1.7  OPERATIONAL REQUIREMENTS 
 

 

.1  Maintain existing conditions for traffic throughout period of 
contract except that, when required for construction under 
contract and when measures have been taken as specified and 
approved by Departmental Representative to protect and control 
public traffic 

 
.2  Where reduction of traffic to one lane is required for construction 

under contract, Contractor must: 
.1 Plan into the project schedule. 
.2 Submit to Departmental Representative location, time, 

duration and phasing of lane reduction, description of 
reduction and proposed procedures for approval a 
minimum of ten (10) days in advance of the lane closure.  

.3 Departmental Representatives may require that all or part 
of work requiring lane reduction occur After Hours or 
during Parliamentary Recess.   

.4 No more than eight (8) spots may be closed at any given 
time, unless otherwise approved by the Departmental 
Representative.  
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.3  Maintain existing conditions for traffic crossing right-of-way 
except when required for construction and with approval of 
Departmental Representative, existing conditions for cross 
traffic restricted as follows:  
.1  Delays to public traffic:  maximum 15 minutes.  
 

.4  Occupant parking spaces must remain accessible at all times 
throughout period of contract except that, when required for 
construction under contract and when measures have been 
taken as specified and approved by the Departmental 
Representative.  

 
.5  Where closure of occupant parking spots is required for 

construction under contract, Contractor must: 
.1 Plan into the project schedule. 
.2 Submit to Departmental Representative location, time, 

duration of parking closures ten (10) days in advance of 
the proposed closure for approval. 

.3 Departmental Representatives may require that all or part 
of work requiring parking closures occur After Hours or 
during Parliamentary Recess.   

.4 No more than eight (8) spots may be closed at any given 
time, unless otherwise approved by the Departmental 
Representative.  

 
.6 No parking on the grounds of Parliament Hill 

 
.7 Offloading of material or equipment on public roadways is not 

permitted throughout period of contract except that, when 
required for construction under contract and when measures 
have been taken as specified and approved by Departmental 
Representative to protect and control public traffic  

 
.8  Where offloading of material or equipment on public roadways is 

required for construction under contract, Contractor must: 
.1 Submit to Departmental Representative location, time, 

duration of offloading a minimum of five (5) days in 
advance of the activity.  

.2 Departmental Representatives may require that all or part 
of work requiring offloading occur After Hours or during 
Parliamentary Recess.   

.4 Maintain one lane of Library Drive open at all times. 
 

PART 2 - PRODUCTS 
 

 

    
 

NOT USED.  
 

PART 3 - EXECUTION 
 

 

    
 

NOT USED.  
 

  
*** END OF SECTION *** 


