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PART 1 - GENERAL

11 SECTION INCLUDES
A Connection to existing systems.
2 Special scheduling requirements.
1.2 RELATED SECTIONS
| 01 32 16.07 - Construction Progress Schedule - Bar (GANTT) Chart.
1.3 ACCESS AND EGRESS
A1 Design, construct and maintain temporary “access to” and “egress from “ work
areas, including stairs, runways, ramps or ladders and scaffolding, independent of
finished surfaces and in accordance with relevant provincial and other regulations.
14  USE OF SITE AND FACILITIES
| Execute work with least possible interference or disturbance to normal use of
premises. Make arrangements with Departmental Representative to facilitate
work as stated.
2 Maintain existing services to building and provide for personnel and vehicle
access as required.
3 Where security is reduced by work provides temporary means to maintain security
as required.
A4 Closures: protect work temporarily until permanent enclosures are completed.
15 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING SITE
| Execute work with least possible interference or disturbance to building
operations and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.
1.6 EXISTING SERVICES

1 Contractor shall execute work in a manner that facilitates continuous use of the
site as required.
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2 Execution should be as follows:
1 Interruption of mechanical or electrical service may not be permitted in
some locations.
2 Further changeover to new services, the Contractor shall submit a shut-

down schedule to Departmental Representative for review and approval a
minimum of five (5) days prior to service interruption.

3 Departmental Representative shall have authority over all service
interruption lengths and schedule.

3 Extreme caution is to be taken during excavation so as not to damage existing
buried utilities in any way. Any damage shall be repaired by the Contractor, at no
additional cost to the Departmental Representative. Excavation operations shall be
coordinated with the Departmental Representative.

1.7 CONTINGENCY PLAN

1 Contractor must submit a written Contingency Plan prior to start of ANY work.
2 Contingency plan must include the following information:
A Schedule of work.
2 Method of repair should the storm system or underground electrical or
communication lines become damaged.
3 Proof that materials required to complete the work and/or make repairs are

readily available.
A4 Any additional information deemed necessary by Departmental
Representative.

3 Contractor must receive written approval from Departmental Representative
before proceeding with any work relating to the Contingency Plan.

1.8  SPECIAL REQUIREMENTS

| Submit schedule in accordance with Section 01 32 16.07 - Construction Progress
Schedule - Bar (GANTT) Chart.

2 This contract shall be planned and implemented by the Contractor, such that all
work is carried out and completed by the project end date. All measures necessary
to meet this deadline shall be considered when bidding for this project.

3 Ensure that Contractor personnel employed on site become familiar with and obey
regulations including safety, fire, traffic and security regulations.
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1.9 MEASUREMENT FOR PAYMENT

1 No separate measurement for payment shall be made for items under this section.
Include costs for Work Restrictions in the Lump Sum Amount on the Combined
Price Form.

PART 2 - PRODUCTS

Not applicable

PART 3 - EXECUTION

Not applicable

END




