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PART 1 - GENERAL 

 

1.1 ADMINISTRATIVE REQUIREMENTS 

 

 .1  Contractor's Inspection: Contractor and Subcontractors: conduct inspection of 

 Work, identify deficiencies and defects, and repair as required to conform to 

 Contract Documents.  

 .1  Notify Departmental Representative in writing of satisfactory completion  

  of Contractor's Inspection and that corrections have been made.  

 .2  Request Departmental Representative Inspection.  

 

 .2  Departmental Representative Inspection: Departmental Representative and 

 Contractor will perform inspection of Work to identify obvious defects or 

 deficiencies. Contractor to correct Work accordingly.  

 

 .3  Completion: submit written certificate that following have been performed:  

 .1  Work has been completed and inspected for compliance with Contract  

  Documents.  

 .2  Defects have been corrected and deficiencies have been completed.  

 .3  Equipment and systems have been tested, adjusted and balanced and are  

  fully operational.   

 .4  Operation of systems have been demonstrated to PWGSC personnel.  

 .5  Work is complete and ready for final inspection.  

 

 .4  Final Inspection: when items noted above are completed, request final inspection 

of Work by Departmental Representative and Contractor. If Work is deemed 

incomplete by Departmental Representative, complete outstanding items and 

request reinspection. 
 

1.2 CLEANING 

 

 .1  In accordance with Section 01 74 11 - Cleaning.  

 

 .2  Remove waste and surplus materials, rubbish and construction facilities from the 

 site in accordance with Section 01 74 21 - Construction/Demolition Waste 

 Management and Disposal.  

 

1.3 MEASUREMENT FOR PAYMENT 

 

.1 No separate measurement for payment shall be made for items under this section. 

Include costs for Closeout Procedures in the Lump Sum Amount of work on the 

Combined Price Form. 
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PART 2 - PRODUCTS 

 

Not applicable 

 

PART 3 - EXECUTION 

  

Not applicable   

END 


