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CCGS  Gordon Reid – Refit and Drydocking 

PART 1 - GENERAL INFORMATION

1-1  Introduction
 The bid solicitation is divided into seven parts plus attachments and annexes, as follows: 

 Part 1 General Information: provides a general description of the requirement; 
 Part 2 Bidder Instructions: provides the instructions, clauses and conditions applicable 

to the bid solicitation; 
 Part 3 Bid Preparation Instructions: provides bidders with instructions on how to 

prepare their bid; 
 Part 4 Evaluation Procedures and Basis of Selection: indicates how the evaluation 

will be conducted, the evaluation criteria that must be addressed in the bid, and 
the basis of selection; 

 Part 5 Certifications: includes the certifications to be provided; 
 Part 6 Security, Financial and Other Requirements: includes specific requirements 

that must be addressed by bidders; and 
 Part 7 Resulting Contract Clauses: includes the clauses and conditions that will apply 

to any resulting contract. 

 The Annexes include the Statement of Work, the Basis of Payment, the Federal 
Contractors Program for Employment Equity-Certification, the Insurance Requirements 
and any other annexes. 

1-2  Summary 
 1. The Statement of work is as follows: 

a. The Canadian Coast Guard (CCG) requires a Contractor to carry out the docking 
and refit for the Canadian Coast Guard Ship CCGS Gordon Reid. The Work must 
be conducted in accordance with the associated Technical Specifications detailed in 
the Statement of Work; Inspections, Tests and Trials; and Project Management 
Services attached as Annexes A, D and E. 

 For specifications, drawings, test sheets, annexes and appendices, bidders must 
contact the Contracting Authority identified in Article 7-5.1. 

b. The Contractor must carry out any approved unscheduled work not covered in 
paragraph a. above.
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2. Term of Contract 
Work must commence and be completed as follows:
 Commence:  31 December 2015; 
 Complete:   28 January 2016. 

By submitting a bid, the Bidder certifies that they have sufficient material and human 
resources allocated or available and that the above work period is adequate to both 
complete the known work and absorb a reasonable amount of unscheduled work. 

 3. Bidder Capabilities 
Bidders will be required to supply with their bid:
a. Details of Bidder capabilities, how they will comply with mandatory requirements 

and how they will deliver any other requested goods and services.
b. List of specialized sub-contractors to be engaged in the performance of the work. 

 4. Security Requirement 
  There is no security requirement applicable to this Contract. 

 5. Bidders’ Conference and Optional Site Visit 
There is an optional bidders’ conference and site visit associated with this requirement. 
Consult Part 2 – Bidder Instructions. 

 6. Sourcing Strategy 
The sourcing strategy related to this procurement will be limited to suppliers in the area 
of Origin of the vessel, in accordance with the PWGSC Supply Manual Article 
3.170.10(b).  This procurement is subject to AIT and is exempt from NAFTA [see 
Chapter 10, Annex 1001.2b, paragraph 1 (a)] and from the WTO-AGP (see Annex 4).

 7. Federal Contractors Program (FCP) for Employment Equity 
The Federal Contractors Program (FCP) for employment equity applies to this 
procurement; see Part 5 - Certifications, Part 7 - Resulting Contract Clauses and the 
annex named Federal Contractors Program for Employment Equity - Certification.

1-3  Debriefings
Bidders may request a debriefing on the results of the bid solicitation process. Bidders 
should make the request to the Contracting Authority within 15 working days of receipt 
of the results of the bid solicitation process. The debriefing may be in writing, by 
telephone or in person. 
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PART 2 - BIDDER INSTRUCTIONS 

2-1  Standard Instructions, Clauses and Conditions
All instructions, clauses and conditions identified in the bid solicitation by number, date 
and title are set out in the Standard Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-
conditions-manual) issued by Public Works and Government Services Canada. Bidders 
who submit a bid agree to be bound by the instructions, clauses and conditions of the 
bid solicitation and accept the clauses and conditions of the resulting contract. 

The 2003 (2015-07-03) Standard Instructions - Goods or Services - Competitive 
Requirements, are incorporated by reference into and form part of the bid solicitation. 

2-2  Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada 
(PWGSC) Bid Receiving Unit by the date, time and place indicated on page 1 of the bid 
solicitation.

2-3  Enquiries - Bid Solicitation
All enquiries must be submitted in writing to the Contracting Authority no later than 
five (5) working days before the bid closing date.  Enquiries received after that time 
may not be answered. 

Bidders should reference as accurately as possible the numbered item of the bid 
solicitation to which the enquiry relates. Care should be taken by bidders to explain 
each question in sufficient detail in order to enable Canada to provide an accurate 
answer. Technical enquiries that are of a proprietary nature must be clearly marked 
"proprietary" at each relevant item. Items identified as “proprietary” will be treated as 
such except where Canada determines that the enquiry is not of a proprietary nature. 
Canada may edit the question(s) or may request that the Bidder do so, so that the 
proprietary nature of the question(s) is eliminated and the enquiry can be answered to all 
bidders. Enquiries not submitted in a form that can be distributed to all bidders may not 
be answered by Canada.

2-4  Applicable Laws - Bid 
1. Any resulting contract must be interpreted and governed, and the relations 

between the parties determined, by the laws in force in British Columbia.

2. Bidder may, at its discretion, substitute the applicable laws of a Canadian 
province or territory of their choice without affecting the validity of their bid, by 
deleting the name of the Canadian province or territory specified and inserting 
the name of the Canadian province or territory of their choice. If no change is 
made, it acknowledges that the applicable laws specified are acceptable to the 
Bidders.
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2-5  Bidders' Conference
A bidders' conference will be held at 8500 Granville St, Port Hardy, BC on November 
4, 2015. The conference will begin at 11:00 am (PST) on board the vessel. The scope of 
the requirement outlined in the bid solicitation will be reviewed during the conference 
and questions will be answered. It is recommended that bidders who intend to submit a 
bid attend or send a representative. 

Bidders are requested to communicate with the Contracting Authority before the 
conference to confirm attendance.  Bidders should provide, in writing, to the 
Contracting Authority, the names of the person(s) who will be attending and a list of 
issues they wish to table at least two (2) working days before the scheduled conference.

Any clarifications or changes to the bid solicitation resulting from the bidders' 
conference will be included as an amendment to the bid solicitation.  Bidders who do 
not attend will not be precluded from submitting a bid. 

2-6  Site Visit - Vessel 
It is recommended that the Bidder or a representative of the Bidder visit the vessel. 
Arrangements have been made for the vessel visit to be held at 8500 Granville St, Port 
Hardy, BC on November 4, 2015 immediately following the Bidders Conference. 

Bidders are requested to communicate with the Contracting Authority no later than two 
(2) day(s) before the scheduled visit to confirm attendance and provide the name(s) of 
the person(s) who will attend. Bidders may be requested to sign an attendance sheet. 
Bidders who do not attend or do not send a representative will not be given an 
alternative appointment but they will not be precluded from submitting a bid. Any 
clarifications or changes to the bid solicitation resulting from the site visit will be 
included as an amendment to the bid solicitation. 
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PART 3 - BID PREPARATION INSTRUCTIONS  

3-1  Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows: 
Section I:   Technical Bid (1 copy) 
Section II:  Financial Bid (1 copy) 
Section III:         Certifications (1 copy) 

Prices must appear in the financial bid only.  No prices must be indicated in any other 
section of the bid. 

Canada requests that bidders follow the format instructions described below in the 
preparation of their bid: 

a. use 8.5 x 11 inch (216 mm x 279 mm) paper; 
b. use a numbering system that corresponds to the bid solicitation. 

In April 2006, Canada issued a policy directing federal departments and agencies to take 
the necessary steps to incorporate environmental considerations into the procurement 
process Policy on Green Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-
greening/achats-procurement/politique-policy-eng.html). 

To assist Canada in reaching its objectives, bidders should: 
1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as 

originating from a sustainably-managed forest and containing minimum 30% 
recycled content; and 

2) use an environmentally-preferable format including black and white printing 
instead of colour printing, printing double sided/duplex, using staples or clips 
instead of cerlox, duotangs or binders. 

3-1.1 Section I: Technical Bid
In their technical bid, bidders should demonstrate their understanding of the 
requirements contained in the bid solicitation and explain how they will meet these 
requirements. Bidders should demonstrate their capability in a thorough, concise and 
clear manner for carrying out the work. 

3-1.2 Section II: Financial Bid 
Bidders must submit their financial bid in accordance with Annex H (Financial Bid 
Presentation Sheet) and the detailed Pricing Data Sheet in Appendix 1 to Annex H. 

3-1.3 Section III: Certification Requirements 
  Bidders must submit the certifications required under Part 5. 
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3-2  Tables of Bid Deliverables
3-2.1 Mandatory Bid Deliverables 

Regardless of requirements specified elsewhere in this bid solicitation and its associated 
Statement of Work, the following are the only mandatory documents that must be 
submitted with the response at the time of bid closing.  The Bidder must be compliant 
on each item to be considered responsive. 

Item Description Completed and 
Attached

Section I      Technical Bid
1 Solicitation document part 1 page 1, completed and signed

Section II     Financial Bid
1 Annex H  Financial Bid Presentation Sheet , completed

2 Appendix 1 to Annex H  Pricing Data Sheets , completed 

3-2.2 Supporting Bid Deliverables
If the following documents which support the bid are not submitted with the bid they 
may be requested by the Contracting Authority and they must be provided within 
twenty-four hours of the written request: 

Item Description Completed
and

Attached

To be 
forwarded if 

requested
by the CA

Section I   Technical Bid
1 Details of Bidder capabilities, how they will comply with 

mandatory requirements and how they will deliver any 
other requested goods and services, as per article 1-2.3 & 
3-1.1.

2 Docking facility certification and capacity, as per article 
6-9

3 Proof of welding certification, as per article 6-10 

4 Preliminary Work Schedule, as per article 6-13 

5 Examples of work schedules, tracking and reporting, as 
per article 6-13 

6 ISO Registration Certificate or Quality Assurance 
Documentation, as per article 6-14 
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Section II  Financial Bid
1 Changes to Applicable Laws (if any) as per article 2-4 

2 Information related to the Contract Financial Security, as 
per article 6-3 

3 Proof of good standing with Worker’s Compensation 
Board as per article 6-6 

4 Subcontractor List (if any) as per article 6-12 

5 Contractor’s Representative(s) as per article 7-5.4 

6 Project Management Team Details, as per article E-5 

Section III    Certifications
1 Code of Conduct articles 1-2.6 & 5-2.1 - Provide a 

complete list of names of all individuals who are currently 
directors of the Bidder. 

2 Annex I, section 1 - Federal Contractors Program for 
Employment Equity Certification, completed. 

3-2.3 Supplementary Bid Deliverables 
The following information, which supports the bid, may be requested by the Contracting 
Authority, from the bidder and it must be provided within 5 working days of the 
written request: 

Item Description Completed
and

Attached

To be 
forwarded if 

requested
by the CA

Section I   Technical Bid
1 Details of environmental emergency response plans and 

waste management procedures, as per article 6-7 
2 Details of formal environmental training completed by 

employees, as per article 6-7 
3 Details of safety measures for fueling and disembarking 

fuel, name and qualifications of person in charge, as per 
article 6-8 

4 Examples of Inspections Plans, as per article 6-16 

5 Details of parking facility offered, as per article 6-19 
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Section II  Financial Bid
1 Financial Statements and information, as per article 6-2

2 Either proof of insurance coverage, as required by Annex 
C, or a letter substantiating that the required insurance 
coverage will be provided, as per article 6-5 

3 Proof of valid Labour Agreement or similar instrument 
covering the work period as per article 6-11 

Section III    Certifications
1 Signed Consent Form (Consent to a Criminal Record 

Verification form- PWGSC-TPSGC 229) 
(http://www.tpsgc-pwgsc.gc.ca/app-
acq/forms/formulaires-forms-eng.html), as per articles 1-
2.5 & 5-2.1 
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PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION 

4-1  Evaluation Procedures
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation. 

(b) An evaluation team composed of representatives of Canada will evaluate the bids. 

4-1.2. Financial Evaluation 
1) The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, 

Canadian customs duties and excise taxes included. 

2) Unscheduled Work and Evaluation Price
  In any vessel refit, repair or docking contract, unscheduled work will arise after the 

vessel and its equipment is opened up and surveyed. The anticipated cost of the Work 
will be included in the evaluation of bids. The overall total cost will be calculated by 
including an estimated amount of additional person-hours (and/or material) multiplied 
by a firm hourly charge-out labour rate and is added to the firm price for the Work. 

The overall total referred to as the "Evaluation Price" will be used for evaluating the 
bids. The estimated work will be based on historical experience and there is no 
minimum or maximum amount of unscheduled work nor is there a guarantee of such 
work.

4-2.  Basis of Selection 
A bid must comply with all requirements of the bid solicitation to be declared 
responsive. The responsive bid with the lowest evaluation price will be recommended 
for award of a contract. 

4-3  Public Bid Opening  
A public bid opening will be held in 1230 Government Street, Victoria, BC at 14:30 
PST on the date noted on page one (1) of this bid solicitation. 
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PART 5 – CERTIFICATIONS 

5-1  General 
Bidders must provide the required certifications and associated information to be 
awarded a contract.

The certifications provided by bidders to Canada are subject to verification by Canada 
at all times. Canada will declare a bid non-responsive, or will declare a contractor in 
default in carrying out any of its obligations under the Contract, if any certification 
made by the Bidder is found to be untrue, whether made knowingly or unknowingly, 
during the bid evaluation period or during the contract period. 

The Contracting Authority will have the right to ask for additional information to verify 
the Bidder’s certifications. Failure to comply and to cooperate with any request or 
requirement imposed by the Contracting Authority may render the bid non-responsive 
or constitute a default under the Contract. 

5-1.2 Certifications Required With the Bid 
  Bidders must submit the following duly completed certifications as part of their bid

5-1.2.1 Declaration of Convicted Offences 
As applicable, pursuant to subsection Declaration of Convicted Offences of section 01 
of the Standard Instructions, the Bidder must provide with its bid, a completed 
Declaration Form (http://www.tpsgc-pwgsc.gc.ca/ci-if/formulaire-form-eng.html), to be 
given further consideration in the procurement process. 

5-2  Certifications Precedent to Contract Award and Additional Information 
The certifications listed below should be completed and submitted with the bid but may 
be submitted afterwards. If any of these required certifications is not completed and 
submitted as requested, the Contracting Authority will inform the Bidder of a time 
frame within which to provide the information. Failure to comply with the request of the 
Contracting Authority and to provide the certifications within the time frame specified 
will render the bid non-responsive. 

5-2.1 Integrity Provisions – List of Names
Bidders who are incorporated, including those bidding as a joint venture, must provide a 
complete list of names of all individuals who are currently directors of the Bidder. 

Bidders bidding as sole proprietorship, as well as those bidding as a joint venture, must 
provide the name of the owner(s). 

Bidders bidding as societies, firms or partnerships do not need to provide lists of names. 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
F1782-15C728/A  xlv242
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

 F1782-15C728  

Part - Partie 2 of - de 2  /  Page 14 of - de 64

5.2.2 Federal Contractors Program for Employment Equity - Bid Certification
By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's 
members if the Bidder is a Joint Venture, is not named on the Federal Contractors 
Program (FCP) for employment equity "FCP Limited Eligibility to Bid" list 
(http://www.labour.gc.ca/eng/standards_equity/eq/emp/fcp/list/inelig.shtml) available 
from Employment and Social Development Canada (ESDC) - Labour's website. 

Canada will have the right to declare a bid non-responsive if the Bidder, or any member 
of the Bidder if the Bidder is a Joint Venture, appears on the “FCP Limited Eligibility to 
Bid” list at the time of contract award. 

Canada will also have the right to terminate the Contract for default if a Contractor, or 
any member of the Contractor if the Contractor is a Joint Venture, appears on the “FCP 
Limited Eligibility to Bid” list during the period of the Contract.

The Bidder must provide the Contracting Authority with a completed annex Federal 
Contractors Program for Employment Equity - Certification, before contract award.  If 
the Bidder is a Joint Venture, the Bidder must provide the Contracting Authority with a 
completed annex Federal Contractors Program for Employment Equity - Certification, 
for each member of the Joint Venture. 
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

6-1   Security Requirement 
There is no security requirement applicable to this Contract.

6-2  Financial Capability  
  SACC Manual Clause A9033T (2012-07-16) Financial Capability  

6-3  Contract Financial Security  
 1. If the bid is accepted, the Bidder must provide one of the following contract financial 

securities within 5 calendar days after the date of contract award.  The Bidder is to 
indicate below, the type of Contract Financial Security they intend to provide and for 
which they have inserted a cost in Annex H: 

EITHER

a. a performance bond (form PWGSC-TPSGC 505) and a labour and material 
payment bond (form PWGSC-TPSGC 506), each in the amount of 50% percent of 
the contract price. Any bond must be accepted as security by one of the bonding 
companies listed in Treasury Board Contracting Policy, Appendix L, Acceptable 
Bonding Companies.

OR

b. a security deposit (as defined in Paragraph 4 below) to the value of 10 percent of 
the contract price. 

 2. Security deposits in the form of government guaranteed bonds with coupons attached 
will be accepted only if all coupons that are unmatured, at the time the security deposit 
is provided, are attached to the bonds.  The Contractor must provide written instructions 
concerning the action to be taken with respect to coupons that will mature while the 
bonds are pledged as security, when such coupons are in excess of the security deposit 
requirement.  

 3. If Canada does not receive the required financial security within the specified period, 
Canada may terminate the Contract for default pursuant to the Contract default 
provision.

 4.   In this clause: 

"Security deposit" means 
a. a bill of exchange that is payable to the Receiver General for Canada and certified 

by an approved financial institution or drawn by an approved financial institution 
on itself; or 

b. a government guaranteed bond; or 
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c. an irrevocable standby letter of credit, or 
d. such other security as may be considered appropriate by the Contracting Authority 

and approved by Treasury Board; 

 “Approved financial institution" means
a. any corporation or institution that is a member of the Canadian Payments 

Association;
b. a corporation that accepts deposits that are insured by the Canada Deposit Insurance 

Corporation or the "Régie de l'assurance-dépôts du Québec" to the maximum 
permitted by law;  

c. a credit union as defined in paragraph 137(6) of the Income  Tax Act;  
d. a corporation that accepts deposits from the public, if repayment of the deposits is 

guaranteed by a Canadian province or territory;
e. the Canada Post Corporation.   

"Government guaranteed bond" means 
a. a bond of the Government of Canada or a bond unconditionally guaranteed as to 

principal and interest by the Government of Canada that is:  
i. payable to bearer;  
ii. accompanied by a duly executed instrument of transfer of the bond to the 

Receiver General for Canada in accordance with the Domestic Bonds of 
Canada Regulations;

iii. registered in the name of the Receiver General for Canada. 

"Irrevocable standby letter of credit" means 
a. means any arrangement, however named or described, whereby a financial 

institution (the "Issuer"), acting at the request and on the instructions of a customer 
(the "Applicant"), or on its behalf, 
i. will make a payment to or to the order of Canada, as the beneficiary; 
ii. will accept and pay bills of exchange drawn by Canada; 
iii. authorizes another financial institution to effect such payment, or accept and 

pay such bills of exchange; or 
iv. authorizes another financial institution to negotiate, against written demand(s) 

for payment, provided that the conditions of the letter of credit are complied 
with.

“conditions” of the letter of credit are 
a. must state the face amount which may be drawn against it; 
b. must state its expiry date; 
c. must provide for sight payment to the Receiver General for Canada by way of the 

financial institution's draft against presentation of a written demand for payment 
signed by the authorized departmental representative identified in the letter of credit 
by his/her office; 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
F1782-15C728/A  xlv242
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

 F1782-15C728  

Part - Partie 2 of - de 2  /  Page 17 of - de 64

d. must provide that more than one written demand for payment may be presented 
subject to the sum of those demands not exceeding the face amount of the letter of 
credit;

 e. must provide that it is subject to the International Chamber of Commerce (ICC) 
Uniform Customs and Practice for Documentary Credits, 2007 Revision, ICC 
Publication No. 600; 

 f. must clearly specify that it is irrevocable or considered to be irrevocable pursuant to 
article 6c) of the ICC Uniform Customs and Practice for Documentary Credits, 
2007 Revision, ICC Publication No. 600; and 

 g. must be issued (Issuer) or confirmed (Confirmer), in either official language, by a 
financial institution that is a member of the Canadian Payments Association and is 
on the letterhead of the Issuer or Confirmer. The format is left to the discretion of 
the Issuer or Confirmer.  

6-4  NOT USED - Controlled Goods Requirement  

6-5  Insurance Requirements 
The Bidder must provide a letter from an insurance broker or an insurance company 
licensed to operate in Canada stating that the Bidder, if awarded a contract as a result of 
the bid solicitation, can be insured in accordance with the Insurance Requirements 
specified in Annex C. 

If the information is not provided in the bid, the Contracting Authority will so inform 
the Bidder and provide the Bidder with a time frame within which to meet the 
requirement.  Failure to comply with the request of the Contracting Authority and meet 
the requirement within that time period will render the bid non-responsive. 

6-6  Workers’ Compensation Certification - Letter of Good Standing
The Bidder must have an account in good standing with the applicable provincial or 
territorial Workers' Compensation Board. 

The Bidder must provide, within twenty-four (24) hours following a request from the 
Contracting Authority, a certificate or letter from the applicable Workers' Compensation 
Board confirming the Bidder's good standing account.  Failure to comply with the 
request may result in the bid being declared non-responsive. 

6-7   Environmental Protection 
Before contract award and within five (5) working days of written notification by the 
Contracting Authority, the Bidder must submit details of its environmental emergency 
response plans, waste management procedures and/or formal environmental training 
undertaken by its employees.  In addition, the Bidder must submit samples of its 
processes and procedures pertinent to the completion of the Work.
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6-8  Safety Measures for Fueling and Disembarking Fuel  
Fueling and disembarking fuel from Canadian government vessels must be conducted 
under the supervision of a responsible supervisor trained and experienced in these 
operations.

Before contract award and within five (5) working days of written request by the 
Contracting Authority, the successful Bidder must provide details of its safety measures 
for fueling and disembarking fuel together with the name and qualifications of the 
person in charge of this activity.  

6-9  Docking Facility Certification 
Before contract award, the successful Bidder may be required to demonstrate to the 
satisfaction of Canada that the certified capacity of the docking facility, including any 
means or conveyance to remove the vessel from the water, is adequate for the 
anticipated loading in accordance with the related dry docking plans and other 
documents detailed in the Contract. 

The successful Bidder will be notified in writing and will be allowed a reasonable 
period of time to provide detailed keel block load distribution sketches and blocking 
stability considerations, along with the supporting calculations to show the adequacy of 
the proposed docking arrangement. 

Before contract award and within twenty-four (24) hours of written notification by the 
Contracting Authority, the successful Bidder must provide current and valid 
certification of the capacity and condition of the docking facility to be used for the 
Work.  The certification must be provided by a recognized consultant or classification 
society and must have been issued within the past two years. 

Although a dry docking facility may have a total capacity greater than the vessel to be 
docked, the weight distribution of the vessel may cause individual block loading to be 
exceeded.  Also, while the physical dimensions of a dry docking facility may indicate 
acceptability for docking of a specific vessel, other limitations such as spacing of rails 
on a marine railway, concrete piers of abutments adjoining the dry dock may, preclude 
the facility from being considered as a possible dry docking site and render the bid non-
responsive.

If the Bidder intends to use the Public Works and Government Services Graving Dock 
in Esquimalt, B.C., then the certification is not required.

6-10 Welding Certification - Bid 
 1. Welding must be performed by a welder certified by the Canadian Welding Bureau and 

in accordance with the requirements of the following Canadian Standards Association 
(CSA) standards: 
a. CSA W47.1-09, (R2014) Certification of Companies for Fusion Welding of Steel 

(Minimum Division Level 2.1); and, 
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b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum 
(Minimum Division Level 2.1). 

 2. Before contract award and within twenty four (24) of the written request by the 
Contracting Authority, the Bidder must submit evidence demonstrating its (or its 
subcontractor’s) certification to the welding standards. In addition, welding must be 
done in accordance with the requirements of the applicable drawings and specifications.  

6-11 Valid Labour Agreement 
If the Bidder has a labour agreement, or other suitable instrument, in place with its 
unionized labour or workforce, it must be valid for the proposed period of any resulting 
contract. Before contract award and within five (5) working days of written notification 
by the Contracting Authority the Bidder must provide evidence of that agreement. 

6-12 List of Proposed Sub-contractors  
If the bid includes the use of subcontractors, the Bidder agrees, upon written request 
from the Contracting Authority, to provide a list of all subcontractors including a 
description of the things to be purchased, a description of the work to be performed by 
specification section and the location of the performance of that work.   The list should 
not include the purchase of off-the-shelf items, software and such standard articles and 
materials as are ordinarily produced by manufacturers in the normal course of business, 
or the provision of such incidental services as might ordinarily be subcontracted in 
performing the Work, i.e. subcontract work valued at less than $5,000.00.

6-13 Project Schedule and Reports 
Before contract award and within twenty four (24) of written notification by the 
Contracting Authority the Bidder must submit to Canada one (1) copy of its preliminary 
production work schedule.  This schedule is to show the commencement and 
completion dates for the Work in the available work period, including realistic target 
dates for significant events.  This schedule will be reviewed with the Bidder at the Pre-
Refit Meeting.

Before contract award and within twenty four (24) of written notification by the 
Contracting Authority the Bidder must provide a sample document from its scheduling 
system including a typical progress report, a quality control inspection report and a 
milestone event network. 

6-14 ISO 9001:2008 - Quality Management Systems 
Before contract award and within twenty four (24) hours of written notification by the 
Contracting Authority the Bidder must provide its current ISO Registration 
Documentation indicating its registration to ISO 9001:2008. 

Documentation and procedures of bidders not registered to the ISO standards may be 
subject to a Quality System Evaluation (QSE) by the Inspection Authority or designate 
before award of a contract. 
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6-15 NOT USED - Quality Plan - Solicitation 

6-16 Inspection and Test Plan 
Before contract award and within five (5) working days of written notification by the 
Contracting Authority the Bidder must provide an example of its Inspection and Test 
Plans.  

6-17 NOT USED - Material and Supply Support 

6-18 NOT USED - Accommodation 

6-19 Parking 
Before contract award and within five (5) working days of written notification by the 
Contracting Authority the Bidder must provide details of the parking proposed.

6-20 Vessel Refit, Repair and Docking - Cost 
The following costs must be included in the evaluation price: 

 1. Services: include all costs for ship services such as water, steam, electricity, etc., 
required for vessel maintenance for the duration of the Contract. This price must be firm 
and is subject to increase only if the period of the Contract is extended with the approval 
of the Contracting Authority.

2. Docking and Undocking include: 
a. all costs resulting from drydocking, wharfage, security, shoring, shifting and/or 

moving of the vessel within the successful Bidder's facility; 
b. the cost of services to tie up the vessel alongside and to cast off. 

 Unless specified otherwise, the vessel will be delivered by Canada to the successful 
Bidder's facility alongside a mutually agreed safe transfer point, afloat and upright, and 
the successful Bidder will do the same when the Work is completed.  The cost of 
services to tie up the vessel alongside and to cast off must be included in the evaluation 
price. 

3. Field Service Representatives/Supervisory Services: include all costs for field service 
representatives/supervisory services including manufacturers' representatives, engineers, 
etc. These services must not be an extra charge except where unscheduled work 
requiring these services is added to the Contract. 

4. Removals: include all costs for removals necessary to carry out the Work and will be 
the responsibility of the successful Bidder whether or not they are identified in the 
specifications, except those removals not apparent when viewing the vessel or 
examining the drawings.  The successful Bidder will also be responsible for safe storage 
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of removed items and reinstalling them on completion of the Work.  The successful 
Bidder will be responsible for renewal of components damaged during removal.

5. Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, 
staging including handrails, cranage and transportation to carry out the Work as 
specified. The successful Bidder will be responsible for the cost of any necessary 
modification of these facilities to meet applicable safety regulations. 
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PART 7 - RESULTING CONTRACT CLAUSES
The following clauses and conditions apply to and form part of any contract resulting from the 
bid solicitation. 

7-1  Statement of Work - Contract 
  The Contractor must: 

a. The Canadian Coast Guard (CCG) requires a Contractor to carry out the docking 
and refit for the Canadian Coast Guard Ship CCGS Gordon Reid. The Work must 
be conducted in accordance with the associated Technical Specifications detailed in 
the Statement of Work; Inspections, Tests and Trials; and Project Management 
Services attached as Annexes A, D and E. 

b Carry out any approved unscheduled work not covered in the above paragraph (a).  

7-2  Standard Clauses and Conditions 
All clauses and conditions identified in the Contract by number, date and title are set out 
in the Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca / 
policy-and-guidelines/standard-acquisition-clauses-and-conditions-manual)  issued by 
Public Works and Government Services Canada. 

7-2.1 General Conditions 
2030 (2015-09-03), General Conditions - Higher Complexity - Goods, apply to and 
form part of the Contract. 

Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference 
above is hereby deleted in its entirety and replaced with the following: 

1. At the discretion of the Minister, the Contractor will replace or make good at its own 
expense any finished work, excluding Government Issue incorporated therein, which 
becomes defective or which fails to conform to contract requirements as a result of 
faulty or inefficient manufacture, material or workmanship. 

2. Notwithstanding prior acceptance of the finished work, and without restricting any other 
term of the Contract or any condition, warranty or provision implied or imposed by law, 
the Contractor hereby warrants that the following are free from all defects and conform 
to the requirements of the contract:

a. The painting of the underwater portion of the hull for a period of three hundred 
sixty five (365) days commencing from the date of undocking, except that the 
Contractor will only be liable to repair and/or replace to a value to be determined as 
follows: 

Original cost to Canada of the underwater painting Work, divided by three 
hundred sixty five (365) days and multiplied by the number of days remaining 
in the warranty period. The resultant would represent the "Dollar Credit" due to 
Canada from the Contractor. 
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 All other painting Work for a period of three hundred sixty five (365) days 
commencing from the date of acceptance of the Work; 

b. All parts and materials supplied for the Work for a period of three hundred and 
sixty five (365) days commencing from the date of acceptance of the Work; 

c. All other items of Work for a period of ninety (90) days commencing from the date 
of acceptance of the Work, except that: 
i. the warranty on the Work related to any system or equipment not immediately 

placed in continuous use or service must extend for a period of ninety (90) days 
from the date of acceptance of the vessel; 

ii. for all outstanding defects, deviations, and Work items listed on the 
Acceptance Document at Delivery, the Warranty will be ninety (90) days from 
the subsequent date of acceptance for each item. 

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all 
warranties on the Materials and/or labour supplied or held by the Contractor which 
exceed the periods indicated above. 

Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference 
above is hereby deleted in its entirety and replaced with the following: 

1. This section applies despite any other provision of the Contract and replaces the section 
of the general conditions entitled "Liability". Any reference in this section to damages 
caused by the Contractor also includes damages caused by its employees, as well as its 
subcontractors, agents, and representatives, and any of their employees. 

2.   Whether the claim is based in contract, tort, or another cause of action, the Contractor's 
liability for all damages suffered by Canada caused by the Contractor's performance of 
or failure to perform the Contract is limited to $10 million per incident or occurrence to 
an annual aggregate of $20 million for losses or damage caused in any one year of 
carrying out the Contract, each year starting on the date of coming into force of the 
Contract or its anniversary.  This limitation of the Contractor's liability does not apply to 
nor include: 

(a) Any infringement of intellectual property rights;
(b) Any breach of warranty obligations; 
(c) Any liability of Canada to a third party arising from any act or omission of the 

Contractor in performing the Contract; or 
(d) Any loss for which the policies of insurance specified in the Contract or any other 

policies of insurance held by the Contractor would provide insurance coverage.

3. Each Party agrees that it is fully liable for any damages that it causes to any third party 
in connection with the Contract, regardless of whether the third party makes its claim 
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against Canada or the Contractor.  If Canada is required, as a result of joint and several 
liability, to pay a third party in respect of damages caused by the Contractor, the 
Contractor must reimburse Canada for that amount. 

4.  The Parties agree that nothing herein is intended to limit any insurable interest of the 
Contractor nor to limit the amounts otherwise recoverable under any insurance policy.  
The Parties agree that to the extent that the insurance coverage required to be 
maintained by the Contractor under this Contract or any additional insurance coverage 
maintained by the Contractor, whichever is greater, is more than the limitations of 
liability described in sub article (2), the limitations provided herein are increased 
accordingly and the Contractor shall be liable for the higher amount to the full extent of 
the insurance proceeds recovered. 

5.  If, at any time, the total cumulative liability of the Contractor for losses or damage 
suffered by Canada caused by the Contractor's performance of or failure to perform the 
Contract, excluding liability described under subsection 2(a), (b),  (c) and (d) exceeds 
$40 million, either Party may terminate the Contract by giving notice in writing to the 
other Party and neither Party will make any claim against the other for damages, costs, 
expected profits or any other such loss arising out of the termination. However, no such 
termination or expiry of the Contact shall reduce or terminate any of the liabilities that 
have accrued to the effective date of the termination but which liabilities are subject to 
the limitations as specified in sub-article (1) through (4) above.

6.  The date of termination pursuant to this Article, shall be the date specified by Canada in 
its notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to 
the Contractor from Canada in response to the Contractor's notice to terminate.  The 
date of termination shall be in Canada's discretion to a maximum of 12 months after 
service of the original notice to terminate served by either Party pursuant to sub-article 
5, above. 

7-2.2 Supplemental General Conditions 
1029 (2010-08-16), Ship Repairs, apply to and form part of the Contract.

7-3  Security Requirement 
There is no security requirement applicable to this Contract.

7-4  Term of Contract 
  Work Period- Marine 

1. Work must commence and be completed as follows:
  Commence:  31 December 2015; 
  Complete:   28 January 2016. 

2. The Contractor certifies that they have sufficient material and human resources 
allocated or available and that the above work period is adequate to both complete the 
known work and absorb a reasonable amount of unscheduled work.
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7-5  Authorities 
7-5.1 Contracting Authority 

The Contracting Authority for the Contract is:  
Michal Szczesniak 
Public Works and Government Services Canada 
Pacific Region, Acquisitions, Marine 
401 - 1230 Government Street 
Victoria, BC V8W 3X4 
Telephone:    250.363.8312 
E-mail: michal.szczesniak@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any 
changes to the Contract must be authorized in writing by the Contracting Authority.  
The Contractor must not perform work in excess of or outside the scope of the Contract 
based on verbal or written requests or instructions from anybody other than the 
Contracting Authority.

7-5.2 Technical Authority 
  The Technical Authority for the Contract is: 

______

The Technical Authority is the representative of the department or agency for whom the 
Work is being carried out under the Contract and is responsible for all matters 
concerning the technical content of the Work under the Contract. Technical matters may 
be discussed with the Technical Authority; however, the Technical Authority has no 
authority to authorize changes to the scope of the Work.  Changes to the scope of the 
Work can only be made through a contract amendment issued by the Contracting 
Authority.

7-5.3 Inspection Authority 
The Technical Authority is the Inspection Authority.  All reports, deliverable items, 
documents, goods and all services rendered under the Contract are subject to inspection 
by the Inspection Authority or representative.  Should any report, document, good or 
service not be in accordance with the Requirements at Annex A and to the satisfaction 
of the Inspection Authority, as submitted, the Inspection Authority will have the right to 
reject it or require its correction at the sole expense of the Contractor before 
recommending payment. Any communication with a Contractor regarding the quality of 
the Work performed pursuant to this Contract shall be undertaken by official 
correspondence through the Contracting Authority. 

The Inspection Authority may designate, and be represented by, an Inspector (TI), 
Quality Assurance Representative (QAR) or Designated Engineering Authority (DEA).
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7-5.4 Contractor’s Representative 
  Name and telephone numbers of the person responsible for production: 
  Name: ____________________ Telephone: _____________________  
  Facsimile: _______________   E-mail: ________________________ 

  Name and telephone numbers of the person responsible for delivery: 
  Name: ____________________ Telephone: ______________________  
  Facsimile: _______________   E-mail: _________________________ 

7-6  Payment 
7-6.1 Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s) 

In consideration of the Contractor satisfactorily completing all of its obligations under 
the Contract, the Contractor will be paid a firm price as specified in Annex B.  Customs 
duties are included and Applicable Taxes are extra. 

Canada will not pay the Contractor for any design changes, modifications or 
interpretations of the Work, unless they have been approved, in writing, by the 
Contracting Authority before their incorporation into the Work. 

7-6.2 Progress Payments  
1. Canada will make progress payments in accordance with the payment provisions of the 

Contract, no more than once a month, for cost incurred in the performance of the Work 
up to 90 percent of the amount claimed and approved by Canada if:
a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and 

any other document required by the Contract have been submitted in accordance 
with the invoicing instructions provided in the Contract.   

b. the amount claimed is in accordance with the basis of payment; 
c. the total amount for all progress payments paid by Canada does not exceed 90 

percent  of the total amount to be paid under the Contract; 
d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the 

respective authorized representatives. 

2. The balance of the amount payable will be paid in accordance with the payment 
provisions of the Contract upon completion and delivery of all work required under the 
Contract if the Work has been accepted by Canada and a final claim for the payment is 
submitted.

3. Progress payments are interim payments only.  Canada may conduct a government audit 
and interim time and cost verifications and reserves the rights to make adjustments to 
the Contract from time to time during the performance of the Work.  Any overpayment 
resulting from progress payments or otherwise must be refunded promptly to Canada. 

7-6.3 SACC Manual Clauses
C0711C (2008-05-12) Time Verification              
H4500C    (2010-01-11) Lien - Section 427 of the Bank Act                                
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7-6.4 Warranty Holdback 
A warranty holdback of 3% of the Total Revised Estimated Cost of the Contract will be 
applied to the final claim for payment. This holdback will be payable by Canada upon 
the expiry of the 90 day warranty period(s) applicable to the Work. Applicable Taxes 
are to be calculated and paid on the total amount of the claim before the 3% holdback is 
applied. At the time that the holdback is released, there will be no Applicable Taxes 
payable, as they were included in the previous payments.

7-7  Invoicing Instructions 
7-7.1 Progress Payment Claim 

1. The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, 
Claim for Progress Payment.  

Each claim must show:  

a. all information required on form PWGSC-TPSGC 1111; 
b. all applicable information detailed under the section entitled "Invoice 

Submission" of the general conditions; 

Each claim must be supported by an invoice. 

Applicable Taxes must be calculated on the total amount of the claim before the 
holdback is applied. At the time the holdback is claimed, there will be no Applicable 
Taxes payable as it was claimed and payable under the previous claims for progress 
payments. 

3. The Contractor must prepare and certify one original and two (2) copies of the claim on 
form PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under 
the section entitled "Authorities" of the Contract for appropriate certification after 
inspection and acceptance of the Work takes place.  

The Technical Authority will then forward the original and two (2) copies of the claim to 
the Contracting Authority for certification and onward submission to the Payment Office 
for the remaining certification and payment action. 

4. The Contractor must not submit claims until all work identified in the claim is 
completed. 

7-7.2 Invoice is to be made out to: 
  CCG/Marine Engineering 
  Institute of Ocean Sciences  
  9860 West Saanich Road,  
  Sidney, BC, V8L 4B2   Attention: _____  
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7-8  Certifications - Contract 
7-8.1 Compliance 

 The continuous compliance with the certifications provided by the Contractor in its bid 
and the ongoing cooperation in providing associated information are conditions of the 
Contract.  Certifications are subject to verification by Canada during the entire period of 
the Contract. If the Contractor does not comply with any certification, fails to provide 
the associated information, or if it is determined that any certification made by the 
Contractor in its bid is untrue, whether made knowingly or unknowingly, Canada has 
the right, pursuant to the default provision of the Contract, to terminate the Contract for 
default.

7-8.2 Federal Contractors Program for Employment Equity - Default by the Contractor 
The Contractor understands and agrees that, when an Agreement to Implement 
Employment Equity (AIEE) exists between the Contractor and Employment and Social 
Development Canada (ESDC)-Labour, the AIEE must remain valid during the entire 
period of the Contract.  If the AIEE becomes invalid, the name of the Contractor will be 
added to the "FCP Limited Eligibility to Bid" list.  The imposition of such a sanction by 
ESDC will constitute the Contractor in default as per the terms of the Contract. 

7-9 Applicable Laws - Contract 
 The Contract must be interpreted and governed, and the relations between the parties 

determined, by the laws in force in _____________________________.

7-10 Priority of Documents 
 If there is a discrepancy between the wording of any documents that appear on the list, 

the wording of the document that first appears on the list has priority over the wording 
of any document that subsequently appears on the list. 
a. the Articles of Agreement; 
b. the Supplemental General Conditions 1029 (2010-08-16), Ship Repairs;
c. the General Conditions 2030 (2015-09-03), Higher Complexity - Goods; 
d. Annex A, Statement of Work; 
e. Annex B, Basis of Payment; 
f. Annex C, Insurance Requirements; 
g. Annex D, Inspection/Quality Assurance/Quality Control; 
h. Annex E, Project Management Services; 
i. Annex F, Warranty Procedures and Claim Form; and, 
j.  the Contractor's bid dated ______. 

7-11 Defence Contract  
 The Contract is a defence contract within the meaning of the Defence Production Act, 

R.S.C. 1985, c. D-1, and must be governed accordingly.

 Title to the Work or to any materials, parts, work-in-process or finished work must 
belong to Canada free and clear of all claims, liens, attachments, charges or 
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encumbrances. Canada is entitled, at any time, to remove, sell or dispose of the Work or 
any part of the Work in accordance with section 20 of the Defence Production Act. 

7-12 Insurance - Requirements 
 The Contractor must comply with the insurance requirements specified in Annex C. The 

Contractor must maintain the required insurance coverage for the duration of the 
Contract. Compliance with the insurance requirements does not release the Contractor 
from or reduce its liability under the Contract. 

 The Contractor is responsible for deciding if additional insurance coverage is necessary 
to fulfill its obligation under the Contract and to ensure compliance with any applicable 
law. Any additional insurance coverage is at the Contractor's expense, and for its own 
benefit and protection. 

 The Contractor must forward to the Contracting Authority within ten (10) days after the 
date of award of the Contract, a Certificate of Insurance evidencing the insurance 
coverage and confirming that the insurance policy complying with the requirements is 
in force. For Canadian-based Contractors, coverage must be placed with an Insurer 
licensed to carry out business in Canada, however, for Foreign-based Contractors, 
coverage must be placed with an Insurer with an A.M. Best Rating no less than “A-”. 
The Contractor must, if requested by the Contracting Authority, forward to Canada a 
certified true copy of all applicable insurance policies. 

7-13 NOT USED - Controlled Goods Requirement 

7-14 Procedures for Design Change or Additional Work 
SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or 
Additional Work. 
In addition, refer to Annex G – Procedure for Processing Unscheduled Work. 

7-15 Financial Security 
7-15.1 Financial Security Requirement 

1. The Contractor must provide one of the following contract financial securities within 
five (5) calendar days after the date of contract award: 
EITHER
a. a performance bond (form PWGSC-TPSGC 505) and a labour and  material 

payment bond (form PWGSC-TPSGC 506), each in the amount of 50 percent of the 
Contract Price;  

 OR
b. a security deposit as defined in clause E0008C in the amount of 10 percent of the 

Contract Price. 

 Any bond must be accepted as security by one of the bonding companies listed in 
Treasury Board Contracting Policy, Appendix L, Acceptable Bonding Companies. 
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2. Security deposits in the form of government guaranteed bonds with coupons attached 
will be accepted only if all coupons that are unmatured, at the time the security deposit 
is provided, are attached to the bonds.  The Contractor must provide written    
instructions concerning the action to be taken with respect to coupons that will mature 
while the bonds are pledged as security, when such coupons are in excess of the security 
deposit requirement. 

3. If Canada does not receive the required financial security within the specified period, 
Canada may terminate the Contract for default pursuant to the Contract default 
provision.

7-15.2 Term of Financial Security   
Any bond, bill of exchange, letter of credit or other security provided by the Contractor 
to Canada in accordance with the terms of the Contract must not expire before 90 days 
after the completion date indicated in the Contract.

The Contracting Authority can, at its sole discretion, require an extension to the period 
of the security. The Contractor can apply for financial compensation to pay for this 
extension.

Provided that no risk will accrue to Canada as a result, the Contracting Authority can, at 
its sole discretion, return the financial security to the Contractor before the expiration 
date indicated in the Contract. 

7-16 Environmental Protection 
The Contractor and its sub-contractors engaged in the Work on a Canadian Government 
vessel must carry out the Work in compliance with applicable municipal, provincial and 
federal environmental laws, regulations and industry standards. 

The Contractor must have detailed procedures and processes for identifying, removing, 
tracking, storing, transporting and disposing of all potential pollutants and hazardous 
material encountered, to ensure compliance as required above. 

All waste disposal certificates are to be provided to the Inspection Authority or 
designate, with information copies sent to the Contracting Authority. Furthermore,
additional evidence of compliance with municipal, provincial and federal environmental 
laws and regulations is to be furnished by the Contractor to the Contracting Authority 
when so requested. 

The Contractor must have plans and procedures in place for oil spill and other 
environmental emergency responses. Contractor and subcontractor employees must 
have received the appropriate training in emergency preparedness and response. 
Contractor personnel engaging in activities which may cause environmental impacts or 
potential non compliance situations, must be competent to do so on the basis of 
appropriate education, training, or experience. 
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7-17 Trade Qualifications 
The Contractor must use qualified, certificated (if applicable) and competent 
tradespeople and supervision to ensure a uniform high level of workmanship. The 
Inspection Authority may request to view and record details of the certification and/or 
qualifications held by the Contractor’s tradespeople.  This request should not be unduly 
exercised but only to ensure qualified tradespeople are on the job. 

7-18 Welding Certification - Contract 
1. The Contractor must ensure that welding is performed by a welder certified by the 

Canadian Welding Bureau (CWB) in accordance with the requirements of the following 
Canadian Standards Association (CSA) standards:  
a. CSA W47.1-09, (R2014) Certification for Companies for Fusion Welding of Steel 

(Minimum division level 2.1); and 
b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum 

(Minimum division level 2.1). 

2. In addition, welding must be done in accordance with the requirements of the applicable 
drawings and specifications. 

3. Before the commencement of any fabrication work, and upon request from the 
Inspection Authority or designate, the Contractor must provide approved welding 
procedures and/or a list of welding personnel he intends to use in the performance of the 
Work.  The list must identify the CWB welding procedure qualifications attained by 
each of the personnel listed and must be accompanied by a copy of each person's current 
CWB welding certification. 

7-19 Sub-contracts and Sub-contractor List
The Contracting Authority is to be notified, in writing, of any changes to the list of 
subcontractors before commencing the work. 

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to 
be passed to the Contracting Authority.  In addition, the Contractor must monitor 
progress of sub-contracted work and inform the Inspection Authority or designate on 
pertinent stages of work to permit inspection when considered necessary by the 
Inspector. 

7-20 Project Schedule 
The Contractor must provide a preliminary project schedule to the Contracting and 
Technical Authorities no later than three (3) Working Days after contract award.   

The Contractor must provide a detailed work schedule to the Contracting and Technical 
Authorities no later than five (5) working days before the commencement of the Work 
showing the commencement and completion dates for the Work in the available work 
period, including realistic target dates for significant events.  During the Work Period 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
F1782-15C728/A  xlv242
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

 F1782-15C728  

Part - Partie 2 of - de 2  /  Page 32 of - de 64

the schedule is to be reviewed on an ongoing basis by the Inspection Authority and the 
Contractor, updated when necessary, and available in the Contractor's office for review 
by Canada's authorities to determine the progress of the Work. 

The schedules must be revised on a pre-defined basis. (The revised schedules must 
show the effect of progressed work and approved work arising’s. Any changes to the 
dates of the Work Period of the contract due to unscheduled work will not be accepted 
except as negotiated in accordance with article 7.14, Procedures for Design Change or 
Additional Work.  

7-21 Meetings 
7-21.1 Pre-Refit Meeting 

A Pre-Refit meeting will be convened and chaired by the Contracting Authority at the 
Repair facility up to three (3) weeks before the commencement of the work period. 

7-21.2 Progress Meetings 
Progress meetings, chaired by the Contracting Authority, will take place at the 
Contractor's facility as and when required, generally once a month.  Interim meetings 
may also be scheduled.  Contractor´s attendees at these meetings will, as a minimum, be 
its Contract (Project) Manager, Production Manager (Superintendent) and Quality 
Assurance Manager.  Progress meetings will generally incorporate technical meetings to 
be chaired by the Technical Authority. 

7-21.3 Outstanding Work and Acceptance 
1. The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205, 

Acceptance (Refits and Repairs). 

 The Inspection Authority or designate, in conjunction with the Contractor, will prepare 
a list of outstanding work items at the end of the work period.  This list will form the 
annexes to the formal acceptance document for the vessel.  A contract completion 
meeting will be convened by the Inspection Authority on the work completion date to 
review and sign off the Acceptance Document. 

 In addition to any amount held under the Warranty Holdback Clause, a holdback of 
twice the estimated value of outstanding work will be held until completion of the 
Work. Applicable Taxes will be calculated on this outstanding work holdback amount 
and paid at the time that the outstanding work holdback is released. 

7-22 ISO 9001:2008 - Quality Management Systems
In the performance of the Work described in the Contract, the Contractor must comply 
with the requirements of: 
ISO 9001:2008 - Quality management systems - Requirements, published by the 
International Organization for Standardization (ISO), current edition at date of 
submission of the Contractor's bid with the exclusion of the following requirement: 
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 7.3   Design and development. 

It is not the intent of this clause to require that the Contractor be registered to the 
applicable standard; however, the Contractor’s quality management system must 
address each requirement contained in the standard. 

Assistance for Government Quality Assurance (GQA):
The Contractor must provide the Inspection Authority or designate with the 
accommodation and facilities required for the proper accomplishment of GQA and must 
provide any assistance required by the Inspection Authority for evaluation, verification, 
validation, documentation or release of product.  

The Inspection Authority or designate must have the right of access to any area of the 
Contractor's or Subcontractor's facilities where any part of the Work is being performed. 
The Inspection Authority or designate must be afforded unrestricted opportunity to 
evaluate and verify Contractor conformity with Quality System procedures and to 
validate product conformity with contract requirements.  The Contractor must make 
available, for reasonable use by the Inspection Authority or designate, the equipment 
necessary for all validation purposes.  Contractor personnel must be made available for 
operation of such equipment as required. 

When the Inspection Authority or designate determines that GQA is required at a 
subcontractor's facilities, the Contractor must provide for this in the purchasing 
document and forward copies to the Inspection Authority or designate, together with 
relevant technical data as the Inspection Authority or designate may request.  

The Contractor must notify the Inspection Authority or designate of non-conforming 
product received from a subcontractor when the product has been subject to GQA.  

7-23 NOT USED - Quality Plan 

7-24 Equipment/Systems: Inspection/Test 
The Contractor must comply with the requirements stipulated in Annex D regarding 
equipment and systems inspections and testing. 

7-25 Inspection and Test Plan 
The Contractor must submit for approval to the Technical authority and implement prior 
to the commencement of the work in support of its QCP, an approved Inspection and 
Test Plan (ITP) in accordance with the Inspection and Test Plan requirements at Annex 
D1. The Contractor must provide at no additional cost to Canada, all applicable test 
data, all Contractor technical data, test pieces and samples as may reasonably be 
required by the Inspection Authority to verify conformance to contract requirements. 
The Contractor must forward at his expense such technical data, test data, test pieces 
and samples to such location as the Inspection Authority or designate may direct.
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7-26 NOT USED - Material and Supply Support 

7-27 Loan of Equipment - Marine 
The Contractor may apply for the loan of the Government special tools and test 
equipment particular to the subject vessel as identified in the Specifications. The 
provision of other equipment required for the execution of work in the Specifications is 
the sole responsibility of the Contractor. 

Equipment loaned under this provision must be used only for work under this Contract 
and may be subject to demurrage charges if not returned on the date required by 
Canada. In addition, equipment loaned under the above provision must be returned in a 
like condition, subject to normal wear and tear. 

A list of Government equipment that the Contractor intends to request must be 
submitted to the Contracting Authority within three (3) working days of Contract Award 
to permit timely supply or for alternate arrangements to be made. The request must state 
the time frame for which the equipment is required. 

7-28 Insulation Materials - Asbestos Free 
All materials used to insulate or re-insulate any surfaces on board the vessel must meet 
Transport Canada Marine standards, for commercial marine work, and, for all work, be 
free from asbestos in any form. The Contractor must ensure that all machinery and 
equipment located below or adjacent to surfaces to be re-insulated are adequately 
covered and protected before removing existing insulation. 

7-29 NOT USED - Accommodation  

7-30 Parking  
The Contractor must provide four (3) reserved parking spaces within the confines of the 
shipyard for Government personnel, one (1) of which must be clearly designated "for 
PWGSC use only" for the period of the Contract, commencing one (1) week before the 
work period and completing two (2) weeks after the work period. 

7-31 Vessel Unmanned Refits 
The vessel will be unmanned during the work period and will be considered to be out-of 
commission. The vessel during that period will be in the care or custody of the 
Contractor and under its control. Please refer to 1029 - Ship Repairs, Supplemental 
General Conditions Article 09 and Annex C for the Vessel Custody requirements, and 
associated Acceptance Certificates. 

7-32    SACC Manual Clauses 
A0285C 2007-05-25 Workers Compensation                   
A0290C 2008-05-12 Hazardous Waste – Vessels 
A2000C 2006-06-16 Foreign Nationals (Canadian Contractor) 
A9047C 2008-05-12 Title to Property - Vessel  
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A9055C 2010-08-16 Scrap and Waste Material    
A9056C 2008-05-12 Supervision of Fueling and Disembarking Fuel    
A9066C 2008-05-12 Vessel - Access by Canada     
A9068C 2010-01-11 Government Site Regulations  
B6100C 2008-05-12 Stability             
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ANNEX A - STATEMENT OF WORK 

A-1  Work Site 
The vessel must be drydocked at the Contractor`s facility located at ____________ 

A-2  Interpretation
  The words “shall” or “must” or “is required” or “mandatory”, where they appear in the 

Statement of Work and/or referenced specifications, are to be read as obligations of the 
Contractor in the performance of the Work within the Contract Price. 

  The word “should” is to be read as a preference or recommendation that is not 
obligatory.

A-3 The Statement of Work [SOW] is provided in a separate electronic document entitled:

   “Gordon Reid Major Docking 2015-2016 Version001.pdf” 

To obtain the SOW the Bidder must make a request in writing to the Contracting 
Authority identified in Article 7-5.1. 
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ANNEX B - BASIS OF PAYMENT

B-1  Contract Price  

a. Known Work  
For work as stated in Part 7 Article 1, as specified in Annexes A, 
D & H and as detailed on the Pricing Data Sheets, 

For a FIRM PRICE of:

$0.00

b.
Cost of Financial Security  
As per Part 7 Article 15 $0.00

c. Contract Price [a + b]: 
                                                For a FIRM PRICE of:

 Customs duties are included and Applicable Taxes are extra 
$0.00

Note:  The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the 
Contract or Contract Amendment includes an estimate of the Applicable Taxes [refer to 
the General Conditions]. 

B-2 Unscheduled Work 
A. Price Breakdown:
 The Contractor must, upon request, provide a price breakdown for all unscheduled 

work, by specific activities with trades, person-hours, material, subcontracts and 
services. 

B. Pro-rated Prices:
 Hours and prices for unscheduled work will be based on comparable historical data 

applicable to similar work at the same facility, or will be determined by pro-rating the 
quoted work costs in the Contract when in similar areas of the vessel. 

C. Payment for Unscheduled Work:
 The Contractor will be paid for unscheduled work arising, as authorized by Canada.  

The authorized unscheduled work will be calculated as follows: 

 Number of hours (to be negotiated) X $_____, being the Contractor's firm hourly 
charge-out labour rate which includes overhead and profit, plus net laid-down cost 
of materials to which will be added a mark-up of 10 percent, plus applicable Taxes 
calculated on the total cost of material and labour.  

 The firm hourly charge-out labour rate and the material mark-up will remain firm for 
the term of the Contract and any subsequent amendments.   

B-2.1 Notwithstanding definitions or usage elsewhere in this document, or in the Contractor’s 
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will 
consider only those hours of labour directly involved in the production of the subject 
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work package. Elements of Related Labour Costs identified in B2.2, will not be 
negotiated, but will be compensated for in accordance with B2.2.  

B-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, 
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas 
Free Inspecting and Reporting, and Estimating will be included as Overhead for the 
purposes of determining the Charge-out Labour Rate set out in clause B2.

B-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-
up rate includes any allowance for material and subcontract management not allowed 
for in the Charge out Labour Rate. The Contractor will not be entitled to a separate 
labour component for the purchase and handling of materials or subcontract 
administration.

B-3 Overtime - Marine 
1. The Contractor must not perform any overtime under the Contract unless authorized in 

advance and in writing by the Contracting Authority.  Any request for payment must be 
accompanied by a copy of the overtime authorization and a report containing the details 
of the overtime performed pursuant to the written authorization.

 Payment for authorized overtime will be calculated as follows: 
a. For known work, the Contractor will be paid the Contract Price plus authorized 

overtime hours paid at the following premium rates:  

 For time and one half: $_________ per hour, or 
     
 For double time: $_________ per hour. 

b. For unscheduled work, the Contractor will be paid the authorized overtime hours at 
the quoted charge-out labour rate, plus the following premium rates: 

 For time and one half: $_________ per hour, or 

 For double time: $_________ per hour. 

2. The above premiums will be calculated by taking the average hourly direct labour rate 
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and 
fringe benefits.  These rates will remain firm for the duration of the Contract, including 
all amendments and are subject to audit if considered necessary by Canada. 

B-4  Lay Day/Berthage Day Fees 
 The following fees are to be provided by the Bidder. In the event of a delay in the 

performance of the Work, and if such delay is recognized and agreed upon by the 
Contracting Authority as being attributable to Canada, these fees will be used to 
establish the liability of Canada to the Contractor for the delay.
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a. Lay day fee for a working day: $_______________ 

b. Lay day fee for a non-working day: $_______________ 

c. Berthage Fee per day (49.95M X $________ / Meter): $_______________ 

 A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed 
from the water) at the contractor’s facility. A lay day fee should include those costs 
associated with maintaining the vessel at the Contractor’s facility but will not include 
costs of consumption of such services including but not limited to electrical power, 
potable water, steam, compressed air, etc. The lay day and berthage fees are firm and 
not subject to any additional charges for mark-up or profit.
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ANNEX C - INSURANCE REQUIREMENTS 

C-1 Ship Repairers' Liability Insurance 
1. The Contractor must obtain Ship Repairer's Liability Insurance and maintain it in force 

throughout the duration of the Contract, in an amount usual for a contract of this nature, 
but for not less than $10,000,000 per accident or occurrence. (For annual and 
maximum liabilities see article 7-2.1 of the Contract.)

2. The Ship Repairer's Liability insurance must include the following: 
a. Additional Insured: Canada is added as an additional insured, but only with respect 

to liability arising out of the Contractor's performance of the Contract.  The interest 
of Canada as additional insured should read as follows: Canada, represented by 
Fisheries and Oceans Canada/Canadian Coast Guard and Public Works and 
Government Services Canada. 

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of 
subrogation against Canada as represented by Fisheries and Oceans 
Canada/Canadian Coast Guard and Public Works and Government Services Canada 
for any and all loss of or damage to the vessel, however caused. 

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting 
Authority thirty (30) days written notice of cancellation. 

d. Contractual Liability:  The policy must, on a blanket basis or by specific reference 
to the contract, extend to assumed liabilities with respect to contractual provisions. 

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the 
policy must protect all insured parties to the full extent of coverage provided.  
Further, the policy must apply to each Insured in the same manner and to the same 
extent as if a separate policy had been issued to each. 

C-2 Commercial General Liability 
1. The Contractor must obtain Commercial General Liability Insurance, and maintain it in 

force throughout the duration of the Contract, in an amount usual for a contract of this 
nature, but for not less than $10,000,000 per accident or occurrence.

2. The Commercial General Liability Insurance policy must include the following:
a. Additional Insured: Canada is added as an additional insured, but only with respect 

to liability arising out of the Contractor's performance of the Contract.  The interest 
of Canada should read as follows:  Canada, as represented by Fisheries and Oceans 
Canada/Canadian Coast Guard and Public Works and Government Services 
Canada.

b. Bodily Injury and Property Damage to third parties arising out of the operations of 
the Contractor. 

c. Personal Injury:  While not limited to, the coverage must include Violation of 
Privacy, Libel and Slander, False Arrest, Detention or Imprisonment and 
Defamation of Character. 

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the 
policy must protect all insured parties to the full extent of coverage provided.  
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Further, the policy must apply to each Insured in the same manner and to the same 
extent as if a separate policy had been issued to each. 

e. Blanket Contractual Liability:  The policy must, on a blanket basis or by specific 
reference to the Contract, extend to assumed liabilities with respect to contractual 
provisions.

f. Employees and, if applicable, Volunteers must be included as Additional Insured. 
g. Employers' Liability (or confirmation that all employees are covered by Worker's 

compensation (WSIB) or similar program)  
h. Notice of Cancellation:  The Insurer will endeavor to provide the Contracting 

Authority thirty (30) days written notice of policy cancellation.
i. If the policy is written on a claims-made basis, coverage must be in place for a 

period of at least 12 months after the completion or termination of the Contract.
j. Owners' or Contractors' Protective Liability: Covers the damages that the 

Contractor becomes legally obligated to pay arising out of the operations of a 
subcontractor.

k. Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the 
Contractor for liabilities arising from damages caused by accidental pollution  

C-3 Vessel Custody 
1. This work is going to take place with the vessel "out of commission" and therefore in 

the "care, control and custody" of the Contractor. 
2. The "CERTIFICATE of CUSTODY - ASSUMPTION OF CUSTODY OF FEDERAL 

GOVERNMENT SHIPS BY CONTRACTOR" (Appendix 1 to Annex C) must be 
completed as required and a copy passed to the Inspection Authority.

3. To facilitate this turnover, representatives of the Contractor and Canada must confirm 
the condition of the vessel.

4. A vessel condition report must be appended to the above noted certificate and must be 
accompanied by colour photographs or videos in either conventional or digital format. 

5. When the vessel is to be returned to the "care, control and custody" of Canada, the 
"CERTIFICATE of CUSTODY - RESUMPTION OF CUSTODY OF FEDERAL 
GOVERNMENT SHIPS BY THE CLIENT DEPARTMENT" (Appendix 2 to Annex 
C) must be completed and a signed copy passed to Canada for distribution. 
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APPENDIX 1 to ANNEX C 

CERTIFICATE of CUSTODY 

ASSUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY 
CONTRACTOR 

ACCEPTANCE OF: CCGS GORDON REID

1. The undersigned, on behalf of the Department of Fisheries and Oceans and of
___________________________ acknowledge to have handed over and received 
respectively CCGS Gordon Reid for the purpose of refit, all in accordance with the terms 
and conditions of PWGSC Contract Serial Number F1782-15C730/001/XLV and such 
documents which form part of the said contract.

2. It is mutually agreed by all parties that the condition report by compartment or area must be 
considered as an addendum to this Contract; and must be a valid document in the taking over 
of the vessel by the Contractor, even if the inspection and signing occur after the signing of 
the Contract but within the agreed ten (10) day period.

3. It is further agreed by all parties that the liabilities and responsibilities of
___________________________ as defined in Article 9 of PWGSC 1029 Supplemental 
General Conditions for Ship Repairs, for a vessel out of commission, will commence as 
at……………….……..  hours on ……………………………(date).

SIGNED AT……….................................................................
ON THE ……………………. DAY OF……………......….......…..   20…..… 

AT ………………………………… HOURS. 

FOR:    ……………………………………………………………….….. 
    DEPARTMENT OF FISHERIES AND OCEANS  

FOR:    …………………….……………………….…………………….. 
    CONTRACTOR 

WITNESSED BY:  …………………………………………….…………………… 
      PUBLIC WORKS AND GOVERNMENT SERVICES CANADA 
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APPENDIX 2 to ANNEX C 

CERTIFICATE of CUSTODY 

RESUMPTION OF CUSTODY OF CANADIAN GOVERNMENT SHIPS BY THE CLIENT 
DEPARTMENT 

ACCEPTANCE OF: CCGS GORDON REID 

1. The undersigned, on behalf of ________________________ and of the Department of 
Fisheries and Oceans, acknowledge to have handed over and to have received respectively 
the Name of Vessel CCGS Gordon Reid, said vessel having been received 
_____________________________ on ……………... , for the purpose of refit in 
accordance with the terms and conditions of PWGSC Contract Serial Number F1782-
15C730/001/XLV.

2. It is mutually agreed by all parties that the liabilities and responsibilities of 
________________________, as defined in Article 9 of PWGSC 1029 Supplemental 
General Conditions for Ship Repairs, for a vessel out of commission, will automatically 
cease as at……………….……..  hours on ………………………………….. (date). 

3. That effective from…………………..hours on the ………………………….(date). Article 8 
of PWGSC 1029 for a vessel “in commission” Shall apply, and that responsibility for the 
care and protection of the said vessel will revert to Canada. 

SIGNED AT……….................................................................

ON THE ……………………. DAY OF……………......….......…..   20…..… 

AT ………………………………… HOURS. 

FOR:    ……………………………………………………………….….. 
    DEPARTMENT OF FISHERIES AND OCEANS  

FOR:    …………………….……………………….…………………….. 
    CONTRACTOR 

WITNESSED BY:  …………………………………………….…………………… 
                          PUBLIC WORKS AND GOVERNMENT SERVICES CANADA 
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ANNEX D - INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL 

D-1 Inspection and Test Plan (ITP):
1. The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual 

inspection and test plans for each specification item of this project, in accordance with 
the Quality Standard.  The ITP must be submitted to the TA for review no later than 5 
working days prior to the commencement of the work and amended by the Contractor to 
the satisfaction of the TA. 
a. Each ITP must contain all inspection points identified in the specification, or in the 

Manufacturer’s Instructions, highlighting points that must be witnessed by the TA 
and other "hold" points imposed by the Contractor to ensure the quality of the work.

b. Milestone delivery date for the ITP is given in the Contract however individual 
ITPs should be forwarded for review as developed. 

2. Inspection and Test Plan Criteria: 
 Inspection criteria, procedures and requirements are stated in the specifications, 

drawings, technical orders and reference standards invoked by the Specifications.  Test 
and trial documentation is also included or referenced in the Specification.  An 
individual Inspection and Test Plan (ITP) is required for each Specification item. 

 All ITPs must be prepared by the Contractor in accordance with the above criteria, their 
Quality Plan, and must provide the following reference information: 
a. the ship's name;  
b. the Specification item number; 
c. equipment/system description and a statement defining the parameter which is 

being inspected; 
d. a list of applicable documents referenced or specified in the inspection procedure; 
e. the inspection, test or trial requirements specified in the Specification; 
f. the tools and equipment required to accomplish the inspection; 
g. the environmental conditions under which the inspections are to be conducted and 

the tolerances on the inspection conditions; 
h. a detailed step-by step procedure of how each inspection is to be performed, 

conformance parameters, accept/reject criteria and recording of results, deficiencies 
found and description of corrective action(s) required; 

i. name and signature of the person who prepared the plan, date prepared and 
amendment level; and, 

j. names and signatures of the persons conducting and witnessing the inspection, test 
or trial. 

3. Contractor Imposed Testing:
 Tests and trials in addition to those given in the Specification must be approved by the 

TA. 
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4. Amendments:   
 Amendment action for the Inspection and Test Plans must be ongoing throughout the 

refit and reflect the inspection requirements for unscheduled work. Amendments must 
be submitted as developed, but not less frequently than once every second week. 

D-2  Conduct of Inspection 
1. Inspections must be conducted in accordance with the ITP as approved by the TA. 

2. The Contractor must provide their own staff or subcontracted staff to conduct 
inspections, tests and trials; excepting that Field Service Representative (FSR), TA or 
Designated Engineering Authority (DEA) personnel may be designated in the 
specifications, in which case the Contractor must ensure that their own staff is provided 
in support of such inspection/test/trial.

3. The Contractor must ensure that the required conditions stated in the ITP prevail at the 
commencement of, and for the duration of, each inspection/test/trial. 

4. The Contractor must ensure that personnel required for equipment operation and records 
taking during the inspection/test/trial are briefed and available at the start and 
throughout the duration of the inspection/test/trial.  Tradesmen or FSRs who may be 
required to effect minor changes or adjustments in the installation must be available at 
short notice. 

5. The Contractor is to coordinate the activities of all personnel taking part in each 
inspection/test/trial and ensure that safe conditions prevail throughout the 
inspection/test/trial. 

D-3 Inspection Records and Reports 
1. The Contractor on the inspection record, test or trials sheets as applicable must record 

the results of each inspection.  The Contractor must maintain files of completed 
inspection records consistent with the Quality Standard and their Quality Plan for this 
project.

2. The Contractor's QC representative (and the FSR when required) must sign as having 
witnessed the inspection, test or trial on the inspection record.  The Contractor must 
forward originals of completed inspection records, together with completed test(s) 
and/or trials sheets to the TA. 

3. Unsatisfactory inspection/test/trial results, for which corrective action cannot be 
completed during the normal course of the inspection/test/trial, will require the 
Contractor to establish and record the cause of the unsatisfactory condition to the 
satisfaction of the TA.  Representatives of Canada may assist in identification where 
appropriate.
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4. Corrective action to remove cause of unsatisfactory inspections must be submitted to the 
TA in writing by the Contractor, for approval prior to affecting such repairs and 
rescheduling of the unsatisfactory inspection/test/trial.   

5. The Contractor must undertake rectification of defects and deficiencies in the 
Contractor's installation or repair as soon as practicable. The Contractor is responsible 
to schedule such repairs at their own risk. 

6. The Contractor must reschedule unsatisfactory inspections after any required repairs 
have been completed.  

7. Quality Control, Inspection and Test records that substantiate conformance to the 
specified requirements, including records of corrective actions, must be retained by the 
Contractor for three (3) years from the date of completion or termination of the Contract 
and must be made available to the TA upon request. 

D-4 NOT USED - Provisional Acceptance Certificate 
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ANNEX E - PROJECT MANAGEMENT SERVICES 

E-1. Contractor's Project Management Services - Intent 
a.  Job titles used in this Annex are for clarity within this document only.  The 

Contractor is free to choose job titles that suit their organization. 
b. The Contractor, through their Project Management Team, is responsible to 

discharge the duties and supply the deliverables required in the Contract and the 
Specifications. 

c. Project Management is considered to encompass the direction and control of such 
functions as engineering, planning, purchasing, manufacturing, assembly, 
overhauls, installations and test and trials.

E-2. Project Manager 
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this 

project and delegate to him/her full responsibility to manage the project. 
b. The PM must have experience in managing a project of this nature.  

E-3. Project Management Team 
a. Other than the Project Manager, the Contractor may assign and vary other job 

descriptions to suit their organization; provided however that the collective resume 
of their Project Management Team must provide for effective control of the project 
elements including but not limited to: 
i. Project Management 
ii. Quality Assurance   
iii. Material Management 
iv    Planning and Scheduling 
v.   Estimating 
vi    Safety and Environmental Management 
vii.  Subcontracts Management 

E-4. Reports 
a. The following Management Reports and Documentation are to be prepared and 

maintained by the Contractor and submitted to the Crown in accordance with the 
Contract or upon request by the Contracting Authority: 
i. Production Work Schedule 
ii. Inspection Summary Report 
iii  Growth Work Summary  

E-5. Bid Deliverables 
a. Names, brief resumes, and a list of duties for each of the team members that ensures 

that each of the project elements listed in article 3 above have been addressed. 
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ANNEX F - WARRANTY PROCEDURES AND CLAIM FORM 

F-1 Warranty Procedures 
1. Scope 

a. The following are the procedures which suit the particular requirements for 
warranty considerations for a vessel on completion of a refit.  

2. Definition
a. There are a number of definitions of “warranty” most of which are intended to 

describe its force and effect in law. One such definition is offered as follows: 
 “A warranty is an agreement whereby the vendor’s or manufacturer’s 

responsibility for performance of its product is extended for a specific period of 
time beyond the date at which the title to the product passes to the buyer.” 

3. Warranty Conditions
a. General Conditions 2030 (2015-09-03), General Conditions - Higher Complexity - 

Goods are augmented by clauses incorporated into the subject Contract. 
b. The warranty periods may be stated in more than one part: 

i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is 
signed for workmanship provided by the contractor for the refit work specified; 

ii. 365 days from the date of acceptance for the specified areas of painting; 
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document 

is signed for parts and material provided by the contractor for the refit work 
specified; 

iv. Any other specific warranty periods that may be required in the contract or 
offered by the Contractor.  

c. The foregoing does not cover the disposition of other deficiencies that will be 
directly related to Technical Authority problem areas of the following nature: 
i. items becoming unserviceable that were not included in the refit specification; 
ii. refit specifications or other related documentation requiring amendments or 

corrections to increase viability; and 
iii. work performed that is directly related to the Technical Authority.  

4. Reporting Failures with Warranty Potential 
a. The initial purpose of a report of a failure is to facilitate the decision as to whether 

or not to involve warranty and to generate action to effect repairs. Therefore in 
addition to identification, location data, etc. the report must contain details of the 
defect. Warranty decisions as a general rule are to be made locally and the 
administrative process is to be in accordance with procedures as indicated. 

b. These procedures are necessary as invoking a warranty does not simply mean that 
the warrantor will automatically proceed with repairs at his expense. A review of 
the defect may well result in a disclaimer of responsibility, therefore, it is 
imperative that during such a review the Department is directly represented by 
competent technical authority qualified to agree or disagree with the warrantor’s 
assertions.
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5. Procedures
a. Immediately it becomes known to the Ship's Staff that an equipment/system is 

performing below accepted standards or has become defective, the procedures for 
the investigation and reporting are as follows: 
i. The vessel advises the Technical Authority when a defect, which is considered 

to be directly associated with the refit work, has occurred. 
ii. On review of the Specification and the Acceptance Document, the Technical 

Authority in consort with Ship's Staff is to complete the Tombstone Data and 
section 1 of the Warranty Claim Form Appendix 1 to Annex F and forward the 
original to the Contractor for review with a copy to the PWGSC contracting 
Authority. If the PWGSC Contracting or Inspection Authority is unable to 
support warranty action, the Defect Claim Form will be returned to the 
originator with a brief justification. (It is to be noted that in the latter instance 
PWGSC will inform the Contractor of its decision and no further action will be 
required of the Contractor. 

 Warranty defect claims may be forwarded in hard copy, by fax or by e-mail 
whichever format is the most convenient. 

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor 
completes Section 2 and 3 of the Warranty Claim Form, returns it to the 
Inspection Authority who confirms corrective action has been completed, and 
who then distributes the form to the Technical Authority and the PWGSC 
Contracting Authority. 

b. In the event that the Contractor disputes the claim as a warranty defect, or agrees to 
share, the contractor is to complete Part 2 of the Warranty Claim Form with the 
appropriate information and forward it to the Contracting Authority who will 
distribute copies as necessary. 

c. When a warranty defect claim is disputed by the Contractor, the Technical 
Authority may arrange to correct the defect by in-house resources or by contracting 
the work out.  All associated costs must be tracked and recorded as a possible 
charge against the contractor by PWGSC action. Material costs and man-hours 
expended in correcting the defect are to be recorded and entered in Section 5 of the 
warranty defect claim by the Technical Authority who will forward the warranty 
defect claim to the PWGSC Contracting Authority for action. Defective parts of 
equipment are to be retained pending settlement of claim. 

d. Defective equipment associated with potential warranty should not normally be 
dismantled until the contractor’s representative has had the opportunity to observe 
the defect. The necessary work is to be undertaken through normal repair methods 
and costs must be segregated as a possible charge against a contractor by PWGSC 
action.

6. Liability 
a. Agreement between the Contracting Authority, Inspection Authority, Technical 

Authority and the Contractor will result in one of the following conditions: 
i. The contractor accepts full responsibility for costs to repair or overhaul under the 

warranty provisions of the contract; 



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de l'acheteur
F1782-15C728/A  xlv242
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME

 F1782-15C728  

Part - Partie 2 of - de 2  /  Page 50 of - de 64

ii. The Technical Authority accepts full responsibility for repair and overhaul of item 
concerned; or

iii. The Contractor and the Technical Authority agree to share responsibility for the 
costs to repair or overhaul the unserviceable item, in such cases the PWGSC 
Contracting Authority will negotiate the best possible sharing arrangement. 

b. In the event of a disagreement as in paragraph 5c, PWGSC will take necessary action 
with the contractor while the Technical Authority informs its Senior Management 
including pertinent data and recommendations. 

c. The total cost of processing warranty claims must include accommodation and travel 
costs of the contractor’s employees as well as equipment/system down time and 
operational constraints. Accordingly, the cost to remediate the defect, in man-hours and 
material, will be discussed between the Contracting/Inspection Authorities and the 
Technical Authority to determine the best course of action. 

7. Alongside Period for Warranty Repairs and Checks
a. If at all possible, an alongside period for the vessel is to be arranged just before the 

expiration of the 90 day warranty period. This alongside period is to provide time for 
warranty repair and check by the contractor.

b. In respect to the underwater paint, should it become defective during the associated 
warranty period the contractor is only liable to repair to a value determined as follows: 

 “Original cost to Canada for painting and preservation of the underwater section of the 
hull, divided by three hundred sixty five (365) days and multiplied by the number of 
days remaining in the period. The resultant would represent the ‘Dollar Credit’ due to 
Canada from the Contractor.” 

c. The Underwater paint system, before expiration of the warranty, should be checked by 
divers. The Technical Authority, is to arrange the inspection and inform the Contracting 
Authority of any adverse results. 
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APPENDIX 1 TO ANNEX F 

   Public Works and 
Government 
                Services Canada 

Travaux publics et Services 
gouvernementaux Canada 

Warranty Claim 
Réclamation De Garantie 

Vessel Name – Nom de navire 
CCGS GORDON REID 

File No. – N° de 
dossier

Contract No. - N ° de contrat 
F1782-15C730

Customer Department – Ministère client Warranty Claim Serial No. 
Numéro de série de réclamation de 
garantie

Contractor – Entrepreneur Effect on Vessel Operations 
Effet sur les opérations de navire 

Critical         Degraded       Operational
Non-operational

Critique        Dégradé        
Opérationnel        Non-opérationnel 

1.  Description of Complaint – Description de plainte

Contact Information – Iinformations de contact 

______________________________         ________________________ 
  Name – Nom                                                 Tel. No. - N °  Tél 

__________________________________________            ____________________________ 
  Signature – Signature                                                           Date 

2.  Contractor’s Investigative Report – Le rapport investigateur de l'entrepreneur
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3.  Contractor’s Corrective Action – La modalité de reprise de l'entrepreneur 

____________________________________________________________________
_____________________________________________
Contractor’s Name and Signature – Nom et signature de l’entrepreneur                               Date  of 
Corrective Action - Date de modalité de reprise  

____________________________________________________________________
______________________________________________
Client Name and Signature - Nom et signature de client
Date

4.  PWGSC Review of Warranty Claim Action – Examen d'action de réclamation de garantie 
par TPSGC
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__________________________________________________________________
_____________________________________________

                                                  Signature – Signature
Date

5.  Additional Information – Renseignements supplémentaires

PWGSC-TPSGC
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ANNEX G - PROCEDURE FOR UNSCHEDULED WORK 

G1. Purpose 

The unscheduled work Procedure has been instituted for the following purposes: 

a. To establish a uniform method of dealing with requests for unscheduled work; 

b. To obtain the necessary Technical Authority approval and Contracting Authority 
authorization before unscheduled work commences; 

c. To provide a means of maintaining a record of unscheduled work requirements 
including serial numbers, dates and accumulated cost. The Contractor shall have a cost 
accounting system that is capable of assigning job numbers for each unscheduled work 
requirement so that each requirement can be audited individually. 

G2. Definitions 

a. An unscheduled work Procedure is a contractual procedure whereby changes to the 
scope of work under the Contract may be defined, priced and contractually agreed to. 
Such changes may arise from: 
i. “Work Arising” from opening up of machinery and/or surveys of equipment and 

material, 
OR

ii. “New Work” not initially specified but required on the Vessel. 

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid. 

c. No unscheduled work may be undertaken by the Contractor without written 
authorization by the Contracting Authority, except under emergency circumstances as 
described in sub paragraph 3(b) unscheduled work. 

d. Work undertaken without written Contracting Authority authorization will be 
considered the Contractor’s responsibility and cost. 

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled 
work requirement, and the costs negotiated and agreed to. 

G3. Procedures 

a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will 
be the only form for authorizing all unscheduled work. 
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b. Emergency measures required to prevent loss or damage to the Vessel which would 
occur if this procedure were followed, shall be taken by the Contractor on its own 
authority. The responsibility for the cost of such measures shall be determined in 
accordance with the terms and conditions of the Contract. 

c. The Technical Authority will initiate a work estimate request by defining the 
unscheduled work requirement. It will attach drawings, sketches, additional 
specifications, other clarifying details as appropriate, and allocate their serial number 
for the request. 

d. Notwithstanding the foregoing, the Contractor may propose to the technical Authority in 
writing either by letter or some type of Defect Advice Form (A Contractor owned 
form) that certain unscheduled work should be carried out. 

e. The Technical Authority will either reject or accept such proposal and advise the 
Contractor and Contracting Authority. Acceptance of the proposal is not to be 
construed as authorization for the work to proceed. If required, the Technical 
Authority will then define the unscheduled work requirement in accordance with sub 
paragraph 3(c). 

f. The Contractor will electronically submit its proposal to the Contracting Authority 
together with all price support and any qualifications, remarks or other information as 
requested.
The price support shall demonstrate the relationship between the scope of work, the 
Contractor’s estimated costs and its selling price. It is a breakdown of the Contractor’s 
unit rates, estimates of person hours by trade, estimate of material cost per item for 
both the Contractor and all of its subcontractors including quotations, estimates and 
any related schedule impact and an evaluation of the Contractor’s time required to 
perform the unscheduled work. 

g. The Contractor shall provide copies of purchase orders and paid invoices for 
subcontracts and/or material, including stocked items. The Contractor shall provide a 
minimum of two quotations for subcontracts or material. If other than the lowest or 
sole source is being recommended for quality and/or delivery considerations, this shall 
be noted. Upon request by the Contractor, the Contracting Authority shall be permitted 
to meet with any proposed subcontractor or material supplier for discussion of the 
price, and always with the Contractor’s representative present. 

h. After discussion between the Contracting Authority and the Contractor and if no 
negotiation is required, the Contracting Authority will seek confirmation from the 
Technical Authority to proceed with the work by signing the form noted above in sub 
paragraph 3(d). The Contracting Authority will then sign and authorize the 
unscheduled work to proceed.
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i. In the event that the Technical Authority does not wish to proceed with the work, the 
Contracting Authority will cancel the proposed unscheduled work in writing. 

j. In the event the negotiation involves a credit, the appropriate PWGSC form will be 
noted accordingly. 

k. In the event that the Technical Authority requires unscheduled work of an urgent nature 
or an impasse has occurred in negotiations the commencement of unscheduled work 
should not be unduly delayed and should be processed as follows: 
� The Contractor will complete PWGSC 1379 form indicating the estimated cost and 

provide it to the Contracting Authority. 
� If the Technical Authority wishes to proceed, both the Technical Authority and the 

Contracting Authority will sign the completed PWGSC form. It will be 
understood and accepted that this cost will be a ceiling price cost and therefore 
only subject to downward adjustment. 

� A serial number will be allocated and will include Suffix A. 

The work will proceed with the understanding that following an audit of the 
Contractor’s actual costs for completing the described work, the cost will be finalized 
no higher than the ceiling price and less as applicable and justified. A new PWGSC 
form will be completed with the finalized cost and duly signed and issued with the 
same serial number but without suffix A. This form is replacing the original and will 
be the final approved form. 

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in 
any contract amendments and therefore no payment shall be made until final 
resolution of the prices and subsequent incorporation into the contract have been 
completed. 

G4. Amendment to Contract or Formal Agreement 

The contract will be amended from time to time in accordance with the contract terms in order to 
incorporate costs that have been authorized on the proper PWGSC form(s). 
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ANNEX H - FINANCIAL BID PRESENTATION SHEET 

H-0  Proposed Work Period Location:  ________________________________ 

H-1  Evaluation of Price 
The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, 
Canadian customs duties and excise taxes included. 

 a. Known Work  
For work as stated in Part 1 article 1.2, specified in Annexes A, D 
and E and detailed in the attached Pricing Data Sheet Annex H, 
Appendix 1 for a FIRM PRICE of: $_______________

 b. Unscheduled Work 
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate,
including overhead and profit: 
  1000 person hours X $_____ per hour for a PRICE of: 
See articles H2.1 and H2.2 below.

$_______________

 c. Lay day/ Berthage Fees
As  per article H4
i. Five (5) working lay days X $_______  =        $ ____________ 

ii. Two (2) non-working lay days X $_______ = $ ____________ 

iii. Three (3) berthing days X $ ________ =        $ ____________ 

$_______________

d. Vessel Transfer Costs
As per article H5 $_______________

 e. Cost of Financial Security
As per Part 6 Financial Security article, 6-3 $_______________

 f. EVALUATION PRICE 
Applicable Taxes Excluded, [a + b + c + d + e ]: 
                                                 For an EVALUATION PRICE of : $_______________
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H-2 Unscheduled Work 
 Unscheduled work arising, as authorized by the Minister, will be calculated in the 

following manner: 

 Number of hours (to be negotiated)  X _______ ,  being your firm hourly Charge-
out Labour Rate which includes Overhead and profit, plus net laid-down cost of 
materials to which will be added a 10% mark-up, plus applicable taxes calculated 
on the total cost of material and labour.  

The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for 
the duration of the Contract and any subsequent amendments. 

H-2.1 Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s 
Cost Management System, when negotiating Hours for unscheduled work, PWGSC will 
consider only those hours of labour directly involved in the production of the subject 
work package.

 Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be 
compensated for in accordance with H2.2 It is therefore incumbent upon the Bidder to 
enter values in the above table which will result in fair compensation, regardless of the 
structure of their Cost Management System.  

H-2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, 
Purchasing and Material Handling, Quality Assurance and Reporting, First Aid, Gas 
Free Inspecting and Reporting, and Estimating will be included as Overhead for the 
purposes of determining the Charge-out Labour Rate entered in Table H1 line I1b. 
above.

H-2.3 The 10% mark-up rate for materials will also apply to subcontracted costs.  The mark-
up rate includes any allowance for material and subcontract management not allowed 
for in the Chargeout Labour Rate.  A separate labour component for the purchase and 
handling of materials or subcontract administration is not allowable.

H-3 Overtime - Marine 
1. The Contractor must not perform any overtime under the Contract unless authorized in 

advance and in writing by the Contracting Authority.  Any request for payment must be 
accompanied by a copy of the overtime authorization and a report containing the details 
of the overtime performed pursuant to the written authorization.

 Payment for authorized overtime will be calculated as follows: 
a. For known work, the Contractor will be paid the Contract Price plus authorized 

overtime hours paid at the following premium rates:  

 For time and one half:      $__________ per hour, or 
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 For double time:      $__________ per hour. 

b. For unscheduled work, the Contractor will be paid the authorized overtime hours at 
the quoted charge-out labour rate, plus the following premium rates: 

 For time and one half:      $__________ per hour, or 

 For double time:       $__________ per hour. 

2. The above premiums will be calculated by taking the average hourly direct labour rate 
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and 
fringe benefits.  These rates will remain firm for the duration of the Contract, including 
all amendments and are subject to audit if considered necessary by Canada.

H-4  Lay Day/Berthage Day Fees 
The following fees are to be provided by the Bidder. In the event of a delay in the 
performance of the Work, and if such delay is recognized and agreed upon by the 
Contracting Authority as being attributable to Canada, these fees will be used to 
establish the liability of Canada to the Contractor for the delay.

a.   Lay day fee for a working day:  $_______________ 

b. Lay day fee for a non-working day:  $_______________ 

c. Berthage Fee per day ( 49.95 Metres X $________ / Meter): $_______________ 

A lay day is defined as “a day of delay in port” with the vessel docked (i.e. removed 
from the water) at the contractor’s facility. A lay day fee should include those costs 
associated with maintaining the vessel at the Contractor’s facility but will not include 
costs of consumption of such services including but not limited to electrical power, 
potable water, steam, compressed air, etc. The lay day and berthage fees are firm and 
not subject to any additional charges for mark-up or profit.

H-5 Vessel Transfer Costs 
1. The evaluation price will include the cost for transferring the vessel from its home port 

to the shipyard/ship repair facility where the majority of the Work will be undertaken 
and the cost of returning the vessels to their home port following completion of the 
Work, in accordance with the following: 

a. The Bidder will enter on Line H-0, the location of the shipyard/ship repair facility 
where it proposes to undertake the Work. The applicable vessels' transfer costs 
provided under section 3 of this clause will be entered into table H1. 
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b. Should the list in section 3. of this clause not provide the shipyard/ship repair 
location where the Bidder intends to undertake the Work, then the Bidder must 
advise the Contracting Authority, in writing, no later than five (5) calendar days
before the bid closing date, of its proposed location for undertaking the Work. The 
Contracting Authority will acknowledge to the bidder, in writing, no later than 
three (3) calendar days before the bid closing date, the location of the 
shipyard/ship repair and confirm the applicable vessel transfer cost. 

 A Bid that specifies a location for undertaking the Work which is not in the list 
under section 3. of this clause, and for which a notification in writing has not been 
received by the Contracting Authority five (5) calendar days before the bid closing 
date, will be declared non-responsive.

2. Transfer costs, in this case, are based on using a government delivery crew and include 
the fuel cost at the vessel's most economical speed of transit and crew transportation 
costs for the delivery crew based on the location of the vessel's home port and the 
shipyard/ship repair facility. 

3. Round trip transfer costs applicable to the following facilities are: 

Company Facility City Transfer Cost

Allied Shipbuilders Harbour Rd N Vancouver $4,975.00

Seaspan Shipyards 
Co. Ltd 

Vancouver Drydock Vancouver $4,975.00 

Seaspan Shipyards 
Co. Ltd 

Vancouver Shipyards N Vancouver $4,975.00 

Seaspan Shipyards 
Co. Ltd 

Esquimalt Graving 
Dock

Esquimalt $1,821.00 

Point Hope Maritime 
Ltd.

Point Hope Maritime 
Shipyard

Victoria $0.00 
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APPENDIX 1 TO ANNEX H - PRICING DATA SHEET 

The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled:

“F1782-15C728 Gordon Reid Pricing Data Sheet Version001.xls”

To obtain the PDS the Bidder must make a request in writing to the Contracting 
Authority identified in Article 7-5.1. 
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ANNEX I – CERTIFICATIONS 

(1) FEDERAL CONTRACTORS PROGRAM FOR EMPLOYMENT EQUITY - 
CERTIFICATION

 I, the Bidder, by submitting the present information to the Contracting Authority, certify that 
the information provided is true as of the date indicated below.  The certifications provided to 
Canada are subject to verification at all times. I understand that Canada will declare a bid 
non-responsive, or will declare a contractor in default, if a certification is found to be untrue, 
whether during the bid evaluation period or during the contract period.  Canada will have the 
right to ask for additional information to verify the Bidder's certifications.  Failure to comply 
with such request by Canada will also render the bid non-responsive or will constitute a 
default under the Contract. 

 For further information on the Federal Contractors Program for Employment Equity visit 
HRSDC-Labour's website. 

 Date:___________(YYYY/MM/DD) (If left blank, the date will be deemed to be the bid 
solicitation closing date.) 

Complete both A and B. 

A.  Check only one of the following: 
(   ) A1.    The Bidder certifies having no work force in Canada. 
(   )  A2.    The Bidder certifies being a public sector employer. 
(   )  A3.     The Bidder certifies being a federally regulated employer being subject to the 

Employment Equity Act.
(   )  A4.      The Bidder certifies having a combined work force in Canada of less than 100

employees (combined work force includes: permanent full-time, permanent 
part-time and temporary employees [temporary employees only includes those 
who have worked 12 weeks or more during a calendar year and who are not 
full-time students 

(   )  A5.  The Bidder has a combined workforce in Canada of 100 or more employees; 
and

(   ) A5.1  The Bidder certifies already having a valid and current Agreement to 
Implement Employment Equity (AIEE) in place with HRSDC-Labour

  or
  (   ) A5.2  The Bidder certifies having submitted the Agreement to Implement 

Employment Equity (LAB1168) to HRSDC-Labour.  As this is a condition to 
contract award, proceed to completing the form Agreement to Implement 
Employment Equity (LAB1168), duly signing it, and transmit it to HRSDC-
Labour.
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B.  Check only one of the following: 
 (   )  B1.        The Bidder is not a Joint Venture
  or
 (   )  B2. The Bidder is a Joint venture and each member of the Joint Venture must 

provide the Contracting Authority with a completed annex Federal Contractors 
Program for Employment Equity - Certification.  (Refer to the Joint Venture 
section of the Standard Instructions) 
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(2)  INFORMATION REQUIRED FOR CODE OF CONDUCT VERIFICATION

 Please provide list of names of the following entities, according to the ownership nature of 
the company 

1. For a Corporation - each current member of the Bidder's Board of Directors: 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

 2.  For a Partnership, General Partnership or Limited Partnership - the names of all current 
partners:
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

 3.  For a Sole Proprietorship or an individual doing business under a firm name - the name 
of the sole proprietor or individual: 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

 4.  For a Joint Venture - the names of all current members of the Joint venture: 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________

 5.  For an individual - the full name of the person: 
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________
______________________________________________________________________


