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Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with PWGSC Representative to review and 
discuss PWGSC Representative's Waste Management Plan and Goals. 

.2 Accomplish maximum control of solid construction waste. 

.3 Preserve environment and prevent pollution and environment damage. 

1.2 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and 
intended as financial tracking tool for determining economic status of waste management 
practices. 

.3 Demolition Waste Audit (DWA): relates to actual waste generated from project. 

.4 Inert Fill: inert waste - exclusively asphalt and concrete. 

.5 Materials Source Separation Program (MSSP): consists of series of ongoing activities to 
separate reusable and recyclable waste material into material categories from other types 
of waste at point of generation. 

.6 Recyclable: ability of product or material to be recovered at end of its life cycle and 
re-manufactured into new product for reuse. 

.7 Recycle: process by which waste and recyclable materials are transformed or collected 
for purpose of being transferred into new products. 

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form.  Recycling does not include 
burning, incinerating, or thermally destroying waste. 

.9 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 
for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 

.10 Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling. 

.11 Separate Condition: refers to waste sorted into individual types. 
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.12 Source Separation: acts of keeping different types of waste materials separate beginning 
from first time they became waste. 

.13 Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by 
volume/weight amounts of materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. Indicates quantities of reuse, recycling 
and landfill.  Refer to Schedule A. 

.14 Waste Management Co-ordinator (WMC) : contractor representative responsible for 
supervising waste management activities as well as coordinating related, required 
submittal and reporting requirements. 

.15 Waste Reduction Workplan (WRW): written report which addresses opportunities for 
reduction, reuse, or recycling of materials. Refer to Schedule B. WRW is based on 
information acquired from WA (Schedule A). 

1.3 DOCUMENTS 

.1 Maintain at job site, one copy of following documents: 

.1 Waste Audit. 

.2 Waste Reduction Workplan. 

.3 Material Source Separation Plan. 

1.4 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures . 

.2 Prepare and submit following prior to project start-up : 

.1 Submit 2  copies of Materials Source Separation Program (MSSP) description. 

.3 Submit before final payment summary of waste materials salvaged for reuse, recycling or 
disposal by project using deconstruction/disassembly material audit form. 

.1 Failure to submit could result in hold back of final payment. 

.2 Provide receipts, scale tickets, waybills, and show quantities and types of 
materials reused, recycled, co-mingled and separated off-site  or disposed of. 

.3 For each material reused, sold or recycled from project, include amount in tonnes 
quantities by number, type and size of items and the destination. 

.4 For each material land filled or incinerated from project, include amount in 
tonnes  of material and identity of landfill, incinerator or transfer station. 

1.5 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1 Prepare MSSP and have ready for use prior to project start-up. 

.2 Implement MSSP for waste generated on project in compliance with approved methods 
and as reviewed by PWGSC Representative. 

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of 
reusable and recyclable materials. 
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.4 Provide containers to deposit reusable and recyclable materials. 

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily 
operations. 

.6 Locate separated materials in areas which minimize material damage. 

.7 Collect, handle, store on-site, and transport off-site, salvaged materials in separate 
condition. 

.1 Transport to approved and authorized recycling facility. 

.8 Collect, handle, store on-site, and transport off-site, salvaged materials in combined 
condition. 

.1 Ship materials to site operating under Certificate of Approval. 

.2 Materials must be immediately separated into required categories for reuse or 
recycling. 

1.6 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by PWGSC 
Representative. 

.2 Unless specified otherwise, materials for removal become Contractor's property. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver 
non-salvageable items to licensed disposal facility. 

.4 Protect structural components not removed for demolition from movement or damage. 

.5 Support affected structures. If safety of building is endangered, cease operations and 
immediately notify PWGSC Representative. 

.6 Protect surface drainage, mechanical and electrical from damage and blockage. 

.7 Separate and store materials produced during dismantling of structures in designated 
areas. 

.8 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.3 Provide waybills for separated materials. 

1.7 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of PWGSC Representative into waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 
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.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials from deconstruction as deconstruction/disassembly Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 
basis as identified in pre-demolition material audit. 

1.8 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2  Maintain security measures established by existing facility. 

1.9 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 
Work. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 APPLICATION 

.1 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

3.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean 
and orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

3.3 DIVERSION OF MATERIALS 

.1 From following list, separate materials from general waste stream and stockpile in 
separate piles or containers, as reviewed by PWGSC Representative, and consistent with 
applicable fire regulations. 
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.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of salvaged, recovered, reusable, recyclable materials is not permitted. 

.3 Construction Waste: 

Material Type Recommended Diversion %  Actual Diversion %  
Metal  100  
Cardboard  100   

 

3.4 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY 
FOR THE ENVIRONMENT 

.1 Schedule E - Government Chief Responsibility for the Environment: 

Province Address General Inquires Fax 
Newfoundland Department of 

Environment, 
Confederation 
Building, Box 8700 St. 
John's NF  A1B 4J6 

709-729-2664 709-729-1930 

 Environment Canada 
Toronto ON 

416-734-4494  

END OF SECTION 


