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1.1  SCOPE OF WORK                 .1 The work of this portion of the 

contract  involves repairs to the steel 
sheet piling of the west breakwater at 
Naufrage Harbour in Kings County and 
the southwest wharf at Northport 
Harbour, Prince County, Prince Edward 
Island which includes but is not 
limited to: 
.1 where required, excavation to 
access backside of wharf structure; 
.2 Removal and reinstatement of  
existing fender, ladders and other 
items as required to complete the work; 
.3 Provision for structural and 
miscellaneous steel sections, welding, 
cast-in-place concrete, ladders, 
cleats, and miscellaneous work related 
to the repairs; 
.4 All related site work including 
reinstatement of asphalt paving, 
concrete deck, sandstone fill, imported 
gravel, imported rip rap, filter fabric 
and environmental protection; 
 

.2 All in accordance with the requirements 
of these specifications and drawings 
listed on the Index to Specifications 
and Drawings, construction schedule and 
Time and Order of Completion. 

 
1.2  CODES AND 
STANDARDS       

.1 All work to be performed in conformity 
with applicable codes and standards. 

 
.2 Perform work in accordance with the 

latest editions of the National 
Building Code of Canada, Canadian 
Electrical Code, Canadian Standards 
Association (CSA), P.E.I. Occupational 
Health and Safety Act, Canada Labour 
Code Part II, and any other code of 
provincial or local application 
provided that in any case of conflict 
or discrepancy, the more stringent 
requirements will apply. 

 
.3 Meet or exceed the requirement of 



 
Infrastructure Rehabilitation  
Steel Sheet Piling Repairs 
Northport and Naufrage, PEI INSTRUCTIONS  Section 01 10 10 
Project No. R.076459.001 TO BIDDERS Page 2 
 

specified Standards, Codes, and 
referenced documents.  

  
.4 Unless otherwise indicated, the latest 

editions of referenced Standards, 
Codes, and Documents will apply. 

 
1.3  DOCUMENTS 
REQUIRED 

.1 Maintain one copy of each of the 
following at the job site: 
.1 Construction Document CCDC2 
.2 Contract drawings 
.3 Project manual 
.4 Addenda 
.5 Reviewed shop drawings 
.6 Change orders 
.7 Test reports 
.8 Copy of updated approved work 
schedule 
.9 Manufacturers' installation and 
application instructions 
.10  Health and Safety Plan and related 
documents 
.11  Permits, Codes and Acts 
.12  Specifications 
.13  Waste Management Plan 
.14  Fire Safety 
.15  Other requested documents. 
 

1.4  SITE 
EXAMINATION 

.1 All bidders submitting tenders for this 
Work shall first examine the site of 
the Work in its entirety prior to 
submission of tenders and make 
themselves acquainted with site 
conditions, tides and all information 
necessary for the proper execution of 
the Work covered by the tender 
documents. All tenders shall take into 
consideration all such conditions as 
may affect the Work under this 
Contract.  

 
.2 Before visiting the site the bidders 

MUST apply for and receive permission 
to visit the site from the Departmental 
Representative. 
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.3 Must review Section 01 35 29 for 
potential hazards, wearing safety gear 
at site, and taking precautionary 
measures. 

 
.4 No extra payment will be made to the 

Contractor, above the Contract Price, 
for costs resultant from failure to 
determine the conditions that affect 
the work. 

 
1.5  SITE 
CONDITIONS 

.1 Geotechnical Investigation: N/A. 
 

 
1.6  CONSTRUCTION 
SCHEDULE AND 
PROGRESS REPORTS 

 
.1 Submit a consolidated schedule in 

weekly increments within ten (10) days 
of Contract award.   

 
.2 Discuss work proposed schedule with 

Departmental Representative to ensure 
incorporation of any specific 
scheduling requirements of Departmental 
Representative related to work being 
carried out simultaneously by 
Departmental Representative. 

 
.3 Make allowance in the construction 

schedule for the following specific 
activities: 
.1 Deficiency review 
.2 Deficiency clean-up 
.3 Construction close-out 
.4 Substantial completion 
.5 Project Record Drawings (As-built) 
submission 
.6 Warranties submission 
 

.4 Update and re-issue the work schedule 
as required to conform to monthly 
progress reviews. 

 
1.7  COST 
BREAKDOWN 
 

.1 N/A. 
 

1.8  PERMITS .1 Contractor will apply and pay for any 
necessary permits/certificates. 
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.2 Provide notification to inspection 

authorities. 
 
.3 Compliance certificates. 
 
.4 Submit copies to Departmental 

Representative. 
 

1.9  CONTRACTOR’S 
USE OF SITE 

.1 Do not unreasonably encumber site with 
materials or equipment. 

 
.2 Move stored products or equipment, 

which interfere with operations of 
Departmental Representative or other 
Contractors. 

 
.3 Obtain and pay for use of additional 

off-site storage or work areas needed 
for operations. 

 
.4 Maintain all roads, streets, lanes, 

walks, driveways free from mud and 
debris tracked from construction site, 
on a daily basis. 

 
.5 Wharf face at area of work is not 

available until October 1, 2015. 
Thereafter, work may occur until March 
31, 20xx. 

 
1.10  SECURITY .1 Watch the site at all times including 

weekends and holidays. No compensation 
will be paid by the Departmental 
Representative for materials of work 
stolen, lost, damaged, or destroyed. 

 
1.11  PROJECT 
MEETINGS 

.1 Hold bi-weekly project meetings at the 
site and at a time approved by the 
Departmental Representative and the 
Departmental Representative. In 
addition, hold any additional meetings 
as the need arises or as directed by 
the Departmental Representative. 

 
.2 Notify all parties concerned of such 
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meetings. 
 
.3 Contractor will record minutes of such 

meetings and distribute to all parties 
within three (3) working days of the 
meetings. 

 
1.12  SETTING OUT 
THE WORK 

.1 Assume full responsibility for and 
execute complete layout of work to 
locations, lines and elevations 
indicated. 

 
.2 Protect and maintain all 

survey/reference points. 
 
.3 Provide devices and qualified personnel 

as required to layout and construct 
work. 

 
.4 Supply all stakes and markers required 

for laying out work. 
 

1.13  FIELD 
DIMENSIONS 

.1 Take all field measurements required to 
supplement drawing dimensions. The 
Departmental Representative's review of 
shop drawings and erection diagrams 
does not relieve the Contractor of this 
responsibility. 

 
1.14  LOCATIONS OF 
EQUIPMENT AND 
FIXTURES 

.1 Unless dimensioned, locations of 
equipment and systems as indicated or 
specified are to be considered as 
approximate. 

 
.2 Inform Departmental Representative of 

impending installations and obtain 
Departmental Representative’s approval 
of actual locations.  

  
.3 When required by the Departmental 

Representative, submit field drawings 
to indicate the relative positions of 
various services and equipment. 

 
 
1.15  COORDINATION 

 
.1 The construction scheduling for the 
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AND COOPERATION 
WITH OTHER 
CONTRACTS 

work of this project necessitates that 
the Contractors for the work of this 
Contract should anticipate the 
requirement to coordinate and cooperate 
with the Departmental Representative 
and also with other independent 
contractors, engaged directly by the 
Departmental Representative, working 
simultaneously on other related work as 
may be required.   

 
.2 Coordination and cooperation with other 

contractors under the control and 
direction of the Departmental 
Representative, and with independent 
contractors, electric/telephone 
utilities and cable companies, will 
include, but not be limited to: 
.1 Sharing access to site and various 
areas of work within and adjacent to 
the construction site. 
.2 Sharing storage of reasonable 
quantity of materials in areas as 
directed by the Departmental 
Representative. 
.3 Incorporating flexibility into 
work schedule as would normally be 
required to integrate Work with work of 
other trades working under separate 
contracts. 
.4 Attend coordination meetings 
called by the Departmental 
Representative and maintain on-going 
consultation with on-site 
superintendents or foremen of other 
separate contracts, primarily, but not 
necessarily limited to, activities 
required to coordinate installation of 
services or other components proposed 
or built in, with the work of this 
Contract. 
.5 Directly arrange for work relating 
to the relocation of electric and/or 
telephone, and/or cable poles, and/or 
lines to be carried out by the utility 
companies to meet the Contractor's 
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schedule. 
 

.3 Before starting the Work of this 
Contract, it is the responsibility of 
this Contractor to confirm to the 
satisfaction of this Contractor, that 
the existing work of other contractors, 
whether fully completed, or being 
completed simultaneously with the Work 
of this Contract, upon which the Work 
of this Contract will be installed, 
attached to or abut against, or in any 
other way be affected by the condition 
of the existing work, is acceptable to 
this Contractor for the installation of 
the work of this Contract. If the 
existing work is deemed by this 
Contractor to be unacceptable for the 
installation of the Work of this 
Contract, this Contractor shall stop 
work and notify the Departmental 
Representative, in writing, stating 
clearly the conditions, which in the 
opinion of this Contractor are 
unacceptable. If written notification 
of unacceptable conditions has not been 
received by the Departmental 
Representative, the commencement or 
continuation of the Work of this 
Contract, insofar as it is affected by 
the work of other contractors shall be 
considered by the Departmental 
Representative as an acknowledgement by 
this Contractor that the existing work 
of the other contractors is acceptable. 

 
.4 If required, prepare co-ordination 

drawings of installation for the 
efficient use of available space, for 
proper sequence of installation and to 
resolve conflicts. Consult with, and 
obtain the Departmental 
Representative's approval. 
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1.16  CUTTING, 
FITTING AND 
PATCHING 

.1 Do all cutting, fitting, boring, and 
patching as required to complete the 
work of this Contract. 

 
1.17  EXISTING 
SERVICES 

.1 Where work involves breaking into, re-
routing or connecting to existing 
services, submit work schedule to 
Departmental Representative 
sufficiently in advance to allow 
Departmental Representative to provide 
Owner with minimum seven (7) days 
notice of interruption of any active 
service or facility. Confirm each 
interruption 24 hours immediately prior 
to scheduled date of implementation. 

 
.2 Obtain Departmental Representative and 

Departmental Representative’s approval 
of schedule of interruptions before 
proceeding with work and where 
applicable, coordinate with Local 
Authority or Public Utility. 

 
.3 Make all required connections to 

existing services, carry out such 
operations at the times directed by 
governing authorities, and with minimum 
disturbance to facilities and vehicular 
traffic.   

 
.4 Before starting the Work establish the 

locations and extents of service lines 
in the area of the Work. Notify 
Departmental Representative if findings 
in conflict with information or intent 
shown on drawings or in specifications. 

 
.5 Submit schedules to, and obtain 

approval from the Departmental 
Representative for any shut-down or 
closure of active services or 
facilities. Adhere to approved 
schedules and provide notice to 
affected parties. 

 
.6 Where unknown services are encountered, 
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immediately advise the Departmental 
Representative and confirm such 
findings in writing. 

 
.7 Record the locations of maintained, re-

routed, and abandoned service lines.  
Include on the record drawings 
specified in Section 01 78 00 – 
Closeout Submittals. 

 
1.18  ADDITIONAL 
DRAWINGS 

.1 The Departmental Representative may 
furnish additional drawings to assist 
the proper execution of work. These 
drawings will be issued for 
clarification only.  Such drawings will 
have the same meaning and intent as if 
they were included with plans referred 
to in the contract documents. 

 
1.19  RELICS AND 
ANTIQUITIES 

.1 Relics and antiquities and items of 
historical or scientific interest such 
as cornerstones and contents, 
commemorative plaques, inscribed 
tablets, and similar objects found 
during the excavation work, shall 
remain property of the Government, 
except when excavation is on private 
property when items become the property 
of the property Owner. Protect such 
articles and request directives from 
Departmental Representative. 

 
.2 Give immediate notice to Departmental 

Representative if evidence of 
archaeological finds are encountered 
during construction, and await 
Departmental Representative’s written 
instructions before proceeding with 
work in this area. 

 
1.20  TRAFFIC 
REQUIREMENTS 

.1 See Section 01 35 29 – Health and 
Safety Requirements 

 
.2 See Section 01 35 14 – Special 

Procedures for Traffic Control 
 



 
Infrastructure Rehabilitation  
Steel Sheet Piling Repairs 
Northport and Naufrage, PEI INSTRUCTIONS  Section 01 10 10 
Project No. R.076459.001 TO BIDDERS Page 10 
 
 
 
 
1.21  DUST CONTROL 

 
 
 
.1 See Section 32 15 60 – Dust Control and 
 
 

 
---------------------------END------------------------------------ 
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1.1  GENERAL .1 This section specifies general requirements 

and procedures for contractor’s submissions 
of shop drawings, product data, samples and 
mock-ups to Departmental Representative for 
review. 

 
.2 Do not proceed with work until relevant 

submissions are reviewed by Departmental 
Representative. 

 
.3 Present shop drawings, product data, samples 

and mock-ups in SI Metric units. 
 
.4 Contractor’s responsibility for errors and 

omissions in submission is not relieved by 
Departmental Representative’s review of 
submissions. 

 
.5 Notify Departmental Representative in 

writing at time of submission, identifying 
deviations from requirements of Contract 
Documents stating reasons for deviations. 

 
.6 Contractor’s responsibility for deviations 

in submission from requirements of Contract 
Documents is not relieved by Departmental 
Representative’s review of submission, 
unless Departmental Representative gives 
written acceptance of specific deviations. 

 
.7 Make any changes in submissions which 

Departmental Representative may require 
consistent with Contract Documents and 
resubmit as directed by Departmental 
Representative. 

 
.8 Notify Departmental Representative, in 

writing, when resubmitting, of any revisions 
other than those requested by Departmental 
Representative. 

 
1.2  SUBMISSION 
REQUIREMENTS 

.1 Coordinate each submission with requirements 
of work and Contract Documents. Individual 
submissions will not be reviewed until all 
related information is available. 
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.2 Allow 7 working days for Departmental 

Representatives review of each submission. 
 
.3 Accompany submissions with transmittal 

letter, containing: 
.1 Date. 
.2 Project title and number. 
.3 Contractor’s name and address. 
.4 Identification and quantity of each   

shop drawing, product data and sample. 
.5 Other pertinent data. 
 

.4 Submissions shall include: 
.1 Date and revision dates. 
.2 Project title and number. 
.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 
.4 Contractor’s stamp, signed by 
Contractors authorized representative 
certifying approval of submissions, 
verification of field measurements and 
compliance with Contract Documents. 
.5 Details of appropriate portions of Work 
as applicable: 

.1 Fabrication 

.2 Layout, showing dimensions,        
including identified field dimensions, 
and clearances. 
.3 Setting or erection details. 
.4 Capacities. 
.5 Performance characteristics. 
.6 Standards. 
.7 Relationship to adjacent work. 
 

.5 After Departmental Representative’s review, 
distribute copies. 

 
1.3  SHOP DRAWINGS .1 Shop drawings: original drawings, or 

modified standard drawings provided by 
Contractor, to illustrate details of 
portions of Work, which are specific to 
project requirements. 
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.2 Maximum sheet size:  850 x 1050mm 
 
.3 Submit shop drawings as follows: 

.1 Opaque diazo prints or photocopies of 
number Contractor requires for distribution 
plus 4 copies which will be retained by 
Departmental Representative. 
.2 Indicate materials, methods of 
construction, connection details, etc. 

 
.4 Cross-reference shop drawing information to 

applicable portions of Contract documents. 
 

1.4  PRODUCT DATA .1 Product data: manufacturers catalogue 
sheets, brochures, literature, performance 
charts and diagrams, used to illustrate 
standard manufactured products. 

 
.2 Submit 6 copies of product data. 
 
.3 Sheet size: 215x280mm, maximum of 3 modules. 
 
.4 Delete information not applicable to 

project. 
 
.5 Supplement standard information to provide 

details applicable to project. 
 
.6 Cross-reference product data information to 

applicable portions of Contract Documents. 
 

1.5  SAMPLES .1 Samples: examples of materials, equipment, 
quality, finishes, workmanship. 

 
.2 Where colour, pattern or texture is 

criterion, submit full range of samples. 
 
.3 Reviewed and accepted samples will become 

standard of workmanship and material against 
which installed work will be verified. 

 
1.6  MOCK-UPS .1 Mock-ups: field-erected example of work 

complete with specified materials and 
workmanship. 

 
.2 Erect mock-ups at locations acceptable to 
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Departmental Representative. 
 
.3 Reviewed and accepted mock-ups will become 

standards of workmanship and material 
against which installed work will be 
verified. 

 
1.7  SHOP DRAWINGS 
REVIEW 

.1 The review of shop drawings by Departmental 
Representative is for the sole purpose of 
ascertaining conformance with the general 
concept.  This review shall not mean that 
Departmental Representative approves the 
detail design inherent in the shop drawings, 
responsibility for which shall remain with 
the Contractor submitting same, and such 
review shall not relieve the Contractor of 
responsibility for errors or omissions in 
the shop drawings or of responsibility for 
meeting all requirements of the construction 
and contract documents.  Without restricting 
the generality of the foregoing, the 
Contractor is responsible for dimensions to 
be confirmed and correlated at the job site, 
for information that pertains solely to 
fabrication processes or to techniques of 
construction and installation and for co-
ordination of the work of all sub-trades. 

 
 
---------------------------END------------------------------------ 
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1.1  REFERENCES .1 Manual of Uniform Traffic Control 

Devices for Streets and Highways - 
2009. 

 
1.2  PROTECTION OF PUBLIC 
TRAFFIC 

.1 Comply with requirements of Acts, 
Regulations and By-Laws in force for 
regulation of traffic or use of 
roadways upon or over which it is 
necessary to carry out Work or haul 
materials or equipment. 

 
.2 Review with Departmental 

Representative all precautions to be 
taken and safety measures to be put in 
place and obtain acceptance before 
proceeding with work. 

 
.3 When working on traveled way: 

.1 Place equipment in position to 
present minimum of interference and 
hazard to traveling public. 
.2 Keep equipment units as close 
together when working conditions 
permit and preferably on same side of 
traveled way. 
.3 Do not leave equipment on 
traveled way overnight. 

 
.4 Do not close any lanes of road without 

approval of Departmental 
Representative. Before re-routing 
traffic erect suitable signs and 
devices in accordance with 
instructions contained in Part D of 
UTCD. 

 
.5 Keep traveled way graded, free of pot 

holes and of sufficient width for 
required number of lanes of traffic. 
.1 Provide minimum 7m wide temporary 
roadway for traffic in two-way 
sections through Work and on detours. 
.2 Provide minimum 5m wide temporary 
roadway for traffic in one-way 
sections through Work and on detours. 
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.6 As indicated, provide graveled detours 

or temporary roads to facilitate 
passage of traffic around restricted 
construction area. 

 
.7 Provide and maintain road access and 

egress to property fronting along Work 
under Contract and in other areas as 
indicated, unless other means of road 
access exist that meet approval of 
Departmental Representative. 

 
1.3  INFORMATION AND 
WARNING DEVICES 

.1 Provide and maintain signs, flashing 
warning lights and other devices 
required to indicate construction 
activities or other temporary and 
unusual conditions resulting from Work 
which requires road user response. 

 
.2 Supply and erect signs, delineators, 

barricades and miscellaneous warning 
devices as specified in Part D, 
Temporary Conditions Signs and 
Devices, of UTCD Manual. 

 
.3 Place signs and other devices in 

locations recommended in UTCD manual. 
 
.4 Meet with Departmental Representative 

prior to commencement of Work to 
prepare list of signs and other 
devices required for project.  If 
situation on site changes, revise list 
to approval of Departmental 
Representative. 

 
.5 Continually maintain traffic control 

devices in use by: 
.1 Checking signs daily for 
legibility, damage, suitability and 
location.  Clean, repair or replace to 
ensure clarity and reflectance. 
.2 Removing or covering signs which 
do not apply to conditions existing 
from day to day. 
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1.4  CONTROL OF PUBLIC 
TRAFFIC                 

.1 Provide competent flag persons, 
trained in accordance with, and 
properly equipped as specified in, 
UTCD manual in following situations: 
.1 When public traffic is required 
to pass working vehicles or equipment 
that block all or part of traveled 
roadway. 
.2   When it is necessary to institute 
one-way traffic system through 
construction area or other blockage 
where traffic volumes are heavy, 
approach speeds are high and traffic 
signal system is not in use. 
.3 When workmen or equipment are 
employed on traveled way over brow of 
hills, around sharp curves or at other 
locations where oncoming traffic would 
not otherwise have adequate warning. 
.4 Where temporary protection is 
required while other traffic control 
devices are being erected or taken 
down. 
.5 Provide full time flag person 
during daylight hours to control both 
construction activities and public 
traffic and to permit pedestrians safe 
passage. 
.6 For emergency protection when 
other traffic control devices are not 
readily available. 
.7 In situations where complete 
protection for workers, working 
equipment and public traffic is not 
provided by other traffic control 
devices. 
.8 Delays to public traffic due to 
contractor’s operators:  maximum 10 
minutes. 
.9 Flag person to have two-way radio 
communications at all times. 
 

 
---------------------------END------------------------------------ 
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1.1 RELATED WORK   
 
 

.1  Section 01 35 28 Health and Safety 
Requirements  

 
1.2 REFERENCES  
 
 

.1  Fire Protection Standards issued by Fire 
Protection Services, Labour Program 
Division of Service Canada:  
.1  FCC No. 301-June 1982 Standard for 
Construction Operations.  
.2  FCC No. 302-June 1982 Standard for 
Welding and Cutting.  

 
.2  FCC standards may be viewed at:  

.1  http://www.hrsdc.gc.ca/en/lp/lo/fp/ 
standards/commissioner.shtml  
.2  Fire Protection Services - Atlantic 
Region office, Halifax, N.S, Tel. (902) 
426-6053.  

 
1.3 DEFINITIONS     
 
 

.1  Hot Work defined as:  
.1  Welding work  
.2  Cutting of materials by use of torch 
or other open flame devices  
.3  Grinding with equipment which produces 
sparks.  
.4  Use of open flame torches such as for 
roofing work.  

 
1.4 SUBMITTALS    
 
 

.1  Submit copy of Hot Work Procedures and sample 
of Hot Work permit to Departmental 
Representative for review, within 14 
calendar days of acceptance of bid.  

 
.2  Submit in accordance with section 01 33 00.  
 

1.5  FIRE SAFETY  
REQUIREMENTS      
 
 

.1  Implement and follow fire safety measures 
during Work. Comply with following:  
.1  National Fire Code.  
.2  Fire Protection Standards FCC 301 and 
FCC 302.  
.3  Federal and Provincial Occupational 
Health and Safety Acts and Regulations.  

 
.2  In event of conflict between any provisions 

of above authorities the most stringent 
provision will apply. Should a dispute arise 
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in determining the most stringent 
requirement, Departmental Representative 
will advise on the course of action to be 
followed.  

 
1.6 HOT WORK  
AUTHORIZATION     
 
 

.1  Obtain Departmental Representative's 
written "Authorization to Proceed" 
before conducting any form of Hot Work 
on site.  

 
.2  To obtain authorization submit to 

Departmental Representative:  
.1  Contractor's typewritten Hot Work 
Procedures to be followed on site as 
specified below.  
.2  Description of the type and 
frequency of Hot Work required.  
.3  Sample Hot Work Permit to be used.  

 
.3  Upon review and confirmation that 

effective fire safety measures will be 
implemented and followed during 
performance of hot work, Departmental 
Representative will give authorization 
to proceed as follows:  
.1  Issue one written "Authorization to 
Proceed" covering the entire project for 
duration of work or;  
.2  Subdivide the work into 
pre-determined, individual activities, 
each activity requiring a separately 
written authorization to proceed.  

 
.4  Requirement for individual authorization 

will be based on:  
.1  Nature or phasing of work;  
.2  Risk to Facility operations;  
.3  Quantity of various trades needing 
to perform hot work on project or;  
.4  Other situation deemed necessary by 
Departmental Representative to ensure 
fire safety on premises.  

 
.5  Do not perform any Hot Work until receipt 

of Departmental Representative's written 
"Authorization to Proceed" for that 
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portion of work.  
 
.6  In tenant occupied Facility, coordinate 

performance of Hot Work with Facility 
Manager through the Departmental 
Representative. When directed, perform 
Hot Work only during non-operative hours 
of the Facility. Follow Departmental 
Representative's directives in this 
regard.  

 
1.7 HOT WORK  
PROCEDURES           
 
 

.1  Develop and implement safety procedures and 
work practices to be followed during the 
performance of Hot Work.  

 
.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard 
assessment of site and immediate work area 
beforehand for each hot work event in 
accordance with Safety Plan specified in 
section 01 35 28.  
.2  Use of a Hot Work Permit system with 
individually written permit issued by 
Contractor's Superintendent to specific 
worker or subcontractor granting permission 
to proceed with Hot Work.  
.3  Permit required for each Hot Work 
event.  
.4  Designation of a person on site as a 
Fire Safety Watcher responsible to conduct 
a fire safety watch for a minimum duration 
of 60 minutes immediately following the 
completion of the Hot Work.  
.5  Compliance with fire safety codes, 
standards and occupational health and safety 
regulations specified.  
.6  Site specific rules and procedures in 
force at the site as provided by the Facility 
Manager.  

 
.3  Generic procedures, if used, must be edited 

and supplemented with pertinent information 
tailored to reflect specific project 
conditions. Label document as being the Hot 
Work Procedures for this contract.  
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.4  Procedures shall clearly establish 
responsibilities of:  
.1  Worker performing hot work,  
.2  Person issuing the Hot Work Permit,  
.3  Fire Safety Watcher,  
.4  Subcontractor(s) and Contractor.  

 
.5  Brief all workers and subcontractors on Hot 

Work Procedures and of Permit system. 
Stringently enforce compliance.  

 
.6  Failure to comply with fire safety 

procedures may result in the issue of a 
Non-Compliance notification as specified in 
Section 01 35 28.  

 
1.8  HOT WORK  
PERMIT              
 
 

.1  Hot Work Permit to include the following:  
.1  Project name and project number;  
.2  Date of issue;  
.3  Description of hot work type needed;  
.4  Special precautions to be followed, 
including type of fire extinguisher needed;  
.5  Name and signature of permit issuer.  
.6  Name of worker to which the permit is 
issued.  
.7  Permit validity period not to exceed 
8 hours. Indicate start time/date and 
termination time/date.  
.8  Worker's signature with time/date of 
hot work completion.  
.9  Stipulated time period of safety watch.  
.10  Fire Safety Watcher's signature with 
time/date.  

 
.2  Permit to be typewritten form. Industry 

Standard forms shall only be used if all data 
specified above is included on form.  

 
.3  Each Hot Work Permit to be completed in full, 

signed and returned to Contractor's 
Superintendent for safe keeping on site.  

 
1.9 FIRE PROTECTION  
AND ALARM SYSTEMS    
 
 

.1  Fire protection and alarm systems shall not 
be:  
.1  Obstructed.  
.2  Shut-off, unless approved by 
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Departmental Representative.  
.3  Left inactive at the end of a working 
day or shift.  

 
.2  Do not use fire hydrants, standpipes and hose 

systems for purposes other than fire 
fighting.  

 
.3  Costs incurred, from the fire department, 

and Facility owner, resulting from 
negligently setting off false alarms will 
be charged to the Contractor in the form of 
financial progress payment reductions and 
holdback assessments against the Contract.  

 
1.10 DOCUMENTS  
ON SITE             
 
 

.1  Keep Hot Work Permits and Hazard assessment 
documentation on site for duration of Work.  

 
.2  Upon request, make available to Departmental 

Representative or to authorized safety 
Representative for inspection.  

 
  
 
---------------------------END------------------------------------ 
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1.1 RELATED WORK  .1  Section 01 35 29: Health and Safety 

 
1.2 REFERENCES   
 
 

.1  CSA C22.1-06 - Canadian Electrical Code, 
Part 1, Safety Standard for Electrical 
Installations.  

 
.2  CAN/CSA C22.3 No.1-06 - Overhead Systems.  
 
.3  CSA C22.3 No.7-06 - Underground Systems.  
 
.4  COSH: Canada Occupational Health and Safety 

Regulations made under Part II of the Canada 
Labour Code.  

 
.5  All standard mentioned above shall be of 

latest edition.  
 

1.3 DEFINITIONS  
 
 

.1  Electrical Facility: means any system, 
equipment, device, apparatus, wiring, 
conductor, assembly or part thereof that is 
used for the generation, transformation, 
transmission, distribution, storage, 
control, measurement or utilization of 
electrical energy, and that has an amperage 
and voltage that is dangerous to persons.  

 
.2  Guarantee of Isolation: means a guarantee by 

a competent person in control or in charge 
that a particular facility or equipment has 
been isolated.  

 
.3  De-energize: in the electrical sense, that a 

piece of equipment is isolated and grounded, 
e.g. if the equipment is not grounded, it 
cannot be considered de-energized (DEAD).  

 
.4  Guarded: means that an equipment or facility 

is covered, shielded, fenced, enclosed, 
inaccessible by location, or otherwise 
protected in a manner that, to the extent 
that is reasonably practicable, will prevent 
or reduce danger to any person who might 
touch or go near such item.  

 
.5  Isolate: means that an electrical facility, 

mechanical equipment or machinery is 
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separated or disconnected from every source 
of electrical, mechanical, hydraulic, 
pneumatic or other kind of energy that is 
capable of making it dangerous.  

 
.6  Live/alive: means that an electrical 

facility produces, contains, stores or is 
electrically connected to a source of 
alternating or direct current of an amperage 
and voltage that is dangerous or contains 
any hydraulic, pneumatic or other kind of 
energy that is capable of making the 
facility dangerous to persons.  

 
1.4 COMPLIANCE  
REQUIREMENTS       

.1  Comply with the following in regards to 
isolation and lockout of electrical 
facilities and equipment:  
.1  Canadian Electrical Code  
.2  Federal and Provincial Occupational 
Health and Safety Acts and Regulations.  
.3  Regulations and code of practice as 
applicable to mechanical equipment or other 
machinery being de-energized.  
.4  Procedures specified herein.  

 
.2  In event of conflict between any provisions 

of above authorities the most stringent 
provision will apply. Should a dispute arise 
in determining the most stringent 
requirement, Departmental Representative 
will advise on the course of action to be 
followed.  

 
1.5 SUBMITTALS    
 
 

.1  Submit copy of proposed lockout procedures 
and sample of lockout permit or lockout tags 
to Departmental Representative for review, 
within 14 calendar days of acceptance of 
bid.  

 
.2  Submit in accordance with Section 01 33 00.  
 

1.6 ISOLATION OF  
EXISTING SERVICES   
 
 

.1  Obtain Departmental Representative's written 
authorization prior to working on existing 
live or active electrical facilities and 
equipment and before proceeding with 
isolation of such item.  
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.2  To obtain authorization, submit to 

Departmental Representative the following 
documentation:  
.1  Written request to isolate the 
particular service or facility and;  
.2  Copy of Contractor's Lockout 
Procedures.  

 
.3  Make a Request for Isolation for each event, 

unless directed otherwise by Departmental 
Representative, as follows:  
.1  Fill-out standard form in current use 
at the Facility as provided by Departmental 
Representative or;  
.2  Where no form exists, make written 
request indicating:  

.1  The equipment, system or service 
to be isolated and their location;  
.2  Duration of isolation period 
(i.e.: start time & date and completion 
time & date).  
.3  Voltage of service feed to system 
or equipment being isolated.  
.4  Name of person making the request.  

 
.4  Do not proceed with isolation until receipt 

of written notification from Departmental 
Representative granting the Isolation 
Request and authorizing to proceed with the 
work.  
.1  Note that Departmental Representative 
may designate another person at the Facility 
being authorized to grant the Isolation 
Request.  

 
.5  Conduct safe, orderly shutdown of equipment 

or facility. De-energize, isolate and 
lockout power and other sources of energy 
feeding the equipment or facility.  

 
.6  Determine in advance, as much as possible, 

in cooperation with the Departmental 
Representative, the type and frequency of 
situations which will require isolation of 
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existing services.  
 
 
.7  Plan and schedule shut down of existing 

services in consultation with the 
Departmental Representative and the Facility 
Manager. Minimize impact and downtime of 
Facility operations. Follow Departmental 
Representative's directives in this regard.  

 
.8  Conduct hazard assessment as part of the 

process in accordance with health and safety 
requirements specified Section 01 35 28. 

 
1.7 LOCKOUTS   
 
 

.1  De-energize, isolate and lockout electrical 
facility, mechanical equipment and machinery 
from all potential sources of energy prior 
to working on such items.  

 
.2  Develop and implement clear and specific 

lockout procedures to be followed as part of 
the Work.  

 
.3  Prepare typed written Lockout Procedures 

describing safe work practices, procedures, 
worker responsibilities and sequence of 
activities to be followed on site by 
workforce to safely isolate an active piece 
of equipment or electrical facility and 
effectively lockout and tagout it's sources 
of energy.  

 
.4  Include as part of the Lockout Procedures a 

system of lockout permits managed by 
Contractor's Superintendent or other 
qualified person designated by him/her as 
being "in-charge" at the site.  
.1  A lockout permit shall be issued to 
specific worker providing a Guarantee of 
Isolation before each event when work must 
be performed on a live equipment or 
electrical facility.  
.2  Duties of person managing the permit 
system to include:  

.1  Issuance of permits and lockout 
tags to workers.  
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.2  Determining permit duration.  

.3  Maintaining record of permits and 
tags issued.  
.4  Making a Request for Isolation to 
Departmental Representative when 
required as specified above.  
.5  Designating a Safety Watcher, when 
one is required based on type of work.  
.6  Ensuring equipment or facility has 
been properly isolated.  
.7  Collecting and safekeeping lockout 
tags returned by workers as a record of 
the event.  

 
.5  Clearly establish, describe and allocate 

responsibilities of:  
.1  Workers.  
.2  Person managing the lockout permit 
system.  
.3  Safety Watcher.  
.4  Subcontractor(s) and General 
Contractor.  

 
.6  Generic procedures, if used, must be edited 

and supplemented with pertinent information 
to reflect specific project requirements.  
.1  Incorporate site specific rules and 
procedures in force at site as provided by 
Facility Manager through the Departmental 
Representative.  
.2  Clearly label the document as being the 
Lockout procedures applicable to work of 
this contract.  

 
.7  Use energy isolation lockout devices 

specifically designed and appropriate for 
type of facility or equipment being locked 
out.  

 
.8  Use industry standard lockout tags.  
 
.9  Provide appropriate safety grounding and 

guards as required.  
 

1.8  CONFORMANCE    
 

.1  Brief all workers and subcontractors on 
requirements of this section. Stringently 
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 enforce use and compliance.  

 
.2  Failure to follow lockouts procedures 

specified herein may result in the issuance 
of a Non-Compliance notification as 
specified in section 01 35 29.  

 
1.9 DOCUMENTS  
ON SITE            
 
 

.1  Post Lockout Procedures on site in common 
location for viewing by workers.  

 
.2  Keep copies of Request for Isolation forms 

and lockout permits and tags issued to 
workers on site for full duration of Work.  

 
.3  Upon request, make available to Departmental 

Representative or to authorized safety 
Representative for inspection.  

 
 
---------------------------END------------------------------------ 
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1.1  RELATED SECTIONS .1 Section 01 35 25: Special procedures 

on lockout requirements 
 

1.2  SUBMITTALS .1 Make submittals in accordance with 
Section 01 33 00 Submittal Procedures 
and copies of the following documents, 
including updates: 
.1 Submit site-specific Health and 
Safety Plan; 
.2 Building permit, compliance 
certificate and other permits 
obtained. 

 
.2 Medical Surveillance: where prescribed 

by legislation, regulation or safety 
program, submit certification of 
medical surveillance for site 
personnel prior to commencement of 
Work, and submit additional 
certifications for any new site 
personnel to Departmental 
Representative. 

 
.3 Submit copies of reports or directions 

issued by Federal, Provincial and 
Territorial health and safety 
inspectors. 

 
.4 Submit copies of incident and accident 

reports. 
 
.5 Submit WHMIS MSDS - Material Safety 

Data Sheets. 
 
.6 Name of contractor’s representative 

designated to perform full time health 
and safety supervision on site. 

 
1.3  COMPLIANCE 
REQUIREMENTS 

.1 Comply with Occupational Health and 
Safety Act, for the Province of PEI, 
and the Occupational Health and Safety 
Act Regulations made pursuant to the 
Act. 
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.2 Comply with Canada Labour Code - Part 

II Canada Occupational Safety and 
Health Regulations made under part II 
of the Canada Labour Code. 
 

.3 Observe and enforce construction 
safety measures required by: 
.1 National Building Code of Canada; 
.2 Provincial Worker’s Compensation 
Board; 
.2 Municipal statutes and 
ordinances. 

 
.4 In event of conflict between any 

provisions of above authorities the 
most stringent provision will apply.  
Should a dispute arise in determining 
the most stringent requirement, 
Departmental Representative will 
advise on the course of action to be 
followed. 

 
.5 A copy of the Canada Labour Code Part 

II may be obtained by contacting: 
     Canadian Government Publishing 
     Public Works & Government Services 

Canada 
     Ottawa, Ontario  K1A 0S9 
     Tel: (819) 956-4800 (1-800-635-7943) 
     Publication No. L31-85/2000 E or F 
 
.6 Maintain Workers Compensation Coverage 

for duration of Contract. Submit 
letter of good standing to 
Departmental Representative upon 
request. 

 
1.4  RESPONSIBILITY .1 Be responsible for health and safety 

of persons on site, safety of property 
on site and for protection of persons 
adjacent to the site and environment 
to extent that they may be affected by 
conduct of Work. 

 
.2 Comply with and enforce compliance by 
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employees with safety requirements of 
Contract Documents, applicable 
federal, provincial, territorial and 
local statutes, regulations, and 
ordinances, and with site-specific 
Health and Safety Plan. 

 
1.5  SITE CONTROL AND 
ACCESS  

.1 Control work site and entry points to 
construction areas. 
.1 Delineate and isolate 
construction areas from other areas of 
site by use of appropriate means. 
.2 Post notices and signage at entry 
points and at other strategic 
locations identifying entrance onto 
site to be restricted to authorized 
persons only. 
.3 Signage must be professionally 
made, bilingual in both official 
languages or display internationally 
understood graphic symbols. 
 

.2 Approve and grant access to site only 
to workers and authorized persons. 
.1 Immediately stop non-authorized 
persons from circulating in 
construction areas and remove from 
site. 
.2 Provide site safety orientation 
to all persons before granting access.  
Advise of site conditions, hazards and 
mandatory safety rules to be observed 
on site. 
 

.3 Secure site at night time to extent 
required to protect against 
unauthorized entry.   Provide security 
guard where protection cannot be 
achieved by other means. 

 
.4 Ensure persons granted access to site 

wear appropriate personal protective 
equipment (PPE) suitable to work and 
site conditions. 

     .1   Provide such PPE to authorized 
persons who require access to perform 
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inspections or other approved 
purposes. 

 
.5 Ensure persons granted access are 

familiar with the Health and Safety 
Plan defined in sub-section 1.2 

 
1.6  PROTECTION .1 Carry out work placing emphasis on 

health and safety of the Public, 
Facility personnel, construction 
workers and protection of the 
environment. 

 
.2 Erect safety barricades, lights and 

signage on site to effectively 
delineate work areas, protect 
pedestrian and vehicular traffic 
around and adjacent to work and to 
create a safe working environment. 
.1 Erect fences, hoarding, 
protective barriers and temporary 
lighting as required.  See Section 01 
56 00 for minimum acceptable 
barricades. 

 
.3 Should unforeseen or peculiar safety 

related hazard or condition become 
evident during performance of work, 
immediately take measures to rectify 
the situation and prevent damage or 
harm. Advise Departmental 
Representative verbally and in 
writing.
 

 
1.7 FILING OF NOTICE 

 
.1 File Notice of Project and other 

Notices with Provincial authorities 
prior to commencement of Work. 
.1 Departmental Representative will 
assist in locating address for Filing 
Notice of Project if needed. 
 

1.8 PERMITS .1 Post on site permits, licenses, 
compliance certificates specified in 
Section 01 10 10. 

 
.2 Where particular permit or compliance 
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certificate cannot be obtained at the 
required stage of work, notify 
Departmental Representative in writing 
and obtain his/her approval to proceed 
before carrying out that portion of 
work. 

 
1.9 HAZARD ASSESSMENTS .1 Conduct site specific health and 

safety hazard assessment before 
commencing project and during course 
of work identifying risks and hazards 
resulting from site conditions, 
weather conditions and work 
operations. 
.1 Perform on-going assessments 
addressing new risks and hazards as 
wok progresses including when new sub 
trade or sub-contractor arrives on 
site. 
.2 Also, conduct assessment when the 
scope of work has been changed by 
Change Order and when potential hazard 
or weakness in current health and 
safety practices are identified by 
Departmental Representative or by an 
authorized safety Representative. 

 
.2 Record results in writing and address 

in Health and Safety Plan. 
 
.3 Keep copy of all assessments on site. 
 

1.10 PROJECT/SITE 
CONDITIONS 

.1 The following are known or potential  
project related health, environmental 
and safety hazards at the site which 
must be properly managed if 
encountered during course of work: 
.1 There are no known existing 
hazardous or contaminated building 
materials on  site. 
.2 Safety hazards due to existing 
site conditions and conduct of work 
are: 

 .1 overhead electrical wires 
 .2 tidal waters 
 .3 winter work, freezing 



  
Infrastructure Rehabilitation  HEALTH AND Section 01 35 29 
Steel Sheet Piling Repairs   SAFETY 
Naufrage and Northport, PE  REQUIREMENTS  
Project No. R.076459.001    Page 6 
 

conditions (ice, wind and water) 
 .4 unpredictable marine weather 

and wave conditions 
 .5 sharp or protruding objects 
 .6 heavy vehicle movement 
 .7 loading and unloading 

materials 
 .8 moving and working with 

large and heavy materials 
 .9 creosote timber and jagged 

wharf materials 
 .10 working over, near or on the 

water 
 .11 falling in the water 
 .12 uneven and jagged travelling 

and working surfaces 
 .13 slippery surface conditions 
 .14 slipping and falling 
 .15 falling materials 
 .16 unknown load carrying 

ability of structure and access 
to site 

 .17 structure not posted for 
loads 

 .18 structure partially 
barricaded 

 .19 Harbour users, activities 
and traffic 

 .20 pedestrians, vehicles and 
Harbour operation traffic 

 
.2 Above list shall not be construed as 

being complete and inclusive of 
potential health, and safety hazards 
encountered during work. Include above 
items into hazard assessment process. 

 
1.11 HEALTH AND SAFETY 
MEETINGS 

.1 Attend pre-construction health and 
safety meeting, conducted by 
Departmental Representative. Have 
following persons in attendance: 
.1 Site Superintendent. 
.2 Contractor’s designated Health 
and Safety Site Supervisor. 
.3 Departmental Representative will 
advise of date, time and location. 
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.2 Conduct health and safety meetings and 

tool box briefings on site. Hold on a 
regular and pre-scheduled basis during 
entire work in accordance with 
requirements and frequency as 
stipulated in provincial occupational 
health and safety regulations. 
.1 Keep workers informed of 
potential hazards and provide safe 
work practices and procedures to be 
followed. 
.2 Take written minutes and post on 
site. 
.3 Conduct formal meetings on a 
minimum monthly basis. 

 
1.12 HEALTH AND SAFETY 
PLAN 

.1 Develop written site-specific Project 
Health and Safety Plan, based on 
hazard assessments, prior to 
commencement of work. 
.1 Submit copy to Departmental 
Representative within 7 calendar days 
of contract award. 
.2 Submit updates as work 
progresses. 

      
.2 Health and Safety Plan shall contain 

three (3) parts with following 
information: 
.1 Part 1 – Hazards:  List of 
individual health risks and safety 
hazards identified by hazard 
assessment process. 
.2 Part 2 – Safety Measures:  
engineering controls, personal 
protective equipment and safe work 
practices used to mitigate hazards and 
risks listed in Part 1 of Plan. 

 .3 Part 3a:  Emergency Response:  
standard operating procedures, 
evacuation measures and emergency 
response in the occurrence of an 
accident, incident or emergency. 

.1 Include response to all hazards 
listed in Part 1 of Plan. 
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.2 Evacuation measures. 

.3  List names and telephone 
numbers of officials to contact 
including: 

.1 General Contractor and 
all Subcontractors. 
.2 Federal and Provincial 
Departments as stipulated by 
laws and regulations and 
local emergency resource 
organizations, as needed 
based on nature of emergency 
or accident. 
.3 Officials from PWGSC and 
site facility management.  
Departmental Representative 
will provide list. 

.3 Part 3b:  Site Communications: 
.1 Procedures used on site to 
share work related safety issues 
between workers, subcontractors, 
and General Contractor. 
.2 List of critical tasks and 
work activities, to be 
communicated with the Facility 
Manager, which has risk of 
affecting tenant operations, or 
endangering health and safety of 
Facility personnel and the 
general public. Develop list in 
consultation with the 
Departmental Representative. 

 
.3 Prepare Health and Safety Plan in a 

three column format, addressing the 
three parts specified above, as 
follows: 

Column 1     Column 2  Column 3 
Part 1       Part 2    Part 3a/3b 
Identified   Safety    Emergency Response 
Hazards      Measures  Site Communications 

 
.4 Develop Plan in collaboration with 

subcontractors.  Address work 
activities of all trades.  Revise and 
update Plan as Sub-Contractors arrive 
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on site. 
 
.5 Implement and enforce compliance with 

requirements of Plan for full duration 
of work to final completion and 
demobilization from site. 

 
.6 As work progresses, review and update 

Plan.  Address additional health risks 
and safety hazards identified by on-
going hazard assessments. 

 
.7 Post copy of Plan, and updates, on 

site. 
 
.8 Submission of the Health and Safety 

Plan, and updates, to the Departmental 
Representative is for review and 
information purposes only.  
Departmental Representative’s receipt 
review and any comments made of the 
Plan shall not be construed to imply 
approval in part or in whole of such 
Plan by Departmental Representative 
and shall not be interpreted as a 
warranty of being complete and 
accurate or as a confirmation that all 
health and safety requirements of the 
Work have been addressed and that it 
is legislative compliant.  
Furthermore, Departmental 
Representative’s review of the Plan 
shall not relieve the Contractor of 
any of his legal obligations for 
Occupational Health and Safety 
provisions specified as part of the 
Work and those required by provincial 
legislation. 

 
1.13 SAFETY SUPERVISION 
AND INSPECTION 

.1 Designate one person to be present on 
site at all times, responsible for 
supervising health and safety of the 
work. 
.1 Person to be competent in 
Occupational Health and Construction 
Safety as defined in the Provincial 
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Occupational Health and Safety Act. 
 

.2 Assign responsibility, obligation and 
authority to such designated person to 
stop work as deemed necessary for 
reasons of health and safety. 

 
.3 Conduct regularly scheduled informal 

safety inspections of work site on a 
minimum bi-weekly basis. 
.1 Note deficiencies and remedial 
action taken in a log book or diary. 

 
.4 Conduct Formal Inspections on a 

minimum monthly basis. 
.1 Use standardized safety checklist 
forms. 
.2 Prepare written report of each 
inspection. Document deficiencies, 
remedial action needed and assign 
responsibility for rectification to 
appropriate subcontractor or worker. 
.3 Distribute monthly reports to 
subcontractors for their pursuance. 
.4 Follow-up and ensure appropriate 
action and corrective measures are 
taken. 
.5 Keep inspection reports on site. 

 
1.14 TRAINING .1 Ensure that all workers and other 

persons granted access to site are 
competently trained and knowledgeable 
on: 
.1 Safe use of tools and equipment. 
.2 How to wear and use personal 
protective equipment (PPE). 
.3 Safe work practices and procedures 
to be followed in carrying out work. 
.4 Site conditions and minimum safety 
rules to be observed on site, as given 
at site orientation session. 

 
.2 Maintain evidence and records of 

worker training.  
 

1.15 MINIMUM SITE SAFETY .1 Notwithstanding the requirement to 
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RULES abide by federal and provincial health 

and safety regulations, the following 
safety rules shall be considered 
minimum requirements to be obeyed by 
all persons granted site access: 
.1 Wear personal protective 
equipment (PPE) appropriate to 
function and task on site; the minimum 
requirements being hard hat, safety 
footwear, and eye protection. 
.2 Immediately report unsafe 
activity or condition at site, near-
miss accident, injury and damage. 
.3 Maintain site in tidy condition. 
.4 Obey warning signs and safety 
tags. 
 

.2 Brief workers on site safety rules and 
on disciplinary measures to be taken 
by Departmental Representative for 
violation or non compliance of such 
rules. Post rules on site. 

 
.3 The following actions or conduct by 

Contractor, workers and sub-
contractors will be considered as non 
conformance with the health and safety 
requirements of the contract for which 
a Non-Compliance Notification will be 
issued to the General Contractor by 
the Departmental Representative. 
.1 Failure to follow the minimum 
site safety rules specified above. 
.2 Negligence resulting in serious 
injury or major property damage. 
.3 Deliberate non-compliance with 
federal and Provincial Acts and 
Regulations. 
.4 Falsification of information in 
Workers Compensation Reports, safety 
reports and other health and safety 
related documents submitted to 
Departmental Representative or to 
Authority having jurisdiction. 
.5 Possession of firearms on site. 
.6 Possession of non-prescriptive 
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illegal drugs or alcohol. 
.7 Action, or lack thereof, 
resulting in the issuance of Warning, 
Fines or Stop Work Orders from a 
Provincial Authority having 
jurisdiction. 
.8 Violation of other specified 
health and safety rules and 
requirements as determined by 
Departmental Representative. 

 
.4 See elsewhere in this section for 

details on Non-Compliance 
Notifications and resulting 
disciplinary measures. 

 
1.16 ACCIDENT REPORTING .1 Investigate and report the following 

incidents and accidents: 
.1 Those as required by Provincial 
Occupational Safety and Health Act and 
Regulations. 
.2 Injury requiring medical aid as 
defined in the Canadian Dictionary of 
Safety Terms – 1987, published by the 
Canadian Society of Safety Engineers 
(C.S.S.E.) as follows: 

.1 Medical Aid Injury:  any minor 
injury for which medical 
treatment was provided and the 
cost of which is covered by 
province in which the injury was 
incurred. 

.3 Property damage in excess of 
$5,000.00. 
.4 Interruption to Facility 
operations with potential loss to a 
Federal Department in excess of 
$5000.00. 
.5 Those which require notification 
to Workers Compensation Board or other 
regulatory agencies as stipulated by 
applicable law or regulations. 
 

.2  Send written report to Departmental 
Representative for all above cases. 
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1.17 TOOLS AND EQUIPMENT 
SAFETY 

.1 Routinely check and maintain tools, 
equipment and machinery for safe 
operation. 

 
.2 Conduct checks as part of site safety 

inspections. When requested, submit 
proof that checks and maintenance have 
been carried out. 

 
.3 Tag and immediately remove from site 

items found faulty or defective. 
 

1.18 HAZARDOUS PRODUCTS .1 Comply with requirements of Workplace 
Hazardous Materials Information System 
(WHMIS). 

 
.2 Keep MSDS data sheets for all products 

delivered to site. Post on site. 
Submit copy to Departmental 
Representative. 

 
1.19 BLASTING .1 Blasting or other use of explosives is 

not permitted. 
 

1.20 POWDER ACTUATED 
DEVICES 

.1 Use powder actuated fastening devices 
only after receipt of written 
permission from Departmental 
Representative. 

 
1.21 POSTING OF DOCUMENTS 
 

.1 Post on site a copy of all health and 
safety documentation and reports 
specified to be produced as part of 
the work and received from authorities 
having jurisdiction. 

 
1.22 SITE RECORDS .1 Maintain on Site a copy of all health 

and safety related documentation and 
reports specified to be produced as 
part of the work and received from 
authorities having jurisdiction. 

 
.2 Upon request, make available to 

Departmental Representative, or 
authorized Safety Representative, for 
review.   Provide copy when directed 
by Departmental Representative.  
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1.23 NON COMPLIANCE AND 
DISCIPLINARY MEASURES 

.1 Immediately address and correct health 
and safety violations and non-
compliance issues. 

 
.2 Negligence or failure to follow 

occupational health and safety 
provisions specified in the Contract 
Documents and of those of applicable 
laws and regulations could result in 
disciplinary measure taken by the 
Departmental Representative against 
the General Contractor. 

 
.3 PWGSC uses a system of Non-compliance 

Notifications and Disciplinary 
Measures on project as follows: 
.1 A non-compliance notification is 
issued to the General Contractor, by 
the Departmental Representative, 
whenever there is a violation of non 
compliance of the project’s health and 
safety requirements and of those of 
Provincial and Federal regulations by 
any worker, subcontractor or other 
person to whom the Contractor has 
granted access to the work site. 
.2 Non-Compliance notifications are 
progressive in nature resulting in 
disciplinary measures imposed 
depending on the frequency, nature and 
severity of the infraction. 
.3 Disciplinary measures could 
include: 

.1 Removal of the offending 
person or party from site; 
.2 Financial penalties in the 
form of progress payment 
reduction or holdback assessments 
made against the Contract and; 
.3 Taking the Work out of 
Contractor’s hands in accordance 
with the General Conditions. 
 

.4 Departmental Representative will make 
final decision as to what constitutes 
a violation and when to issue a Non-
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Compliance Notification. 
 
.5 Non-Compliance Notifications issued by 

Departmental Representative shall not 
be construed as to overrule or 
disregard warning, orders and fines 
levied against Contractor by a 
regulatory agency having jurisdiction. 

 
.6 Each non-compliance notification 

issued is given a numerical rating 
based on a three level numbering 
system.  Each level is progressive in 
nature to reflect: 
.1 The seriousness of the infraction 
as viewed by the Departmental 
Representative. 
.2 The degree of disciplinary action 
which will be taken by the 
Departmental Representative. 

 
.7 Numerical ratings are as follows: 

.1 Non-Compliance Notification – Level 
No. 1 Rating: 

.1 Situation:  Occurrence of a 
first time infraction by a person 
or party on site. 
.2 Action:  Verbal warning to 
general contractor, documented in 
departmental files and copy sent to 
the general contractor. 

.2 Non-Compliance Notification – Level 
No. 2 Rating: 

.1 Situation:   
.1 The second occurrence of a 
previous  infraction by the 
same person or party on site 
or; 
.2 Accumulation of several 
level-1 notifications for 
different infractions by the 
same person or party on site 
or; 
.3 Non-action on the part of 
the Contractor or subcontractor 
to rectify non-compliance 
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infractions previously 
identified in one or several 
Level-1 notifications or; 
.4 Violation or non observance 
of a Federal or Provincial 
Safety law or Regulation by 
subcontractor or Contractor or; 
.5 Negligence by a person or 
party resulting in injury or 
major property damage. 

.2 Action:  written notice to 
General Contractor complete with an 
order for immediate remedial action 
to be taken.  Depending on the 
severity of the offense, the order 
may include request for the 
immediate removal of the offending 
person or party from site. 

.3 Non-Compliance Notification – Level 
No. 3 Rating: 

.1 Situation:   
.1 Continued and repeated non-
compliance with health and 
safety requirements by the 
General Contractor or by 
subcontractor(s) or; 
.2 The occurrence of a serious 
accident on site resulting in 
serious bodily or death. 

.2 Action:   
.1 Formal letter issued to 
General Contractor with an 
order to “Immediately Stop 
Work” until so notified to 
proceed. 
.2 Review of all non compliance 
and/or accident occurrences in 
the project with possible 
investigation by the Department 
of PWGSC. 
.3 Based on outcome of the 
review/investigation, work 
could be suspended or taken out 
of the Contractor’s hands in 
accordance with the General 
Conditions. 
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.3 The term “serious accident” used 
herein shall have the same meaning 
a defined in the Canadian 
Dictionary of Safety Terms – 1987 
issue from the Canadian Society of 
Safety Engineers (C.S.S.E.)   

 
.8 Decision on which rating level to be 

placed on any given Non-Compliance 
Notification will be determined solely 
by Departmental Representative. 

 
.9 Be responsible to fully brief workers 

and subcontractors on the operation 
and importance of this system. 

 
------------------------END------------------------------------ 
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1.1 RELATED WORK   
 
 

.1  Waste Management and Disposal: Section 
01 74 21.  

 
1.2 DEFINITIONS   
 
 

.1  Hazardous Material: Product, 
substance, or organism that is used 
for its original purpose; and that is 
either dangerous goods or a material 
that may cause adverse impact to the 
environment or adversely affect health 
of persons, animals, or plant life 
when released into the environment.  

 
1.3 FIRES           
 
 

.1  Fires and burning of rubbish on site 
not permitted.  

 
.2  Where fires or burning permitted, 

prevent staining or smoke damage to 
structures, materials or vegetation 
which is to be preserved. Restore, 
clean and return to new condition 
stained or damaged work. Be 
responsible for obtaining all 
necessary burning permits. Be 
responsible for any damage which may 
result from such fires.  

 
.3  Provide supervision, attendance and 

fire protection measures as directed.  
 

1.4 HAZARDOUS  
MATERIAL HANDLING   
 
 

.1  Store and handle hazardous materials 
in accordance with applicable federal 
and provincial laws, regulations, 
codes and guidelines. Store in 
location that will prevent spillage 
into the environment  

 
.2  Label containers to WHMIS requirements 

and keep MSDS data sheets on site for 
all hazardous materials.  

 
.3  Maintain inventory of hazardous 

materials and hazardous waste stored 
on site. List items by product name, 
quantity and date when storage began.  

 
.4  Store and handle flammable and 
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combustible materials in accordance 
with National Fire Code.  

 
.5  Transport hazardous materials in 

accordance with federal Transportation 
of Dangerous Goods Regulations and 
applicable Provincial regulations.  

 
1.5 DISPOSAL OF  
WASTES            
 
 

.1  Do not bury rubbish and waste 
materials on site. Dispose in 
accordance with project waste 
management requirements specified in 
section 01 74 21.  

 
.2  Do not dispose of hazardous waste or 

volatile materials, such as mineral 
spirits, paints, thinners, oil or fuel 
into waterways, storm or sanitary 
sewers or waste landfill sites.  

 
.3  Dispose of hazardous waste in 

accordance with applicable federal and 
provincial laws, regulations, codes 
and guidelines. 

 
1.6 DRAINAGE         
 
 

.1  Provide temporary drainage and pumping 
as necessary to keep excavations and 
site free from water.  

 
.2  Do not pump water containing suspended 

materials into waterways, sewer or 
drainage systems.  

 
.3  Control disposal or runoff of water 

containing suspended materials or 
other harmful substances in accordance 
with governing regulations and 
requirements.  

 
.4  Provide control devices such as filter 

fabrics, sediment traps and settling 
ponds to control drainage and prevent 
erosion of adjacent lands. Maintain in 
good order for duration of work.  

 
1.7 SITE AND  .1  Protect trees and plants on site and 
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PLANT PROTECTION   
 
 

adjacent properties where indicated.  
 
.2  Wrap in burlap, trees and shrubs 

adjacent to construction work, storage 
areas and trucking lanes, and encase 
with protective wood framework from 
grade level to height of 2 m.  

 
.3  Protect roots of designated trees to 

dripline during excavation and site 
grading to prevent disturbance or 
damage. Avoid unnecessary traffic, 
dumping and storage of materials over 
root zones.  

 
.4  Minimize stripping of topsoil and 

vegetation.  
 
.5  Restrict tree removal to areas 

indicated or designated by 
Departmental Representative.  

 
1.8 WORK ADJACENT  
TO WATERWAYS       
 
 

.1  Do not operate construction equipment 
in waterways.  

 
.2  Do not use waterway beds for borrow 

material.  
 
.3  Do not dump excavated fill, waste 

material or debris in waterways.  
 
.4  At borrow sites, design and construct 

temporary crossings to minimize 
erosion to waterways in strict 
conformance with provincial, federal 
and environmental regulations.  

 
.5  Do not skid logs or construction 

materials across waterways.  
 
.6  Avoid indicated spawning beds when 

constructing temporary crossings of 
waterways.  

 
.7  Do not blast under water or 100 m of 

spawning beds.  
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.8  Do not refuel any type of equipment 

within 100 meters of a water body. 
Maintain equipment in good working 
condition with no fluid leaks, loose 
hoses or fittings.  

 
.9  Construct, install and maintain in-

water silt containment devices (silt 
booms) around the construction site to 
prevent sediment laden water from 
seeping out beyond the silt boom.  
Provide suitable anchors, chairs, and 
other devices.  Maintain and repair 
silt boom on a regular basis and in a 
like new condition.  

 
1.9 POLLUTION  
CONTROL          
 
 

.1  Maintain temporary erosion and 
pollution control features installed 
under this contract.  

 
.2  Control emissions from equipment and 

plant to local authorities emission 
requirements.  

 
.3  Prevent sandblasting and other 

extraneous materials from 
contaminating air beyond application 
area, by providing temporary 
enclosures.  

 
.4  Cover or wet down dry materials and 

rubbish to prevent blowing dust and 
debris. Provide dust control for 
temporary roads and around entire 
construction site.  

 
.5  Have appropriate emergency spill 

response equipment and rapid clean-up 
kit on site located adjacent to 
hazardous materials storage area. 
Provide personal protective equipment 
required for clean-up.  
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.6  Report, spills of petroleum and other 
hazardous materials as well as 
accidents having potential of 
polluting the environment to Federal 
and Provincial Department of the 
Environment.  
.1  Notify Departmental 
Representative and submit a written 
spill report to Departmental 
Representative within 24 hours of 
occurrence.  

 
1.10 WILDLIFE  
PROTECTION      
 
 

.1  Should nests of migratory birds in 
wetlands be encountered during work, 
immediately notify Departmental 
Representative for directives to be 
followed.  
.1  Do not disturb nest site and 
neighbouring vegetation until nesting 
is completed.  
.2  Minimize work immediately 
adjacent to such areas until nesting 
is completed.  
.3  Protect these areas by following 
recommendations of Canadian Wildlife 
Service.  

 
 

---------------------------END------------------------------------ 
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1.1  WATER QUALITY 
MITIGATION 

.1 Visual monitoring of the turbidity near the 
work site must be undertaken. If any changes 
occur in the turbidity of the water produced 
by this activity, the work must be 
immediately stopped and Mrs. Delephina Keen, 
Oceans and Habitat Area Chief, DFO, 
Charlottetown, PE, must immediately be 
contacted (902) 566-7823. (NOTE: Ms. 
Delephina Keen must be notified a minimum of 
48 hours prior to the commencement of any 
project works.) 

 
.2 The construction material used must be clean 

and non-toxic (free of fuel, oil, grease, 
and/or any contaminants). 

 
.3 Any debris entering the marine environment 

will be immediately retrieved when it is 
safe to do so. 

 
.4 All work equipment shall be free from loose 

petroleum fluid or lubricants harmful to the 
marine environment. 

 
.5 Any equipment that has been in the marine 

environment will be cleaned of any 
sediments, plants or animals and pressure 
washed with freshwater and/or sprayed with 
undiluted vinegar prior to being mobilized, 
and prior to leaving, the project site. 

 
.6 To minimize and control the release or 

resuspension of sediments or contaminants 
resulting from in-water activities the 
following measures shall be implemented: 

    .1 Work is scheduled so as to avoid 
periods of heavy precipitation. 

    .2   Any disturbed areas along the shoreline 
are to be stabilized to prevent erosion. 

 
.7 Machinery must be checked for leakage of 

lubricants or fuel and must be in good 
working order. Refuelling must be done at 
least 30 m from any water body and on an 
impermeable surface. Basic petroleum spill 
clean-up equipment must be on-site.  All 
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spills or leaks must be promptly contained, 
cleaned up and reported to the 24-hour 
environmental emergencies reporting system 
(1-800-565-1633). 

 
.8 Machinery and equipment fuel level must be 

inspected on a daily basis to ensure there 
is no leakage to the surrounding 
environment. 

 
.9 Storage of fuels and petroleum products 

shall comply with safe operating procedures, 
including facilities in case of a spill. 

 
.10 Careful maintenance and monitoring of all 

equipment must be carried out to minimize 
the risk of spills or leaks of petroleum 
based products. 

 
.11 Do not use creosote, petroleum and 

pentachlorophenol timbers. Timber treated 
with Chromate Copper Arsenate (CCA) or 
Ammoniac Copper Zinc Arsenate (ACZA) must be 
CSA or AWPA approved. Freshly treated wood 
should be seasoned for at least 30 days 
before they are to be in contact with water. 
All newly treated wood must be treated in 
accordance with the methods outlined in the 
most recent Canadian version of the document 
entitled ‘Best Management Practices for the 
Use of Treated Wood in Aquatic 
Environments’. 

 
1.2  WASTE 
MANAGEMENT 
MITIGATION 

.1 Any construction or demolition debris will 
be disposed of in a Provincially approved 
manner 

 
1.3  NOISE AND 
DISTURBANCE 
MITIGATION 

.1 All machinery shall be well muffled. 
 
.2 The contractor must supply adequate signage 

and safety measures during transportation of 
materials and equipment to the harbor. 

 
1.4  OTHER 
MITIGATION 

.1 During the proposed project activities, if 
hydrocarbon fumes are detected as a result 
of soil disturbance in the vicinity of 
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Structures being repaired, then PWGSC-ES 
should be contacted for further advice. 

 
.2 If any material is excavated (i.e. in the 

vicinity of repaired structures) then the 
material shall be tested before it leaves 
DFO-SCH property. 

 
.3 Workers who may come in contact with 

hazardous materials or soil must be provided 
with and use appropriate personal protective 
equipment. 

 
.4 Site access must be restricted to authorized 

workers only. 
 
.5 Concentrations of seabirds, waterfowl, or 

shorebirds shall not be approached when 
anchoring equipment, accessing wharves, or 
ferrying supplies. 

 
.6 Contractors shall ensure that food scraps 

and garbage are not left at the work site. 
 
.7 All work to be conducted in accordance with 

the Migratory Birds Convention Act, which 
outlines that no migratory bird nests or 
eggs will be moved or obstructed during the 
construction or operational phase of the 
project. 

 
.8 Project vehicles will keep to Harbour 

Authority/Departmental Representative 
designated transportation routes. 

 
.9 No staging of vehicles or equipment/material 

storage will take place on any beach or 
dune. 

 
.10 Employees will be trained in health and 

safety protocols (e.g. safe work practices, 
emergency response). 

 
.11 Any and all federal, provincial, or 

municipal legislation and regulations and 
their authorities or their officers must be 
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strictly followed. Any discrepancies must be 
successfully resolved before the pertinent 
work may begin. 

 
.12 Construction will be carried out during 

daylight hours unless special arrangements 
are made with the Harbour 
Authority/Departmental Representative to 
facilitate work at night. 

 
.13 Contractor to co-ordinate construction 

activities with Harbour 
Authority/Departmental Representative to 
mitigate any impact to function of Harbour. 

 
 
---------------------------END------------------------------------ 
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1.1  RELATED WORK .1 Special Procedures for Traffic 

Control:  Section 01 35 14 
 
.2 Health and Safety Requirements:   

Section 01 35 29 
 

1.2  DESCRIPTION OF WORK .1 The work of this Section comprises the 
supply, installation, maintenance and 
removal of temporary barricades to 
isolate the work sites, for the work 
of this Contract, from both public 
streets and private property. 

 
1.3  MATERIALS .1 Barricades:   

.1 All pedestrian or vehicular 
traffic control devices required by 
Municipal Regulations, as interpreted 
by the Authority having jurisdiction, 
to safely direct and/or control all 
traffic in the areas of construction. 
.2 All pedestrian or vehicular 
traffic control devices as required to 
safely direct and/or control all 
traffic in the areas of construction 
on the wharf and as directed by the 
Departmental Representative. 
 

1.4  INSTALLATION .1 Erect temporary barricades as directed 
and where required before any 
construction work takes place. 

 
.2 Barricades to remain in place and be 

maintained by Contractor during entire 
construction period, except as noted 
in Par. 1.5 below. 

 
1.5  REMOVAL .1 Barricades may be removed in areas of 

work where all site work restitution 
is completed and the area has been 
accepted by the Departmental 
Representative. 

 
 

---------------------------END------------------------------------ 
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1.1  GENERAL  .1 Conduct cleaning, dust control and 

dirt disposal operations during 
construction to comply with local 
ordinances and anti-pollution laws. 

 
.2 Store volatile wastes in covered metal 

containers, and remove from premises 
at end of each working day.   

 
.3 Prevent accumulation of wastes, which 

create hazardous conditions. 
 
.4 Provide adequate ventilation during 

use of volatile or noxious substances. 
 

1.2  MATERIALS .1 Use only cleaning materials 
recommended by manufacturer of surface 
to be cleaned, and as recommended by 
cleaning material manufacturer. 

 
1.3  CLEANING DURING 
CONSTRUCTION 

.1 Maintain the site free from 
accumulations of waste materials and 
debris on a daily basis. 

 
.2 Provide on-site metal containers for 

collection of waste materials, and 
debris.   

 
.3 Remove waste materials and rubbish 

from site on a daily basis. 
 
.4 Wash down new paved surfaces as 

required or directed by Departmental 
Representative to remove mud, dirt and 
other debris and also existing paved 
surfaces where mud and dirt has been 
tracked on to existing roads from the 
construction area. 

 
.5 Provide and use marked separate bins 

for recycling.  Refer to Section 01 74 
21 Construction/Demolition Waste 
Management and Disposal. 
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1.4  FINAL CLEANING 

 
.1 Remove grease, dust, dirt, stains, 

labels, fingerprints and other foreign 
materials from exposed finished 
surfaces. 

 
.2 Broom clean and wash all paved 

surfaces, rake clean other areas. 
 
.3 Clean catch basin sediment traps 

affected by construction activity. 
 

---------------------------END------------------------------------ 
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1.1  DEFINITIONS .1 Waste Reduction Workplan (WRW): Written 

report which addresses opportunities 
for reduction, reuse, or recycling of 
materials. 

  
.2 Materials Source Separation Program 

(MSSP):  Consists of a series of 
ongoing activities to separate reusable 
and recyclable waste material into 
material categories from other types of 
waste at point of generation. 

  
.3 Waste Management Coordinator (WMC): 

Designate individual who is in 
attendance on-site, full-time. 
Designate, or have designated, 
individuals from each Subcontractor to 
be responsible for waste management 
related to their trade and for 
coordinating activities with WMC. 

  
.4 Separate Condition: Refers to waste 

sorted into individual types. 
 

1.2  DOCUMENTS .1 Maintain at job site, one copy of 
following documents: 
.1 Waste Reduction Workplan 
.2 Material Source Separation Plan 
 

1.3  USE OF WORK SITES 
AND FACILITIES 

.1 Execute work with least possible 
interference or disturbance to normal 
use of premises. 

 
.2 Maintain security measures established 

by existing facility provide temporary 
security measures approved by 
Departmental Representative. 

 
1.4  SUBMITTAL .1 Submit requested submittals in 

accordance with Section 01 33 00 – 
Submittal Procedures. 

 
.2  Prepare and submit the following 

submittals prior to project start-up: 
.1  Submit 2 copies of completed 
Waste Reduction Workplan (WRW). 
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.2  Submit 2 copies of Materials 
Source Separation Program description. 
 

1.5  WASTE REDUCTION 
WORKPLAN 

.1 Prepare WRW prior to project start-up. 
 
.2 Structure WRW to prioritize actions and 

follow 3R's hierarchy, with Reduction 
as first priority, followed by Reuse, 
then Recycle. 

  
.3 Describes management of waste. 
  
.4 Identify opportunities for reduction, 

reuse, and/or recycling (3Rs) of 
materials. Based on information 
acquired from WA. 

  
.5 Post workplan or summary where workers 

at site are able to review its content. 
 

1.6  MATERIALS SOURCE 
SEPARATION PROGRAM 

.1 Prepare MSSP and have ready for use 
prior to project start-up. 

 
.2 Implement MSSP for waste generated on 

project in compliance with approved 
methods and as approved by Departmental 
Representative. 

  
.3 Provide on-site facilities for 

collection, handling, and storage of 
anticipated quantities of reusable 
and/or recyclable materials. 

  
.4 Provide containers to deposit reusable 

and/or recyclable materials. 
  
.5 Locate containers in locations, to 

facilitate deposit of materials without 
hindering daily operations. 

  
.6 Locate separated materials in areas 

which minimize material damage. 
  
.7 Collect, handle, store on-site, and 

transport off-site, salvaged materials 
in separate condition. Transport to 
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approved and authorized recycling 
facility to users of material for 
recycling. 

  
.8 Collect, handle, store on-site, and 

transport off-site, salvaged materials 
in combined condition. Ship materials 
to site operating under Certificate of 
Approval premises of Departmental 
Representative. Materials must be 
immediately separated into required 
categories for reuse of recycling. 

 
1.7  WASTE PROCESSING 
SITES 

.1 Province of Prince Edward Island 
.1 Name: Island Waste Management 
Corporation 
.2 Telephone: 1-888-280-8111 
.3 Fax: 1-902-436-8401 
 

.2 Burning of waste is not permitted. 
 

1.8  DISPOSAL OF WASTES .1 Burying of rubbish and waste materials 
is prohibited unless approved by 
Departmental Representative. 

 
.2 Disposal of waste volatile materials 

mineral spirits oil paint thinner into 
waterways, storm, or sanitary sewers is 
prohibited. 

 
1.9  STORAGE, HANDLING 
AND PROTECTION 

.1 Store, materials to be reused, recycled 
and salvaged in locations as directed 
by Departmental Representative. 

 
.2 Unless specified otherwise, materials 

for removal do become Contractor's 
property. 

  
.3 Protect, stockpile, store and catalogue 

salvaged items. 
  
.4 Separate non-salvageable materials from 

salvaged items. Transport and deliver 
non-salvageable items to licensed 
disposal facility.  
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.5 Protect structural components not 
removed for demolition from movement or 
damage. 

  
.6 Support affected structures. If safety 

of building is endangered, cease 
operations and immediately notify 
Departmental Representative. 

  
.7 Protect surface drainage, mechanical 

and electrical from damage and blockage 
 

1.10  SCHEDULING .1 Coordinate work with other activities 
at site to ensure timely and orderly 
progress of the work. 

 
1.11  APPLICATION .1 Do work in compliance with WRW. 

  
.2 Handle waste materials not reused, 

salvaged, or recycled in accordance 
with appropriate regulations and codes. 

 
1.12  CLEANING .1 Remove tools and waste materials on 

completion of work, and leave work area 
in clean and orderly condition. 

  
.2 Clean-up work areas as work progresses. 
  
.3 Source separate materials to be 

reused/recycled into specified sort 
areas. 

 
1.13  DIVERSION OF 
MATERIALS 

.1 From following list, separate materials 
from  general waste stream and 
stockpile in separate piles or 
containers, to approval of Departmental 
Representative, and consistent with 
applicable fire regulations. Mark 
containers or stockpile areas. Provide 
instruction on disposal practices. 

  
.2 On-site sale of salvaged recovered 

reusable recyclable materials is 
permitted is not permitted. 
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.3  Demolition Waste 
Material           Recommended      Actual 
Type               Diversion%       Diversion% 
Metals                 100 
Rubble                 100 
Wood (treated)         100 
Other  
 
.4  Construction Waste 
Material            Recommended     Actual 
Type                Diversion%      Diversion% 
Cardboard              100 
Plastic Packaging      100 
Rubble                 100 
Steel                  100 
Wood (uncontaminated)  100 
Other  
 

1.14  WASTE REDUCTION 
WORKPLAN 

(1)         (2)       (3)      (4)        (5)     (6) 
Material Persons     Total     Actual  Actual   Material    
Category Responsible Quantity Reused   Recycled Destination                          
                     of Waste Amount   Amount 
                     (Unit)   (Units)  (Unit) 
                              Projected Projected 
Wood and 
Plastic 
Material 
Descrip. 
Chutes 
Warped 
Pallet 
Forms 
Plastic 
Packaging 
Cardboard 
Packaging 
Other 
 
Doors and 
Windows 
Material 
Descrip. 
Painted 
Frames 
Glass 
Wood 
Metal 
Other 
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1.15  CANADIAN 
GOVERNMENT DEPARTMENTS 
CHIEF RESPONSIBILITY 
FOR THE ENVIRONMENT 

.1 Province: Prince Edward Island 
Department of Fisheries, Aquaculture 
and Environment, 11 Kent   Street, PO 
Box 2000, Charlottetown, PEI C1A 7N8 
General Inquiries: (902) 368-5000 Fax: 
(902) 368-5830 

 
---------------------------END------------------------------------ 
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PART 1 – GENERAL 
 

 

1.1  MEASUREMENT FOR 
PAYMENT 

.1 Cast-in-place concrete supplied and 
installed under this contract will be 
measured for payment by the cubic 
metre. Include costs in items of work 
for which concrete formwork and 
falsework, reinforcing rebar, sleeves, 
and other miscellaneous items are 
required. 

 
1.2  RELATED SECTIONS .1 Section 05 50 00 – Metal Fabrications  

 
1.3  REFERENCES .1 American Society for Testing and 

Materials (ASTM) 
.1 ASTM C109/C109M-95, Test Method 
for Compressive Strength of Hydraulic 
Cement Mortars (Using 2 in. or 50mm 
Cube Specimens). 
.2 ASTM C 260-94, Specification for 
Air-Entraining Admixtures for 
Concrete. 
.3 ASTM C 309-94, Specification for 
Liquid Membrane-Forming Compounds for 
Curing Concrete. 
.4 ASTM C 332-87(1991), 
Specification for Lightweight 
Aggregates for Insulating Concrete. 
.5 ASTM C 494-92, Specification for 
Chemical Admixtures for Concrete. 
.6 ASTM C 827-95a, Test Method for 
Change in Height at Early Ages of 
Cylindrical Specimens from 
Cementitious Mixtures. 
.7 ASTM C 939-94a, Test Method for 
Flow of Grout for Preplaced-Aggregate 
Concrete. 
.8 ASTM D1751-83(1991), 
Specification for Preformed Expansion 
Joint Fillers for Concrete Paving and 
Structural Construction (Nonextruding 
and Resilient Bituminous Types). 
 
.9 ASTM D1752-83(1992), 
Specification for Preformed Sponge 
rubber and Cork Expansion Joint 
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Fillers for Concrete Paving and 
Structural Construction. 
 

.2 Canadian General Standards Board 
(CGSB): 
.1 CAN/CGSB-51.34-M86, Vapour 
Barrier, Polyethylene Sheet for Use in 
Building Construction. 
 

.3 Canadian Standards Association (CSA) 
.1 CAN/CSA-A5 Portland Cement. 
.2 CAN/CSA-A23.1, Concrete Materials 
and Methods of Concrete Construction. 
.3 CAN/CSA-A23.2, Methods of Test 
for Concrete. 
.4 CAN/CSA-A23.5-98, Supplementary 
Cementing Materials. 
.5 CAN/CSA A363-98, Cementitious 
Hydraulic Slag. 
 

1.4  CERTIFICATES .1 Submit certificates in accordance with 
Section 01 33 00 – Submittal 
Procedures. 

 
.2 Provide certification that mix 

proportions selected will produce 
concrete of quality, yield and 
strength as specified in concrete 
mixes, and will comply with CAN/CSA-
A23.1. 

  
.3 Provide certification that plant, 

equipment, and materials to be used in 
concrete comply with requirements of 
CAN/CSA-A23.1. 

 
1.5  TESTING AND 
INSPECTION 

.1 Testing and inspection of concrete and 
concrete materials will be carried out 
by testing laboratory engaged and paid 
by the Contractor.  Frequency of tests 
will be determined by the testing 
laboratory 

 
.2 Remove defective concrete and embedded 

debris and repair as directed by 
Departmental Representative. 
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1.6  QUALITY ASSURANCE .1 Pre Pour Meeting: 

.1 Convene a pre-pour meeting 2 
weeks prior to beginning concrete 
works. 
.2 Ensure concrete forming, 
finishing and concrete supplier 
personnel, attend. 
.3 Verify project requirements. 
.4 Review all aspects of the work 
including construction sequence, 
access to work by other Trade 
Contractors, Quality of falsework for 
trueness to dimensions, quality of 
finish expected at exposed concrete 
and all other aspects of the work. 
 

.2 Submit to Departmental Representative, 
minimum 4 weeks prior to starting 
concrete work, valid and recognized 
certificate from plant delivering 
concrete. 

 
.3 Minimum 4 weeks prior to starting 

concrete work, submit proposed quality 
control procedures for review by 
Departmental Representative on 
following items: 
.1 Falsework erection 
.2 Hot weather concrete 
.3 Cold weather concrete 
.4 Curing 
.5 Finishes 
.6 Formwork removal 
.7 Joints 
 

1.7  WASTE MANAGEMENT AND 
DISPOSAL 

.1 Dispose of waste material in 
appropriate on-site bins in accordance 
with Waste Management Plan, Section 01 
74 21. 

 
.2 Designate a cleaning area for tools 

and concrete trucks to limit water use 
and runoff. 

  
.3 Carefully coordinate the specified 
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concrete work with weather conditions. 
 
.4 Ensure emptied containers are sealed 

and stored safely for disposal. 
 
.5 Prevent plasticizers, water-reducing 

agents and air-entraining agents from 
entering drinking water supplies or 
streams.  Using appropriate safety 
precautions, collect liquid or 
solidify liquid with an inert, 
noncombustible material and remove for 
disposal.  Dispose of all waste in 
accordance with applicable local, 
provincial and national regulations. 

 
.6 Choose least harmful, appropriate 

cleaning method which will perform 
adequately. 

PART 2 – PRODUCTS 
 

 

2.1 MATERIALS .1 Portland cement: to CAN/CSA-A5. 
 
.2 Blended hydraulic cement:  to CSA 

A362-03. 
  
.3 Supplementary cementing materials: to 

CAN/CSA-A23.5. 
  
.4 Cementitious hydraulic sag: to 

CAN/CSA-A363. 
 
.5 Water: to CAN/CSA-A23.1. 
  
.6 Aggregates: to CAN/CSA-A23.1. Coarse 

aggregates to be normal density. 
  
.7 Air entraining admixture: to ASTM C 

260. 
  
.8 Chemical admixtures: to ASTM C 494. 

Departmental Representative to approve 
accelerating or set retarding 
admixtures during cold and hot weather 
placing. 
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.9 Shrinkage compensating grout: premixed 
compound consisting of non-metallic 
aggregate, Portland cement, water 
reducing and plasticizing agents. 
.1 Compressive strength: 50 MPa at 
28 days. 
.2 Consistency: 

 .1 Fluid: to ASTM C 827. Time 
of efflux through flow cone (ASTM 
C939), under 30s. 
 .2 Flowable: to ASTM C 827. 
Flow table, 5 drops in 3s, (ASTM 
C109, applicable portion) 125 to 
145%. 
 .3 Plastic: to ASTM C 827. Flow 
table, 5 drops in 3 s, (ASTM 
C109, applicable portions) 100 to 
125 %. 
.4 Dry pack to manufacturer's 
requirements. 

.3 Net shrinkage at 28 days: maximum 
0%. 

  
.10 Curing compound: to CAN/CSA-A23.1 

white and to ASTM C 309, Type 1-
chlorinated rubber. 

  
.11  Premoulded joint fillers: 

 .1 Bituminous impregnated fiber 
board: to ASTM D 1751. 
 

.12 Weep hole tubes:  PVC on galvanized 
steel. 

 
.13 Dovetail anchor slots:  minimum 0.6 mm 

thick galvanized steel with insulation 
filled slots. 

 
.14 Dampproofing: 

.1 Emulsifified asphalt, mineral 
colloid type, unfilled to:  CAN/CGSB-
37.2. 
 

.15 Polyethylene film:  6 mil and 10 mil 
thickness to CAN/CGSB-51.34. 
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.16 Joint Sealer:  chemical curing, multi-
component, Class B, Type I for 
horizontal joints, Type II for 
vertical joints to CAN/CGSB 19.24. 

 
2.2  MIXES .1 Proportion normal density concrete in 

accordance with CAN/CSA-A23.1.  
Alternative 1 to give the following 
properties: 
.1 All Concrete: 
    .1 Cement: use Type 10 Portland  
          Cement.  M/N cement coated  
          386 kg/m3 of concrete. 
    .2 Minimum compressive strength  
          at 28 days: 35 MPa 
    .3 Class of exposure: C-1 
    .4 Nominal size of coarse  
          aggregate: 20mm all except 

10mm for concrete mix for 
longitudinal joints between 
precast panels and for 
overlay.   

    .5 Slump at point and time of  
          discharge: Mass Concrete  
          40mm +/-20 & Structural  
          Concrete 80mm +/-20 
    .6 Air content: 5-8% and to                                                                                                                                      

Table 4. 
 
.2 Provide certification that plant, 

equipment, and all materials to be 
used in concrete comply with the 
requirements for CAN/CSA-A23.1. 

 
.3 Use of calcium chloride not permitted. 
 

2.3  ADMIXTURES .1 Admixtures will be permitted only to 
correct deficiency in mixture or to 
make correct placement requirements as 
recommended by Testing Laboratory and 
approved by Departmental 
Representative. 

 
.2 Use of accelerating admixtures, if 

approved by Departmental 
Representative, will not relax cold 
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weather placement requirements of 
CAN/CSA-A23.1.  Use of calcium 
chloride not permitted. 
 

PART 3 – EXECUTION 
 

 

3.1  PREPARATION .1 Obtain Departmental Representative’s 
approval before placing concrete. 
Provide 24 hours notice prior to 
placing of concrete. 

  
.2 Pumping of concrete will be permitted.  

Place concrete in accordance with 
CAN/CSA-A23.1 to meet all requirements 
of mix design at point of placement.    

  
.3 Ensure reinforcement and inserts are 

not disturbed during concrete 
placement. 

  
.4 Prior to placing of concrete obtain 

Departmental Representative’s approval 
of proposed method for protection of 
concrete during placing and curing in 
adverse weather. 

  
.5 Maintain accurate records of poured 

concrete items to indicate date, 
location of pour, quality, air 
temperature and test samples taken. 

  
.6 In locations where new concrete is 

dowelled to existing work, drill holes 
in existing concrete. Place steel 
dowels of deformed steel reinforcing 
bars and pack solidly with shrinkage 
compensating grout to anchor and hold 
dowels in positions as indicated. 

  
.7 Do not place load upon new concrete 

until authorized by Departmental 
Representative. 

  
3.2  CONSTRUCTION .1 Do cast-in-place concrete work in 

accordance with CAN/CSA-A23.1. 
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.2 Sleeves and inserts. 
.1 No sleeves, ducts, pipes or other 
openings shall pass through joists, 
beams, column capitals or columns, 
except where indicated or approved by 
Departmental Representative. 
.2 Where approved by Departmental 
Representative, set sleeves, ties, 
pipe hangers and other inserts and 
openings as indicated or specified 
elsewhere. Sleeves and openings 
greater than 100 x 100 mm not 
indicated, must be approved by 
Departmental Representative. 
.3 Do not eliminate or displace 
reinforcement to accommodate hardware. 
If inserts cannot be located as 
specified, obtain approval of 
modifications from Departmental 
Representative before placing of 
concrete. 
.4 Check locations and sizes of 
sleeves and openings shown on 
drawings. 
 

.3 Anchor bolts. 
.1 Set anchor bolts to templates 
under supervision of appropriate trade 
prior to placing concrete. 

  
.4 Drainage holes and weep holes: 

.1 Form weep holes and drainage 
holes in accordance with Section 03 10 
00 - Concrete Forming and Accessories. 
If wood forms are used, remove them 
after concrete has set. 
.2 Install weep hole tubes and 
drains as indicated. 

 
.5 Dowels:  In locations where new 

concrete is dowelled to existing 
concrete drill holes in existing 
concrete to depths, diameters and 
spacing indicated and install dowels 
using natural aggregate grout mixed to 
flow consistency to suit application, 
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in strict accordance with 
manufacturers instructions. 

 
.6 Placing Grout:  Place shrinkage 

compensating grout under base plates 
for structural steel and other 
equipment, using procedures in 
accordance with manufacturer's 
recommendations which result in 100% 
contact over grouted area. 

 
.7 Finishing. 

.1 Finish concrete in accordance 
with CAN/CSA-A23.1.    
.2 Rub exposed edges of concrete 
with Carborundum to produce 3mm radius 
edges unless otherwise detailed. 

 
.8 Joint Fillers 

.1 Furnish filler for each joint in 
single piece for depth and width 
required for joint, unless otherwise 
authorized by Departmental 
Representative.  When more than one 
piece is required for a joint, fasten 
abutting ends and hold securely to 
shape by stapling or other positive 
fastening. 
.2 Locate and form isolation joints 
as indicated.  Install joint filler. 

 
 
3.3  FIELD QUALITY  
CONTROL 

 
 
.1 Inspection and testing of concrete and 

concrete materials will be carried out 
by a Testing Laboratory designated by 
Departmental Representative in 
accordance with CAN/CSA-A23.1. 

 
.2 Departmental Representative will pay 

for costs of tests as specified. 
 
.3 Departmental Representative will take 

additional test cylinders during cold 
weather concreting.  Cure cylinders on 
job site under same conditions as 
concrete which they represent. 
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.4 Non-destructive Methods for Testing 

Concrete shall be in accordance with 
CAN/CSA-A23.2. 

 
.5 Inspection or testing by Departmental 

Representative will not augment or 
replace Contractor quality control nor 
relieve him of his contractual 
responsibility. 

 
3.4  DEFECTIVE CONCRETE .1 Remove defective concrete and repair s 

directed by Departmental 
Representative. 

 
3.5  SITE TOLERANCE .1 Concrete tolerance in accordance with 

CAN/CSA-A23.1 straight edge method. 
 

------------------------END------------------------------------ 
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PART 1 – GENERAL 
 

 

1.1  RELATED WORK .1 Submittal Procedures: Section 01 33 00 
 
.2 Construction/Demolition Waste 
     Management and Disposal:                           

Section 01 74 21 
 

1.2  DESCRIPTION OF WORK .1 The work of this Section comprises the 
furnishing of all labour, materials 
and equipment necessary for the supply 
and installation of items of work 
specifically listed under Part 2 - 
PRODUCTS of this Section, as specified 
in this Section and shown on the 
Drawings. 

 
1.3  MEASUREMENT FOR 
PAYMENT 

.1 Payment for the mooring cleats will be 
measured as individual units for 
elements incorporated into work. 

 
.2 Measurement for Payment of other items 

indicated shall be paid as a lump sum. 
 

PART 2 – PRODUCTS 
 

 

  
2.1 MOORING CLEATS .1 Size and material as indicated on 

drawings and to Departmental 
Representative’s requirement. 

 
2.2  MISCELLANEOUS METAL .1 Steel sections and plates: to CAN/CSA 

G40.21, Grade 350W except where 
specified otherwise. 

 
.2 Steel pipe and handrails:  to ASTM 

A53, CSA S16.1, Schedule 40 and as 
indicated on drawings. 

 
.3 Ladder rungs:  to CSA C-40.21 round 

bars to size as indicated. 
 
.4 Welding materials: to CSA W59. 
 
.5 Bolts and anchor bolts: to ASTM A307. 
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2.3  GALVANIZING .1 Hot dip galvanize bolts, nuts and 

washers and unless otherwise 
specified, staples, cable clamps, pipe 
sleeves, spikes and nails to CAN/CSA-
G164.  All steel materials shall be 
hot dipped galvanized (min. 700gr/m3) 
suitable for marine environment. 

 
PART 3 – EXECUTION 
 

 

3.1  CLEATS .1 Install at locations indicated on 
drawings. 

 
3.2  MISCELLANEOUS METALS .1 Do miscellaneous steel work in 

accordance with CAN/CSA S16.1. 
 
.2 Welding in accordance with CSA W59. 

Install miscellaneous site items as 
indicated on drawings. 

 
3.3  FABRICATION GENERAL .1 Fabricate steel, as indicated, in 

accordance with CAN/CSA-S16.1 and in 
accordance with reviewed shop 
drawings. 

 
.2 Fabricate work square, true, straight 

and accurate to required size, with 
joints closely fitted and properly 
secured. 

 
.3 Use welded connections for both 

interior and exterior metal work 
unless otherwise indicated or approved 
by Departmental Representative. 

 
.4 Use self-tapping, shake-proof 

countersunk flat headed screws on 
items requiring assembly by screws, or 
as indicated. 

 
.5 Where possible, fit and shop assemble 

work, ready for erection. 
 
.6 Ensure exposed welds are continuous 

for length of each joint. File or 
grind exposed welds smooth and flush. 
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.7 Grind and polish all exposed edges and 

corners to leave smooth surface free 
from burrs or other sharp protrusions. 

 
.8 All holes shall be punched or drilled. 

Burning holes in any steel member is 
NOT permitted. 

 
3.4  CONNECTION TO 
EXISTING WORK 

.1 Examine dimensions, alignment, 
elevations and condition of work 
before commencing fabrication and 
report any discrepancies and potential 
problem areas to Departmental 
Representative and await instructions. 

 
 

---------------------------END------------------------------------ 
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