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1.1  DESCRIPTION OF  
WORK    
 
 

.1  In general, work under this contract consist 
of cleaning, dismantling, removal and 
approved disposal of two above ground bunker 
C storage tanks and associated piping.  
 

.2  Site of Work is at: Dorchester Penitentiary 
– Medium 4902 Main Street, Dorchester, New 
Brunswick. 

The tanks are located in a below grade 
concrete vault (former coal storage bunker). 
The two tanks are field constructed 
rectangular steel tanks. 

The Contractor is to provide a written Tank 
Cleaning and Dismantling Procedure for review 
with their bid package, including an 
emergency spill response procedure. 

The system has been out of service for 
approximately 3 years. When the system was 
shut down, remaining bunker fuel was not 
removed from the tanks. Tank No. 1 contains 
approximately 9600 L and Tank No. 2 contains 
approximately 21,600 L of bunker fuel 
remaining. 

The boiler supply and return piping and steam 
heat piping have previously been removed. The 
system heating coils are reportedly still in 
place, however it has not been confirmed if 
they are operational. If required by 
contractor for their proposed Tank Cleaning 
and Dismantling Procedure, the contractor is 
responsible to confirm prior to finalizing 
their procedure. 

The bunker tanks were filled remotely through 
an underground, insulated, single-wall steel 
fill pipe.  Approximately 110 m of 
underground fill piping (100mm) is required 
to be removed. 
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1.2  FAMILIARIZATION  
WITH SITE    
 
 

.1  Before submitting a bid, it is recommended 
that bidders visit the site to review and 
verify the form, nature and extent of the 
work, materials needed, the means of access 
and the temporary facilities required to 
perform the Work.  

 
.2  Obtain prior permission from the Departmental 

Representative before carrying out such site 
inspection. Security clearance required 
prior to entry to site. 

1.3 CODES AND  
STANDARDS    
 
 

.1  Perform work in accordance with the 2010 
National Building Code of Canada and any other 
code of provincial or local application, 
including all amendments up to bid closing 
date, provided that in any case of conflict 
or discrepancy, the more stringent 
requirement shall apply.  

 
.2  Materials and workmanship must meet or exceed 

requirements of specified standards, codes 
and referenced documents. 

1.4 INTERPRETATION  
OF DOCUMENTS    
 
 

.1  Supplementary to the Order of Precedence 
article of the General Conditions of the 
Contract, the Division 01 sections take 
precedence over the technical specification 
sections in other Divisions of the 
Specification Manual. 

1.5 TERM ENGINEER    
 
 

.1  Unless specifically stated otherwise, the 
term Engineer where used in the 
Specifications and on the Drawings shall mean 
the Departmental Representative as defined 
in the General Conditions of the Contract.  

1.6 COST BREAKDOWN  
 

.1  Before submitting first progress claim submit 
breakdown of Contract price in detail as 
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 directed by Departmental Representative and 

aggregating contract price. Required forms 
will be provided for application of progress 
payment.  

 
.2  List items of work numerically following the 

same division/section number system of the 
specification manual and thereafter 
sub-divide into major work components and 
building systems as directed by Departmental 
Representative.  

 
.3  Upon approval, cost breakdown will be used 

as basis for progress payment. 

1.7  DOCUMENTS  
REQUIRED    
 
 

.1  Maintain at job site, one copy each of the 
following:  
.1  Tank Cleaning and Dismantling Procedure 
.2  Contract Drawings  
.3  Specifications  
.4  Addenda  
.5  Reviewed Shop Drawings  
.6  List of outstanding shop drawings  
.7  Change Orders  
.8  Other modifications to Contract  
.9  Field Test Reports  
.10  Copy of Approved Work Schedule  
.11  Health and Safety Plan and other safety 

related documents 
.12  Other documents as stipulated elsewhere 

in the Contract Documents. 

1.10 PERMITS    
 
 

.1  In accordance with the the General 
Conditions, obtain and pay for building 
permit, certificates, licenses and other 
permits as required by municipal, provincial 
and federal authorities.  

 
.2  Provide appropriate notifications of project 

to municipal and provincial inspection 
authorities.  
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.3  Obtain compliance certificates as prescribed 

by legislative and regulatory provisions of 
municipal, provincial and federal 
authorities as applicable to the performance 
of work.  

 
.4  Submit to Departmental Representative, copy 

of application forms and approval documents 
received from above referenced authorities. 

1.11 ALTERATIONS,  
ADDITIONS OR  
REPAIRS TO EXISTING  
BUILDING    
 
 

.1  Execute work with least possible interference 
or disturbance to institutional operations 
and normal use of premises. Arrange with 
Departmental Representative to facilitate 
execution of work.  

 
.2  Where security has been reduced by work of 

Contract, provide temporary means to maintain 
security.  

 
.3  Provide temporary dust screens, barriers, 

warning signs in locations where renovation 
and alteration work is adjacent to areas which 
will be operative during such work. 

1.12 CUTTING,  
FITTING AND  
PATCHING    

.1  Ensure that cutting and patching required by 
all trades is included in total bid price 
submitted for the work.  

 
.2  Execute cutting including excavation, 

fitting and patching required to make work 
fit properly.  

 
.3  Where new work connects with existing and 

where existing work is altered, cut, patch 
and make good to match existing work. This 
includes patching of openings in existing 
work resulting from removal of existing 
services.  
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.4  Do not cut, bore, or sleeve load-bearing 
members, except where specifically approved 
by Departmental Representative.  

 
.5  Make cuts with clean, true, smooth edges. Make 

patches inconspicuous in final assembly. 

1.16  EXISTING  
SERVICES    
 
 

.1   Before commencing work, establish location 
and extent of service lines in area of work 
and notify Departmental Representative of 
findings.  

 
.2  Provide adequate bridging over trenches which 

cross sidewalks or roads to permit normal 
traffic.  

 
.3  Where unknown services are encountered, 

immediately advise Departmental 
Representative and confirm findings in 
writing. 

 
.4  Protect, relocate and maintain existing 

active services.  When inactive services are 
encountered, cap off in a manner approved by 
authorities having jurisdiction. 

1.18 BUILDING  
SMOKING ENVIRONMENT    

.1  Comply with smoking restrictions. No smoking 
on site. 

1.19 ASBESTOS  
DISCOVERY    
 
 

.1  Demolition of spray or trowel-applied 
asbestos can be hazardous to health. Should 
material resembling spray or trowel-applied 
asbestos be encountered in course of work, 
stop work and notify Departmental 
Representative immediately. Do not proceed 
with relevant work until written instructions 
have been received from Departmental 
Representative.  
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1.1 SUBMITTALS     
 
 

.1  Upon acceptance of bid and prior to 
commencement of work, submit to 
Departmental Representative the following 
work management documents:  
.1  Work Schedule as specified herein.  
.2  Shop Drawing Submittal Schedule 

specified in section 01 33 00.  
.3  Environmental Plan specified in 

section 01 35 43.  
.5  Health and Safety Plan specified in 

section 01 35 29. 
.6  Hot Work Procedures specified in 

section 01 35 24. 
.7   List of workers requiring security 

clearance and those to be placed on 
Site Security Control list as 
specified in section 01 35 59. 

1.2 WORK SCHEDULE  .1  Upon acceptance of bid submit:  
.1 Preliminary work schedule within 7 

calendar days of contract award.  
.2 Detailed work schedule within 21 

calendar days of contract award.  
 
.2  Schedule to indicate all calendar dates 

from commencement to completion of all 
work within the time stated in the 
accepted bid.  

 
.3  Provide sufficient details in schedule to 

clearly illustrate entire implementation 
plan, depicting efficient coordination of 
tasks and resources, to achieve completion 
of work on time and permit effective 
monitoring of work progress in relation to 
established milestones.  

 
.4  Work schedule content to include as a 

minimum the following:  
.1  Bar (GANTT) Charts, indicating all 

work activities, tasks and other 
project elements, their anticipated 
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durations, planned dates for 
achieving key activities and major 
project milestones supported with;  

.2  Written narrative on key elements of 
work illustrated in bar chart, 
providing sufficient details to 
demonstrate a reasonable 
implementation plan for completion of 
project within designated time.  

.3  Generally Bar Charts derived from 
commercially available computerized 
project management system are 
preferred but not mandatory. 

 
.5  Work schedule must take into consideration 

and reflect the work phasing, required 
sequence of work, special condition and 
operational restrictions as specified 
below and indicated on drawings. 

 
.6  Schedule work in cooperation with the 

Departmental Representative. Incorporate 
within Detailed Work Schedule, items 
identified by Departmental Representative 
during review of preliminary schedule.  

 
.7  Completed schedule shall be approved by 

Departmental Representative. When 
approved, take necessary measures to 
complete work within scheduled time. Do 
not change schedule without Departmental 
Representative's approval. 

 
.8  Ensure that all subtrades and 

subcontractors are made aware of the work 
restraints and operational restrictions 
specified.  

 
.9  Schedule Updates:  

.1  Submit on a by-weekly basis when 
requested by Departmental 
Representative.  

.2  Provide information and pertinent 
details explaining reasons for 
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necessary changes to implementation 
plan.  

.3  Identify problem areas, anticipated 
delays, impact on schedule and 
proposed corrective measures to be 
taken.  

 
.10  Departmental Representative will make 

interim reviews and evaluate progress of 
work based on approved schedule. Frequency 
of such reviews will be as decided by 
Departmental Representative. Address and 
take corrective measures on items 
identified by reviews and as directed by 
Departmental Representative. Update 
schedule accordingly.  

 
.11  In every instance, change or deviation 

from the Work Schedule, no matter how 
minimal the risk or impact on safety or 
inconvenience to tenant or public might 
appear, will be subject to prior review 
and approval by the Departmental 
Representative. 

1.3 OPERATIONAL  
RESTRICTIONS       
 
 

.1  The Contractor must recognize that 
institutional occupants will be affected 
by implementation of this contract. The 
Contractor must perform the work with 
utmost regard to the safety and 
convenience of building occupants and 
users. All work activities must be planned 
and scheduled with this in mind. The 
Contractor will not be permitted to 
disturb any portion of the building 
without providing temporary facilities as 
necessary to ensure safe and direct 
passage through disturbed or otherwise 
affected areas.  

 
.2  Contractor to meet with the Departmental 

Representative on a weekly basis to 
identify intended work areas, activities 
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and scheduling for the coming week.  
 
.3  See section 01 35 59 in regards to:  

.1  Special security requirements which 
must be observed in the course of work.  

 
.4  Limited maneuvering space on site to area 

on drawings.  Staging area for placement 
of construction trailer and goods storage 
will be on the Institution’s site, outside 
the security wall, in the location 
designated by the Departmental 
Representative. 

 
.5  Facility circulation maintained:  

.1  Ensure that entrances, corridors, 
stairwells, fire exits and other 
circulation routes are maintained 
free and clear providing safe and 
uninterrupted passage for Facility 
users at all times during the entire 
work.  

.2  Maintain those areas clean and free 
of construction materials and 
equipment. Provide temporary dust 
barriers and other suitable 
enclosures to ensure users are not 
exposed to construction activities 
and are protected from exposure to 
dust, noise and hazardous conditions.  

.3  Provide temporary corridors, 
walkways, passageways, access to 
offices, etc... when required due to 
nature of work.  

.4  Maintain fire escape routes 
accessible and fire fighting access 
open all times for the duration of 
the project.  

.5  Do not under any circumstances block 
fire exit doors. Do not leave 
construction materials or debris in 
corridors, stairwells building 
entrances and exits.  
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.6  Safety Signage:  
.1  Provide onsite, and erect as required 

during progress of work, proper 
bilingual signage, mounted on self-
supporting stands, warning the 
building occupants of construction 
activities in progress and alerting 
need to exercise caution in 
proceeding through disturbed areas of 
the facility, and directing building 
occupants through any detours which 
may be required.  

.2 Signage to be professionally printed 
and mounted on wooden backing, 
coloured and to express messages as 
directed by the Departmental 
Representative.  

.3  Generally maximum size of sign should 
be in the order of 1.0 square meters. 
Number of signs required will be 
dependent on number of areas in 
facility under renovation at any one 
time.  

.4  Include costs for the supply and 
installation of these signs in the 
bid price. 

 
.12  Dust and Dirt Control:  

.1  See section 01 50 00 and 01 74 11 for 
dust control and cleaning 
requirements.  

.2  Effectively plan and implement dust 
control measures and cleaning 
activities as an integral part of all 
construction activities. Review all 
measures with the Departmental 
Representative before undertaking 
work, especially for major dust 
generating activities.  

.3  Do not allow demolition debris and 
construction waste to accumulate on 
site.  

.4  Immediately remove all debris and 
dust from within occupied areas as 
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generated by work therein during a 
given work shift.  

.5 Avoid situations and practices which 
results in dust and dirt being 
brought from the construction areas 
and tracked into occupied areas.  

 
.13  Ensure that all sub-trades are made aware 

of and abide by the contents of this 
section and in particularly the work 
restrictions specified herein due to 
tenant operational requirements.  

1.4 PROJECT MEETINGS  .1  Schedule and administer project meetings, 
held on a minimum bi-weekly basis, for 
entire duration of work and more often 
when directed by Departmental 
Representative as deemed necessary due to 
progress of work or particular situation.  

 
.2  Prepare agenda for meetings.  
 
.3  Notify participants in writing 4 days in 

advance of meeting date.  
.1  Ensure attendance of all 

subcontractors.  
.2  Departmental Representative will 

provide list of other attendees to be 
notified.  

 
.4  Hold meetings at project site or where 

approved by Departmental Representative.  
 
.5  Preside at meetings and record minutes.  

.1  Indicate significant proceedings and 
decisions. Identify action items by 
parties.  

.2  Distribute to participants by mail or 
by facsimile within 3 calendar days 
after each meeting.  

.3  Make revisions as directed by 
Departmental Representative.  

.4  Departmental Representative will 
advise whether submission of minutes 
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by Email is acceptable. Decision will 
be based on compatibility of software 
among participants. 

1.5   WORK  
COORDINATION          

.1  The General Contractor is responsible for 
coordinating the work of the various 
trades and predetermining where the work 
of such trades interfaces with each other.  
.1  Designate one person from own employ 

having overall responsibility to 
review contract documents and shop 
drawings, plan and manage such 
coordination.  

.2  The General Contractor shall convene 
meetings between trades whose work 
interfaces and ensure that they are fully 
aware of the areas and the extent of where 
interfacing is required.  
.1  Provide each trade with the plans and 

specs of the interfacing trade, as 
required, to assist them in planning 
and carrying out their respective 
work.  

 
.3  Submission of shop drawings and ordering 

of prefabricated equipment or prebuilt 
components shall only occur once 
coordination meeting for such items has 
taken place between trades and all 
conditions affecting the work of the 
interfacing trades has been made known and 
accounted for.  

 
.4  Work Cooperation:  

.1  Ensure cooperation between trades in 
order to facilitate the general 
progress of the work and avoid 
situations of spatial interference.  

.2  Ensure that each trade provides all 
other trades reasonable opportunity 
for the completion of the work and in 
such a way as to prevent unnecessary 
delays, cutting, patching and the 
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need to remove and replace completed 
work.  

 
.5  No extra costs to the Contract will be 

considered by the Departmental 
Representative as a result of Contractor's 
failure to effectively coordinate all 
portions of the Work. Disputes between the 
various trades as a result of their not 
being informed of the areas and extent of 
interface work shall be the sole 
responsibility of the General Contractor 
to be resolved at own cost.  
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1.1 RELATED  
SECTIONS             

.1  Section 01 14 10 – Scheduling and Management 
of the Work.  

 
.2 Section 01 35 24 – Special Procedures on 

Safety Requirements. 
 
.3 Section 01 03 29 – Health and Safety 

Requirements. 
 
.4 Section 01 78 00 – Closeout Submittals. 
 
.5 Section 02 65 00 – Aboveground Storage Tank 

Removal 

1.2 SUBMITTAL  
GENERAL REQUIREMENTS  

.1  Submit to Departmental Representative for 
review requested submittals specified in 
various sections of the specifications 
including shop drawings, samples, permits, 
compliance certificates, test reports, work 
management plans and other data required as 
part of the work.  

 
.2  Submit with reasonable promptness and in 

orderly sequence so as to allow for 
Departmental Representative's review and not 
cause delay in Work. Failure to submit in 
ample time will not be considered sufficient 
reason for an extension of Contract time and 
no claim for extension by reason of such 
default will be allowed.  

 
.3  Do not proceed with work until relevant 

submissions have been reviewed.  
 
.4  Present shop drawings, product data, samples 

and mock-ups in SI Metric units.  
 
.5  Where items or information is not produced 

in SI Metric units, provide soft converted 
values.  

 
.6  Review submittals prior to submission. Ensure 

that necessary requirements have been 
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determined and verified and that each 
submittal has been checked and co-ordinated 
with requirements of Work and Contract 
Documents.  
.1  Submittals not stamped, signed, dated 

and identified as to specific project 
will be returned unexamined by 
Departmental Representative and 
considered rejected.  

 
.7  Verify field measurements and affected 

adjacent Work are coordinated.  
 
.8  Notify Departmental Representative, in 

writing at time of submission, identifying 
deviations from requirements of Contract 
Documents stating reasons for deviations.  

 
.9  Contractor's responsibility for errors, 

ommissions or deviations in submission from 
requirements of Contract Documents is not 
relieved by Departmental Representative's 
review.  

 
.10  Submittal format: paper originals, or 

alternatively clear and fully ledgible 
photocopies of originals. Facsimiles are not 
acceptable, except in special circumstances 
pre-approved by Departmental Representative. 
Poorly printed non-legible photocopies or 
facsimiles will not be accepted and be 
returned for resubmission.  

 
.11  Make changes or revision to submissions which 

Departmental Representative may require, 
consistent with Contract Documents and 
resubmit as directed by Departmental 
Representative. When resubmitting, identify 
in writing of any revisions other than those 
requested.  

 
.12  Keep one reviewed copy of each submittal 

document on site for duration of Work.  
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1.3  SHOP DRAWINGS  
AND PRODUCT DATA     

.1  The term "shop drawings" means fabrication 
drawings, erection drawings, diagrams, 
illustrations, schedules, performance 
charts, technical product data, brochures, 
specifications, test reports installation 
instructions and other data which are to be 
provided by Contractor to illustrate 
compliance with specified materials and 
details of a portion of work.  

 
.2  Shop Drawing Submittal Schedule:  

.1  Submit within 5 working days of 
acceptance of bid a schedule listing all 
shop drawings to be submitted for 
project.  

.2  Schedule shall be in format acceptable 
to Departmental Representative and 
indicate proposed submission date for 
each item, status of review and 
anticipated product delivery date to 
site. Track all submissions for entire 
project.  

.3  Revise schedule as work progresses. 
Identify items which have been reviewed 
and finalized and indicating those 
outstanding.  

.4  Update schedule at stipulated dates or 
project time intervals predetermined 
and agreed upon with Departmental 
Representative at commencement of Work. 

 
.3  Shop Drawing Quantities: submit sufficient 

copies required by the General Contractor and 
sub-contractors plus 3 copies which will be 
retained by Departmental Representative.  
.1  Ensure sufficient copies are submitted 

to enable one complete set to be included 
in each of the maintenance manuals 
specified in 01 78 00. 

 
.4  Shop Drawings Format:  

.1  Opaque white prints or photocopies of 
original drawings or standard drawings 
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modified to clearly illustrate work 
specific to project requirements. 
Maximum sheet size to be 1000 x 707 mm.  

.2  Product Data from manufacturer's 
standard catalogue sheets, brochures, 
literature, performance charts and 
diagrams, used to illustrate standard 
manufactured products, to be original 
full colour brochures, clearly marked 
indicating applicable data and deleting 
information not applicable to project.  

.3  Non or poorly legible drawings, 
photocopies or facsimiles will not be 
accepted and returned not reviewed.  

 
.5  Shop Drawings Content:  

.1  Indicate materials, methods of 
construction and attachment or 
anchorage, erection diagrams, 
connections, explanatory notes and 
other information necessary for 
completion of Work. Where items or 
equipment attach or connect to other 
items or equipment, confirm that all 
interrelated work have been 
coordinated, regardless of section or 
trade from which the adjacent work is 
being supplied and installed.  

.2  Supplement manufacturer's standard 
drawings and literature with additional 
information to provide details 
applicable to project.  

.3  Delete information not applicable to 
project on all submittals.  

 
.6 Allow 7 calendar days for Departmental     
     Representative's review of each submission.  
 
.7  Adjustments or corrections made on shop 

drawings by Departmental Representative are 
not intended to change Contract Price. If 
adjustments affect value of Work, advise 
Departmental Representative in writing prior 
to proceeding with Work.  
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.8  If upon review by Departmental 
Representative, no errors or omissions are 
discovered or if only minor corrections and 
comments are made, fabrication and 
installation may proceed upon receipt of shop 
drawings. If shop drawings are rejected and 
noted to be Resubmitted, do not proceed with 
that portion of work until resubmission and 
review of corrected shop drawings, through 
same submission procedures indicated above.  

 
.9  Be advised that costs and expenses incurred 

by Departmental Representative to conduct 
more than one review of incorrectly prepared 
shop drawing submittal for a particular 
material, equipment or component of work may 
be assessed against the Contractor in the form 
of a financial holdback to the Contract.  

 
.10  Accompany each submissions with transmittal 

letter, in [duplicate], containing:  
.1  Date.  
.2  Project title and project number.  
.3  Contractor's name and address.  
.4  Identification and quantity of each shop 

drawing, product data and sample.  
.5  Other pertinent data.  

 
.11  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and project number.  

.3  Name and address of:  
.1  Subcontractor.  
.2  Supplier.  
.3  Manufacturer.  

.4  Contractor's stamp, signed by 
Contractor's authorized Representative 
certifying approval of submissions, 
verification of field measurements and 
compliance with Contract Documents.  

.5  Cross references to particular details 
of contract drawings and specifications 
section number for which shop drawing 
submission addresses.  
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.6  Details of appropriate portions of Work 
as applicable:  
.1  Fabrication.  
.2  Layout, showing dimensions, 

including identified field 
dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic 
diagrams.  

.10  Relationship to adjacent work.  
 
.12  After Departmental Representative's review, 

distribute copies.  
 
.13  The review of shop drawings by the 

Departmental Representative or designate is 
for sole purpose of ascertaining conformance 
with general concept. This review shall not 
mean that Canada approves the detail design 
inherent in the shop drawings, responsibility 
for which shall remain with Contractor 
submitting same, and such review shall not 
relieve Contractor of responsibility for 
errors or omissions in shop drawings or of 
responsibility for meeting all requirements 
of the construction and Contract Documents. 
Without restricting generality of foregoing, 
Contractor is responsible for dimensions to 
be confirmed and correlated at job site, for 
information that pertains solely to 
fabrication processes or to techniques of 
construction and installation and for 
co-ordination of Work of all sub-trades. 

1.4 SAMPLES          
 
 

.1  Submit for review samples as specified in 
respective specification Sections. Label 
samples with origin and intended use.  
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.2  Deliver samples to Departmental 
Representative's office or to other address 
as directed. Do not drop off samples at 
construction site except for pre-approved 
circumstances previously approved by 
Departmental Representative.  

 
.3  Notify Departmental Representative in 

writing, at time of submission of deviations 
in samples from requirements of Contract 
Documents.  

 
.4  Where colour, pattern or texture is 

criterion, submit full range of samples.  
 
.5  Adjustments made on samples by Departmental 

Representative are not intended to change 
Contract Price. If adjustments will result 
in a cost increase to the Contract notify 
Departmental Representative in writing prior 
to proceeding with Work.  

 
.6  Make changes in samples which Departmental 

Representative may require, consistent with 
Contract Documents.  

 
.7  Reviewed and accepted samples will become 

standard of workmanship and material against 
which installed Work will be verified.  
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1.1 SECTION  
INCLUDES    
 
 

.1  Fire Safety Requirements  
 
.2  Hot Work Permit  
 
.3  Existing Fire Protection and Alarm Systems  

1.2 RELATED WORK    
 
 

.1  Section 01 35 29 Health and Safety 
Requirements 

 
.2   Section 01 33 00 Submittal Procedures 
 
.3   Section 01 14 10 Scheduling and Management 

of Work  
 
.4   Section 02 65 00 – Aboveground Storage Tank 

Removal 

1.3 REFERENCES  
 
 

.1  Fire Protection Standards issued by Fire 
Protection Services, Labour Program Division 
of Service Canada:  
.1  FCC No. 301-June 1982 Standard for 

Construction Operations.  
.2  FCC No. 302-June 1982 Standard for 

Welding and Cutting. 

1.4 DEFINITIONS    
 
 

.1  Hot Work defined as:  
.1  Welding work  
.2  Cutting of materials by use of torch or 

other open flame devices  
.3  Grinding with equipment which produces 

sparks.  
.4  Use of open flame torches such as for 

roofing work. 

1.5 SUBMITTALS    
 
 

.1  Submit copy of Hot Work Procedures and sample 
of Hot Work permit to Departmental 
Representative for review, within [14] 
calendar days of acceptance of bid.  

 
.2  Submit in accordance with section [01 33 00] 
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1.6  FIRE SAFETY  
REQUIREMENTS    
 
 

.1  Implement and follow fire safety measures 
during Work. Comply with following:  
.1  National Fire Code.  
.2  Fire Protection Standards FCC 301 and 

FCC 302.  
.3  Federal and Provincial Occupational 

Health and Safety Acts and Regulations.  
 

.2  In event of conflict between any provisions 
of above authorities the most stringent 
provision will apply. Should a dispute arise 
in determining the most stringent 
requirement, Departmental Representative 
will advise on the course of action to be 
followed. 

1.7 HOT WORK  
AUTHORIZATION    
 
 

.1  Obtain Departmental Representative's written 
"Authorization to Proceed" before conducting 
any form of Hot Work on site.  

 
.2  To obtain authorization submit to 

Departmental Representative:  
.1  Contractor's typewritten Hot Work 

Procedures to be followed on site as 
specified below.  

.2  Description of the type and frequency 
of Hot Work required.  

.3  Sample Hot Work Permit to be used.  
 

.3  Upon review and confirmation that effective 
fire safety measures will be implemented and 
followed during performance of hot work, 
Departmental Representative will give 
authorization to proceed as follows:  
.1  Issue one written "Authorization to 

Proceed" covering the entire project for 
duration of work or;  

.2  Subdivide the work into pre-determined, 
individual activities, each activity 
requiring a separately written 
authorization to proceed.  
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.4  Requirement for individual authorization 
will be based on:  
.1  Nature or phasing of work;  
.2  Risk to Facility operations;  
.3  Quantity of various trades needing to 

perform hot work on project or;  
.4  Other situation deemed necessary by 

Departmental Representative to ensure 
fire safety on premises.  

 
.5  Do not perform any Hot Work until receipt of 

Departmental Representative's written 
"Authorization to Proceed" for that portion 
of work.  

 
.6  In tenant occupied Facility, coordinate 

performance of Hot Work with Facility Manager 
through the Departmental Representative. 
When directed, perform Hot Work only during 
non-operative hours of the Facility. Follow 
Departmental Representative's directives in 
this regard. 

1.8 HOT WORK  
PROCEDURES    
 
 

.1  Develop and implement safety procedures and 
work practices to be followed during the 
performance of Hot Work.  

 
.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard 
assessment of site and immediate work 
area beforehand for each hot work event 
in accordance with Safety Plan specified 
in section [01 35 29].  

.2  Use of a Hot Work Permit system with 
individually issued permit by 
Contractor's Superintendent to worker 
or subcontractor granting permission to 
proceed with Hot Work.  

.3  Permit required for each Hot Work event.  

.4  Designation of a person on site as a Fire 
Safety Watcher responsible to conduct 
a fire safety watch for a minimum 
duration of 30 minutes immediately 
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following the completion of the Hot 
Work.  

.5  Compliance with fire safety codes, 
standards and occupational health and 
safety regulations specified.  

.6  Site specific rules and procedures in 
force at the site as provided by the 
Facility Manager.  

 
.3  Generic procedures, if used, must be edited 

and supplemented with pertinent information 
tailored to reflect specific project 
conditions. Label document as being the Hot 
Work Procedures for this contract.  

 
.4  Procedures shall clearly establish 

responsibilities of:  
.1  Worker performing hot work,  
.2  Person issuing the Hot Work Permit,  
.3  Fire Safety Watcher,  
.4  Subcontractor(s) and Contractor.  
 

.5  Brief all workers and subcontractors on Hot 
Work Procedures and of Permit system. 
Stringently enforce compliance. 

1.9  HOT WORK  
PERMIT    
 
 

.1  Hot Work Permit to include the following:  
.1  Project name and project number;  
.2  Building name and specific room or area 

where hot work will be performed;  
.3  Date of issue;  
.4  Description of hot work type needed;  
.5  Special precautions to be followed, 

including type of fire extinguisher 
needed;  

.6  Name and signature of permit issuer.  

.7  Name of worker to which the permit is 
issued.  

.8  Permit validity period not to exceed 8 
hours. Indicate start time/date and 
termination time/date.  

.9  Worker's signature with time/date of hot 
work completion.  
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.10  Stipulated time period of safety watch.  

.11  Fire Safety Wather's signature with 
time/date.  

 
.2  Permit to be typewritten form. Industry 

Standard forms shall only be used if all data 
specified above is included on form.  

 
.3  Each Hot Work Permit to be completed in full, 

signed and returned to Contractor's 
Superintendent for safe keeping on site. 

1.10 FIRE PROTECTION  
AND ALARM SYSTEMS    

.1  Fire protection and alarm systems shall not 
be:  
.1  Obstructed.  
.2  Shut-off, unless approved by 

Departmental Representative.  
.3  Left inactive at the end of a working 

day or shift.  
 

.2  Do not use fire hydrants, standpipes and hose 
systems for purposes other than fire 
fighting.  

 
.3  Costs incurred, from the fire department, 

Facility owner, resulting from negligently 
setting off false alarms will be charged to 
the Contractor in the form of financial 
progress payment reductions and holdback 
assessments against the Contract. 

1.11 DOCUMENTS  
ON SITE    
 
 

.1  Keep Hot Work Permits and Hazard assessment 
documentation on site for duration of Work.  

 
.2  Upon request, make available to Departmental 

Representative or to authorized safety 
Representative for inspection. 
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1.1 SECTION  
INCLUDES    

.1  Procedures to isolate and lockout electrical 
facility and other equipment from energy 
sources. 

1.2 RELATED WORK    
 
 

.1 Section 01 35 29 - Health and Safety 
 
.2   Section 01 14 00 – Scheduling and Management 

of Work 
 
.3   Section 01 50 00 – Temporary Facilities  
 
.4   Section 02 65 00 – Aboveground Storage Tank 

Removal 

1.3 REFERENCES    .1  CSA C22.1-06 - Canadian Electrical Code, Part 
1, Safety Standard for Electrical 
Installations.  

 
.2  CAN/CSA C22.3 No.1-06 - Overhead Systems.  
 
.3  CSA C22.3 No.7-06 - Underground Systems.  
 
.4  COSH: Canada Occupational Health and Safety 

Regulations made under Part II of the Canada 
Labor Code. 

1.4 DEFINITIONS     .1  Electrical Facility: means any system, 
equipment, device, apparatus, wiring, 
conductor, assembly or part thereof that is 
used for the generation, transformation, 
transmission, distribution, storage, 
control, measurement or utilization of 
electrical energy, and that has an amperage 
and voltage that is dangerous to persons.  

 
.2  Guarantee of Isolation: means a guarantee by 

a competent person in control or in charge 
that a particular facility or equipment has 
been isolated.  

 
.3  De-energize: in the electrical sense, that 
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a piece of equipment is isolated and grounded, 
e.g. if the equipment is not grounded, it 
cannot be considered de-energized (DEAD).  

 
.4  Guarded: means that an equipment or facility 

is covered, shielded, fenced, enclosed, 
inaccessible by location, or otherwise 
protected in a manner that, to the extent that 
is reasonably practicable, will prevent or 
reduce danger to any person who might touch 
or go near such item.  

 
.5  Isolate: means that an electrical facility, 

mechanical equipment or machinery is 
separated or disconnected from every source 
of electrical, mechanical, hydraulic, 
pneumatic or other kind of energy that is 
capable of making it dangerous.  

 
.6  Live/alive: means that an electrical facility 

produces, contains, stores or is electrically 
connected to a source of alternating or direct 
current of an amperage and voltage that is 
dangerous or contains any hydraulic, 
pneumatic or other kind of energy that is 
capable of making the facility dangerous to 
persons. 

1.5 COMPLIANCE  
REQUIREMENTS    
 
 

.1  Comply with the following in regards to 
isolation and lockout of electrical 
facilities and equipment:  
.1  Canadian Electrical Code  
.2  Federal and Provincial Occupational 

Health and Safety Acts and Regulations.  
.3  Regulations and code of practice as 

applicable to mechanical equipment or 
other machinery being de-energized.  

.4  Procedures specified herein.  
 

.2  In event of conflict between any provisions 
of above authorities the most stringent 
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provision will apply. 

1.6 SUBMITTALS    
 
 

.1  Submit copy of lockout procedures, sample of 
lockout permit and lockout tags proposed for 
use in accordance with Section 01 33 00. 
Submit within 14 calendar days of acceptance 
of bid. 

1.7 ISOLATION OF  
EXISTING SERVICES    

.1  Obtain Departmental Representative's written 
authorization prior to working on existing 
live or active electrical facilities and 
equipment and before proceeding with 
isolation of such item.  

 
.2  To obtain authorization, submit to 

Departmental Representative the following 
documentation:  
.1  Written request to isolate the 

particular service or facility and;  
.2  Copy of Contractor's Lockout 

Procedures.  
 

.3  Make a Request for Isolation for each event, 
unless directed otherwise by Departmental 
Representative, as follows:  
.1  Fill-out standard form in current use 

at the Facility as provided by 
Departmental Representative or;  

.2  Where no form exist, make written 
request indicating:  
.1  The equipment, system or service 
to be isolated and its location;  
.2  Duration of isolation period (ie: 
start time & date and completion time 
& date).  
.3  Voltage of service feed to system 
or equipment being isolated.  
.4  Name of person making the request.  
 

.4  Do not proceed with isolation until receipt 
of written notification from Departmental 
Representative granting the Isolation 
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Request and authorizing to proceed with the 
work.  
.1  Note that Departmental Representative 

may designate another person at the 
Facility being authorized to grant the 
Isolation Request.  

.5  Conduct safe, orderly shutdown of equipment 
or facility. De-energize, isolate and lockout 
power and other sources of energy feeding the 
equipment or facility.  

 
.6  Determine in advance, as much as possible, 

in cooperation with the Departmental 
Representative, the type and frequency of 
situations which will require isolation of 
existing services.  

 
.7  Plan and schedule shut down of existing 

services in consultation with the 
Departmental Representative and the Facility 
Manager. Minimize impact and downtime of 
Facility operations. Follow Departmental 
Representative's directives in this regard.  

 
.8  Conduct hazard assessment as part of the 

process in accordance with health and safety 
requirements specified Section 01 35 29.  

1.8 LOCKOUTS    
 
 

.1  De-energize, isolate and lockout electrical 
facility, mechanical equipment and machinery 
from all potential sources of energy prior 
to working on such items.  

 
.2  Develop and implement clear and specific 

lockout procedures to be followed as part of 
the Work.  

 
.3  Prepare typed written Lockout Procedures 

describing safe work practices, procedures, 
worker responsibilities and sequence of 
activities to be followed on site by workforce 
to safely isolate an active piece of equipment 
or electrical facility and effectively 
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lockout and tagout it's sources of energy.  
 
.4  Include as part of the Lockout Procedures a 

system of lockout permits managed by 
Contractor's Superintendent or other 
qualified person designated by him/her as 
being "in-charge" at the site.  
.1  A lockout permit shall be issued to 

specific worker providing a Guarantee 
of Isolation before each event when work 
must be performed on a live equipment 
or electrical facility.  

.2  Duties of person managing the permit 
system to include:  
.1  Issuance of permits and lockout 
tags to workers.  
.2  Determining permit duration.  
.3  Maintaining record of permits and 
tags issued.  
.4  Making a Request for Isolation to 
Departmental Representative when 
required as specified above.  
.5  Designating a Safety Watcher, when 
one is required based on type of work.  
.6  Ensuring equipment or facility has 
been properly isolated.  
.7  Collecting and safekeeping lockout 
tags returned by workers as a record of 
the event.  
 

.5  Clearly establish, describe and allocate 
responsibilities of:  
.1  Workers.  
.2  Person managing the lockout permit 

system.  
.3  Safety Watcher.  
.4  Subcontractor(s) and General 

Contractor. 
 

.6  Generic procedures, if used, must be edited 
and supplemented with pertinent information 
to reflect specific project requirements.  
.1  Incorporate site specific rules and 

procedures in force at site as provided 
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by Facility Manager through the 
Departmental Representative.  

.2  Clearly label the document as being the 
Lockout procedures applicable to work 
of this contract. 

 
.7  Use energy isolation lockout devices 

specifically designed and appropriate for 
type of facility or equipment being locked 
out.  

 
.8  Use industry standard lockout tags.  
 
.9  Provide appropriate safety grounding and 

guards as required.  

1.9  CONFORMANCE    
 
 

.1  Brief all workers and subcontractors on 
requirements of this section. Stringently 
enforce use and compliance. 

1.10 DOCUMENTS  
ON SITE    
 
 

.1  Post Lockout Procedures on site in common 
location for viewing by workers.  

 
.2  Keep copies of Request for Isolation forms 

and lockout permits and tags issued to workers 
on site for full duration of Work.  

 
.3  Upon request, make available to Departmental 

Representative or to authorized safety 
Representative for inspection.  
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1.1 RELATED WORK    
 
 

.1  Section 01 35 24: Special Procedures on Fire 
Safety Requirements.  

 
.2  Section 01 35 29: Security Requirements at 

Correctional Service Canada Facilities. 
 
.3  Section 02 65 00: Aboveground Storage Tank 

Removal 

1.2 DEFINITIONS    
 
 

.1  COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada 
Labor Code.  

 
.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal 
knowledge, training and experience to 
perform assigned work in a manner that 
will ensure the health and safety of 
persons in the workplace, and;  

.2  Knowledgeable about the provisions of 
occupational health and safety statutes 
and regulations that apply to the Work 
and;  

.3  Knowledgeable about potential or actual 
danger to health or safety associated 
with the Work.  

 
.3  Medical Aid Injury: any minor injury for which 

medical treatment was provided and the cost 
of which is covered by Workers' Compensation 
Board of the province in which the injury was 
incurred.  

 
.4  PPE: personal protective equipment  
 
.5  Work Site: where used in this section shall 

mean areas, located at the premises where Work 
is undertaken, used by Contractor to perform 
all of the activities associated with the 
performance of the Work. 

1.3 SUBMITTALS    .1  Make submittals in accordance with Section 
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01 33 00.  
.2  Submit site-specific Health and Safety Plan 

prior to commencement of Work.  
.1  Submit within 10 work days of 

notification of Bid Acceptance. Provide 
3 copies.  

.2  Departmental Representative will review 
Health and Safety Plan and provide 
comments.  

.3  Revise the Plan as appropriate and 
resubmit within 5 work days after 
receipt of comments.  

.4  Departmental Representative's review 
and comments made of the Plan shall not 
be construed as an endorsement, approval 
or implied warranty of any kind by Canada 
and does not reduce Contractor's overall 
responsibility for Occupational Health 
and Safety of the Work.  

.5  Submit revisions and updates made to the 
Plan during the course of Work.  

 
.3  Submit name of designated Health & Safety Site 

Representative and support documentation 
specified in the Safety Plan.  

 
.4  Submit building permit, compliance 

certificates and other permits obtained.  
 
.5  Submit copy of Letter in Good Standing from 

Provincial Workers Compensation or other 
department of labor organization.  
.1  Submit update of Letter of Good Standing 
whenever expiration date occurs during the 
period of Work.  
 

.6  Submit copies of reports or directions issued 
by Federal, Provincial and Territorial health 
and safety inspectors.  

 
.7  Submit copies of incident reports.  
 
.8  Submit WHMIS MSDS - Material Safety Data 

Sheets.  
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1.4 COMPLIANCE  
REQUIREMENTS    
 
 

.1  Comply with Occupational Health and Safety 
Act for Province of New Brunswick, and General 
Regulations made pursuant to the Act.  

 
.2  Comply with Canada Labor Code - Part II 

(entitled Occupational Health and Safety) and 
the Canada Occupational Health and Safety 
Regulations (COSH) as well as any other 
regulations made pursuant to the Act.  
.1  The Canada Labor Code can be viewed at: 

www.http://laws.justice.gc.ca/en/L-2/  
.2  COSH can be viewed at: 

www.http://laws.justice.gc.ca/eng/SOR
-86-304/ n e .html  

.3  A copy may be obtained at: Canadian 
Government Publishing Public Works & 
Government Services Canada Ottawa, 
Ontario, K1A 0S9 Tel: (819) 956-4800 
(1-800-635-7943) Publication No. 
L31-85/2000 E or F)  

 
.3  Observe construction safety measures of:  

.1  Part 8 of National Building Code  

.2  Municipal by-laws and ordinances.  
 

.4  In case of conflict or discrepancy between 
above specified requirements, the more 
stringent shall apply.  

 
.5  Maintain Workers Compensation Coverage in 

good standing for duration of Contract. 
Provide proof of clearance through submission 
of Letter in Good Standing.  

 
.6  Medical Surveillance: Where prescribed by 

legislation or regulation, obtain and 
maintain worker medical surveillance 
documentation. 

1.5 RESPONSIBILITY  
 
 

.1  Be responsible for health and safety of 
persons on site, safety of property on site 
and for protection of persons and environment 
adjacent to the site to extent that they may 
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be affected by conduct of Work.  
.2  Comply with and enforce compliance by all 

workers, sub-contractors and other persons 
granted access to Work Site with safety 
requirements of Contract Documents, 
applicable federal, provincial, and local 
by-laws, regulations, and ordinances, and 
with site-specific Health and Safety Plan. 

1.6 SITE CONTROL  
AND ACCESS    
 
 

.1  Control the Work and entry points to Work 
Site. Approve and grant access only to workers 
and authorized persons. Immediately stop and 
remove non-authorized persons.  
.1  Departmental Representative will 
provide names of those persons authorized by 
Departmental Representative to enter onto 
Work Site and will ensure that such authorized 
persons have the required knowledge and 
training on Health and Safety pertinent to 
their reason for being at the site, however, 
Contractor remains responsible for the health 
and safety of authorized persons while at the 
Work Site.  
 

.2  Isolate Work Site from other areas of the 
premises by use of appropriate means.  
.1  Erect fences, hoarding, barricades and 

temporary lighting as required to 
effectively delineate the Work Site, 
stop non-authorized entry, and to 
protect pedestrians and vehicular 
traffic around and adjacent to the Work 
and create a safe environment. See 
Section 01 50 00 for minimum acceptable 
requirements].  

.2  Post signage at entry points and other 
strategic locations indicating 
restricted access and conditions for 
access.  

.3  Use professionally made signs with 
bilingual message in the 2 official 
languages or international known 
graphic symbols.  
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.3  Provide safety orientation session to persons 
granted access to Work Site. Advise of hazards 
and safety rules to be observed while on site.  

.4  Ensure persons granted site access wear 
appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct 
tests or perform inspections.  

 
.5  Secure Work Site against entry when inactive 

or unoccupied and to protect persons against 
harm. 

1.7  PROTECTION  
 
 

.1  Give precedence to safety and health of 
persons and protection of environment over 
cost and schedule considerations for Work.  

 
.2  Should unforeseen or peculiar safety related 

hazard or condition become evident during 
performance of Work, immediately take 
measures to rectify situation and prevent 
damage or harm. Advise Departmental 
Representative verbally and in writing. 

1.8  FILING OF  
NOTICE    
 
 

.1  File Notice of Project with pertinent 
provincial health and safety authorities 
prior to beginning of Work.  
.1  Departmental Representative will assist 
in locating address if needed. 

1.9  PERMITS    
 
 

.1  Post permits, licenses and compliance 
certificates, specified in section 01 10 10, 
at Work Site.  

 
.2  Where a particular permit or compliance 

certificate cannot be obtained, notify 
Departmental Representative in writing and 
obtain approval to proceed before carrying 
out applicable portion of work. 

1.10 HAZARD  .1  Perform site specific health and safety 
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ASSESSMENTS    
 
 

hazard assessment of the Work and its site.  
 
.2  Carryout initial assessment prior to 

commencement of Work with further assessments 
as needed during progress of work, including 
when new trades and subcontractors arrive on 
site.  

 
.3  Record results and address in Health and 

Safety Plan.  
 
.4  Keep documentation on site for entire 

duration of the Work. 

1.11 PROJECT/SITE  
CONDITIONS    
 
 

.1  Following are potential health, 
environmental and safety hazards at the site 
for which Work may involve contact with:  
.1  Existing hazardous and controlled 

products stored on site:  
.1  Natural gas line and connections.  
.2  Above ground oil storage tanks and 
connection lines. 

.2  Facility on-going operations:  
.1  Contact with inmates. Ensure that 
 employees follow CSC security 
requirements as indicated in the tender 
specifications.  
.2  Fire hazard. Ensure that employees 
follow directives indicated in 
specification section 01 35 24. 

.3 Working from heights. 

.4 Potential working with asbestos 
material. 

.5 Potential structure weakness. 

.6 Working in a confined space. 

.7 Possibility of working with atmospheric 
hazard(cleaning inside the tanks). 

 
.2  Above items shall not be construed as being 

complete and inclusive of potential health 
and safety hazards encountered during Work.  

 
.3  Include above items in the hazard assessment 
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of the Work.  
 
.4  MSDS Data sheets of pertinent hazardous and 

controlled products stored on site can be 
obtained from Departmental Representative. 

1.12 MEETINGS  
 
 

.1  Attend pre-construction health and safety 
meeting, convened and chaired by Departmental 
Representative, prior to commencement of 
Work, at time, date and location determined 
by Departmental Representative. Ensure 
attendance of:  
.1  Superintendent of Work  
.2  Designated Health & Safety Site 

Representative  
.3  Subcontractors  
 

.2  Conduct regularly scheduled tool box and 
safety meetings during the Work in 
conformance with Occupational Health and 
Safety regulations.  

 
.3  Keep documents on site. 

1.13 HEALTH AND  
SAFETY PLAN    
 
 

.1  Prior to commencement of Work, develop 
written Health and Safety Plan specific to 
the Work. Implement, maintain, and enforce 
Plan for entire duration of Work and until 
final demobilization from site.  

 
.2  Health and Safety Plan shall include the 

following components:  
.1  List of health risks and safety hazards 

identified by hazard assessment.  
.2  Control measures used to mitigate risks 

and hazards identified.  
.3  On-site Contingency and Emergency 

Response Plan as specified below.  
.4  On-site Communication Plan as specified 

below.  
.5  Name of Contractor's designated Health 

and Safety Site Representative and 
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information showing proof of his/her 
competence and reporting relationship 
in Contractor's company.  

.6  Names, competence and reporting 
relationship of other supervisory 
personnel used in the Work for 
occupational health and safety 
purposes.  

.3  On-site Contingency and Emergency Response 
Plan shall include:  
.1  Operational procedures, evacuation 

measures and communication process to 
be implemented in the event of an 
emergency.  

.2  Evacuation Plan: site and floor plan 
layouts showing escape routes, 
marshalling areas. Details on alarm 
notification methods, fire drills, 
location of fire fighting equipment and 
other related data.  

.3  Name, duties and responsibilities of 
persons designated as Emergency 
Warden(s) and deputies.  

.4  Emergency Contacts: name and telephone 
number of officials from:  
.1  General Contractor and 
subcontractors.  
.2  Pertinent Federal and Provincial 
Departments and Authorities having 
jurisdiction.  
.3  Local emergency resource 
organizations.  

.5  Harmonize Plan with Facility's 
Emergency Response and Evacuation Plan. 
Departmental Representative will 
provide pertinent data including name 
of PWGSC and Facility Management 
contacts.  

.6 Environmental spill response procedures 
specific to hydrocarbon products as 
described in 01 35 43, section 1.6. 

.4  On-site Communication Plan: 
.1  Procedures for sharing of work related 
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safety information to workers and 
subcontractors, including emergency and 
evacuation measures.  

.2  List of critical work activities to be 
communicated with Facility Manager 
which have a risk of endangering health 
and safety of Facility users.  

 
.5  Address all activities of the Work including 

those of subcontractors.  
 
.6  Review Health and Safety Plan regularly 

during the Work. Update as conditions warrant 
to address emerging risks and hazards, such 
as whenever new trade or subcontractor arrive 
at Work Site.  

 
.7  Departmental Representative will respond in 

writing, where deficiencies or concerns are 
noted and may request re-submission of the 
Plan with correction of deficiencies or 
concerns.  

 
.8  Post copy of the Plan, and updates, 

prominently on Work Site. 

1.14  SAFETY  
SUPERVISION    
 
 

.1  Employ Health & Safety Site Representative 
responsible for daily supervision of health 
and safety of the Work.  

 
.2  Health & Safety Site Representative may be 

the Superintendent of the Work or other person 
designated by Contractor and shall be 
assigned the responsibility and authority to:  
.1  Implement, monitor and enforce daily 

compliance with health and safety 
requirements of the Work  

.2  Monitor and enforce Contractor's 
site-specific Health and Safety Plan.  

.3  Conduct site safety orientation session 
to persons granted access to Work Site.  

.4  Ensure that persons allowed site access 
are knowledgeable and trained in health 
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and safety pertinent to their activities 
at the site or are escorted by a 
competent person while on the Work Site.  

.5  Stop the Work as deemed necessary for 
reasons of health and safety.  

 
.3  Health & Safety Site Representative must:  

.1  Be qualified and competent person in 
occupational health and safety.  

.2  Have site-related working experience 
specific to activities of the Work.  

.3  Be on Work Site at all times during 
execution of the Work.  

 
.4  All supervisory personnel assigned to the 

Work shall also be competent persons.  
 
.5  Inspections:  

.1  Conduct regularly scheduled safety 
inspections of the Work on a minimum 
[bi-weekly] basis. Record deficiencies 
and remedial action taken.  

 
.2  Conduct Formal Inspections on a minimum 

[monthly] basis. Use standardized 
safety inspection forms. Distribute to 
subcontractors.  

.3  Follow-up and ensure corrective 
measures are taken.  

 
.6  Cooperate with Facility's Occupational 

Health and Safety representative should one 
be designated by Departmental 
Representative.  

 
.7  Keep inspection reports and supervision 

related documentation on site. 

1.15  TRAINING    
 
 

.1  Use only skilled workers on Work Site who are 
effectively trained in occupational health 
and safety procedures and practices pertinent 
to their assigned task.  
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.2  Maintain employee records and evidence of 
training received. Make data available to 
Departmental Representative upon request.  

 
.3  When unforeseen or peculiar safety-related 

hazard, or condition occur during performance 
of Work, follow procedures in place for 
Employee's Right to Refuse Work in accordance 
with Acts and Regulations of Province having 
jurisdiction and advise Departmental 
Representative verbally and in writing. 

1.16  MINIMUM  
SITE SAFETY RULES    
 
 

.1  Notwithstanding requirement to abide by 
federal and provincial health and safety 
regulations; ensure the following minimum 
safety rules are obeyed by persons granted 
access to Work Site:  
.1  Wear appropriate PPE pertinent to the 

Work or assigned task; minimum being 
hard hat, safety footwear, safety 
glasses and hearing protection.  

.2  Immediately report unsafe condition at 
site, near-miss accident, injury and 
damage.  

.3  Maintain site and storage areas in a tidy 
condition free of hazards causing 
injury.  

.4  Obey warning signs and safety tags.  
 

.2  Brief persons of disciplinary protocols to 
be taken for non compliance. [Post rules on 
site]. 

1.17 CORRECTION OF  
NON-COMPLIANCE    
 
 

.1  Immediately address health and safety 
non-compliance issues identified by 
authority having jurisdiction or by 
Departmental Representative.  

 
.2  Provide Departmental Representative with 

written report of action taken to correct 
non-compliance of health and safety issues 
identified.  
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.3  Departmental Representative will stop Work 

if non-compliance of health and safety 
regulations is not corrected in a timely 
manner. 

1.18 INCIDENT  
REPORTING    
 
 

.1  Investigate and report the following 
incidents to Departmental Representative:  
.1  Incidents requiring notification to 

Provincial Department of Occupational 
Safety and Health, Workers Compensation 
Board or to other regulatory Agency.  

.2  Medical aid injuries.  

.3  Property damage in excess of $10,000.00,  

.4  Interruptions to Facility operations 
resulting in an operational lost to a 
Federal department in excess of 
$5000.00.  

 
.2  Submit report in writing. 

1.19 HAZARDOUS  
PRODUCTS    
 
 

.1  Comply with requirements of Workplace 
Hazardous Materials Information System 
(WHMIS).  

 
.2  Keep MSDS data sheets for all products 

delivered to site.  
.1  Post on site.  
.2  Submit copy to Departmental 

Representative.  
.3  For interior work in an occupied 

Facility, post additional copy in one 
or more publically accessible 
locations. 

1.20 BLASTING    
 
 

.1  Blasting or other use of explosives is not 
permitted on site. 

1.21 POWDER ACTUATED  
DEVICES    

.1  Use powder actuated fastening devices only 
after receipt of written permission from 
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Departmental Representative. 

1.22 CONFINED  
SPACES    
 
 

.1  Abide by occupational health and safety 
regulations regarding work in confined 
spaces.  

 
.2  Obtain an Entry Permit in accordance with Part 

XI of the Canada Occupational Health and 
Safety Regulations for entry into an existing 
identified confined space located at the 
Facility or premises of Work.  
.1  Obtain permit from Facility Manager  
.2  Keep copy of permit issued.  

 
.3  Safety for Inspectors:  

.1  Provide PPE and training to Departmental 
Representative and other persons who 
require entry into confined space to 
perform inspections.  

.2  Be responsible for efficacy of equipment 
and safety of persons during their entry 
and occupancy in the confined space. 

1.23 SITE RECORDS    
 
 

.1  Maintain on Work Site copy of safety related 
documentation and reports stipulated to be 
produced in compliance with Acts and 
Regulations of authorities having 
jurisdiction and of those documents specified 
herein.  

 
.2  Upon request, make available to Departmental 

Representative or authorized Safety Officer 
for inspection. 
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1.24 POSTING OF  
DOCUMENTS    
 
 

.1  Ensure applicable items, articles, notices 
and orders are posted in conspicuous location 
on Work Site in accordance with Acts and 
Regulations of Province having jurisdiction.  

 
.2  Post other documents as specified herein, 

including:  
.1  Site specific Health and Safety Plan  
.2  WHMIS data sheets 
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1.1 RELATED WORK   
 
 

.1  Section 01 14 10 – Scheduling and Management 
of Work. 

 
.2 Section 01 35 29 – Health and Safety 

Requirements. 
 
.3 Section 02 65 00 – Aboveground Storage Tank 

Removal. 
 
.4 Section 31 23 33.01 – Excavating, Trenching 

and Backfill. 

1.2 DEFINITIONS   
 
 

.1  Hazardous Material: Product, substance, or 
organism that is used for its original 
purpose; and that is either dangerous goods 
or a material that may cause adverse impact 
to the environment or adversely affect health 
of persons, animals, or plant life when 
released into the environment. 

1.3 FIRES           
 
 

.1  Fires and burning of rubbish on site are not 
permitted. 

1.4 HAZARDOUS  
MATERIAL HANDLING   
 
 

.1  Store and handle hazardous materials in 
accordance with applicable federal and 
provincial laws, regulations, codes and 
guidelines. Store in location that will 
prevent spillage into the environment  

 
.2  Label containers to WHMIS requirements and 

keep MSDS data sheets on site for all 
hazardous materials.  

 
.3  Maintain inventory of hazardous materials and 

hazardous waste stored on site. List items 
by product name, quantity and date when 
storage began.  

 
.4  Store and handle flammable and combustible 

materials in accordance with National Fire 
Code.  



Bunker C System    ENVIRONMENTAL PROCEDURES    Section 01 35 43 
Decommissioning 
Dorchester Penitentiary 
Medium 
Dorchester, NB  Page 2 
PWGSC No. R.61874.001  2015-10-09 

.5  Transport hazardous materials in accordance 
with federal Transportation of Dangerous 
Goods Regulations and applicable Provincial 
regulations. 

1.5 DISPOSAL OF 
WASTES 

.1  Do not bury rubbish and waste materials on 
site.  

.2  Do not dispose of hazardous waste or volatile 
materials, such as mineral spirits, paints, 
thinners, oil or fuel into waterways, storm 
or sanitary sewers or waste landfill sites. 

.3  Dispose of hazardous waste in accordance with 
applicable federal and provincial laws, 
regulations, codes and guidelines. 

1.6 Emergency Spill 
Response  

.1 Contractor shall provide environmental  
spill response procedures in the on-site 
Contingency and Emergency Response Plan 
described in 01 35 29. The environmental 
response procedure shall be specific to 
hydrocarbon products. The plan will be 
reviewed and approved by the Departmental 
Representative after contract award.
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1.1 GENERAL   .1 Work of this Contract must not disrupt the 

daily operations of the Institution and shall 
be carried out in such a way to ensure that 
security at the Institution is maintained at 
all times.  
 

.2 Abide by all rules and procedures specified 
herein and with all directives given by the 
Director. 

1.2 DEFINITIONS  .1 Where used, the following terms shall be 
deemed to have the meaning stated herein. 
 

.2 Institution: means the Penitentiary or 
Correctional Facility where the Work will be 
carried out.  
 

.3 Director: means the person in charge of the 
Correctional Institution or Penitentiary 
where the Work will be carried out and 
includes any authorized person at the 
Facility, as designated by the Director, to 
provide directions on his/her behalf. 
 

.4 Contraband: means any of the following:  
.1 An intoxicant, including alcoholic 

beverages, drugs and narcotics;  
.2 A weapon or a component thereof, 

ammunition for a weapon, and any other 
object that is designed to kill, injure 
or disable a person or that is altered 
so as to be capable of killing, injuring 
or disabling a person, when possessed 
without prior authorization;  

.3 An explosive or a bomb or a component 
thereof;  

.4 Currency over the prescribed limit of 
$50.00 dollars and;  

.5 Any other item, as deemed by the 
Director, to pose a risk to the security 
of a Penitentiary or to the safety of 
persons, when that item is possessed 
without prior authorization from the 



                                                                        
Bunker C System             SECURITY REQUIREMENTS      Section 01 35 59 
Decommissioning    AT CORRECTIONAL SERVICE CANADA FACILITIES 
Dorchester Penitentiary 
Medium 
Dorchester, NB              Page 2 
PWGSC No. R.61874.001                                        2015-10-09 
 

Director.  
 

.5 Smoking is not permitted on Institutional 
property. Unauthorized smoking items: means 
all smoking items including, but not limited 
to, cigarettes, cigars, tobacco, chewing or 
snuffing tobacco, cigarette making machines, 
matches and lighters.  
.6 Commercial vehicle: means any motor 

vehicle used to transport materials, 
equipment and tools to the site as 
required for construction purposes. 

 
.7 CSC: means the Department of 

Correctional Service Canada. 
 
.8 Construction employee: means any person 

working for the General Contractor or 
subcontractor(s), commercial vehicle or 
equipment operator, material supplier 
and personnel from testing, inspection 
or regulatory agencies who needs to 
circulate on the Institution's property 
as part of the Work. 

 
.9 Departmental Representative: means the 

person as defined in the General 
Conditions of the Contract for projects 
managed by Public Works and Government 
Services Canada (PWGSC) or the Project 
Manager for projects managed by 
Correctional Service Canada (CSC). 

 
.10 Perimeter: means the fenced or walled 

area of the Institution that restrains 
the movement of the inmates. 

 
.11 Construction zone: means the area as 

shown on the contract drawings and as 
described below where the Contractor 
will be allowed to work. This area may 
or may not be isolated from the security 
area of the Institution.  
.1 In general, Contractor's work 
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activities and movement is limited 
to the yard besides building C-7 
and the area designated by the 
Institution during the startup 
meeting.  

1.3 PRELIMINARY 
PROCEEDINGS   

.1 Prior to commencement of work, the Contractor 
shall meet with the Director to:  
.1 Discuss the nature and extent of all 

activities involved in the work of this 
contract.  

.2 Obtain security rules, regulations and 
procedures in force at the Institution 
and directives to be followed by 
Contractor and all construction 
employees during the entire course of 
the work. 
 

.2 The Departmental Representative will 
coordinate a pre-construction meeting 
between Contractor, the Director and Facility 
security personnel who will provide details 
on site security requirements. 
 

.3 The Contractor shall:  
.1 Ensure that all construction employees 

are aware of the CSC security 
requirements.  

.2 Ensure that a copy of the CSC security 
requirements is prominently displayed 
at the work site at all times.  

.3 Co-operate with Institutional staff in 
ensuring that security requirements and 
procedures are stringently followed by 
all construction employees.  

.4 Any infraction of site security 
requirements by the Contractor or by a 
construction employee could result in 
the immediate removal of the offending 
party or person from the site. 
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1.4 WORKER SECURITY 
CLEARANCE    

.1 Security clearance must be obtained from 
Correctional Service Canada (CSC) for all 
construction employees who needs to circulate 
on the Institution's property during the 
course of the Work.  
.1 Applicable security application forms 

will be provided by the Departmental 
Representative.  

.2 Have forms filled out by each worker.  
 

.2 Submit to the Director:  
.1 A list of the names with date of birth 

of all construction employees;  
.2 Completed security clearance form for 

each person  
 

.3 No person will be admitted inside the 
Institution without a valid CSC Security 
Clearance in place and a recent picture 
identification, such as a provincial driver's 
permit, to show proof of his identity.  
.1 Security clearances obtained from other 

CSC Institutions are not valid at the 
Institution where the work of this 
contract will take place.  
 

.4 Allow two (2) weeks for processing of security 
clearances.  
 

.5 Be aware that facial photographs of security 
cleared construction employees may be taken 
as deemed required by the Director.  
.1 These photographs may be posted for 

display at appropriate locations in the 
Institution or placed into an electronic 
database for identification purposes.  

.2 Photo ID cards may also be issued to each 
construction employee to be donned while 
on site. ID cards will be left at the 
designated security entrance to be 
picked by each person upon arrival at 
the Institution and must be prominently 
displayed on the person's clothing at 
all times.  
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.6 CSC Security Clearance will be denied and 

entry into the Institution will be refused 
to any person who the Director has reason to 
believe may be a security risk to the 
Facility's operations.  
.1 Also, a person will be subject to the 

immediate removal from the Institution 
if he/she:  
.1 Appears to be under the influence 
of alcohol, drugs or narcotics.  
.2 Behaves in a disorderly manner.  
.3 Is found in possession of 
contraband. 

  
.7 Facilitate security clearance application 

process:  
.1 Provide copy of security clearance form 

to all workers including those of 
sub-contractors.  

.2 Provide a list of names and birth dates 
for all persons who require security 
clearance to the Departmental 
Representative.  

.3 Coordinate and expedite submissions 
from the various subcontractors.  

.4 Brief and assist applicants in preparing 
and submitting the required application 
form and related documentation.  

.5 Review application form of each 
applicant for completeness before 
submission.  

.6 Have each worker keep a copy of their 
completed application form in case the 
initial submission gets lost.  

.7 Submit documentation in an organized 
manner with transmittal letter clearly 
identifying the project for which worker 
security clearance is being requested.  

.8 Send submission(s) to the approved 
mailing address provided by the 
Departmental Representative. 
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1.5 VEHICLES   .1 All unattended vehicles on the Institution's 

property shall have their windows, doors and 
trunks closed and locked at all times. Keys 
must be removed and kept securely in the 
possession of the vehicle's owner or with an 
employee of the Contractor or subcontractor 
who owns the vehicle. 
  

.2 The Director may limit at any time the number 
and type of vehicles allowed within the 
Institution. 
  

.3 Drivers of vehicles simply delivering 
materials to the site do not require security 
clearance but shall remain inside their 
vehicle for the entire duration that the 
vehicle is on the Institution's property. 
This is of particular importance for vehicles 
entering the Institution's secure perimeter 
area in which case the vehicle must be 
escorted by Institutional staff or 
Commissionaires while in that area. 
 

.4 If the Director permits office and/or storage 
trailers to be left inside the secure 
perimeter area of the Institution, their 
exterior doors shall be kept locked at all 
times and windows securely locked when 
trailer is unoccupied. Additionally, windows 
shall be covered with expanded metal mesh 
secured in place. All storage trailers, 
whether inside and outside of the secure 
perimeter area must be kept locked when not 
in use. 

1.6 PARKING OF VEHICLES .1 Director will designate a location on site, 
outside the secure perimeter area, where 
construction employee vehicles may be parked 
during work shifts.  

.2 All other areas are prohibited and vehicles 
are subject to being removed by the 
Institution with towing costs borne by their 
owner. 
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1.7 SHIPMENTS   .1 All shipments of materials, equipment and 

tools shall be clearly marked, addressed to 
the attention of the project title and 
Contractor's name to avoid confusion with the 
Institution's own shipments.  
 

.2 Contractor shall have designated employee(s) 
on site to receive and take possession of all 
deliveries and shipments. 
 

.3 Under no circumstances will personnel of the 
Institution accept delivery of materials, 
equipment and tools designated for use by the 
Contractor in the Work. 

1.8 TELEPHONES   .1 Telephone landlines, facsimile machines and 
computers with internet connections are not 
permitted within the secure perimeter of the 
Institution unless prior approval is obtained 
from the Director. 
 

.2 If approved, locate telephones, facsimile 
machines and computers with internet 
connections only where designated by the 
Director and in such location where they are 
not accessible to Inmates.  
.1 Equip all computers with approved 

password protection features which will 
block internet connection to 
unauthorized computer users. 
 

.3 Wireless cellular and digital telephones, 
including but not limited to devices for 
telephone messaging, pagers, BlackBerries, 
telephone used as 2-way radios, are not 
permitted within the secure perimeter of the 
Institution unless prior approval is obtained 
from the Director.  
.1 Should wireless cellular telephones be 

permitted, the owner/user of such device 
shall not permit it's use by any Inmate. 
 

.4 The Director may approve but limit the use 



                                                                        
Bunker C System             SECURITY REQUIREMENTS      Section 01 35 59 
Decommissioning    AT CORRECTIONAL SERVICE CANADA FACILITIES 
Dorchester Penitentiary 
Medium 
Dorchester, NB              Page 8 
PWGSC No. R.61874.001                                        2015-10-09 
 

of two way radios. 

1.9 WORK HOURS   .1 Be aware that for security reasons the days 
and hours which Contractor will be permitted 
to perform work at the site are limited to:  
.1 Weekdays only from Monday to Friday and 

between the hours of 08:00 and 16:00. 
 

.2 Work will not be permitted during evenings, 
nighttime, weekends and on statutory holidays 
without the permission of the Director. A 
minimum of two days (48 hours) advance notice 
will be required to obtain the necessary 
permission. 

1.10 OVERTIME WORK  .1 No overtime work will be allowed at the end 
of a work shift. 
 

.2 Where overtime work is deemed necessary at 
the end of a work shift to complete a critical 
component of the work, it shall be planned 
and requested a minimum of 48 hours beforehand 
for approval by the Director. 
 

.3 Should unplanned overtime work occur due to 
an emergency situation, such as to complete 
a concrete pour or to make the work site safe 
and secure, the Contractor shall immediately 
advise the Director of this pending situation 
and stringently follow all directions given 
by the Director. 

 
.4 Extra Costs: Note that when overtime work or 

off-hour work on weekends and statutory 
holidays is approved by the Director, be aware 
that extra CSC security staff or 
commissionaires may need to be posted at the 
Institution to maintain security 
surveillance. The costs for such service will 
be charged to the Contractor in the form of 
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a financial assessment to the Contract. 

1.11 TOOLS AND 
EQUIPMENT    

.1 Make a complete list of all tools and 
equipment brought on site for use in the work. 
Provide copy of the list to the Director and 
to Departmental Representative. 
 

.2 Maintain and update list during the entire 
course of the Work. 
 

.3 Keep all tools and equipment under constant 
supervision. This is of particular importance 
for power-driven and cartridge-driven tools, 
cartridges, files, saw blades, rod saws, 
wire, rope, ladders as well as all types of 
jacking devices. 
 

.4 Store all tools and equipment in lockable tool 
boxes and place in approved and secure 
locations. 
 

.5 Lock tool boxes when not in use. Keys shall 
remain in the possession of employees 
designated by Contractor. 

 
.6 Scaffolding: Store and securely lock 

scaffolding components when not erected. When 
erected, secure against unauthorized 
disassembly in manner approved by the 
Director. 

 
.7 Immediately report to the Director any 

missing tools and equipment. 
 

.8 Tool Check: Be aware that CSC security 
personnel will conduct tool/equipment checks 
during the course of the Work against the list 
provided by Contractor. Frequency of checks 
to be as follows:  
.1 At commencement and completion of the 

project.  
.2 Weekly basis when the construction 

period is greater than 1 week. 



                                                                        
Bunker C System             SECURITY REQUIREMENTS      Section 01 35 59 
Decommissioning    AT CORRECTIONAL SERVICE CANADA FACILITIES 
Dorchester Penitentiary 
Medium 
Dorchester, NB              Page 10 
PWGSC No. R.61874.001                                        2015-10-09 
 

 
.9 Controlled items: entry and use of certain 

tools and equipment, such as cartridges and 
hacksaw blades, are highly controlled at the 
Institution. The Director will determine and 
advise which items are to be controlled.  
.1 Controlled items will be given to the 

Contractor at the beginning of each 
workday in quantities as required for 
1 day's work.  

.2 All controlled items must be returned 
to CSC security personnel at the end of 
each day including used blades, 
cartridges etc... 

 
.10 When propane or natural gas is used as fuel 

for construction heaters, the Contractor 
shall provide an employee to supervise that 
work site during non-working hours. 

1.12 KEYS    .1 Security Hardware Keys:  
.1 Arrange and ensure that keys for 

security door hardware are delivered 
directly by the hardware 
Supplier/Installer to the Institution's 
designated Security Maintenance Officer 
(SMO).  

.2 The SMO will provide written receipt to 
Contractor for security keys received.  

.3 Provide a copy of such receipt to the 
Departmental Representative. 
 

.2 Construction Keys:  
.1 Supply and install construction 

cylinders on all new doors and keep such 
doors locked during the entire 
construction period.  

.2 Instruct construction employees on the 
care and safekeeping of keys assigned 
to them to ensure safe custody of 
construction keys. 
  

.3 Construction cylinders shall only be removed 
and be replaced with operational cylinders 
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at such time as deemed appropriate by the 
Director. The SMO will, in conjunction with 
the lockset manufacturer:  
.1 Prepare an operational keying schedule.  
.2 Accept the operational keys and 

cylinders directly from the lockset 
manufacturer.  

.3 Arrange for removal and return of the 
construction cylinders and install the 
operational cylinders in all locks. 
  

.4 Upon putting operational security keys into 
use, an approved security escort designated 
by the Director will thereafter obtain 
specific keys from the SMO and open those 
doors as required by Contractor to access work 
areas. 
  

.5 Contractor shall issue instructions to all 
construction employees advising them that all 
security keys must always remain with the 
security escort. 

1.13 SECURITY HARDWARE .1 Turn over to Director all security hardware 
removed as part of the work. This includes 
all items intended for disposal as well as 
those for temporary safekeeping until ready 
for reinstallation as part of the work. 

1.14 PRESCRIPTION 
DRUGS    

.1 Construction employees who are required to 
take prescription drugs during the workday 
shall obtain approval from the Director 
beforehand and shall only bring on site a one 
days supply each day. 

1.15 SMOKING 
RESTRICTIONS   

.1 Contractor and construction employees are not 
permitted to:  
.1 Smoke inside the Institution or outdoors 

within the secure perimeter of the 
Facility and;  

.2 Must not possess unauthorized smoking 
items within the secure perimeter of the 
Institution.  
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.2 All persons found in violation of this 
directive shall immediately cease smoking and 
dispose of any unauthorized smoking items. 
If violation persist, such persons will be 
removed from the Institution's property.  
 

.3 Smoking on the Institution's property is only 
permitted outdoors, outside of the secure 
perimeter of the Institution and in a location 
designated by the Director. 

1.16 CONTRABAND  .1 Weapons, ammunition, explosives, alcoholic 
beverages, drugs and narcotics are considered 
contraband by the Institution and are 
strictly prohibited on the Institution's 
property.  
 

.2 The discovery of contraband on the 
construction site and the identification of 
the person(s) responsible for the contraband 
shall be reported immediately to the 
Director.  
 

.3 Contractor shall be vigilant with all 
construction employees and suppliers in 
ensuring that no contraband items are brought 
on site. Advise all persons that the discovery 
of contraband will result in the cancellation 
of their security clearance and their 
immediate removal from the site. Serious 
infractions may result in the removal of the 
Contractor or subcontractor from the 
Institution's property for the duration of 
the Contract.  
 

.4 Presence of arms and ammunition found in 
vehicles owned by Contractor, 
subcontractors, suppliers and construction 
employees will result in the immediate 
cancellation of security clearance for the 
driver of that vehicle. 
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1.17 SEARCHES   .1 All vehicles and persons entering 

Institutional property may be subject to 
search.  
 

.2 When the Director suspects, on reasonable 
grounds, that a construction employee is in 
possession of contraband, he/she may order 
that person to be searched.  
 

.3 Be aware that persons entering the 
Institution may be subject to screening of 
personal effects for traces of contraband 
drug residue. 

1.18 OFF-HOURS SITE 
ACCESS    

.1 Construction personnel and commercial 
vehicles will not be permitted access to the 
Institution outside of the stipulated work 
hours specified, unless approved by the 
Director. 

1.19 MOVEMENT OF 
VEHICLES    

.1 Be aware that commercial vehicles will only 
be allowed to enter or leave the secure 
perimeter of the Institution (i.e.: pass 
through the designated vehicle security gate) 
between the following hours of each day:  
.1 From 07:45 AM to 11:00 AM and;  
.2 From 13:00 PM to 15:30 PM.  

 
.2 Vehicles shall not be allowed to leave the 

Institution until an inmate count has been 
completed.  
 

.3 Vehicles must be escorted by approved CSC 
Staff or Commissionaire while inside the 
secure perimeter of the Institution. 
 

.4 Contractor shall provide 24 hours advance 
notice to the Director of the arrival of heavy 
equipment such as excavator, cranes, concrete 
trucks etc...to the site.  

.5 Vehicles being loaded with soil or other 
debris at site, or any vehicle considered 
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impossible to search, must be under 
continuous supervision by Institutional 
staff or Commissionaires working under the 
authority of the Director. 
 

.6 Commercial vehicles will only be allowed 
access onto the Institution's property when 
their contents are certified by the 
Contractor, or his representative, as being 
strictly necessary to the execution of the 
work.  
 

.7 Vehicles shall be refused access to 
Institutional property if, in the opinion of 
the Director, they contain any article which 
jeopardizes the security of the Institution. 
 

.8 Private vehicles of construction employees 
will NOT be allowed inside the secure 
perimeter area of a medium or maximum security 
Institution, except for a special situation 
as may be authorized by the Director. 
 

.9 Subject to approval from the Director, a 
vehicle may be used in the morning and evening 
of each day to transport construction 
employees to and from work areas inside the 
secure perimeter of the Institution. However 
the vehicle shall not be allowed to remain 
parked inside that area during the remainder 
of the workday.  
 

.10 Subject to prior approval from the Director, 
certain construction equipment may be 
permitted to remain in the work areas during 
nighttime or weekend provided such equipment 
is securely locked and has it's battery 
removed. The Director may also require that 
the equipment be tied by chain and padlocked 
to a solid unmovable object. 
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1.20 MOVEMENT OF 
PERSONS AT THE 
INSTITUTION   

.1 Subject to the requirements of good security, 
the Director will permit the Contractor and 
construction employees as much freedom of 
action and movement in the work areas of the 
site as is possible.  

.2 Notwithstanding the above clause, the 
Director will:  
.1 Prohibit or restrict access to certain 

parts of the Institution.  
.2 Require that access to certain areas of 

the Institution, (either for the entire 
duration of the work or for certain 
specific time periods be only allowed 
under escort by a member of CSC security 
staff or a commissionaire. 
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1.1 INSPECTION       
 
 

.1  Give timely notice requesting inspection of 
Work designated for special tests, 
inspections or approvals by Departmental 
Representative or by inspection authorities 
having jurisdiction.  

 
.2  In accordance with the General Conditions, 

Departmental Representative may order any 
part of Work to be examined if Work is 
suspected to be not in accordance with 
Contract Documents.  

 
.3  If Contractor covers or permits to be covered 

Work designated for special tests, 
inspections or approvals before such is made, 
uncover Work until particular inspections or 
tests have been fully and satisfactorily 
completed and until such time as Departmental 
Representative gives permission to proceed.  

 
.4  Pay costs to uncover and make good work 

disturbed by inspections and tests. 

1.2 TESTING     
 
 

.1  Tests on materials, equipment and building 
systems as specified in various sections of 
the Specifications is the responsibility of 
the Contractor except where stipulated 
otherwise.  
.1  Provide all necessary instruments, 
equipment and qualified personnel to perform 
tests.  

 
.2  At completion of tests, turn over 2 sets of 

fully documented tests reports to the 
Departmental Representative. Submit in 
accordance with Section 01 33 00.  
.1  Obtain additional copies for inclusion 

of a complete set in each of the 
maintenance manuals specified in 
Section 01 78 00.  

 
.3  Unspecified tests may also be made by 

Departmental Representative, at the 
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discretion of the Departmental 
Representative. The costs of these tests will 
be paid for by the Departmental 
Representative.  

 
.4  Where tests or inspections reveal work not 

in accordance with contract requirements, 
Contractor shall pay costs for additional 
tests and inspections incurred by 
Departmental Representative as required to 
verify acceptability of corrected work. 

1.3 INDEPENDENT  
INSPECTION AGENCIES  
 
 

.1  Departmental Representative may engage and 
pay for service of Independent Inspection and 
Testing Agencies for purpose of inspecting 
and testing portions of Work except for the 
following which remain part of Contractor's 
responsibilities:  
.1  Inspection and testing required by laws, 

ordinances, rules, regulations or 
orders of public authorities.  

.2  Inspection and testing performed 
exclusively for Contractor's 
convenience.  

.3  Testing, adjustment and balancing of 
mechanical and electrical equipment and 
other building systems.  

.4  Performance verification tests before 
building commissioning procedures 
commences.  

.5  Mill tests and certificates of 
compliance.  

.6  Tests as specified within various 
sections designated to be carried out 
by Contractor under the supervision of 
Departmental Representative.  

.7  Additional tests as specified in Clause 
[1.3.4] above.  

 
.2  Provide sufficient advance notice to 

Departmental Representative of time when the 
Work will be ready for testing by designated 
Testing Agency in order for Departmental 
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Representative to make attendance 
arrangements with such Agency. When directed 
by Departmental Representative notify the 
Agency directly.  

 
.3  When specified or directed, submit 

Representative samples of materials, in 
required quantities, to Testing Agency for 
testing purposes. Submit with reasonable 
promptness and in an orderly sequence so as 
not to cause delay in Work.  

 
.4  Provide labor and facilities to obtain, 

handle and deliver samples.  
 
.5  Provide sufficient space on site for Testing 

Agency's exclusive use to store equipment and 
cure test samples.  

 
.6  Employment of Independent Inspection and 

Testing Agencies by Departmental 
Representative does not relax responsibility 
to perform Work in accordance with Contract 
Documents. 

1.4 ACCESS TO WORK   
 
 

.1  Facilitate Departmental Representative's 
access to Work. If part of Work is being 
fabricated at locations other than 
construction site, make preparations to allow 
access to such Work whenever it is in 
progress.  

 
.2  Furnish labor and facility to provide access 

to the work being inspected and tested.  
 
.3  Co-operate to facilitate such inspections and 

tests. 

1.5 REJECTED WORK    
 
 

.1  Remove and replace defective Work, whether 
result of poor workmanship, use of defective 
or damaged products and whether incorporated 
in Work or not, which has been identified by 
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Departmental Representative as failing to 
conform to Contract Documents.  

 
.2  Make good damages to existing construction 

and finishes resulting from removal or 
replacement of defective work.  
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1.1  SITE ACCESS  
AND PARKING          
 
 

.1  The Departmental Representative will 
designate Contractor's access to project site 
as well as parking facilities for equipment 
and workers.  

 
.2  The Contractor is advised that while parking 

facilities for his workers and subcontractors 
will be on property, such parking facilities 
may be remote from the actual site of the work. 
In any case, follow all instructions from the 
Departmental Representative in regards to 
parking facilities. 

1.2 BUILDING ACCESS  
 
 

.1  Use only access doors, and circulation routes 
within building as designated by Departmental 
Representative to access interior work. 

1.3 CONTRACTOR'S  
SITE OFFICE           
 
 

.1  Be responsible for and provide own site 
office, if required, including electricity, 
heat, lights and telephone. Locate site 
office outside perimeter wall as directed by 
Departmental Representative. 

1.4 MATERIAL STORAGE  
 
 

.1  Locate site storage trailors where directed 
by Departmental Representative. Place in 
location of least interference with existing 
Facility operations.  

 
.2  Material storage space on site does not exist. 

Coordinate demolition and removal to minimize 
storage period on site before being 
transported to disposal facility. 

1.5 SITE ENCLOSURES   
 
 

.1  Provide temporary fences and gates where 
indicated on drawings and as otherwise stated 
by Departmental Representative to enclose the 
area of work.  

 
.2  Make all gates lockable and provide keyed 

padlocks.  
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.3  Obtain Departmental Representative’s 
approval beforehand of location and layout 
of all temporary fence enclosures. 

 
.4  Provide warning signs affixed to all fenced 

areas, identifying those enclosed areas as 
“Construction Zones” with access restricted 
to only those persons authorized by General 
Contractor.  

 
.5  Make all gates lockable and provide keyed 

padlocks.  
 
.6  Obtain Departmental Representative's 

approval beforehand of location and layout 
of all temporary fence enclosures. 

1.8 INTERIOR DUST  
CONTROL AND  
DUST BARRIERS     
 
 

.1  Control creation and spread of dust and dirt 
to building interior and in particular to 
areas within premises still under use by 
occupants.  

 
.2  Develop and implement a dust/dirt control 

plan, addressing effective measures to carry 
out work with least amount of dust/dirt being 
created and propagated.  
.1  Carefully evaluate the type of work to 

be undertaken and the physical layout 
of each work area on site.  

.2  Provide specifically tailored strategy 
for each work area.  

.3  Pre-determine location and placement of 
dust barriers to confine resulting 
dust/dirt to immediate work area.  

.4  Inform Departmental Representative of 
the proposed dust/dirt control measures 
to be followed at each work area and for 
each major dust/dirt generating 
activities. Obtain Departmental 
Representative's approval before 
proceeding with work.  

 
.3  Meager attempts at controlling dust/dirt will 
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not be tolerated. Failure to provide 
effective dust/dirt control during work and 
to perform satisfactory cleaning thereafter 
will result in Departmental Representative 
to proceed and obtain a separate cleaning 
service agency to perform cleaning to 
tenant's satisfaction with cost for such 
services being charged against this Contract 
in the form of financial holdbacks. 

1.9 SANITARY  
FACILITIES            
 
 

.1  Provide sanitary facilities for work force 
in accordance with governing regulations and 
ordinances.  

 
.2  Post notices and take such precautions as 

required by local health authorities. Keep 
area and premises in sanitary condition. 

1.10 POWER            
 
 

.1 Power supply is available for construction 
usage. 
.1 Make arrangements for use of such 

services through the Departmental 
Representative.  

 
.2 Departmental Representative will designate 

and approve each location of existing power 
source to which connections can be made to 
obtain temporary power service.   

 
.3 Connect to existing power supply in 

accordance with Canadian Electrical Code.  
.1  Make arrangements for the use of such 

services through the Departmental 
Representative.  

.2  Departmental Representative will 
designate and approve each location of 
existing power source to which 
connections can be made to obtain 
temporary power service.  

.3  Connect to existing power supply in 
accordance with Canadian Electrical 
Code.  
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.4  Provide and pay all costs to supply and 

install temporary cabling, panel boards, 
switching devices and other equipment as 
required to connect into power source, 
provide adequate ground fault protection and 
extend power supply from existing source to 
work areas. Perform work and make all 
connections in accordance with the Canadian 
Electrical Code, in compliance with the 
federal and provincial Occupational Health 
and Safety Regulations as specified in 
section 01 35 29 and to lockout requirements 
specified in section 01 35 25.  

 
.5  Provide and maintain temporary lighting to 

conduct work. Ensure illumination level is 
not less than [162]lux in all locations. 

1.11 WATER SUPPLY   
 
 

.1  Limited water supply is available from 
domestic line in existing building and will 
be provided for construction usage at no cost. 
Provide and pay all costs associated with the 
hook-up, piping, backflow prevention, etc., 
related to the use and transportation to the 
work area.  Make arrangements through the 
Departmental Representative. 

 
.2  Water is not available from the Fire 

Protection System and hook up to fire hydrants 
is not permitted. 

1.12 SCAFFOLDING      
 
 

.1  Design, construct and maintain scaffolding 
in rigid, secure and safe manner in accordance 
with CAN/CSA-S269.2-M87(R2003).  

 
.2  Erect scaffolding independent of walls. 

Remove when no longer required.  

1.13 HEATING AND  
VENTILATING          

.1  Supply, install and pay for costs of temporary 
heat and ventilation used during 
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construction, including costs of 
installation, fuel, operation, maintenance 
and removal of equipment. Use of direct-fired 
heaters discharging waste products into work 
areas will not be permitted.  

 
.2  Provide temporary heat and ventilation in 

enclosed areas as required to:  
.1  Facilitate progress of work.  
.2  Protect work and products against 

dampness and cold.  
.3  Prevent moisture condensation on 

surfaces.  
.4  Provide ambient temperatures and 

humidity levels for storage, 
installation and curing of materials.  

.5  Provide adequate ventilation to meet 
health regulations for safe working 
environment.  

 
.3  Ventilating:  

.1  Prevent accumulations of dust, fumes, 
mists, vapors or gases in areas occupied 
during construction.  

.2  Provide local exhaust ventilation to 
prevent harmful accumulation of 
hazardous substances into atmosphere of 
occupied areas.  

.3  Dispose of exhaust materials in manner 
that will not result in harmful exposure 
to persons.  

.4  Ventilate storage spaces containing 
hazardous or volatile materials.  

.5  Ventilate temporary sanitary 
facilities.  

.6  Continue operation of ventilation and 
exhaust system for time after cessation 
of work process to assure removal of 
harmful contaminants.  

 
.4  Maintain strict supervision of operation of 

temporary heating and ventilating equipment 
to:  
.1  Conform with applicable codes and 
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standards.  
.2  Enforce safe practices.  
.3  Prevent abuse of services.  
.4  Prevent damage to finishes.  
.5  Vent direct-fired combustion units to 

outside. 

1.14 CONSTRUCTION  
SIGN AND NOTICES      
 
 

.1  Contractor or subcontractor advertisement 
signboards are not permitted on site.  

 
.5  Safety and Instruction Signs and Notices:  

.1  Signs and notices for safety and 
instruction shall be in both official 
languages or commonly understood 
graphic symbols conforming to 
CAN3-Z321-96(R2006).  

 
.6  Maintenance and Disposal of Site Signs:  

.1  Maintain approved signs and notices in 
good condition for duration of project and 
dispose of off site on completion of project 
or earlier if directed by Departmental 
Representative. 

1.15 REMOVAL OF  
TEMPORARY  
FACILITIES           

.1  Remove temporary facilities from site when 
directed by Departmental Representative.  
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1.1 GENERAL           
 
 

.1  Conduct cleaning and disposal operations to 
comply with local ordinances and 
anti-polution laws.  

 
.2  Store volatile waste in covered metal 

containers, and remove from premises at end 
of each working day.  

 
.3  Provide adequate ventilation during use of 

volatile or noxious substances. Use of 
building ventilation systems is not permitted 
for this purpose. 

1.2 MATERIALS          
 
 

.1  Use only cleaning materials recommended by 
manufacturer of surface to be cleaned, and 
as recommended by cleaning material 
manufacturer. 

1.3 CLEANING DURING  
CONSTRUCTION          
 
 

.1  Maintain work areas in a tidy condition, free 
from accumulations of waste material and 
debris. Clean areas on a daily basis.  

 
.2 Remove waste materials, and debris from site 

on a minimum weekly basis.  
 
.3  Provide dust barriers, dividers, seals on 

doors and employ other dust control measures 
as required to ensure that dust and dirt, 
generated by work, are not transmitted to 
existing areas of building. Should dust/dirt 
migrate into occupied areas of building, 
employ such means as may be necessary to 
immediately clean all contaminated surfaces 
to the satisfaction of the Departmental 
Representative.  

.4  See Section 01 50 00 for requirements on dust 
control and for erection of dust partitions. 

1.4 FINAL CLEANING    
 

.1  In preparation for acceptance of the 
completed work perform final cleaning. 
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1.1 SECTION  
INCLUDES             
 
 

.1  Administrative procedures preceeding 
inspection and acceptance of Work by 
Departmental Representative. 

1.2 RELATED  
SECTIONS             

.1  Section 01 78 00 - Closeout Submittals.  
 

1.3 INSPECTION AND  
DECLARATION          
 
 

.1  Contractor's Inspection: Coordinate and 
perform, in concert with subcontractors, an 
inspection and check of all Work. Identify 
and correct deficiencies, defects, repairs 
and perform outstanding items as required to 
complete work in conformance with Contract 
Documents.  
.1  Notify Departmental Representative in 

writing when deficiencies from 
Contractor's inspection have been 
rectified and that Work is deemed to be 
complete and ready for Departmental 
Representative's inspection of the 
completed work.  

 
.2  Departmental Representative's Inspection: 

Accompany Departmental Representative during 
all substantial and final inspections of the 
Work.  
.1  Address defects, faults and outstanding 

items of work identified by such 
inspections.  

.2  Advise Departmental Representative when 
all deficiencies identified have been 
rectified.  

 
.3  Note that Departmental Representative will 

not issue a Certificate of Substantial 
Performance of the work until such time that 
Contractor performs following work and turns 
over the specified documents:  
.1  Project record as-built documents;  
.2  Final Operations and Maintenance 

manuals;  
.3  Maintenance materials, parts and tools;  
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.4  Compliance certificates from applicable 
authorities;  

.4  Correct all descrepancies before 
Departmental Representative will issue the 
Certificate of Completion.  
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1.1 SECTION  
INCLUDES            

.1  Project Record Documents.  

1.2 RELATED  
SECTIONS            
 
 

.1  Section 01 14 10 – Scheduling and Management 
of Work. 

 
.2   Section 01 33 00 – Submittal Procedures 
 
.3   Section 01 77 00 – Closeout Procedures  

1.3 PROJECT RECORD  
DOCUMENTS             
 
 

.1  Departmental Representative will provide 2 
white print sets of contract drawings and 2 
copies of Specifications Manual specifically 
for "as-built" purposes.  

 
.2  Maintain at site one set of the contract 

drawings and specification to record actual 
as-built site conditions.  

 
.3  Maintain up-to-date, real time as-built 

drawings and specifications in good condition 
and make available for inspection by the 
Departmental Representative upon request.  

 
.4  As-Built Drawings:  

.1  Record changes in red ink on the prints. 
Mark only on one set of prints and at 
completion of work, neatly transfer 
notations to second set (also by use of 
red ink).  

.2  Submit both sets to Departmental 
Representative prior to application for 
Certificate of Substantial Performance.  

.3  Stamp all drawings with "As-Built 
Drawings". Label and place Contractor's 
signature and date.  

.4  Show all modifications, substitutions 
and deviations from what is shown on the 
contract drawings or in specifications.  

.5 Record location of any potential/actual 
hydrocarbon contamination identified 
during the work. 
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.5  As-built Specifications: legibly mark in red 
each item to record actual construction, 
including:  

.6  Maintain As-built documents current as the 
contract progresses. Departmental 
Representative will conduct reviews and 
inspections of the documents on a regular 
basis. Failure to maintain as-builts current 
and complete to satisfaction of the 
Departmental Representative shall be subject 
to financial penalties in the form of progress 
payment reductions and holdback assessments.  

1.4 REVIEWED  
SHOP DRAWINGS          
 
 

.1  Provide a complete set of all shop drawings 
reviewed for project to incorporate into each 
copy of the Operations & Maintenance manuals.  

 
.2  Submit full sets at same time and as part of 

the contents of the Operation and Maintenance 
manuals specified. 

1.5 OPERATIONS &  
MAINTENANCE MANUAL   
 
 

.1  O&M Manual - Definition: an organized 
compilation of operating and maintenance data 
including detailed technical information, 
documents and records describing operation 
and maintenance of individual products or 
systems as specified in individual sections 
of the specifications.  

 
.2  Manual Language: final manuals to be in 

English language. 
 
.3  Number of copies required:  

.1  Submit 2 interim copies of the manual 
for review and inspection by 
Departmental Representative. Make 
revisions and additions as directed and 
resubmit.  

.2  Upon review and acceptance by 
Departmental Representative, submit 3 
final copies. Interim copies are not to 
be considered as part of the final copies 
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unless they have been fully revised and 
are identical to the final approved 
version.  

 
.4  Submission Date: submit complete operation 

and maintenance manual to Departmental 
Representative 3 weeks prior to application 
for Certificate of Substantial Performance 
of the work.  

 
.5  Binding:  

.1  Assemble, coordinate, bind and index 
required data into Operation and 
Maintenance Manual.  

.2  Use vinyl, hard covered, 3 "D" ring 
binders, loose leaf, sized for 215 x 280 
mm paper, with spine pocket.  

.3  Where multiple binders are needed, 
correlate data into related consistent 
groupings.  

.4  Identify contents of each binder on 
spine.  

.5  Organize and divide data following same 
numerical system as the section numbers 
of the Specification Manual.  

.6  Dividers: separate each section by use 
of cardboard dividers and labels. 
Provide tabbed fly leaf for each 
individual product and system and give 
description of product or component.  

.7  Type lists and notes. Do not hand write.  

.8  Drawings, diagrams and manufacturers' 
literature must be legible. Provide with 
reinforced, punched binder tab. Bind in 
with text; fold larger drawings to size 
of text pages.  

 
.6  Manual Contents:  

.1  Cover sheet containing:  
.1  Date submitted.  
.2  Project title, location and project 
number.  
.3  Names and addresses of Contractor, 
and all Sub-contractors.  
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.2  Table of Contents: provide full table 
of contents in each binder(s), clearly 
indicate which contents are in each 
binder.  

.3  Copy of approval documents and 
certificates issued by Inspection 
Authorities.  

.4  Copy of reports and test results 
performed by Contractor as specified.  

 
.7  Shop drawings:  

.1  Include complete set of reviewed shop 
drawings into each copy of the operations 
and maintenance manual.  

.2  Fold and bind material professionally 
in a manner that corresponds with the 
specification section numbering system.  

 


