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1.1 DESCRIPTION OF
WORK

.1

In general, work under this contract consist
of cleaning, dismantling, removal and
approved disposal of two above ground bunker
C storage tanks and associated piping.

Site of Work is at: Dorchester Penitentiary
— Medium 4902 Main Street, Dorchester, New
Brunswick.

The tanks are located in a below grade
concrete vault (former coal storage bunker).
The two tanks are field constructed
rectangular steel tanks.

The Contractor is to provide a written Tank
Cleaning and Dismantling Procedure for review
with their bid package, including an
emergency spill response procedure.

The system has been out of service for
approximately 3 years. When the system was
shut down, remaining bunker fuel was not
removed from the tanks. Tank No. 1 contains
approximately 9600 L and Tank No. 2 contains
approximately 21,600 L of bunker fuel
remaining.

The boiler supply and return piping and steam
heat piping have previously been removed. The
system heating coils are reportedly still in
place, however it has not been confirmed if
they are operational. If required by
contractor for their proposed Tank Cleaning
and Dismantling Procedure, the contractor is
responsible to confirm prior to finalizing
their procedure.

The bunker tanks were filled remotely through
an underground, insulated, single-wall steel
fill pipe. Approximately 110 m of
underground fill piping (100mm) is required
to be removed.
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1.2 FAMILIARIZATION 1 Before submitting a bid, it is recommended

WITH SITE that bidders visit the site to review and
verify the form, nature and extent of the
work, materials needed, the means of access
and the temporary facilities required to
perform the Work.

.2 Obtain prior permission from the Departmental
Representative before carrying out such site
inspection. Security clearance required
prior to entry to site.

1.3 CODES AND .1 Perform work in accordance with the 2010

STANDARDS National Building Code of Canada and any other
code of provincial or local application,
including all amendments up to bid closing
date, provided that in any case of conflict
or discrepancy, the more stringent
requirement shall apply.

.2 Materials and workmanship must meet or exceed
requirements of specified standards, codes
and referenced documents.

1.4 INTERPRETATION .1 Supplementary to the Order of Precedence

OF DOCUMENTS article of the General Conditions of the
Contract, the Division 01 sections take
precedence over the technical specification
sections in other Divisions of the
Specification Manual.

1.5 TERM ENGINEER .1 Unless specifically stated otherwise, the
term Engineer where used in the
Specifications and on the Drawings shall mean
the Departmental Representative as defined
in the General Conditions of the Contract.

1.6 COST BREAKDOWN .1 Before submitting first progress claim submit
breakdown of Contract price in detail as
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directed by Departmental Representative and
aggregating contract price. Required forms
will be provided for application of progress
payment.

.2 List items of work numerically following the
same division/section number system of the
specification manual and thereafter
sub-divide into major work components and
building systems as directed by Departmental
Representative.

.3 Upon approval, cost breakdown will be used
as basis for progress payment.

1.7 DOCUMENTS .1 Maintain at Jjob site, one copy each of the
REQUIRED following:

.1 Tank Cleaning and Dismantling Procedure
Contract Drawings
Specifications
Addenda
Reviewed Shop Drawings
List of outstanding shop drawings
Change Orders
Other modifications to Contract
Field Test Reports
Copy of Approved Work Schedule
Health and Safety Plan and other safety
related documents
Other documents as stipulated elsewhere
in the Contract Documents.
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1.10 PERMITS .1 In accordance with the the General
Conditions, obtain and pay for building
permit, certificates, licenses and other
permits as required by municipal, provincial
and federal authorities.

.2 Provide appropriate notifications of project
to municipal and provincial inspection
authorities.
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.3 Obtain compliance certificates as prescribed
by legislative and regulatory provisions of
municipal, provincial and federal
authorities as applicable to the performance
of work.

.4 Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

1.11 ALTERATIONS, .1 Execute work with least possible interference

ADDITIONS OR or disturbance to institutional operations

REPAIRS TO EXISTING and normal use of premises. Arrange with

BUILDING Departmental Representative to facilitate
execution of work.

.2 Where security has been reduced by work of
Contract, provide temporary means to maintain
security.

.3 Provide temporary dust screens, barriers,
warning signs in locations where renovation
and alteration work is adjacent to areas which
will be operative during such work.

1.12 CUTTING, .1 Ensure that cutting and patching required by
FITTING AND all trades is included in total bid price
PATCHING submitted for the work.

.2 Execute cutting including excavation,
fitting and patching required to make work
fit properly.

.3 Where new work connects with existing and
where existing work is altered, cut, patch
and make good to match existing work. This
includes patching of openings in existing
work resulting from removal of existing
services.
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.4 Do not cut, bore, or sleeve load-bearing
members, except where specifically approved
by Departmental Representative.

.5 Make cuts with clean, true, smooth edges. Make
patches inconspicuous in final assembly.

1.16 EXISTING 1 Before commencing work, establish location

SERVICES and extent of service lines in area of work
and notify Departmental Representative of
findings.

.2 Provide adequate bridging over trenches which
cross sidewalks or roads to permit normal
traffic.

.3 Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

.4 Protect, relocate and maintain existing
active services. When inactive services are
encountered, cap off in a manner approved by
authorities having jurisdiction.

1.18 BUILDING .1 Comply with smoking restrictions. No smoking
SMOKING ENVIRONMENT on site.

1.19 ASBESTOS .1 Demolition of spray or trowel-applied
DISCOVERY asbestos can be hazardous to health. Should

material resembling spray or trowel-applied
asbestos be encountered in course of work,
stop work and notify Departmental
Representative immediately. Do not proceed
with relevant work until written instructions
have been received from Departmental
Representative.
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1.1 SUBMITTALS .1 Upon acceptance of bid and prior to
commencement of work, submit to
Departmental Representative the following
work management documents:

.1 Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule
specified in section 01 33 00.

.3 Environmental Plan specified in
section 01 35 43.

.5 Health and Safety Plan specified in
section 01 35 29.

.6 Hot Work Procedures specified in
section 01 35 24.

.7 List of workers requiring security
clearance and those to be placed on
Site Security Control list as
specified in section 01 35 59.

1.2 WORK SCHEDULE .1 Upon acceptance of bid submit:
.1 Preliminary work schedule within 7
calendar days of contract award.
.2 Detailed work schedule within 21
calendar days of contract award.

.2 Schedule to indicate all calendar dates
from commencement to completion of all
work within the time stated in the
accepted bid.

.3 Provide sufficient details in schedule to
clearly illustrate entire implementation
plan, depicting efficient coordination of
tasks and resources, to achieve completion
of work on time and permit effective
monitoring of work progress in relation to
established milestones.

.4 Work schedule content to include as a
minimum the following:
.1 Bar (GANTT) Charts, indicating all
work activities, tasks and other
project elements, their anticipated



Bunker C System
Decommissioning
Dorchester Penitentiary
Medium

Dorchester, NB

PWGSC No. R.61874.001

SCHEDULING AND Section 01 14 10

MANAGEMENT OF WORK

Page 2
2015-10-09

durations, planned dates for
achieving key activities and major
project milestones supported with;

.2 Written narrative on key elements of
work illustrated in bar chart,
providing sufficient details to
demonstrate a reasonable
implementation plan for completion of
project within designated time.

.3 Generally Bar Charts derived from
commercially available computerized
project management system are
preferred but not mandatory.

Work schedule must take into consideration
and reflect the work phasing, required
sequence of work, special condition and
operational restrictions as specified
below and indicated on drawings.

Schedule work in cooperation with the
Departmental Representative. Incorporate
within Detailed Work Schedule, items
identified by Departmental Representative
during review of preliminary schedule.

Completed schedule shall be approved by
Departmental Representative. When
approved, take necessary measures to
complete work within scheduled time. Do
not change schedule without Departmental
Representative's approval.

Ensure that all subtrades and
subcontractors are made aware of the work
restraints and operational restrictions
specified.

Schedule Updates:

.1 Submit on a by-weekly basis when
requested by Departmental
Representative.

.2 Provide information and pertinent

details explaining reasons for
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1.3 OPERATIONAL
RESTRICTIONS

.10

.11

necessary changes to implementation
plan.

.3 Identify problem areas, anticipated
delays, impact on schedule and
proposed corrective measures to be
taken.

Departmental Representative will make
interim reviews and evaluate progress of
work based on approved schedule. Frequency
of such reviews will be as decided by
Departmental Representative. Address and
take corrective measures on items
identified by reviews and as directed by
Departmental Representative. Update
schedule accordingly.

In every instance, change or deviation
from the Work Schedule, no matter how
minimal the risk or impact on safety or
inconvenience to tenant or public might
appear, will be subject to prior review
and approval by the Departmental
Representative.

The Contractor must recognize that
institutional occupants will be affected
by implementation of this contract. The
Contractor must perform the work with
utmost regard to the safety and
convenience of building occupants and
users. All work activities must be planned
and scheduled with this in mind. The
Contractor will not be permitted to
disturb any portion of the building
without providing temporary facilities as
necessary to ensure safe and direct
passage through disturbed or otherwise
affected areas.

Contractor to meet with the Departmental
Representative on a weekly basis to
identify intended work areas, activities
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and scheduling for the coming week.

.3 See section 01 35 59 in regards to:
.1 Special security requirements which
must be observed in the course of work.

.4 Limited maneuvering space on site to area
on drawings. Staging area for placement
of construction trailer and goods storage
will be on the Institution’s site, outside
the security wall, in the location
designated by the Departmental

Representative.
.5 Facility circulation maintained:
.1 Ensure that entrances, corridors,

stairwells, fire exits and other
circulation routes are maintained
free and clear providing safe and
uninterrupted passage for Facility
users at all times during the entire
work.

.2 Maintain those areas clean and free
of construction materials and
equipment. Provide temporary dust
barriers and other suitable
enclosures to ensure users are not
exposed to construction activities
and are protected from exposure to
dust, noise and hazardous conditions.

.3 Provide temporary corridors,
walkways, passageways, access to
offices, etc... when required due to
nature of work.

.4 Maintain fire escape routes

accessible and fire fighting access
open all times for the duration of
the project.

.5 Do not under any circumstances block
fire exit doors. Do not leave
construction materials or debris in
corridors, stairwells building
entrances and exits.
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.6

.12

Safety Signage:

.1

Dust

Provide onsite, and erect as required
during progress of work, proper
bilingual signage, mounted on self-
supporting stands, warning the
building occupants of construction
activities in progress and alerting
need to exercise caution in
proceeding through disturbed areas of
the facility, and directing building
occupants through any detours which
may be required.

Signage to be professionally printed
and mounted on wooden backing,
coloured and to express messages as
directed by the Departmental
Representative.

Generally maximum size of sign should
be in the order of 1.0 square meters.
Number of signs required will be
dependent on number of areas in
facility under renovation at any one
time.

Include costs for the supply and
installation of these signs in the
bid price.

and Dirt Control:

See section 01 50 00 and 01 74 11 for
dust control and cleaning
requirements.

Effectively plan and implement dust
control measures and cleaning
activities as an integral part of all
construction activities. Review all
measures with the Departmental
Representative before undertaking
work, especially for major dust
generating activities.

Do not allow demolition debris and
construction waste to accumulate on
site.

Immediately remove all debris and
dust from within occupied areas as
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1.4 PROJECT MEETINGS

.13

generated by work therein during a
given work shift.

.5 Avoid situations and practices which
results in dust and dirt being
brought from the construction areas
and tracked into occupied areas.

Ensure that all sub-trades are made aware
of and abide by the contents of this
section and in particularly the work
restrictions specified herein due to
tenant operational requirements.

Schedule and administer project meetings,
held on a minimum bi-weekly basis, for
entire duration of work and more often
when directed by Departmental
Representative as deemed necessary due to
progress of work or particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in
advance of meeting date.

.1 Ensure attendance of all
subcontractors.

.2 Departmental Representative will
provide list of other attendees to be
notified.

Hold meetings at project site or where
approved by Departmental Representative.

Preside at meetings and record minutes.

.1 Indicate significant proceedings and
decisions. Identify action items by
parties.

.2 Distribute to participants by mail or

by facsimile within 3 calendar days
after each meeting.

.3 Make revisions as directed by
Departmental Representative.
.4 Departmental Representative will

advise whether submission of minutes
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by Email is acceptable. Decision will
be based on compatibility of software
among participants.

1.5 WORK .1 The General Contractor is responsible for

COORDINATION coordinating the work of the wvarious
trades and predetermining where the work
of such trades interfaces with each other.

.1 Designate one person from own employ
having overall responsibility to
review contract documents and shop
drawings, plan and manage such
coordination.

.2 The General Contractor shall convene
meetings between trades whose work
interfaces and ensure that they are fully
aware of the areas and the extent of where
interfacing is required.

.1 Provide each trade with the plans and
specs of the interfacing trade, as
required, to assist them in planning
and carrying out their respective
work.

.3 Submission of shop drawings and ordering
of prefabricated equipment or prebuilt
components shall only occur once
coordination meeting for such items has
taken place between trades and all
conditions affecting the work of the
interfacing trades has been made known and
accounted for.

.4 Work Cooperation:

.1 Ensure cooperation between trades in
order to facilitate the general
progress of the work and avoid
situations of spatial interference.

.2 Ensure that each trade provides all
other trades reasonable opportunity
for the completion of the work and in
such a way as to prevent unnecessary
delays, cutting, patching and the
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need to remove and replace completed
work.

No extra costs to the Contract will be
considered by the Departmental
Representative as a result of Contractor's
failure to effectively coordinate all
portions of the Work. Disputes between the
various trades as a result of their not
being informed of the areas and extent of
interface work shall be the sole
responsibility of the General Contractor
to be resolved at own cost.
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1.1 RELATED .1 Section 01 14 10 - Scheduling and Management
SECTIONS of the Work.
.2 Section 01 35 24 - Special Procedures on
Safety Requirements.
.3 Section 01 03 29 - Health and Safety
Requirements.
.4 Section 01 78 00 - Closeout Submittals.
.5 Section 02 65 00 - Aboveground Storage Tank
Removal
1.2 SUBMITTAL .1 Submit to Departmental Representative for
GENERAL REQUIREMENTS review requested submittals specified in

various sections of the specifications
including shop drawings, samples, permits,
compliance certificates, test reports, work
management plans and other data required as
part of the work.

.2 Submit with reasonable promptness and in
orderly sequence so as to allow for
Departmental Representative's review and not
cause delay in Work. Failure to submit in
ample time will not be considered sufficient
reason for an extension of Contract time and
no claim for extension by reason of such
default will be allowed.

.3 Do not proceed with work until relevant
submissions have been reviewed.

.4 Present shop drawings, product data, samples
and mock-ups in SI Metric units.

.5 Where items or information is not produced
in SI Metric units, provide soft converted
values.

.6 Review submittals prior to submission. Ensure

that necessary requirements have been
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.10

.11

.12

determined and verified and that each

submittal has been checked and co-ordinated

with requirements of Work and Contract

Documents.

.1 Submittals not stamped, signed, dated
and identified as to specific project
will be returned unexamined by
Departmental Representative and
considered rejected.

Verify field measurements and affected
adjacent Work are coordinated.

Notify Departmental Representative, in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Contractor's responsibility for errors,
ommissions or deviations in submission from
requirements of Contract Documents is not
relieved by Departmental Representative's
review.

Submittal format: paper originals, or
alternatively clear and fully ledgible
photocopies of originals. Facsimiles are not
acceptable, except in special circumstances
pre-approved by Departmental Representative.
Poorly printed non-legible photocopies or
facsimiles will not be accepted and be
returned for resubmission.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and
resubmit as directed by Departmental
Representative. When resubmitting, identify
in writing of any revisions other than those
requested.

Keep one reviewed copy of each submittal
document on site for duration of Work.



Bunker C System SUBMITTAL PROCEDURES Section 01 33 00

Decommissioning

Dorchester Penitentiary

Medium

Dorchester, NB Page 3

PWGSC No. R.61874.001 2015-10-09
1.3 SHOP DRAWINGS .1 The term "shop drawings" means fabrication
AND PRODUCT DATA drawings, erection drawings, diagrams,

illustrations, schedules, performance
charts, technical product data, brochures,
specifications, test reports installation
instructions and other data which are to be
provided by Contractor to illustrate
compliance with specified materials and
details of a portion of work.

.2 Shop Drawing Submittal Schedule:

.1 Submit within 5 working days of
acceptance of bid a schedule listing all
shop drawings to be submitted for
project.

.2 Schedule shall be in format acceptable
to Departmental Representative and
indicate proposed submission date for
each item, status of review and
anticipated product delivery date to
site. Track all submissions for entire
project.

.3 Revise schedule as work progresses.
Identify items which have been reviewed
and finalized and indicating those
outstanding.

.4 Update schedule at stipulated dates or
project time intervals predetermined
and agreed upon with Departmental
Representative at commencement of Work.

.3 Shop Drawing Quantities: submit sufficient
copiles required by the General Contractor and
sub-contractors plus 3 copies which will be
retained by Departmental Representative.

.1 Ensure sufficient copies are submitted
to enable one complete set to be included
in each of the maintenance manuals
specified in 01 78 00.

.4 Shop Drawings Format:
.1 Opagque white prints or photocopies of
original drawings or standard drawings
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.5

Shop

modified to clearly illustrate work
specific to project requirements.
Maximum sheet size to be 1000 x 707 mm.
Product Data from manufacturer's
standard catalogue sheets, brochures,
literature, performance charts and
diagrams, used to illustrate standard
manufactured products, to be original
full colour brochures, clearly marked
indicating applicable data and deleting
information not applicable to project.
Non or poorly legible drawings,
photocopies or facsimiles will not be
accepted and returned not reviewed.

Drawings Content:

Indicate materials, methods of
construction and attachment or
anchorage, erection diagrams,
connections, explanatory notes and
other information necessary for
completion of Work. Where items or
equipment attach or connect to other
items or equipment, confirm that all
interrelated work have been
coordinated, regardless of section or
trade from which the adjacent work is
being supplied and installed.
Supplement manufacturer's standard
drawings and literature with additional
information to provide details
applicable to project.

Delete information not applicable to
project on all submittals.

Allow 7 calendar days for Departmental
Representative's review of each submission.

Adjustments or corrections made on shop
drawings by Departmental Representative are
not intended to change Contract Price. If
adjustments affect value of Work, advise
Departmental Representative in writing prior
to proceeding with Work.
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.10

.11

If upon review by Departmental
Representative, no errors or omissions are
discovered or if only minor corrections and
comments are made, fabrication and
installation may proceed upon receipt of shop
drawings. If shop drawings are rejected and
noted to be Resubmitted, do not proceed with
that portion of work until resubmission and
review of corrected shop drawings, through
same submission procedures indicated above.

Be advised that costs and expenses incurred
by Departmental Representative to conduct
more than one review of incorrectly prepared
shop drawing submittal for a particular
material, equipment or component of work may
be assessed against the Contractor in the form
of a financial holdback to the Contract.

Accompany each submissions with transmittal
letter, in [duplicate], containing:
.1 Date.
2 Project title and project number.
.3 Contractor's name and address.
4 Identification and quantity of each shop
drawing, product data and sample.
.5 Other pertinent data.

Submissions shall include:

.1 Date and revision dates.
.2 Project title and project number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by

Contractor's authorized Representative
certifying approval of submissions,
verification of field measurements and
compliance with Contract Documents.

.5 Cross references to particular details
of contract drawings and specifications
section number for which shop drawing
submission addresses.
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.6 Details of appropriate portions of Work
as applicable:
.1 Fabrication.
.2 Layout, showing dimensions,

1.4 SAMPLES

.12

.13

including identified field
dimensions, and clearances.

Setting or erection details.
Capacities.
Performance characteristics.
Standards.

Operating weight.

Wiring diagrams.

Single line and schematic
diagrams.

.10 Relationship to adjacent work.

O O J o) U1 » W

After Departmental Representative's review,
distribute copies.

The review of shop drawings by the
Departmental Representative or designate is
for sole purpose of ascertaining conformance
with general concept. This review shall not
mean that Canada approves the detail design
inherent in the shop drawings, responsibility
for which shall remain with Contractor
submitting same, and such review shall not
relieve Contractor of responsibility for
errors or omissions in shop drawings or of
responsibility for meeting all requirements
of the construction and Contract Documents.
Without restricting generality of foregoing,
Contractor is responsible for dimensions to
be confirmed and correlated at job site, for
information that pertains solely to
fabrication processes or to techniques of
construction and installation and for
co-ordination of Work of all sub-trades.

Submit for review samples as specified in
respective specification Sections. Label
samples with origin and intended use.
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Deliver samples to Departmental
Representative's office or to other address
as directed. Do not drop off samples at
construction site except for pre-approved
circumstances previously approved by
Departmental Representative.

Notify Departmental Representative in
writing, at time of submission of deviations
in samples from requirements of Contract
Documents.

Where colour, pattern or texture is
criterion, submit full range of samples.

Adjustments made on samples by Departmental
Representative are not intended to change
Contract Price. If adjustments will result
in a cost increase to the Contract notify
Departmental Representative in writing prior
to proceeding with Work.

Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

Reviewed and accepted samples will become
standard of workmanship and material against
which installed Work will be verified.
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1.1 SECTION .1 Fire Safety Requirements

INCLUDES

.2 Hot Work Permit

.3 Existing Fire Protection and Alarm Systems
1.2 RELATED WORK .1 Section 01 35 29 Health and Safety
Requirements

.2 Section 01 33 00 Submittal Procedures

.3 Section 01 14 10 Scheduling and Management
of Work

.4 Section 02 65 00 - Aboveground Storage Tank
Removal

1.3 REFERENCES .1 Fire Protection Standards issued by Fire
Protection Services, Labour Program Division
of Service Canada:

.1 FCC No. 301-June 1982 Standard for
Construction Operations.

.2 FCC No. 302-June 1982 Standard for
Welding and Cutting.

1.4 DEFINITIONS .1 Hot Work defined as:
.1 Welding work
.2 Cutting of materials by use of torch or
other open flame devices
.3 Grinding with equipment which produces
sparks.
.4 Use of open flame torches such as for

roofing work.

1.5 SUBMITTALS .1 Submit copy of Hot Work Procedures and sample

of Hot Work permit to Departmental
Representative for review, within [14]
calendar days of acceptance of bid.

.2 Submit in accordance with section [01 33 00]
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1.6 FIRE SAFETY .1 Implement and follow fire safety measures
REQUIREMENTS during Work. Comply with following:
.1 National Fire Code.
.2 Fire Protection Standards FCC 301 and
FCC 302.
.3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

.2 In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be

followed.
1.7 HOT WORK .1 Obtain Departmental Representative's written
AUTHORIZATION "Authorization to Proceed" before conducting

any form of Hot Work on site.

.2 To obtain authorization submit to

Departmental Representative:

.1 Contractor's typewritten Hot Work
Procedures to be followed on site as
specified below.

.2 Description of the type and frequency
of Hot Work required.

.3 Sample Hot Work Permit to be used.

.3 Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:

.1 Issue one written "Authorization to
Proceed" covering the entire project for
duration of work or;

.2 Subdivide the work into pre-determined,
individual activities, each activity
requiring a separately written
authorization to proceed.
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.4 Requirement for individual authorization
will be based on:
.1 Nature or phasing of work;
.2 Risk to Facility operations;
.3 Quantity of wvarious trades needing to
perform hot work on project or;
.4 Other situation deemed necessary by

Departmental Representative to ensure
fire safety on premises.

.5 Do not perform any Hot Work until receipt of
Departmental Representative's written
"Authorization to Proceed" for that portion
of work.

.6 In tenant occupied Facility, coordinate
performance of Hot Work with Facility Manager
through the Departmental Representative.
When directed, perform Hot Work only during
non-operative hours of the Facility. Follow
Departmental Representative's directives in
this regard.

1.8 HOT WORK .1 Develop and implement safety procedures and
PROCEDURES work practices to be followed during the
performance of Hot Work.

.2 Hot Work Procedures to include:

.1 Requirement to perform hazard
assessment of site and immediate work
area beforehand for each hot work event
in accordance with Safety Plan specified
in section [01 35 29].

.2 Use of a Hot Work Permit system with
individually issued permit by
Contractor's Superintendent to worker
or subcontractor granting permission to
proceed with Hot Work.

.3 Permit required for each Hot Work event.

.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct
a fire safety watch for a minimum
duration of 30 minutes immediately
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following the completion of the Hot
Work.

.5 Compliance with fire safety codes,
standards and occupational health and
safety regulations specified.

.6 Site specific rules and procedures in
force at the site as provided by the
Facility Manager.

.3 Generic procedures, if used, must be edited
and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

.4 Procedures shall clearly establish
responsibilities of:
.1 Worker performing hot work,
.2 Person issuing the Hot Work Permit,
.3 Fire Safety Watcher,
.4 Subcontractor(s) and Contractor.

.5 Brief all workers and subcontractors on Hot
Work Procedures and of Permit system.
Stringently enforce compliance.

1.9 HOT WORK .1 Hot Work Permit to include the following:
PERMIT .1 Project name and project number;
.2 Building name and specific room or area
where hot work will be performed;
.3 Date of issue;
.4 Description of hot work type needed;
.5 Special precautions to be followed,
including type of fire extinguisher
needed;
.6 Name and signature of permit issuer.
.7 Name of worker to which the permit is
issued.
.8 Permit validity period not to exceed 8

hours. Indicate start time/date and
termination time/date.

.9 Worker's signature with time/date of hot
work completion.
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.10 Stipulated time period of safety watch.
.11 Fire Safety Wather's signature with
time/date.

.2 Permit to be typewritten form. Industry
Standard forms shall only be used if all data
specified above is included on form.

.3 Each Hot Work Permit to be completed in full,
signed and returned to Contractor's
Superintendent for safe keeping on site.

1.10 FIRE PROTECTION .1 Fire protection and alarm systems shall not
AND ALARM SYSTEMS be:
.1 Obstructed.
.2 Shut-off, unless approved by
Departmental Representative.
.3 Left inactive at the end of a working
day or shift.

.2 Do not use fire hydrants, standpipes and hose
systems for purposes other than fire
fighting.

.3 Costs incurred, from the fire department,

Facility owner, resulting from negligently
setting off false alarms will be charged to
the Contractor in the form of financial
progress payment reductions and holdback
assessments against the Contract.

1.11 DOCUMENTS .1 Keep Hot Work Permits and Hazard assessment
ON SITE documentation on site for duration of Work.
.2 Upon request, make available to Departmental

Representative or to authorized safety
Representative for inspection.
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1.1 SECTION
INCLUDES

1.2 RELATED WORK

1.3 REFERENCES

1.4 DEFINITIONS

Procedures to isolate and lockout electrical
facility and other equipment from energy
sources.

Section 01 35 29 - Health and Safety

Section 01 14 00 - Scheduling and Management
of Work

Section 01 50 00 - Temporary Facilities

Section 02 65 00 - Aboveground Storage Tank
Removal

CSA C22.1-06 - Canadian Electrical Code, Part
1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No.1-06 - Overhead Systems.
CSA C22.3 No.7-06 - Underground Systems.

COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labor Code.

Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage,
control, measurement or utilization of
electrical energy, and that has an amperage
and voltage that is dangerous to persons.

Guarantee of Isolation: means a guarantee by
a competent person in control or in charge
that a particular facility or equipment has
been isolated.

De-energize: in the electrical sense, that
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a piece of equipment is isolated and grounded,
e.g. 1f the equipment is not grounded, it
cannot be considered de-energized (DEAD).

.4 Guarded: means that an equipment or facility
is covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise
protected in a manner that, to the extent that
is reasonably practicable, will prevent or
reduce danger to any person who might touch
or go near such item.

.5 Isolate: means that an electrical facility,
mechanical equipment or machinery is
separated or disconnected from every source
of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that is
capable of making it dangerous.

.6 Live/alive: means that an electrical facility
produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is
dangerous or contains any hydraulic,
pneumatic or other kind of energy that is
capable of making the facility dangerous to

persons.
1.5 COMPLIANCE .1 Comply with the following in regards to
REQUIREMENTS isolation and lockout of electrical
facilities and equipment:
.1 Canadian Electrical Code
.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.
.3 Regulations and code of practice as

applicable to mechanical equipment or
other machinery being de-energized.
.4 Procedures specified herein.

.2 In event of conflict between any provisions
of above authorities the most stringent
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provision will apply.

1.6 SUBMITTALS .1 Submit copy of lockout procedures, sample of
lockout permit and lockout tags proposed for
use in accordance with Section 01 33 00.
Submit within 14 calendar days of acceptance

of bid.
1.7 ISOLATION OF .1 Obtain Departmental Representative's written
EXISTING SERVICES authorization prior to working on existing

live or active electrical facilities and
equipment and before proceeding with
isolation of such item.

.2 To obtain authorization, submit to
Departmental Representative the following
documentation:

.1 Written request to isolate the
particular service or facility and;

.2 Copy of Contractor's Lockout
Procedures.

.3 Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, as follows:

.1 Fill-out standard form in current use
at the Facility as provided by
Departmental Representative or;

.2 Where no form exist, make written
request indicating:

.1 The equipment, system or service

to be isolated and its location;

.2 Duration of isolation period (ie:
start time & date and completion time

& date).

.3 Voltage of service feed to system
or equipment being isolated.

.4 Name of person making the request.

.4 Do not proceed with isolation until receipt
of written notification from Departmental
Representative granting the Isolation
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1.8 LOCKOUTS

Request and authorizing to proceed with the

work.

.1 Note that Departmental Representative
may designate another person at the
Facility being authorized to grant the
Isolation Request.

Conduct safe, orderly shutdown of equipment

or facility. De-energize, isolate and lockout

power and other sources of energy feeding the
equipment or facility.

Determine in advance, as much as possible,
in cooperation with the Departmental
Representative, the type and frequency of
situations which will require isolation of
existing services.

Plan and schedule shut down of existing
services in consultation with the
Departmental Representative and the Facility
Manager. Minimize impact and downtime of
Facility operations. Follow Departmental
Representative's directives in this regard.

Conduct hazard assessment as part of the
process in accordance with health and safety
requirements specified Section 01 35 29.

De-energize, isolate and lockout electrical
facility, mechanical equipment and machinery
from all potential sources of energy prior

to working on such items.

Develop and implement clear and specific
lockout procedures to be followed as part of
the Work.

Prepare typed written Lockout Procedures
describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by workforce
to safely isolate an active piece of equipment
or electrical facility and effectively
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lockout and tagout it's sources of energy.

Include as part of the Lockout Procedures a
system of lockout permits managed by
Contractor's Superintendent or other
qualified person designated by him/her as
being "in-charge" at the site.

.1 A lockout permit shall be issued to
specific worker providing a Guarantee
of Isolation before each event when work
must be performed on a live equipment
or electrical facility.

.2 Duties of person managing the permit
system to include:

.1 Issuance of permits and lockout
tags to workers.

.2 Determining permit duration.

.3 Maintaining record of permits and
tags issued.

.4 Making a Request for Isolation to
Departmental Representative when
required as specified above.

.5 Designating a Safety Watcher, when
one is required based on type of work.
.6 Ensuring equipment or facility has
been properly isolated.

.7 Collecting and safekeeping lockout
tags returned by workers as a record of
the event.

Clearly establish, describe and allocate
responsibilities of:

.1 Workers.

.2 Person managing the lockout permit
system.

.3 Safety Watcher.

.4 Subcontractor (s) and General
Contractor.

Generic procedures, if used, must be edited
and supplemented with pertinent information
to reflect specific project regquirements.
.1 Incorporate site specific rules and
procedures in force at site as provided
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1.9 CONFORMANCE

1.10 DOCUMENTS
ON SITE

by Facility Manager through the
Departmental Representative.

.2 Clearly label the document as being the
Lockout procedures applicable to work
of this contract.

Use energy isolation lockout devices
specifically designed and appropriate for
type of facility or equipment being locked
out.

Use industry standard lockout tags.

Provide appropriate safety grounding and
guards as required.

Brief all workers and subcontractors on
requirements of this section. Stringently
enforce use and compliance.

Post Lockout Procedures on site in common
location for viewing by workers.

Keep copies of Request for Isolation forms
and lockout permits and tags issued to workers
on site for full duration of Work.

Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.
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1.1 RELATED WORK

1.2 DEFINITIONS

1.3 SUBMITTALS

Section 01 35 24: Special Procedures on Fire
Safety Requirements.

Section 01 35 29: Security Requirements at
Correctional Service Canada Facilities.

Section 02 65 00: Aboveground Storage Tank
Removal

COSH: Canada Occupational Health and Safety
Regulations made under Part II of the Canada
Labor Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal
knowledge, training and experience to
perform assigned work in a manner that
will ensure the health and safety of
persons in the workplace, and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes
and regulations that apply to the Work
and;

.3 Knowledgeable about potential or actual
danger to health or safety associated
with the Work.

Medical Aid Injury: any minor injury for which
medical treatment was provided and the cost
of which is covered by Workers' Compensation
Board of the province in which the injury was
incurred.

PPE: personal protective equipment

Work Site: where used in this section shall
mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.

Make submittals in accordance with Section
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01 33 00.

Submit site-specific Health and Safety Plan

prior to commencement of Work.

.1 Submit within 10 work days of
notification of Bid Acceptance. Provide
3 copies.

.2 Departmental Representative will review
Health and Safety Plan and provide
comments.

.3 Revise the Plan as appropriate and
resubmit within 5 work days after
receipt of comments.

.4 Departmental Representative's review
and comments made of the Plan shall not
be construed as an endorsement, approval
or implied warranty of any kind by Canada
and does not reduce Contractor's overall
responsibility for Occupational Health
and Safety of the Work.

.5 Submit revisions and updates made to the
Plan during the course of Work.

Submit name of designated Health & Safety Site
Representative and support documentation
specified in the Safety Plan.

Submit building permit, compliance
certificates and other permits obtained.

Submit copy of Letter in Good Standing from
Provincial Workers Compensation or other
department of labor organization.

.1 Submit update of Letter of Good Standing
whenever expiration date occurs during the
period of Work.

Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of incident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.
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1.4 COMPLIANCE .1
REQUIREMENTS

1.5 RESPONSIBILITY .1

Comply with Occupational Health and Safety
Act for Province of New Brunswick, and General
Regulations made pursuant to the Act.

Comply with Canada Labor Code - Part II

(entitled Occupational Health and Safety) and

the Canada Occupational Health and Safety

Regulations (COSH) as well as any other

regulations made pursuant to the Act.

.1 The Canada Labor Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at:
www.http://laws.justice.gc.ca/eng/SOR
-86-304/ n e .html

.3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa,
Ontario, KI1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No.
1L31-85/2000 E or F)

Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

Maintain Workers Compensation Coverage in
good standing for duration of Contract.
Provide proof of clearance through submission
of Letter in Good Standing.

Medical Surveillance: Where prescribed by
legislation or regulation, obtain and
maintain worker medical surveillance
documentation.

Be responsible for health and safety of

persons on site, safety of property on site
and for protection of persons and environment
adjacent to the site to extent that they may
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be affected by conduct of Work.

.2 Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents,
applicable federal, provincial, and local
by-laws, regulations, and ordinances, and
with site-specific Health and Safety Plan.

1.6 SITE CONTROL .1 Control the Work and entry points to Work

AND ACCESS Site. Approve and grant access only to workers
and authorized persons. Immediately stop and
remove non-authorized persons.
.1 Departmental Representative will
provide names of those persons authorized by
Departmental Representative to enter onto
Work Site and will ensure that such authorized
persons have the required knowledge and
training on Health and Safety pertinent to
their reason for being at the site, however,
Contractor remains responsible for the health
and safety of authorized persons while at the
Work Site.

.2 Isolate Work Site from other areas of the
premises by use of appropriate means.

.1 Erect fences, hoarding, barricades and
temporary lighting as required to
effectively delineate the Work Site,
stop non-authorized entry, and to
protect pedestrians and vehicular
traffic around and adjacent to the Work
and create a safe environment. See
Section 01 50 00 for minimum acceptable
requirements].

.2 Post signage at entry points and other
strategic locations indicating
restricted access and conditions for
access.

.3 Use professionally made signs with
bilingual message in the 2 official
languages or international known
graphic symbols.
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1.7 PROTECTION

1.8 FILING OF
NOTICE

1.9 PERMITS

1.10 HAZARD

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.
Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm.

Give precedence to safety and health of
persons and protection of environment over
cost and schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take
measures to rectify situation and prevent
damage or harm. Advise Departmental
Representative verbally and in writing.

File Notice of Project with pertinent
provincial health and safety authorities
prior to beginning of Work.

.1 Departmental Representative will assist
in locating address if needed.

Post permits, licenses and compliance
certificates, specified in section 01 10 10,
at Work Site.

Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying
out applicable portion of work.

Perform site specific health and safety
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ASSESSMENTS

1.11 PROJECT/SITE
CONDITIONS

hazard assessment of the Work and its site.

Carryout initial assessment prior to
commencement of Work with further assessments
as needed during progress of work, including
when new trades and subcontractors arrive on
site.

Record results and address in Health and
Safety Plan.

Keep documentation on site for entire
duration of the Work.

Following are potential health,

environmental and safety hazards at the site

for which Work may involve contact with:

.1 Existing hazardous and controlled
products stored on site:
.1 Natural gas line and connections.
.2 Above ground oil storage tanks and
connection lines.

.2 Facility on-going operations:
.1 Contact with inmates. Ensure that
employees follow CSC security
requirements as indicated in the tender
specifications.
.2 Fire hazard. Ensure that employees
follow directives indicated in
specification section 01 35 24.

.3 Working from heights.

.4 Potential working with asbestos
material.

.5 Potential structure weakness.

.6 Working in a confined space.

.7 Possibility of working with atmospheric

hazard(cleaning inside the tanks).
Above items shall not be construed as being
complete and inclusive of potential health

and safety hazards encountered during Work.

Include above items in the hazard assessment
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1.12 MEETINGS

1.13 HEALTH AND
SAFETY PLAN

of the Work.

MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

Attend pre-construction health and safety

meeting, convened and chaired by Departmental

Representative, prior to commencement of

Work, at time, date and location determined

by Departmental Representative. Ensure

attendance of:

.1 Superintendent of Work

.2 Designated Health & Safety Site
Representative

.3 Subcontractors

Conduct regularly scheduled tool box and
safety meetings during the Work in
conformance with Occupational Health and
Safety regulations.

Keep documents on site.

Prior to commencement of Work, develop
written Health and Safety Plan specific to
the Work. Implement, maintain, and enforce
Plan for entire duration of Work and until
final demobilization from site.

Health and Safety Plan shall include the

following components:

.1 List of health risks and safety hazards
identified by hazard assessment.

.2 Control measures used to mitigate risks
and hazards identified.

.3 On-site Contingency and Emergency
Response Plan as specified below.

.4 On-site Communication Plan as specified
below.

.5 Name of Contractor's designated Health
and Safety Site Representative and
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.4

information showing proof of his/her
competence and reporting relationship
in Contractor's company.

Names, competence and reporting
relationship of other supervisory
personnel used in the Work for
occupational health and safety
purposes.

.3 On-site Contingency and Emergency Response

Plan shall include:

.1

.1

Operational procedures, evacuation
measures and communication process to
be implemented in the event of an
emergency.

Evacuation Plan: site and floor plan
layouts showing escape routes,
marshalling areas. Details on alarm
notification methods, fire drills,
location of fire fighting equipment and
other related data.

Name, duties and responsibilities of
persons designated as Emergency
Warden (s) and deputies.

Emergency Contacts: name and telephone
number of officials from:

.1 General Contractor and
subcontractors.

.2 Pertinent Federal and Provincial
Departments and Authorities having
jurisdiction.

.3 Local emergency resource
organizations.

Harmonize Plan with Facility's
Emergency Response and Evacuation Plan.
Departmental Representative will
provide pertinent data including name
of PWGSC and Facility Management
contacts.

Environmental spill response procedures
specific to hydrocarbon products as
described in 01 35 43, section 1.6.

On-site Communication Plan:

Procedures for sharing of work related
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1.14 SAFETY
SUPERVISION

safety information to workers and
subcontractors, including emergency and
evacuation measures.

.2 List of critical work activities to be
communicated with Facility Manager
which have a risk of endangering health
and safety of Facility users.

Address all activities of the Work including
those of subcontractors.

Review Health and Safety Plan regularly
during the Work. Update as conditions warrant
to address emerging risks and hazards, such
as whenever new trade or subcontractor arrive
at Work Site.

Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the
Plan with correction of deficiencies or
concerns.

Post copy of the Plan, and updates,
prominently on Work Site.

Employ Health & Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

Health & Safety Site Representative may be

the Superintendent of the Work or other person

designated by Contractor and shall be

assigned the responsibility and authority to:

.1 Implement, monitor and enforce daily
compliance with health and safety
requirements of the Work

.2 Monitor and enforce Contractor's
site-specific Health and Safety Plan.

.3 Conduct site safety orientation session
to persons granted access to Work Site.

.4 Ensure that persons allowed site access

are knowledgeable and trained in health
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1.15 TRAINING .1

and safety pertinent to their activities
at the site or are escorted by a
competent person while on the Work Site.
Stop the Work as deemed necessary for
reasons of health and safety.

Health & Safety Site Representative must:

.1

Be gqualified and competent person in
occupational health and safety.

Have site-related working experience
specific to activities of the Work.

Be on Work Site at all times during

execution of the Work.

All supervisory personnel assigned to the
Work shall also be competent persons.

Inspections:

.1

Conduct regularly scheduled safety
inspections of the Work on a minimum
[bi-weekly] basis. Record deficiencies
and remedial action taken.

Conduct Formal Inspections on a minimum
[monthly] basis. Use standardized
safety inspection forms. Distribute to
subcontractors.

Follow-up and ensure corrective
measures are taken.

Cooperate with Facility's Occupational
Health and Safety representative should one
be designated by Departmental
Representative.

Keep inspection reports and supervision
related documentation on site.

Use only skilled workers on Work Site who are
effectively trained in occupational health
and safety procedures and practices pertinent
to their assigned task.
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.2 Maintain employee records and evidence of

training received. Make data available to
Departmental Representative upon request.

.3 When unforeseen or peculiar safety-related
hazard, or condition occur during performance
of Work, follow procedures in place for
Employee's Right to Refuse Work in accordance
with Acts and Regulations of Province having
jurisdiction and advise Departmental
Representative verbally and in writing.

1.16 MINIMUM .1 Notwithstanding requirement to abide by
SITE SAFETY RULES federal and provincial health and safety
regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:
.1 Wear appropriate PPE pertinent to the
Work or assigned task; minimum being
hard hat, safety footwear, safety
glasses and hearing protection.

.2 Immediately report unsafe condition at
site, near-miss accident, injury and
damage.

.3 Maintain site and storage areas in a tidy
condition free of hazards causing
injury.

.4 Obey warning signs and safety tags.

.2 Brief persons of disciplinary protocols to
be taken for non compliance. [Post rules on
site].

1.17 CORRECTION OF .1 Immediately address health and safety

NON-COMPLIANCE non-compliance issues identified by
authority having jurisdiction or by
Departmental Representative.

.2 Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.
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.3 Departmental Representative will stop Work

if non-compliance of health and safety
regulations is not corrected in a timely

manner.

1.18 INCIDENT .1 Investigate and report the following

REPORTING incidents to Departmental Representative:
.1 Incidents requiring notification to

Provincial Department of Occupational
Safety and Health, Workers Compensation
Board or to other regulatory Agency.

.2 Medical aid injuries.
.3 Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations

resulting in an operational lost to a
Federal department in excess of

$5000.00.
.2 Submit report in writing.
1.19 HAZARDOUS .1 Comply with requirements of Workplace
PRODUCTS Hazardous Materials Information System
(WHMIS) .

.2 Keep MSDS data sheets for all products
delivered to site.

.1 Post on site.

.2 Submit copy to Departmental
Representative.

.3 For interior work in an occupied

Facility, post additional copy in one
or more publically accessible
locations.

1.20 BLASTING .1 Blasting or other use of explosives is not
permitted on site.

1.21 POWDER ACTUATED .1 Use powder actuated fastening devices only
DEVICES after receipt of written permission from
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1.22 CONFINED
SPACES

1.23 SITE RECORDS

Departmental Representative.

Abide by occupational health and safety
regulations regarding work in confined
spaces.

Obtain an Entry Permit in accordance with Part
XI of the Canada Occupational Health and
Safety Regulations for entry into an existing
identified confined space located at the
Facility or premises of Work.

.1 Obtain permit from Facility Manager

.2 Keep copy of permit issued.

Safety for Inspectors:

.1 Provide PPE and training to Departmental
Representative and other persons who
require entry into confined space to
perform inspections.

.2 Be responsible for efficacy of equipment
and safety of persons during their entry
and occupancy in the confined space.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having
jurisdiction and of those documents specified
herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.
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1.24 POSTING OF .1 Ensure applicable items, articles, notices
DOCUMENTS and orders are posted in conspicuous location

on Work Site in accordance with Acts and
Regulations of Province having jurisdiction.

.2 Post other documents as specified herein,
including:
.1 Site specific Health and Safety Plan
.2 WHMIS data sheets
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1.1 RELATED WORK

1.2 DEFINITIONS

1.3 FIRES

1.4 HAZARDOUS
MATERTIAL HANDLING

Section 01 14 10 - Scheduling and Management
of Work.

Section 01 35 29 - Health and Safety
Requirements.

Section 02 65 00 - Aboveground Storage Tank
Removal.

Section 31 23 33.01 - Excavating, Trenching
and Backfill.

Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods
or a material that may cause adverse impact
to the environment or adversely affect health
of persons, animals, or plant life when
released into the environment.

Fires and burning of rubbish on site are not
permitted.

Store and handle hazardous materials in
accordance with applicable federal and
provincial laws, regulations, codes and
guidelines. Store in location that will
prevent spillage into the environment

Label containers to WHMIS requirements and
keep MSDS data sheets on site for all
hazardous materials.

Maintain inventory of hazardous materials and
hazardous waste stored on site. List items
by product name, quantity and date when
storage began.

Store and handle flammable and combustible
materials in accordance with National Fire
Code.
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1.5 DISPOSAL OF
WASTES

1.6 Emergency Spill
Response

Transport hazardous materials in accordance
with federal Transportation of Dangerous
Goods Regulations and applicable Provincial
regulations.

Do not bury rubbish and waste materials on
site.

Do not dispose of hazardous waste or volatile
materials, such as mineral spirits, paints,
thinners, o0il or fuel into waterways, storm
or sanitary sewers or waste landfill sites.

Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.

Contractor shall provide environmental
spill response procedures in the on-site
Contingency and Emergency Response Plan
described in 01 35 29. The environmental
response procedure shall be specific to
hydrocarbon products. The plan will be
reviewed and approved by the Departmental
Representative after contract award.
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1.1 GENERAL .1 Work of this Contract must not disrupt the

daily operations of the Institution and shall
be carried out in such a way to ensure that
security at the Institution is maintained at
all times.

.2 Abide by all rules and procedures specified
herein and with all directives given by the
Director.
1.2 DEFINITIONS .1 Where used, the following terms shall be

deemed to have the meaning stated herein.

.2 Institution: means the Penitentiary or
Correctional Facility where the Work will be
carried out.

.3 Director: means the person in charge of the
Correctional Institution or Penitentiary
where the Work will be carried out and
includes any authorized person at the
Facility, as designated by the Director, to
provide directions on his/her behalf.

.4 Contraband: means any of the following:
.1 An intoxicant, including alcoholic
beverages, drugs and narcotics;
.2 A weapon or a component thereof,

ammunition for a weapon, and any other
object that is designed to kill, injure
or disable a person or that is altered
so as to be capable of killing, injuring
or disabling a person, when possessed
without prior authorization;

.3 An explosive or a bomb or a component
thereof;
.4 Currency over the prescribed limit of

$50.00 dollars and;

.5 Any other item, as deemed by the
Director, to pose a risk to the security
of a Penitentiary or to the safety of
persons, when that item is possessed
without prior authorization from the
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Director.
.5 Smoking is not permitted on Institutional

property. Unauthorized smoking items: means

all smoking items including, but not limited

to, cigarettes, cigars, tobacco, chewing or
snuffing tobacco, cigarette making machines,
matches and lighters.

.6 Commercial vehicle: means any motor
vehicle used to transport materials,
equipment and tools to the site as
required for construction purposes.

. CSC: means the Department of
Correctional Service Canada.

.8 Construction employee: means any person
working for the General Contractor or
subcontractor (s), commercial vehicle or
equipment operator, material supplier
and personnel from testing, inspection
or regulatory agencies who needs to
circulate on the Institution's property
as part of the Work.

.9 Departmental Representative: means the
person as defined in the General
Conditions of the Contract for projects
managed by Public Works and Government
Services Canada (PWGSC) or the Project
Manager for projects managed by
Correctional Service Canada (CSC).

.10 Perimeter: means the fenced or walled
area of the Institution that restrains
the movement of the inmates.

.11 Construction zone: means the area as
shown on the contract drawings and as
described below where the Contractor
will be allowed to work. This area may
or may not be isolated from the security
area of the Institution.

.1 In general, Contractor's work
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activities and movement is limited
to the yard besides building C-7
and the area designated by the
Institution during the startup

meeting.
1.3 PRELIMINARY .1 Prior to commencement of work, the Contractor
PROCEEDINGS shall meet with the Director to:

.1 Discuss the nature and extent of all
activities involved in the work of this
contract.

.2 Obtain security rules, regulations and

procedures in force at the Institution
and directives to be followed by
Contractor and all construction
employees during the entire course of
the work.

.2 The Departmental Representative will
coordinate a pre-construction meeting
between Contractor, the Director and Facility
security personnel who will provide details
on site security requirements.

.3 The Contractor shall:

.1 Ensure that all construction employees
are aware of the CSC security
requirements.

.2 Ensure that a copy of the CSC security
requirements is prominently displayed
at the work site at all times.

.3 Co-operate with Institutional staff in
ensuring that security requirements and
procedures are stringently followed by
all construction employees.

.4 Any infraction of site security
requirements by the Contractor or by a
construction employee could result in
the immediate removal of the offending
party or person from the site.
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1.4 WORKER SECURITY .1 Security clearance must be obtained from
CLEARANCE Correctional Service Canada (CSC) for all

construction employees who needs to circulate
on the Institution's property during the
course of the Work.

.1 Applicable security application forms
will be provided by the Departmental
Representative.

.2 Have forms filled out by each worker.

.2 Submit to the Director:
.1 A list of the names with date of birth
of all construction employees;
.2 Completed security clearance form for
each person

.3 No person will be admitted inside the
Institution without a wvalid CSC Security
Clearance in place and a recent picture
identification, such as a provincial driver's
permit, to show proof of his identity.

.1 Security clearances obtained from other
CSC Institutions are not wvalid at the
Institution where the work of this
contract will take place.

.4 Allow two (2) weeks for processing of security
clearances.

.5 Be aware that facial photographs of security
cleared construction employees may be taken
as deemed required by the Director.

.1 These photographs may be posted for
display at appropriate locations in the
Institution or placed into an electronic
database for identification purposes.

.2 Photo ID cards may also be issued to each
construction employee to be donned while
on site. ID cards will be left at the
designated security entrance to be
picked by each person upon arrival at
the Institution and must be prominently
displayed on the person's clothing at
all times.
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.6 CSC Security Clearance will be denied and

entry into the Institution will be refused

to any person who the Director has reason to

believe may be a security risk to the

Facility's operations.

.1 Also, a person will be subject to the
immediate removal from the Institution

if he/she:
.1 Appears to be under the influence
of alcohol, drugs or narcotics.
.2 Behaves in a disorderly manner.
.3 Is found in possession of
contraband.
.7 Facilitate security clearance application
process:
.1 Provide copy of security clearance form

to all workers including those of
sub-contractors.

.2 Provide a list of names and birth dates
for all persons who require security
clearance to the Departmental

Representative.

.3 Coordinate and expedite submissions
from the various subcontractors.

.4 Brief and assist applicants in preparing

and submitting the required application
form and related documentation.

.5 Review application form of each
applicant for completeness before
submission.

.6 Have each worker keep a copy of their

completed application form in case the
initial submission gets lost.

.7 Submit documentation in an organized
manner with transmittal letter clearly
identifying the project for which worker
security clearance is being requested.

.8 Send submission(s) to the approved
mailing address provided by the
Departmental Representative.
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1.5 VEHICLES .1 All unattended vehicles on the Institution's

property shall have their windows, doors and
trunks closed and locked at all times. Keys
must be removed and kept securely in the
possession of the vehicle's owner or with an
employee of the Contractor or subcontractor
who owns the vehicle.

.2 The Director may limit at any time the number
and type of vehicles allowed within the
Institution.

.3 Drivers of vehicles simply delivering

materials to the site do not require security
clearance but shall remain inside their
vehicle for the entire duration that the
vehicle is on the Institution's property.
This is of particular importance for vehicles
entering the Institution's secure perimeter
area in which case the vehicle must be
escorted by Institutional staff or
Commissionaires while in that area.

.4 If the Director permits office and/or storage
trailers to be left inside the secure
perimeter area of the Institution, their
exterior doors shall be kept locked at all
times and windows securely locked when
trailer is unoccupied. Additionally, windows
shall be covered with expanded metal mesh
secured in place. All storage trailers,
whether inside and outside of the secure
perimeter area must be kept locked when not
in use.

1.6 PARKING OF VEHICLES.1 Director will designate a location on site,
outside the secure perimeter area, where
construction employee vehicles may be parked
during work shifts.

.2 All other areas are prohibited and vehicles
are subject to being removed by the
Institution with towing costs borne by their
owner.
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1.7 SHIPMENTS .1 All shipments of materials, equipment and

tools shall be clearly marked, addressed to
the attention of the project title and
Contractor's name to avoid confusion with the
Institution's own shipments.

.2 Contractor shall have designated employee (s)
on site to receive and take possession of all
deliveries and shipments.

.3 Under no circumstances will personnel of the
Institution accept delivery of materials,
equipment and tools designated for use by the
Contractor in the Work.

1.8 TELEPHONES .1 Telephone landlines, facsimile machines and
computers with internet connections are not
permitted within the secure perimeter of the
Institution unless prior approval is obtained
from the Director.

.2 If approved, locate telephones, facsimile
machines and computers with internet
connections only where designated by the
Director and in such location where they are
not accessible to Inmates.

.1 Equip all computers with approved
password protection features which will
block internet connection to
unauthorized computer users.

.3 Wireless cellular and digital telephones,
including but not limited to devices for
telephone messaging, pagers, BlackBerries,
telephone used as 2-way radios, are not
permitted within the secure perimeter of the
Institution unless prior approval is obtained
from the Director.

.1 Should wireless cellular telephones be
permitted, the owner/user of such device
shall not permit it's use by any Inmate.

.4 The Director may approve but limit the use
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of two way radios.

1.9 WORK HOURS .1 Be aware that for security reasons the days
and hours which Contractor will be permitted
to perform work at the site are limited to:
.1 Weekdays only from Monday to Friday and

between the hours of 08:00 and 16:00.

.2 Work will not be permitted during evenings,
nighttime, weekends and on statutory holidays
without the permission of the Director. A
minimum of two days (48 hours) advance notice
will be required to obtain the necessary
permission.

1.10 OVERTIME WORK .1 No overtime work will be allowed at the end
of a work shift.

.2 Where overtime work is deemed necessary at
the end of a work shift to complete a critical
component of the work, it shall be planned
and requested a minimum of 48 hours beforehand
for approval by the Director.

.3 Should unplanned overtime work occur due to
an emergency situation, such as to complete
a concrete pour or to make the work site safe
and secure, the Contractor shall immediately
advise the Director of this pending situation
and stringently follow all directions given
by the Director.

.4 Extra Costs: Note that when overtime work or
off-hour work on weekends and statutory
holidays is approved by the Director, be aware
that extra CSC security staff or
commissionaires may need to be posted at the
Institution to maintain security
surveillance. The costs for such service will
be charged to the Contractor in the form of
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a financial assessment to the Contract.

1.11 TOOLS AND .1 Make a complete list of all tools and

EQUIPMENT equipment brought on site for use in the work.
Provide copy of the list to the Director and
to Departmental Representative.

.2 Maintain and update list during the entire
course of the Work.

.3 Keep all tools and equipment under constant
supervision. This is of particular importance
for power-driven and cartridge-driven tools,
cartridges, files, saw blades, rod saws,
wire, rope, ladders as well as all types of
jacking devices.

.4 Store all tools and equipment in lockable tool
boxes and place in approved and secure
locations.

.5 Lock tool boxes when not in use. Keys shall

remain in the possession of employees
designated by Contractor.

.0 Scaffolding: Store and securely lock
scaffolding components when not erected. When
erected, secure against unauthorized
disassembly in manner approved by the
Director.

.7 Immediately report to the Director any
missing tools and equipment.

.8 Tool Check: Be aware that CSC security
personnel will conduct tool/equipment checks
during the course of the Work against the list
provided by Contractor. Frequency of checks
to be as follows:

.1 At commencement and completion of the
project.
.2 Weekly basis when the construction

period is greater than 1 week.
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.10

1.12 KEYS .1

Controlled items: entry and use of certain

tools and equipment, such as cartridges and

hacksaw blades, are highly controlled at the

Institution. The Director will determine and

advise which items are to be controlled.

.1 Controlled items will be given to the
Contractor at the beginning of each
workday in quantities as required for
1 day's work.

.2 All controlled items must be returned
to CSC security personnel at the end of
each day including used blades,
cartridges etc...

When propane or natural gas is used as fuel
for construction heaters, the Contractor
shall provide an employee to supervise that
work site during non-working hours.

Security Hardware Keys:

.1 Arrange and ensure that keys for
security door hardware are delivered
directly by the hardware
Supplier/Installer to the Institution's
designated Security Maintenance Officer
(SMO) .

.2 The SMO will provide written receipt to
Contractor for security keys received.

.3 Provide a copy of such receipt to the
Departmental Representative.

Construction Keys:

.1 Supply and install construction
cylinders on all new doors and keep such
doors locked during the entire
construction period.

.2 Instruct construction employees on the
care and safekeeping of keys assigned
to them to ensure safe custody of
construction keys.

Construction cylinders shall only be removed
and be replaced with operational cylinders
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at such time as deemed appropriate by the

Director. The SMO will, in conjunction with

the lockset manufacturer:

.1 Prepare an operational keying schedule.

.2 Accept the operational keys and
cylinders directly from the lockset
manufacturer.

.3 Arrange for removal and return of the
construction cylinders and install the
operational cylinders in all locks.

.4 Upon putting operational security keys into
use, an approved security escort designated
by the Director will thereafter obtain
specific keys from the SMO and open those
doors as required by Contractor to access work
areas.

.5 Contractor shall issue instructions to all
construction employees advising them that all
security keys must always remain with the
security escort.

1.13 SECURITY HARDWARE.1 Turn over to Director all security hardware
removed as part of the work. This includes
all items intended for disposal as well as
those for temporary safekeeping until ready
for reinstallation as part of the work.

1.14 PRESCRIPTION .1 Construction employees who are required to

DRUGS take prescription drugs during the workday
shall obtain approval from the Director
beforehand and shall only bring on site a one
days supply each day.

1.15 SMOKING .1 Contractor and construction employees are not
RESTRICTIONS permitted to:
.1 Smoke inside the Institution or outdoors

within the secure perimeter of the
Facility and;

.2 Must not possess unauthorized smoking
items within the secure perimeter of the
Institution.
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.2 All persons found in violation of this

directive shall immediately cease smoking and
dispose of any unauthorized smoking items.

If violation persist, such persons will be

removed from the Institution's property.

.3 Smoking on the Institution's property is only
permitted outdoors, outside of the secure
perimeter of the Institution and in a location
designated by the Director.

1.16 CONTRABAND 1 Weapons, ammunition, explosives, alcoholic
beverages, drugs and narcotics are considered
contraband by the Institution and are
strictly prohibited on the Institution's
property.

.2 The discovery of contraband on the
construction site and the identification of
the person(s) responsible for the contraband
shall be reported immediately to the
Director.

.3 Contractor shall be vigilant with all
construction employees and suppliers in
ensuring that no contraband items are brought
on site. Advise all persons that the discovery
of contraband will result in the cancellation
of their security clearance and their
immediate removal from the site. Serious
infractions may result in the removal of the
Contractor or subcontractor from the
Institution's property for the duration of
the Contract.

.4 Presence of arms and ammunition found in
vehicles owned by Contractor,
subcontractors, suppliers and construction
employees will result in the immediate
cancellation of security clearance for the
driver of that wvehicle.
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1.17 SEARCHES .1 All vehicles and persons entering

Institutional property may be subject to
search.

.2 When the Director suspects, on reasonable
grounds, that a construction employee is in
possession of contraband, he/she may order
that person to be searched.

.3 Be aware that persons entering the
Institution may be subject to screening of
personal effects for traces of contraband
drug residue.

1.18 OFF-HOURS SITE .1 Construction personnel and commercial

ACCESS vehicles will not be permitted access to the
Institution outside of the stipulated work
hours specified, unless approved by the

Director.
1.19 MOVEMENT OF .1 Be aware that commercial vehicles will only
VEHICLES be allowed to enter or leave the secure
perimeter of the Institution (i.e.: pass

through the designated vehicle security gate)
between the following hours of each day:

.1 From 07:45 AM to 11:00 AM and;

.2 From 13:00 PM to 15:30 PM.

.2 Vehicles shall not be allowed to leave the
Institution until an inmate count has been
completed.

.3 Vehicles must be escorted by approved CSC
Staff or Commissionaire while inside the
secure perimeter of the Institution.

.4 Contractor shall provide 24 hours advance
notice to the Director of the arrival of heavy
equipment such as excavator, cranes, concrete
trucks etc...to the site.

.5 Vehicles being loaded with soil or other
debris at site, or any vehicle considered
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impossible to search, must be under
continuous supervision by Institutional
staff or Commissionaires working under the
authority of the Director.

.6 Commercial vehicles will only be allowed
access onto the Institution's property when
their contents are certified by the
Contractor, or his representative, as being
strictly necessary to the execution of the
work.

.7 Vehicles shall be refused access to
Institutional property if, in the opinion of
the Director, they contain any article which
jeopardizes the security of the Institution.

.8 Private vehicles of construction employees
will NOT be allowed inside the secure
perimeter area of a medium or maximum security
Institution, except for a special situation
as may be authorized by the Director.

.9 Subject to approval from the Director, a
vehicle may be used in the morning and evening
of each day to transport construction
employees to and from work areas inside the
secure perimeter of the Institution. However
the vehicle shall not be allowed to remain
parked inside that area during the remainder
of the workday.

.10 Subject to prior approval from the Director,
certain construction equipment may be
permitted to remain in the work areas during
nighttime or weekend provided such equipment
is securely locked and has it's battery
removed. The Director may also require that
the equipment be tied by chain and padlocked
to a solid unmovable object.
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1.20 MOVEMENT OF .1 Subject to the requirements of good security,
PERSONS AT THE the Director will permit the Contractor and
INSTITUTION construction employees as much freedom of

action and movement in the work areas of the
site as is possible.

.2 Notwithstanding the above clause, the
Director will:

.1 Prohibit or restrict access to certain
parts of the Institution.
.2 Require that access to certain areas of

the Institution, (either for the entire
duration of the work or for certain
specific time periods be only allowed
under escort by a member of CSC security
staff or a commissionaire.
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1.1 INSPECTION

1.2 TESTING

Give timely notice requesting inspection of
Work designated for special tests,
inspections or approvals by Departmental
Representative or by inspection authorities
having jurisdiction.

In accordance with the General Conditions,
Departmental Representative may order any
part of Work to be examined if Work is
suspected to be not in accordance with
Contract Documents.

If Contractor covers or permits to be covered
Work designated for special tests,
inspections or approvals before such is made,
uncover Work until particular inspections or
tests have been fully and satisfactorily
completed and until such time as Departmental
Representative gives permission to proceed.

Pay costs to uncover and make good work
disturbed by inspections and tests.

Tests on materials, equipment and building
systems as specified in various sections of
the Specifications is the responsibility of
the Contractor except where stipulated
otherwise.

.1 Provide all necessary instruments,
equipment and qualified personnel to perform
tests.

At completion of tests, turn over 2 sets of
fully documented tests reports to the
Departmental Representative. Submit in
accordance with Section 01 33 00.

.1 Obtain additional copies for inclusion
of a complete set in each of the
maintenance manuals specified in
Section 01 78 00.

Unspecified tests may also be made by
Departmental Representative, at the



Bunker C System TESTING AND QUALITY Section 01 45 00

Decommissioning CONTROL

Dorchester Penitentiary

Medium

Dorchester, NB Page 2
PWGSC No. R.61874.001 2015-10-09

discretion of the Departmental
Representative. The costs of these tests will
be paid for by the Departmental
Representative.

.4 Where tests or inspections reveal work not
in accordance with contract requirements,
Contractor shall pay costs for additional
tests and inspections incurred by
Departmental Representative as required to
verify acceptability of corrected work.

1.3 INDEPENDENT .1 Departmental Representative may engage and
INSPECTION AGENCIES pay for service of Independent Inspection and
Testing Agencies for purpose of inspecting
and testing portions of Work except for the
following which remain part of Contractor's
responsibilities:
.1 Inspection and testing required by laws,
ordinances, rules, regulations or
orders of public authorities.

.2 Inspection and testing performed
exclusively for Contractor's
convenience.

.3 Testing, adjustment and balancing of

mechanical and electrical equipment and
other building systems.

.4 Performance verification tests before
building commissioning procedures
commences.

.5 Mill tests and certificates of
compliance.

.6 Tests as specified within various

sections designated to be carried out
by Contractor under the supervision of
Departmental Representative.

.7 Additional tests as specified in Clause
[1.3.4] above.

.2 Provide sufficient advance notice to
Departmental Representative of time when the
Work will be ready for testing by designated
Testing Agency in order for Departmental
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1.4 ACCESS TO WORK

1.5 REJECTED WORK

Representative to make attendance
arrangements with such Agency. When directed
by Departmental Representative notify the
Agency directly.

When specified or directed, submit
Representative samples of materials, in
required quantities, to Testing Agency for
testing purposes. Submit with reasonable
promptness and in an orderly sequence so as
not to cause delay in Work.

Provide labor and facilities to obtain,
handle and deliver samples.

Provide sufficient space on site for Testing
Agency's exclusive use to store equipment and
cure test samples.

Employment of Independent Inspection and
Testing Agencies by Departmental
Representative does not relax responsibility
to perform Work in accordance with Contract
Documents.

Facilitate Departmental Representative's
access to Work. If part of Work is being
fabricated at locations other than
construction site, make preparations to allow
access to such Work whenever it is in
progress.

Furnish labor and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Remove and replace defective Work, whether

result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
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Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing construction
and finishes resulting from removal or
replacement of defective work.
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1.1 SITE ACCESS .1
AND PARKING

.2
1.2 BUILDING ACCESS .1
1.3 CONTRACTOR'S .1

SITE OFFICE

1.4 MATERIAL STORAGE .1

1.5 SITE ENCLOSURES .1

The Departmental Representative will
designate Contractor's access to project site
as well as parking facilities for equipment
and workers.

The Contractor is advised that while parking
facilities for his workers and subcontractors
will be on property, such parking facilities
may be remote from the actual site of the work.
In any case, follow all instructions from the
Departmental Representative in regards to
parking facilities.

Use only access doors, and circulation routes
within building as designated by Departmental
Representative to access interior work.

Be responsible for and provide own site
office, i1f required, including electricity,
heat, lights and telephone. Locate site
office outside perimeter wall as directed by
Departmental Representative.

Locate site storage trailors where directed
by Departmental Representative. Place in
location of least interference with existing
Facility operations.

Material storage space on site does not exist.
Coordinate demolition and removal to minimize
storage period on site before being
transported to disposal facility.

Provide temporary fences and gates where
indicated on drawings and as otherwise stated
by Departmental Representative to enclose the
area of work.

Make all gates lockable and provide keyed
padlocks.
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1.8 INTERIOR DUST
CONTROL AND
DUST BARRIERS

Obtain Departmental Representative’s
approval beforehand of location and layout
of all temporary fence enclosures.

Provide warning signs affixed to all fenced
areas, identifying those enclosed areas as
“Construction Zones” with access restricted
to only those persons authorized by General
Contractor.

Make all gates lockable and provide keyed
padlocks.

Obtain Departmental Representative's
approval beforehand of location and layout
of all temporary fence enclosures.

Control creation and spread of dust and dirt
to building interior and in particular to
areas within premises still under use by
occupants.

Develop and implement a dust/dirt control
plan, addressing effective measures to carry
out work with least amount of dust/dirt being
created and propagated.

.1 Carefully evaluate the type of work to
be undertaken and the physical layout
of each work area on site.

.2 Provide specifically tailored strategy
for each work area.

.3 Pre-determine location and placement of
dust barriers to confine resulting
dust/dirt to immediate work area.

.4 Inform Departmental Representative of
the proposed dust/dirt control measures
to be followed at each work area and for
each major dust/dirt generating
activities. Obtain Departmental
Representative's approval before
proceeding with work.

Meager attempts at controlling dust/dirt will



Bunker C System TEMPORARY FACILITIES Section 01 50 00
Decommissioning

Dorchester Penitentiary

Medium

Dorchester, NB Page 3
PWGSC No. R.61874.001 2015-10-09

1.9 SANITARY
FACILITIES

1.10 POWER

not be tolerated. Failure to provide
effective dust/dirt control during work and
to perform satisfactory cleaning thereafter
will result in Departmental Representative
to proceed and obtain a separate cleaning
service agency to perform cleaning to
tenant's satisfaction with cost for such
services being charged against this Contract
in the form of financial holdbacks.

Provide sanitary facilities for work force
in accordance with governing regulations and
ordinances.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.

Power supply is available for construction

usage.

.1 Make arrangements for use of such
services through the Departmental
Representative.

Departmental Representative will designate

and approve each location of existing power
source to which connections can be made to

obtain temporary power service.

Connect to existing power supply in

accordance with Canadian Electrical Code.

.1 Make arrangements for the use of such
services through the Departmental
Representative.

.2 Departmental Representative will
designate and approve each location of
existing power source to which
connections can be made to obtain
temporary power service.

.3 Connect to existing power supply in
accordance with Canadian Electrical
Code.
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1.11 WATER SUPPLY .1

1.12 SCAFFOLDING .1

1.13 HEATING AND .1
VENTILATING

Provide and pay all costs to supply and
install temporary cabling, panel boards,
switching devices and other equipment as
required to connect into power source,
provide adequate ground fault protection and
extend power supply from existing source to
work areas. Perform work and make all
connections in accordance with the Canadian
Electrical Code, in compliance with the
federal and provincial Occupational Health
and Safety Regulations as specified in
section 01 35 29 and to lockout requirements
specified in section 01 35 25.

Provide and maintain temporary lighting to
conduct work. Ensure illumination level is
not less than [162]1lux in all locations.

Limited water supply is available from
domestic line in existing building and will
be provided for construction usage at no cost.
Provide and pay all costs associated with the
hook-up, piping, backflow prevention, etc.,
related to the use and transportation to the
work area. Make arrangements through the
Departmental Representative.

Water is not available from the Fire
Protection System and hook up to fire hydrants
is not permitted.

Design, construct and maintain scaffolding
in rigid, secure and safe manner in accordance
with CAN/CSA-S269.2-M87 (R2003) .

Erect scaffolding independent of walls.
Remove when no longer required.

Supply, install and pay for costs of temporary
heat and ventilation used during
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construction, including costs of
installation, fuel, operation, maintenance
and removal of equipment. Use of direct-fired
heaters discharging waste products into work
areas will not be permitted.

Provide temporary heat and ventilation in
enclosed areas as required to:

.1 Facilitate progress of work.

.2 Protect work and products against
dampness and cold.

.3 Prevent moisture condensation on
surfaces.

.4 Provide ambient temperatures and

humidity levels for storage,
installation and curing of materials.

.5 Provide adequate ventilation to meet
health regulations for safe working
environment.

Ventilating:

.1 Prevent accumulations of dust, fumes,

mists, vapors or gases in areas occupied
during construction.

.2 Provide local exhaust ventilation to
prevent harmful accumulation of
hazardous substances into atmosphere of
occupied areas.

.3 Dispose of exhaust materials in manner
that will not result in harmful exposure
to persons.

.4 Ventilate storage spaces containing
hazardous or volatile materials.

.5 Ventilate temporary sanitary
facilities.

.6 Continue operation of ventilation and

exhaust system for time after cessation
of work process to assure removal of
harmful contaminants.

Maintain strict supervision of operation of
temporary heating and ventilating equipment
to:

.1 Conform with applicable codes and
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1.14 CONSTRUCTION
SIGN AND NOTICES

1.15 REMOVAL OF
TEMPORARY
FACILITIES

standards.

Enforce safe practices.

Prevent abuse of services.

Prevent damage to finishes.

Vent direct-fired combustion units to
outside.

g W N

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:

.1 Signs and notices for safety and
instruction shall be in both official
languages or commonly understood
graphic symbols conforming to
CAN3-Z321-96 (R2006) .

Maintenance and Disposal of Site Signs:

.1 Maintain approved signs and notices in
good condition for duration of project and
dispose of off site on completion of project
or earlier 1f directed by Departmental
Representative.

Remove temporary facilities from site when
directed by Departmental Representative.
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1.1 GENERAL .1 Conduct cleaning and disposal operations to
comply with local ordinances and
anti-polution laws.

.2 Store volatile waste in covered metal
containers, and remove from premises at end
of each working day.

.3 Provide adequate ventilation during use of
volatile or noxious substances. Use of
building ventilation systems is not permitted
for this purpose.

1.2 MATERIALS .1 Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and
as recommended by cleaning material
manufacturer.

1.3 CLEANING DURING .1 Maintain work areas in a tidy condition, free
CONSTRUCTION from accumulations of waste material and
debris. Clean areas on a daily basis.

.2 Remove waste materials, and debris from site
on a minimum weekly basis.

.3 Provide dust barriers, dividers, seals on
doors and employ other dust control measures
as required to ensure that dust and dirt,
generated by work, are not transmitted to
existing areas of building. Should dust/dirt
migrate into occupied areas of building,
employ such means as may be necessary to
immediately clean all contaminated surfaces
to the satisfaction of the Departmental
Representative.

.4 See Section 01 50 00 for requirements on dust
control and for erection of dust partitions.

1.4 FINAL CLEANING .1 In preparation for acceptance of the
completed work perform final cleaning.
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1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceeding
inspection and acceptance of Work by
Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. Identify
and correct deficiencies, defects, repairs
and perform outstanding items as required to
complete work in conformance with Contract
Documents.

.1 Notify Departmental Representative in
writing when deficiencies from
Contractor's inspection have been
rectified and that Work is deemed to be
complete and ready for Departmental
Representative's inspection of the
completed work.

Departmental Representative's Inspection:
Accompany Departmental Representative during
all substantial and final inspections of the
Work.

.1 Address defects, faults and outstanding
items of work identified by such
inspections.

.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

Note that Departmental Representative will
not issue a Certificate of Substantial
Performance of the work until such time that
Contractor performs following work and turns
over the specified documents:

.1 Project record as-built documents;
.2 Final Operations and Maintenance
manuals;

.3 Maintenance materials, parts and tools;
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.4 Compliance certificates from applicable

authorities;

Correct all descrepancies before
Departmental Representative will issue the
Certificate of Completion.
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1.1 SECTION

INCLUDES

1.2 RELATED

SECTIONS

1.3 PROJECT RECORD
DOCUMENTS

Project

Section
of Work.

Section

Section

Departme
white pr

Record Documents.

01 14 10 - Scheduling and Management

01 33 00 - Submittal Procedures

01 77 00 - Closeout Procedures

ntal Representative will provide 2
int sets of contract drawings and 2

copies of Specifications Manual specifically

for "as-

Maintain
drawings
as-built

Maintain
drawings
and make

built" purposes.

at site one set of the contract
and specification to record actual
site conditions.

up-to-date, real time as-built
and specifications in good condition
available for inspection by the

Departmental Representative upon request.

As-Built Drawings:

.1

Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer
notations to second set (also by use of
red ink).

Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.
Stamp all drawings with "As-Built
Drawings". Label and place Contractor's
signature and date.

Show all modifications, substitutions
and deviations from what is shown on the
contract drawings or in specifications.
Record location of any potential/actual
hydrocarbon contamination identified
during the work.



Bunker C System
Decommissioning
Dorchester Penitentiary
Medium

Dorchester, NB

PWGSC No. R.61874.001

CLOSEOUT SUBMITTALS Section 01 78 00

Page 2
2015-10-09

.5

.6
1.4 REVIEWED .1
SHOP DRAWINGS

.2
1.5 OPERATIONS & .1
MAINTENANCE MANUAL

.2

.3

As-built Specifications: legibly mark in red
each item to record actual construction,
including:

Maintain As-built documents current as the
contract progresses. Departmental
Representative will conduct reviews and
inspections of the documents on a regular
basis. Failure to maintain as-builts current
and complete to satisfaction of the
Departmental Representative shall be subject
to financial penalties in the form of progress
payment reductions and holdback assessments.

Provide a complete set of all shop drawings
reviewed for project to incorporate into each
copy of the Operations & Maintenance manuals.

Submit full sets at same time and as part of
the contents of the Operation and Maintenance
manuals specified.

O&M Manual - Definition: an organized
compilation of operating and maintenance data
including detailed technical information,
documents and records describing operation
and maintenance of individual products or
systems as specified in individual sections
of the specifications.

Manual Language: final manuals to be in
English language.

Number of copies required:

.1 Submit 2 interim copies of the manual
for review and inspection by
Departmental Representative. Make
revisions and additions as directed and
resubmit.

.2 Upon review and acceptance by
Departmental Representative, submit 3
final copies. Interim copies are not to
be considered as part of the final copies
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unless they have been fully revised and
are identical to the final approved
version.

.4 Submission Date: submit complete operation

and maintenance manual to Departmental
Representative 3 weeks prior to application
for Certificate of Substantial Performance
of the work.

.5 Binding:

.1 Assemble, coordinate, bind and index
required data into Operation and
Maintenance Manual.

.2 Use vinyl, hard covered, 3 "D" ring
binders, loose leaf, sized for 215 x 280
mm paper, with spine pocket.

.3 Where multiple binders are needed,
correlate data into related consistent
groupings.

.4 Identify contents of each binder on
spine.

.5 Organize and divide data following same

numerical system as the section numbers
of the Specification Manual.

.6 Dividers: separate each section by use
of cardboard dividers and labels.
Provide tabbed fly leaf for each
individual product and system and give
description of product or component.

.7 Type lists and notes. Do not hand write.

.8 Drawings, diagrams and manufacturers'
literature must be legible. Provide with
reinforced, punched binder tab. Bind in
with text; fold larger drawings to size
of text pages.

.6 Manual Contents:

.1 Cover sheet containing:
.1 Date submitted.
.2 Project title, location and project
number.
.3 Names and addresses of Contractor,
and all Sub-contractors.
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L7

Shop

Table of Contents: provide full table
of contents in each binder(s), clearly
indicate which contents are in each
binder.

Copy of approval documents and
certificates issued by Inspection
Authorities.

Copy of reports and test results
performed by Contractor as specified.

drawings:

Include complete set of reviewed shop
drawings into each copy of the operations
and maintenance manual.

Fold and bind material professionally
in a manner that corresponds with the
specification section numbering system.



