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Part 1 General
1.1 ADMINISTRATIVE REQUIREMENTS
A Acceptance of Work Procedures:
A Contractor's Inspection: conduct inspection of Work, identify deficiencies and
defects, and repair as required to conform to Contract Documents.

A Notify Departmental Representative in writing of satisfactory completion
of Contractor's inspection and submit verification that corrections have
been made.

2 Request Departmental Representative's inspection.

2 Departmental Representative's Inspection:

A1 Departmental Representative and Contractor to inspect Work and identify
defects and deficiencies.

2 Contractor to correct Work as directed.

3 Completion Tasks: submit written certificates in English or French that tasks have
been performed as follows:

A1 Work: completed and inspected for compliance with Contract
Documents.

2 Defects: corrected and deficiencies completed.

3 Work: complete and ready for final inspection.

A4 Final Inspection:

A When completion tasks are done, request final inspection of Work by
Departmental Representative, and Contractor.

2 When Work incomplete according to Owner and Departmental
Representative, complete outstanding items and request re-inspection.

5 Final Payment:
A When Departmental Representative considers final deficiencies and

defects corrected and requirements of Contract met, make application for
final payment.
.6 Payment of Holdback: after issuance of Certificate of Substantial Performance of
Work, submit application for payment of holdback amount in accordance with
contractual agreement.

1.2 FINAL CLEANING

A1 Remove surplus materials, excess materials, rubbish, tools and equipment.
Part 2 Products
2.1 NOT USED

1 Not Used.
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Part 3 Execution
3.1 NOT USED
A1 Not Used.
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