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Part 1 General

1.1 RELATED REQUIREMENTS

1.2

1.3

1.4

15

1.6

Not used.

WORK COVERED BY CONTRACT DOCUMENTS

Work of this Contract comprises general construction of the Workshop Building, located
at the Bar — U Ranch National Historic Site near Longview, Alberta; and further
identified as the Work.

CONTRACT METHOD

Construct Work under single stipulated price contract.

WORK BY OTHERS

Co-operate with other Contractors in carrying out their respective works and carry out
instructions from Departmental Representative.

Co-ordinate work with that of other Contractors. If any part of work under this Contract
depends for its proper execution or result upon work of another Contractor, report
promptly to Departmental Representative, in writing, any defects which may interfere
with proper execution of Work.

WORK SEQUENCE

Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during
construction.

Maintain fire access/control.

CONTRACTOR USE OF PREMISES

Unrestricted use of site until Substantial Performance.

Limit use of premises for Work, for storage, for access, to allow:

A1 Work by other contractors.

Co-ordinate use of premises under direction of Departmental Representative.

Obtain and pay for use of additional storage or work areas needed for operations under
this Contract.

Remove or alter existing work to prevent injury or damage to portions of existing work
which remain.

Repair or replace portions of existing work which have been altered during construction
operations to match existing or adjoining work, as directed by Departmental
Representative.

At completion of operations condition of existing work: equal to or better than that which
existed before new work started.
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1.7 EXISTING SERVICES

A1 Notify, Departmental Representative and utility companies of intended interruption of
services and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give Departmental
Representative 48 hours notice for necessary interruption of mechanical or electrical
service throughout course of work. Minimize duration of interruptions. Carry out work at
times as directed by governing authorities with minimum disturbance to vehicular traffic.

3 Provide alternative routes for personnel and vehicular traffic.

4 Establish location and extent of service lines in area of work before starting Work. Notify
Departmental Representative of findings.

5 Submit schedule to and obtain approval from Departmental Representative for any shut-
down or closure of active service or facility including power and communications
services. Adhere to approved schedule and provide notice to affected parties.

.6 Provide temporary services when directed by Departmental Representative to maintain
critical building systems.

v Provide adequate bridging over trenches which cross sidewalks or roads to permit normal
traffic.

.8 Where unknown services are encountered, immediately advise Departmental
Representative and confirm findings in writing.

9 Protect, relocate or maintain existing active services. When inactive services are
encountered, cap off in manner approved by authorities having jurisdiction.

.10 Record locations of maintained, re-routed and abandoned service lines.

A1 Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and
Enclosures.

1.8 DOCUMENTS REQUIRED
1 Maintain at job site, one copy each document as follows:

Contract Drawings.

Specifications.

Addenda.

Reviewed Shop Drawings.

List of Outstanding Shop Drawings.
Change Orders.

Other Modifications to Contract.
Field Test Reports.

Copy of Approved Work Schedule.
Health and Safety Plan and Other Safety Related Documents.
Other documents as specified.
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Part 2 Products
2.1 NOT USED

A Not used.
Part 3 Execution
3.1 NOT USED

A Not used.

END OF SECTION
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