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Part 1 General 

1.1 WORK COVERED BY THE CONTRACT DOCUMENTS 

.1 Work of this Contract includes, but is not limited to, the replacement of the 
existing Domestic Cold Water (DCW) PVC potable water pressure piping system 
consisting of piping, fittings, valves, hangers, insulation, electrical heat tracing 
and controls. Refer also to the remainder of the Specifications and the Drawings 
(ie: Contract documents).  

.2 The project Work is located at the Bedford Institute of Oceanography (BIO) Jetty 
in Dartmouth, NS. 

.3 The Work includes Mechanical, Electrical and Controls, however, also included 
are specialized services of an independent agency, whom will be engaged by 
this Contractor. The nature of this Work involves “Confined Space Entry” into the 
existing below grade pipe tunnel via the numerous access manholes (top-side of 
the Jetty). As such, only those people with the proper Training are permitted to 
enter the Work area. Furthermore, this Contractor shall engage the services of 
an experienced, qualified and certified “Rescue Team”. This specialist services 
company shall be a Sub-Contractor to this Contractor. 

.4 Refer also to Section 21 05 01, Section 21 05 02 and the remainder of the 
Mechanical Specifications for additional Mechanical scope of work requirements. 

.5 Refer also to Section 26 05 01 for additional Electrical scope of work 
requirements. 

.6 The Contractor shall remove all existing pipe hangers/supports on-site and 
replace them with new stainless steel (SS) pipe hangers/supports as indicated. 
Note that the new stainless steel (SS) pipe hangers/supports for the new 
insulated DCW PVC pressure piping shall be spaced every 1200 mm apart 
including, but not limited to SS unistrut, SS nuts and washers, SS clevis hangers, 
SS oversized insulated pipe saddles and SS threaded rod. 

.7 Prior to execution of the Work on-site in the Tunnel(s), the Contractor shall site 
assemble/install/fabricate a three (3) meter long section of new 25 mm diameter 
HDPE piping c/w 50 mm thick insulation c/w vapour barrier, electrical heat 
tracing, pipe hangers/supports and piping identification for the Department 
Representative’s review. This site/field erected Contractor “mock-up” is critical to 
the success of the project.     

.8 The Bedford Institute of Oceanography (BIO) will provide site security services 
for this project. The Department Representative will coordinate the application for 
Contractor security checks. Contractors will be escorted while security checks 
are being processed. None of the above requirements will be the Contractor's 
responsibility.  

1.2 CONTRACT METHOD 

.1 Construct Work under single stipulated price contract. 
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1.3 WORK BY OTHERS 

.1 Co-operate with other Contractors in carrying out their respective works and 
carry out instructions from Departmental Representative. 

.2 Co-ordinate work with that of other Contractors. If any part of work under this 
Contract depends for its proper execution or result upon work of another 
Contractor, report promptly to Departmental Representative, in writing, any 
defects which may interfere with proper execution of Work. 

1.4 WORK SEQUENCE 

.1 Construct Work in a single phase.  Co-ordinate with the Departmental 
Representative in terms of shut-down(s), parking and other policies in force on 
the job site during construction.   

.2 Minimize disruption and disturbance. 

.3 All Contractor work to be done during regular Construction working hours (ie: 
Monday to Friday from 0700 to 1700 hours).  

.4 Coordinate work with the Departmental Representative for off-hours Work during 
the evenings, early morning hours, on the weekends (ie: Saturday and/or 
Sunday) and/or during Holidays. 

.5 Co-ordinate Progress Schedule and co-ordinate with Departmental 
Representative Occupancy during construction. 

.6 Maintain fire access/control. 

.7 Clean job-site daily. Be responsible for all construction related debris. 
Construction related materials are not permitted to blow away into the Halifax 
Harbour. Secure all work and maintain a safe job-site.  

1.5 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for Work, for storage and for access, to allow: 

.1 Departmental Representative occupancy. 

.2 Work by other Contractors. 

.2 Co-ordinate use of premises under direction of Departmental Representative. 

.3 Obtain and pay for use of additional storage or work areas needed for operations 
under this Contract. 

.4 Remove or alter existing work to prevent injury or damage to portions of existing 
work which remain. 

.5 Repair or replace portions of existing work which have been altered during 
construction operations or adjoining work, as directed by Departmental 
Representative. 

.6 At completion of operations condition of existing work shall be the same which 
existed before new work started. 
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1.6 DEPARTMENTAL REPRESENTATIVE CO-OPERATION 

.1 Co-operate with the Departmental Representative w.r.t. Work scheduling and 
operations to minimize conflict and to facilitate the Departmental 
Representative’s usage of the Jetty. 

1.7 ALTERATIONS, ADDITIONS AND/OR REPAIRS 

.1 Execute work with least possible interference or disturbance to the Jetty 
operations. Co-ordinate the Work with the Departmental Representative to 
facilitate execution of the Work. 

.2 Accept liability for damage, safety of equipment and over-loading of existing 
equipment. 

1.8 EXISTING SERVICES 

.1 Notify the Departmental Representative of intended interruption of services and 
obtain required permission prior to interruption. 

.2 Where Work involves breaking into or connecting to existing services, give 
Departmental Representative 48 hours advanced notice for necessary 
interruption of mechanical and/or electrical service throughout the course of the 
Work. Minimize duration of interruptions. Carry out Work at times as directed by 
the Department Representative with minimum disturbance to operations. 

.3 Maintain accessibility to the Jetty at all times. 

.4 Establish location and extent of service lines in area of work before starting 
Work. Notify Departmental Representative of findings. 

.5 Submit schedule to and obtain approval from the Departmental Representative 
for any shut-down or closure of active service or facility including water, power, 
controls and/or communications services. Adhere to approved schedule and 
provide notice to affected parties. 

.6 During periods when parts of or all of the potable cold water piping system is not 
operational, the Jetty will use the existing fire hydrant water piping system for 
water supply. 

.7 Where unknown services are encountered, immediately advise the Department 
Representative. Confirm findings in writing. 

.8 Protect, relocate or maintain the remaining existing active services. When 
inactive services are encountered, cap off in manner approved by the 
Departmental Representative. 

.9 Record locations of maintained, re-routed and abandoned service lines. 

1.9 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 
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.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 


