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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 78 00 – Closeout Submittals. 

1.2 INSPECTION AND DECLARATION 

.1 Contractor’s Inspection: Contractor and Sub-contractors: conduct inspection of 
work, identify deficiencies and defects, and repair as required to conform to 
Contract Documents. 

.1 Notify the Departmental Representative in writing of satisfactory 
completion of Contractor’s Inspection and that corrections have been 
made and deficiencies rectified. 

.2 Request the Departmental Representative’s Inspection. 

.2 Departmental Representative’s Inspection: the Departmental Representative and 
the Contractor will perform inspection of work to identify obvious defects or 
deficiencies. Contractor to correct work accordingly. 

.3 Completion: submit written certificate that following have been performed: 

.1 Work has been completed and inspected for compliance with Contract 
Documents. 

.2 Defects have been corrected and deficiencies have been completed. 

.3 Equipment and systems have been tested, adjusted and balanced and 
are fully operational. 

.4 Certificates required by the various Authorities Having Jurisdiction (AHJ) 
have been submitted. 

.5 Operation of systems have been demonstrated to the Departmental 
Representative. 

.6 Work is complete and ready for final inspection. 

.4 Final Inspection: When items noted above are completed, request final 
inspection of work by the Departmental Representative. If Work is deemed 
incomplete by the Departmental Representative, complete outstanding items and 
request re-inspection. 

.5 Notwithstanding the General Conditions, the Contractor’s attention is drawn to 
the fact that the Departmental Representative will not issue an Interim Certificate 
of completion until such time that Contractor performs following work and/or turns 
over to Departmental Representative specified documents. 

.1 Project record “As-Built” documents. 

.2 Final operations and maintenance manuals. 

.3 Maintenance materials, parts and tools. 

.4 Certificates of test and test results. 

.5 Training complete with related manuals. 

.6 Manufacturer’s Guarantee Certificates. 

.7 Commissioning and support documents. 



Jetty Water Line Replacement 
B.I.O., Dartmouth, N.S. 
R.078019.001 

 
Closeout Procedures 

 

Section 01 77 00 
Page 2 of 2 
2015/11/10 

 
 
1.3 CLEANING 

.1 In accordance with Section 01 74 11 - Cleaning. 

.2 Remove waste and surplus materials, rubbish and construction facilities from the 
site in accordance with Section 01 74 21 - Construction/Demolition Waste 
Management and Disposal. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 


