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11 SECTION INCLUDES

1 Administrative procedures preceding inspection and acceptance of work by Departmental
Representative.

1.2 RELATED SECTIONS
A Section 01 78 00 — Closeout Submittals

1.3 INSPECTION AND DECLARATION

1 Notify Departmental Representative in writing of satisfactory completion of Contractor's
Inspection and that corrections have been made.

2 Request Departmental Representative Inspection.

3 Departmental Representative Inspection: Departmental Representative and Contractor
will perform inspection of Work to identify obvious defects or deficiencies. Contractor to
correct Work accordingly.

4 Completion: submit written certificate that following have been performed:

1 Work has been completed and inspected for compliance with Contract
Documents.

2 Defects have been corrected and deficiencies have been completed.

3 Equipment and systems have been tested and are fully operational.

A4 Operation of systems have been demonstrated to Departmental representative and
Owner's personnel.

5 Work is complete and ready for final inspection.

.6 Final Inspection: when items noted above are completed, request final inspection

of Work by Departmental Representative, and Contractor. If Work is deemed
incomplete by Departmental Representative, complete outstanding items and
request re-inspection.

END OF SECTION



